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(ES)-01

R597 - Rotunda Hospital BMS Upgrade Summary of Prices.

Executive Summary

Bill No: (ES)-01

Item

Description

Amount

Amount

Executive Summary

Tender
Amount of Bill/(MS)-01
Contract Value (Nett of VAT)

Name of Tenderer:

Registered Address:

Signature:

Date: Day of [Month] [Year].

Note:

1. Each line item must be completed and additional items added as
necessary.

2. The works are to be undertaken within a [live site / functional building],
in and around other trades and specialists.

3. The Tenderer MUST have visited and inspected the site prior to return
of Tender.

4. The Tenderer will be required to act as Main Contractor and engage
the services of specialist contractors.

5. The works will be must not distrupt the operation of the hospital. The
tenderer must allow for any out of hours works requried to ensure there is
no disruption.
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(MS)-01

R597 - Rotunda Hospital BMS Upgrade Summary of Prices.

Main Summary Bill No: (MS)-01
Iltem | Description Amount Amount
(50) Mechanical and Public Health Services
Main Summary
A Amount of Bill /(C)-01 -1 A
Additional Iltems (To Fulfil Design Intent)
B PC sum for unknowns (include 10% of value of works). B
C Item: C
D Item: D
E Item: E
F Item: -| F
Total to Form of Tender (ES)-01 -
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(C)-01

R597 - Rotunda Hospital BMS Upgrade Summary of Prices.

Collection Bill No: (C)-01
Iltem | Description Amount Amount
(5-) Mechanical Services' Installation
Amount for the supply and installation of Mechanical and Public Health
services.
A Amount of Bill /(50)-01 Stripout and Enabling Works. A
B Amount of Bill /(68.7)-01 Controls Services' Installation. B
General Items
C Amount of Bill [CODE]/(59) Contract Preliminaries. -] C
To Main Summary (MS)-01 -
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R597 - Rotunda Hospital BMS Upgrade Summary of Prices.

(50) Stripout and Enabling

(50)-01

Bill No: (50)-01

Item

Description

Qty

Unit

Rate

Amount

Amount

(50) Stripout and Enabling

Amount for works associated with stripout
and enabling of existing services.

General
Amount for strip out and the disposal from
site of redundant services. No redundant

BEMS services will be permitted to remain in
place.

To Collection (C)-01

Iltem
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R597 - Rotunda Hospital BMS Upgrade Summary of Prices.

(68.7) Control Services' Installation

(68.7)-01

Bill No: (68.7)-01

Item

Description

Qty

Unit

Rate

Amount

Amount

(68.7) Control Services' Installation

Amount for the control services' installation
and the adjustment of existing.

General

Amount for upgrade of contols system and
integration of all systems incl. MCC panels,
field devices, ICT network and front end
facilities as included in the points list.

Amount for the mechanial installation works
required to facilitate the BEMS upgrade
including modification of pipework and
installation of new field devices.

Amount for the elecrtrical installation works
required to facilitate the BEMS upgrade
including installation of new LV, ELV, fire
alarm and structured cabling. This is to
include containment sytems as described in
the specification.

Amount for builderswork and attendances
including installation of plinths for MCC
panels, hoists, ceiling removals,
reinstatement works, formation of opes etc.
requried to facilatate the BEMS upgrade
works.

To Collection (C)-02

Iltem

Iltem

Iltem

Iltem
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R597 - Rotunda Hospital BMS Upgrade Summary of Prices.

(59)-01

(59) General Attendances Bill No: (59)-01
Iltem | Description Qty | Unit Rate Amount Amount
(59) General Contract Attendances
Amount for general contract attendances.
General Items
A Preliminaries Item € A
B Site set up Item € B
c O&M ltem € c
D Record Drawings Item € D
E Health & Safety Item € E
F Testing, Commissioning & Demonstrations Item € F
G Phasing Item € € -1 G
To Collection (C)-01 € -
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R597 - Rotunda Hospital BMS Upgrade Summary of Prices.

(59)-02

(59) General Attendances Bill No: (59)-02
Iltem | Description Qty | Unit Rate Amount Amount
Basis of Tender
General attendances to be provided as part
of the works proposal.
A Percentage on materials. - % A
B Percentage on labour. - % B
C Rate per hour per fitter. - €/h C
D Rate per hour per charge hand. - €/h D
E Rate per hour per apprentice fitter. - €/h E
F Percentage on hourly rate for out of hours - % F
and weekend work.
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(59)-03

R597 - Rotunda Hospital BMS Upgrade Summary of Prices.

(59) Contract Particulars Bill No: (59)-03
Iltem | Description Amount Amount

(59) Contract Particulars
Man Contract

A The Accepted Tender shall be appointed on the basis of a Public Works A
contract.
Main Contract, Parties and Consultants

B Employer: Rotunda Hospital B

C Architect: N/A C

D Employer's Representative: OCSC D

E MEP Consultant: OCSC E
General Attendance

F The Contractors will be provided with the following Special Attendance’s, F
free of charge:

(a) Ground Space for Storage/Facilites

G Anything not provided free of charge as above, is deemed to be provided G
by the Contractor in the Tender Sum.
Special Attendance

H The Contractors will be provided with the following Special Attendance’s, H
free of charge:

I Anything not provided free of charge as above, is deemed to be provided I
by the Contractor in the Tender Sum.
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(59)-04

R597 - Rotunda Hospital BMS Upgrade Summary of Prices.

(59) Contract Particulars Bill No: (59)-04
Iltem | Description Amount Amount

(59) Contract Particulars
Order of Work:

A The Contractor shall execute his Works in conformity with an order of A
work, to be agreed with the Employer.
Other Particulars:

B The Tenderer will be deemed to have satisfied himself concerning any B
other particulars which may affect his Tender.
Endorsements:

C Any conditions appended by the Tenderer which are at variance with the C
Conditions set out, may result in the Tender being disregarded.
Acceptance:

D The Lowest or any Tender will not necessarily be accepted by the D
Contracting Authority. No Tenderer will be remunerated for any expense
which he may have incurred in making up his Tender.
Fixed Price

E Tenders for these Works are being obtained on a fixed-price basis and E
Contractors should note that the Wages Variation Clause of the Contract
is deleted and that the Contractor’s offer must remain open for
acceptance for a period not exceeding ninety days from the date for the
receipt of Tenders.
Amendments or Qualifications

F Any unauthorised amendments or qualifications to the Form of Tender, F
Bill of Quantities (if issued as Part of the Tender Documentation) or any
other Tender Documents such as specification changes, changes to the
conditions of contract or qualifying slips attached to the Form of Tender
or any other Tender Document must be withdrawn - failure to do so may
result in the tender being disqualified.

G Where qualifications have been attached to all or some of the tenders G
submitted and the Tenderers have refused to withdraw their
qualifications, the Contracting Authority, in order to secure the most
economically advantageous price, reserves the right to deal with the most
acceptable offer submitted.
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(59)-05

R597 - Rotunda Hospital BMS Upgrade Summary of Prices.

(59) Contract Particulars Bill No: (59)-05
Iltem | Description Amount Amount
(59) Contract Particulars
Scope of Tender
A Tenders shall be returned as instructed on the cover letter issued with the A
tender documents.
B The Tenderer must provide for all the attendances in the tender price as B
no other attendances will be supplied. Protection of equipment should be
included.
C On completion of the building project all rubbish shall be removed from C
the site by the contractor. Any costs associated with this to be included
with tender in tender stage.
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R597 - Rotunda Hospital BMS Upgrade Summary of Prices.

(59) Form of Tender

(59)-06

Bill No: (59)-06

Item

Description

Amount

Amount

(59) Form of Tender

Project:

Project: Rotunda Hospital BMS Upgrade.

Contract For: The upgrade of the existing campus BMS system.

Form of Tender

We understand that the materials, goods and work; the subject of this

Tender, will form a Contract, entered into by the Contractor and

Employer.

We hereby under take to:

Execute and complete the works described in the Tender Documents

and to comply with the conditions thereof for the sum of:

discount, or Value Added Tax.

Enter into the Form of Agreement between Employer and Contractor.

Commence and complete the work in accordance with the Client’s

Programme.

Name of Tenderer:

.. (€ )
exclusive of Value Added Tax. This sum includes all Statutory Tariffs,
Taxes and Duties and is exclusive of any Commission, Trade or other

Registered Address:

Signature:

Date:

Day of [Month] [Year].
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(59)-07

R597 - Rotunda Hospital BMS Upgrade Summary of Prices.

(59) Form of Tender Bill No: (59)-07

Iltem | Description Amount Amount

(59) Form of Tender

We hereby: 0
A Confirm that my / our Offer remains open for acceptance for a period of A

ninety days from the date of the receipt of tenders.

B Confirm that we are fully paid up members of the CIF Pension / Sick Pay B
Scheme.
C Agree that personnel employed on this project must be paid up members C

of the CIF Pension / Sick Pay Scheme.

D Agree that all provisions of proof of current membership and agreement D
that all our personnel on site must be paid up members of the CIF
Pension / Sick Pay Scheme is a condition precedent to the award of this
Contract.

E Agree to provide details of the insurance requirements as required by the E
Conditions of Contract and as detailed in the Appendix to said Conditions
of Contract when requested.

F Undertake to produce, within three (3) days of being requested to do so, F
a Tax Clearance Certificate from the Collector General of Taxes, Dublin.
We agree that provision of tax clearance is a condition precedent to the
award of this Contract.

G Declare that having inspected all the tender documentation and the site G
of the Works we are fully aware of the nature and extent of the Works to
be executed.

H Agree that you do not bind yourself to accept the lowest or any Tender H
and that we will not be remunerated for any trouble or expense which we

may have incurred in making up my / our Tender.

Name of Tenderer:

Registered Address:

Signature:

Date: Day of [Month] [Yeatr].
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