

Project Reference: 2780B
Sacred Heart Secondary School - Enabling Works II
Clonakilty, Co. Cork

RN 62170B

Tender Package

Table of Contents

- Letter of Invitation

1. Information Pack

➤ **01 Preliminary Health & Safety Plan**

- Sacred Heart Secondary School Clonakilty Enabling Works II Building 1 - 4 PSHP_20260311

➤ **02 Section 57**

- 2780 Sacred Heart Convent, Clonakilty - Method Statement Rev01
- Signed Declaration 2018

➤ **03 Surveys**

- **01 Archaeological Impact Assessment Report**
 - SHSS Trench Testing Report 23.10.24
- **02 Asbestos Survey**
 - Sacred Heart Secondary School - Refurbishment and Demolition Survey Report 2024
- **03 Topographical Survey**
 - 220509AB_SacredHeart_Topo
- **04 Existing Buildings Survey**
 - 220509AB_SacredHeart_2F
 - 220509AB_SacredHeart_AT
 - 220509AB_SacredHeart_BS
 - 220509AB_SacredHeart_Elevations
 - 220509AB_SacredHeart_IT
 - 220509AB_SacredHeart_RoofPlan
 - 220509AB_SacredHeart_Sections
 - 240618TS_Sacred Heart Cork_1F_REV2
 - 240618TS_Sacred Heart Cork_GF_REV2
 - 240618TS_Sacred Heart_1F
 - 240618TS_Sacred Heart_Elevations_Church
 - 240618TS_Sacred Heart_Elevations_Gate Lodge
 - 240618TS_Sacred Heart_GF
 - 240618TS_Sacred Heart_Sections_Church
- **05 Roof Drone Survey**
 - DJI_0011
 - DJI_0012
 - DJI_0013
 - DJI_0014
 - DJI_0015
 - DJI_0018
 - DJI_0023
 - Orthophoto
- **06 Bat Survey**
 - Ecofact 2022
 - 2 Ecofact Bat Report 01-11-22.pdf
 - JBA 2024
 - 3 JBA's Bat Site Visits Report 29-02-24.pdf
 - 4 JBA's Bat Report 18-04-24.pdf
 - JBA Bat Survey 3 12-04-24.pdf

- **07 GPR & Utility Survey**
 - 1350D-23-003 - DBFL Sacred Heart Secondary School, Clonakilty (1)
 - 1350D-23-003 - DBFL Sacred Heart Secondary School, Clonakilty (2)
 - 1350D-23-003 - DBFL Sacred Heart Secondary School, Clonakilty (3)
 - 1350D-23-003 - DBFL Sacred Heart Secondary School, Clonakilty (4)
 - 1350D-23-003 - DBFL Sacred Heart Secondary School, Clonakilty (5)
 - 1350D-23-003 - DBFL Sacred Heart Secondary School, Clonakilty (6)
 - 1350D-23-003 - DBFL Sacred Heart Secondary School, Clonakilty (7) comments.
 - 1350D-23-003 - DBFL Sacred Heart Secondary School, Clonakilty (7)
 - 1350D-23-003 - DBFL Sacred Heart Secondary School, Clonakilty (8) comments
 - 1350D-23-003 - DBFL Sacred Heart Secondary School, Clonakilty (8)
 - 1350D-23-003 - DBFL Sacred Heart Secondary School, Clonakilty-(7 Rev01)
 - 1350D-23-003 - DBFL Sacred Heart Secondary School, Clonakilty
 - 1350D-23-003 Rev01- DBFL Sacred Heart Secondary School, Clonakilty
- **08 Woodrot & Dampness Report**
 - PJ Barrett - KOBW - Preliminary Report 2 - Sacred Heart Secondary School, Clonakilty, Co. Cork
- **09 Enabling Works I Safety file**
 - 1, 2 & 3 Introduction, Directory Description
 - 1. Introduction and Index
 - 2. Project Directory
 - 3a. PSCS Project Description Enabling Works
 - 3b. Architect Project Description Enabling Works
 - 4. Health and Safety
 - 1. Form AF 1
 - 10. Method Statement Pigeon Trapping
 - 11. Method Statement Bird Guano Removal
 - 12. Asbestos Air Monitoring Report
 - 13. Asbestos Survey
 - 2. Form AF2
 - 3. Preliminary Safety & Health Plan
 - 4. Safety & Health Plan (Rev. 1) Construction Stage
 - 5. Safety & Health Plan (Rev. 2) Construction Stage
 - 6. Enabling Works Method Statement Rev. 1
 - 7. Enabling Works Method Statement Rev. 2
 - 8. Asbestos Removal & Disposal Plan of Works
 - 9. Method Statement Air Rifle Feral Pigeon Control
 - 5. Drawings, Specification, Photographs
 - (a) Drawings
 - (b) Specification
 - (c) Photographs
 - (d) Stairs Support (Permanent)
 - (e) Chapel Roof Remedial Details DBFL
 - (f) Water Main Leak_Fire Hydrants_Stop Valve dwg
 - Client Safety File letter
 - 6. Certificates & Licences
 - (a) Asbestos Removal Certificate 13.12.2023.pdf
 - (b) Asbestos Removal Certificate 01.03.2024.pdf
 - (b1) Asbestos Disposal Certificate & Dockets.pdf
 - (c) Original Bat Derogation Licence.pdf
 - (d) Bat Derogation Licence Amended 15.01.2024.pdf
 - (e) Chough Inspection Licence.pdf
 - (f) Completion Certificate Emergency Lighting.pdf
 - (g) Emergency Lighting System Commissioning Cert.pdf
 - (h) Fire Detection & Alarm System Commissioning Cert.pdf
- **04 ITT Information Package**
 - PW-CF5_Agreement_A2_09-12-2019.docx
 - PW-CF5_Contract_v2.9_25-11-2025.pdf

2. Instruction to Tenderers

- W1444 EW2 - ITT

3. Suitability Assessment Questionnaire (SAQ)

1. SAQ - Part 1 & 2
 - QW2_Part_1_v2.2_25-11-2025
 - QW_Part_2_v1.1_18-11-2024
2. Supplements
 - 3.4.1-HS-Works-Contractor_v3.1-25-11-2025
 - 3.4.2-HS-PSCS_v3.1-25-11-2025
3. Appendices
 - Mandatory Documents to be provided
 - Appendix_1_Forms_of_undertaking
 - Appendix_A_Applicants_Self-Declaration_Regulation_57
 - Appendix_B1_List_of_Previous_Works_Projects_which_is_CEE
 - Appendix_B2_Certificate_of_Satisfactory_Project_Execution
 - Submit Post Tender on Request
 - Appendix_B3_Certificate_of_Satisfactory_Delivery_of_Services
 - Appendix_C_Bankers_Letter
 - Appendix_D2_QW2_Letter_of_Undertaking_Bond

4. Volume A – Works Requirements

Volume A.1 Project Particulars

- **Project Particulars**
 - 2780B SHSS EWII_Project Particulars

Volume A.2 Specifications

- **Volume A.2.1 Architectural Specification**
 - 2780B EWII Architectural Specification_T4
- **Volume A.2.2 Civil Structural Specification**
 - 220056-DBFL-XX-XX-SP-S-0007-P01-Enabling Works II Specification

Volume A.3 – Drawings

- **A.3.1 Architectural**
 - EX-EW2-110-T5 Ground Floor Demolition Plan
 - EX-EW2-111-T4 First Floor Demolition Plan
 - EX-EW2-112-T4 Second Floor Demolition Plan
 - EX-EW2-200-T2 Existing Elevations - Buildings 1
 - EX-EW2-201-T2 Existing Elevations - Buildings 2&3
 - EX-EW2-202-T2 Existing Elevations - Building 4
 - WD-CP-EW2-001-T4 Phasing Plan
 - WD-CP-EW2-002-T2 Sequence of works
 - WD-EW2-100-T5 Ground Floor Plan
 - WD-EW2-101-T5 First Floor Plan
 - WD-EW2-102-T4 Second Floor Plan
 - WD-EW2-103-T5 Roof Plan
 - WD-EW2-104-T2 Roof Drainage Plan
 - WD-EW2-150 Fire Protection Details - Building 4
 - WD-EW2-300-T2 Proposed Sections A,B & C
 - WD-EW2-400-T2 Typical Roof Details
 - WD-EW2-401-T2 Typical Chapel Roof Detail
 - WD-EW2-402-T1 Typical Flat Roof Details
 - WD-S-EW2-001- Contractors Compound

➤ **A.3.2 Civil Structural**

- 220056-DBFL-XX-00-DR-S-1100-P1_3-Enabling Works II Structural General Arrangement Ground Floor Plan Sheet 1
- 220056-DBFL-XX-00-DR-S-1101-P1_3-Enabling Works II Structural General Arrangement Ground Floor Plan Sheet 2
- 220056-DBFL-XX-01-DR-S-1110-P1_1-Enabling Works II Structural General Arrangement First Floor Plan Sheet 1
- 220056-DBFL-XX-01-DR-S-1111-P1_2-Enabling Works II Structural General Arrangement First Floor Plan Sheet 2
- 220056-DBFL-XX-02-DR-S-1120-P1_2-Enabling Works II Structural General Arrangement Second Floor Plan Sheet 1
- 220056-DBFL-XX-02-DR-S-1121-P1_2-Enabling Works II Structural General Arrangement Second Floor Plan Sheet 2
- 220056-DBFL-XX-RF-DR-S-1130-P1_2-Enabling Works II Structural General Arrangement Roof Plan Sheet 1
- 220056-DBFL-XX-RF-DR-S-1131-P1_1-Enabling Works II Structural General Roof Plan Sheet 2
- 220056-DBFL-ZZ-F1-DR-S-5000-P1_2-Enabling Works II Foundation & Ground Floor Sections Sheet 1
- 220056-DBFL-ZZ-ZZZ-DR-S-5001-P9_0-Enabling Works II Upper Floor & Roof Sections & Details - Sheet 1
- X-05-Z00-DTM-SK-DBFL-CE-1303 French Drain

➤ **A.3.3 Building Services**

- 22004-E-100
- 22004-E-101
- 22004-E-102 (2)
- 22004-E-102
- 22004-E-103
- 22004-E-300
- 22004-E-301
- 22004-E-302 (2)
- 22004-E-302
- 22004-E-303

5. Volume B – Form of Tender and Schedule

- W1444 EW2 - Form of Tender

6. Volume C – Pricing Document

- W1444 SHSS Clonakilty - Volume C
- Cubit, Excel, Buildsoft
 - Note for Use of MS Excel, Buildsoft & Cubit File.pdf
 - W1444 EW2 BOQ1.E0X
 - W1444 SHSS Clonakilty EW2 - BOQ.CBX
 - W1444 SHSS Clonakilty EW2 - PHASE 1A.xlsx
 - W1444 SHSS Clonakilty EW2 - PHASE 1B.xlsx
 - W1444 SHSS Clonakilty EW2 - PHASE 2.xlsx
 - W1444 SHSS Clonakilty EW2 - PRELIM.xlsx