

Dodder Greenway - Milltown Road-Dodder Walk To Dundrum Road Active Travel scheme.

Addendum to Instructions to Tenderers

This addendum is to the Instructions to Tenderers Appendix 4: Template to be used by Contracting Authority to Calculate Comparative Cost of Tender.

The table below is to replace the table included in Appendix 4, on page 49 of the Instructions to Tenderers. The replacement is for the table only and all footnotes are still to be read as they appear in the Instructions to Tenderers.

For Information Purposes Only: Applicants are not to complete this table

Contract Sum				€
Tenderer Contract Sum (Form of Tender ⁹)				
Tender Compensation Events				
€85,000	labour	X	% adjustment (Schedule, Part 2D as amended)	
€100,000	materials	X	% adjustment (Schedule, Part 2D as amended)	
€55,000	plant	X	% adjustment (Schedule, Part 2D as amended)	
30 Days	Site Working Days' delay	X	tendered rate (Schedule, Part 2D as amended)	
15 Weeks	Site working weeks Traffic Management Scenario 1A not permitted	X	tendered rate (Schedule, Part 2D as amended)	
22 Weeks	Site working weeks Traffic Management Scenario 1B not permitted	X	tendered rate (Schedule, Part 2D as amended)	
			Sub-Total	
Tendered Date for Substantial Completion (if used)				
€	NOT USED	X	Days in excess of the earliest date for substantial completion ¹¹	
			Sub-Total	
		X		
		X		
		X		
		X		
TOTAL COMPARATIVE COST OF TENDER				