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Pricing Document  
 

This is a pricing schedule for assistance in tender assessment and post contract administration of this project. The 

tenderer should base their tender price on the entire Works Requirements and Novation Documents including 

drawings, specifications, details, schedules, preliminaries, insurances, site limitations, site access and egress, existing 

site, services and ground conditions, all required standard working methods & restrictions, the preliminary safety & 

health plan and any other information included within the entirety of the tender package which will affect the 

successful completion of the contract scope of works. 

The tenderer shall have no recourse for change orders if there is a discrepancy between this pricing schedule and 

the quantities, descriptions, layout, schedules and other information provided within the Volume A Works 

Requirements. 

All quantities and measures included in this pricing schedule and noted in the works requirements drawings and 

specifications should be confirmed on site; all dimensions noted on drawings should be confirmed on site. The 

tenderer is responsible for verifying the existing conditions on site, not withstanding any information provided within 

this Tender Package.  

The Contractor shall include for any additional items not included within the Pricing Schedule but which are shown 

on the tender drawings, or contained within the tender specifications, or within the preliminary H&S Plan or which 

the Contractor considers necessary for the successful completion of the works 
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Drawing Registers 
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Drawing Register – Architectural 
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Drawing No. Size Scale

0000 Series -  Site Plan

24064-MA-02-ST-DR-A-0001-D2-P01 A1 1:200 P01 P02
24064-MA-02-ST-DR-A-0002-D2-P01 A1 1:200 P01 P02
24064-MA-02-ST-DR-A-0003-D2-P01 A1 1:200 P01 P02

24064-MA-2C-ZZ-DR-A-0001-D2-P01 A1 1:200 P01 P02 P03
24064-MA-2C-ZZ-DR-A-0002-D2-P01 A1 1:200 P01 P02 P03

1000 Series -  Floor Plans

24064-MA-2C-GF-DR-A-1101-D2 A1 1:100 P01 P02
24064-MA-2C-01-DR-A-1102-D2 A1 1:100 P01 P02
24064-MA-2C-02-DR-A-1103-D2 A1 1:100 P01 P02
24064-MA-2C-RF-DR-A-1104-D2 A1 1:100 P01 P02
24064-MA-2C-GF-DR-A-1201-D2 A1 1:100 P01 P02
24064-MA-2C-01-DR-A-1202-D2 A1 1:100 P01 P02
24064-MA-2C-02-DR-A-1203-D2 A1 1:100 P01 P02
24064-MA-2C-RF-DR-A-1204-D2 A1 1:100 P01 P02
24064-MA-2C-02-DR-A-1301-D2 A1 1:100 P01 P02
24064-MA-2C-02-DR-A-1302-D2 A1 1:100 P01 P02

2000 Series -  Elevations

24064-MA-2C-XX-DR-A-2101-D2 A1 1:100 P01 P02
24064-MA-2C-XX-DR-A-2201-D2 A1 1:100 P01 P02

3000 Series -  Sections

24064-MA-2C-XX-DR-A-3101-D2 A1 1:50 P01 P02

4000 Series -  Details

24064-MA-2C-XX-DR-A-4101-D2 A1 01:10 P01 P02
24064-MA-2C-XX-DR-A-4102-D2 A1 1:10 P01 P02

5000 Series -  Stairs

N/A - - -

6000 Series -  Schedules

24064-MA-2C-XX-SH-A-6001-D2 A1 01:25 P01 P02
24064-MA-2C-XX-SH-A-6002-D2 A1 01:25 P01 P02
24064-MA-2C-XX-SH-A-6003-D2 A1 1:25 P01 P02
24064-MA-2C-XX-SH-A-6004-D2 A1 01:25 P01 P02
24064-MA-2C-XX-SH-A-6005-D2 A1 01:25 Rooflight Schedule P01 P02

7000 Series -  Room Data Sheets

N/A - - -

XXXX Documents

24064-MA-2C-XX-DS-A-XXXX-D2 A4 n/a
24064-MA-2C-XX-HS-A-XXXX-D2 A4 n/a
24064-MA-2C-XX-RP-A-XXXX-D2 A4 n/a
24064-MA-2C-XX-DS-A-XXXX-D2 A4 n/a
24064-MA-2C-XX-SP-A-XXXX-D2 A4 n/a P01

V V V V V
E E E E E

√ √ √ √ √

√ √ √ √ √

√ √ √ √ √
√ √ √ √ √

C C C C C
E E E E E

Proposed Elevations
Existing Elevations

Sections

Curtain Wall Schedule

-

Window Schedule

Details AA
Miscellaneous Details

Safety File Checklist
Architectural Specification

-

Design Risk Assesment 
Health & Safety Plan
Contractor Works Requirement

Curtain Wall Schedule
External Door Schedule

Issue /  Revision

Purpose: Information, Approval, Revision, Comment

Fire Consultant

Client
Contractor
Structural Engineer
M&E Engineer

Drawing Medium: Paper, Transparent, Electronic

Drawing Title

Drawing Size; A4, A3, A2, A1, A0 or Varies

Phase 3.2

Existing Second Floor RCP
Proposed Second Floor RCP

Delivery By: Post, E-mail, Our Courier, Your Courier, Hand

Quantity Surveyor
Local Authority
Assigned Certifier

Project Number

24064- 02( C )

Phase 2 -  Annex (2B) -  Site
Phase 3 -  Áras HQ (2C) -  Site

Day

Issued By: 

Revision
Month
Year

Phase 1 -  Arch Office (2A) -  Site

Existing Ground Floor Plan

Proposed First Floor Plan
Proposed Second Floor Plan
Proposed Roof Plan

Phase 3.1

Existing First Floor Plan
Existing Second Floor Plan
Existing Roof Plan
Proposed Ground Floor Plan

Mosart
Passivhaus Experts | Architecture · Consulting · Learning & Development
www.mosartgroup.com | info@mosartgroup.com | +353 (0)404 25 777
Wicklow County Campus, Clermont House, Rathnew, Co. Wicklow, A67 X566

SEAI & Mayo County Council Pathfinder
Áras an Chontae Headquarters - Tender Issue Sheet
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Drawing No. Size Scale

0000 Series -  Site Plan

24064-MA-04-XX-DR-A-0001-D2 A1 1:250 P01 P02 P03
24064-MA-04-XX-DR-A-0002-D2 A1 1:250 P01 P02 P03
24064-MA-04-XX-DR-A-0003-D2 A1 1:200 P1 P02 P03

1000 Series -  Floor Plans

24064-MA-04-B1-DR-A-1001-D2 A1 1:100 P01 P02
24064-MA-04-GF-DR-A-1002-D2 A1 1:100 P01 P02
24064-MA-04-01-DR-A-1003-D2 A1 1:100 P01 P02
24064-MA-04-RF-DR-A-1004-D2 A1 1:100 P01 P02 P03
24064-MA-04-B1-DR-A-1101-D2 A1 1:100 P01 P02
24064-MA-04-GF-DR-A-1102-D2 A1 1:100 P01 P02
24064-MA-04-01-DR-A-1103-D2 A1 1:100 P01 P02
24064-MA-04-RF-DR-A-1104-D2 A1 1:100 P01 P02 P03
24064-MA-04-01-DR-A-1201-D2 A1 1:100 P01 P02
24064-MA-04-01-DR-A-1202-D2 A1 1:100 P01 P02
24064-MA-04-ZZ-DR-A-1301-D2 A1 1:100 P01 P02
24064-MA-04-RF-DR-A-1302-D2 A1 1:100 P01 P02

2000 Series -  Elevations

24064-MA-04-XX-DR-A-2001-D2 A1 1:100 P01 P02
24064-MA-04-XX-DR-A-2002-D2 A1 1:100 P01 P02
24064-MA-04-XX-DR-A-2101-D2 A1 1:100 P01 P02
24064-MA-04-XX-DR-A-2102-D2 A1 1:100 P01 P02
24064-MA-04-XX-DR-A-2201-D2 A1 1:100 P01 P02
24064-MA-04-XX-DR-A-2301-D2 A1 1:100 Proposed Colour Scheme Elevations P01 P02

3000 Series -  Sections

24064-MA-04-XX-DR-A-3001-D2 A1 1:100 P01 P02 P03
24064-MA-04-XX-DR-A-3002-D2 A1 1:100 P01 P02 P03

4000 Series -  Details

24064-MA-04-XX-DR-A-4001-D2 A1 01:10 - P01 P02
24064-MA-04-XX-DR-A-4002-D2 A1 01:10 - P01 P02
24064-MA-04-XX-DR-A-4003-D2 A1 01:10 - P01 P02
24064-MA-04-XX-DR-A-4004-D2 A1 01:10 Section A:A Roof Details 2 - P01 P02
24064-MA-04-XX-DR-A-4005-D2 A1 01:10 Section B:B Details - P01 P02
24064-MA-04-XX-DR-A-4101-D2 A1 01:10 Typical Window Details 1 - P01 P02
24064-MA-04-XX-DR-A-4102-D2 A1 01:10 - P01 P02
24064-MA-04-XX-DR-A-4103-D2 A1 01:10 Typical Door Details 1 - P01 P02
24064-MA-04-XX-DR-A-4104-D2 A1 01:10 Typical Door Details 2 - P01 P02
24064-MA-04-XX-DR-A-4105-D2 A3 01:10 Typical EWI Details P01

5000 Series -  Stairs

N/ A - - -

6000 Series -  Schedules

24064-MA-04-XX-SH-A-6001-D2 A1 01:25 P01 P02
24064-MA-04-XX-SH-A-6002-D2 A1 01:25 P01 P02
24064-MA-04-XX-SH-A-6003-D2 A1 01:25 P01 P02
24064-MA-04-XX-SH-A-6004-D2 A1 01:25 P01 P02

7000 Series -  Room Data Sheets

N/ A - - -

XXXX Documents

24064-MA-04-XX-DS-A-XXXX-D2-P01 A4 n/ a
24064-MA-04-XX-HS-A-XXXX-D2-P01 A4 n/ a
24064-MA-04-XX-RP-A-XXXX-D2-P01 A4 n/ a
24064-MA-04-XX-DS-A-XXXX-D2-P01 A4 n/ a
24064-MA-04-XX-HS-A-XXXX-D2-P01 A4 n/ a

V V V V V
E E E E E

√ √ √ √ √

√ √ √ √ √

√ √ √ √ √
√ √ √ √ √

C C C C C
E E E E E

Curtain Wall Schedule
Curtain Wall Schedule

-

Window Schedule

Section A:A Roof Details 

Existing Pool Details
Proposed Pool Details

Typical Window Details 2

Section A:A
Section B:B

Project Number

24064- 04

Site Layout Phase 2
Phased Return Plan

Day

Issued By: 

Revision
Month
Year

Site Layout Phase 1

Issue /  Revision

Purpose: Information, Approval, Revision, Comment

Fire Consultant

Delivery By: Post, E-mail, Our Courier, Your Courier, Hand

Quantity Surveyor
Local Authority
Assigned Certifier

Client
Contractor
Structural Engineer
M&E Engineer

Drawing Medium: Paper, Transparent, Electronic

Drawing Title

Drawing Size; A4, A3, A2, A1, A0 or Varies

Existing First Floor RCP
Proposed First Floor RCP
Wall Types Plan

Existing Basement Plan

Proposed Basement Plan
Proposed Ground Floor Plan
Proposed First Floor Plan
Proposed Roof Plan

Existing Ground Floor Plan
Existing First Floor Plan
Existing Roof Plan

Roof Types Plan

External Door Schedule

Safety File Checklist
Architectural Specification

-

Design Risk Assesment 
Health & Safety Plan
Contractor Works Requirement

Proposed Elevations 2
Proposed Elevations 1

Existing Elevations 1
Existing Elevations 2

Wall Type Elevations

Mosart
Passivhaus Experts | Architecture · Consulting · Learning & Development
www.mosartgroup.com | info@mosartgroup.com | +353 (0)404 25 777
Wicklow County Campus, Clermont House, Rathnew, Co. Wicklow, A67 X566

SEAI & Mayo County Council Pathfinder
Westport Leisure Centre - Tender Issue Sheet
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Drawing Register – Civil/Structural 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



JOB NUMBER SHEET NO

ISSUED BY STATUS

5

6

26

C

E



DRAWING TITLE SIZE DRAWING NO

Roof Light Layout A3 26-004-01 - DWG - S101
RL-01 & RL-04 A3 26-004-01 - DWG - S102
RL-02 & RL-05 A3 26-004-01 - DWG - S103
RL-03 A3 26-004-01 - DWG - S104
RL-06 A3 26-004-01 - DWG - S105

Quantity Surveyor

Preliminary Pr,  Client CL, Approval A, Tender T, Construction C, Planning Permission P, Fire Cert FC, 
Disability Access Cert D, As-Built AB, Building Control B

Westport Leisure Centre

BCMS - Building Control 

REVISIONS

PROJECT TITLE ISSUE DATE

Draft D; E-mail E; Hard copy H; Upload U

Client 
Structural Engineer
Mech and Elec. Consultant

QF019/REV3 DATE 18.05.2021

DRAWING REGISTER AND ISSUE SHEET

Lally Chartered Engineers                                           

Údarás Business Park, Tourmakeady, Co Mayo                                 
Tel : 094 9544718                                                         
Email: info@lallyeng.com

26-004-01

NJ

1

1
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Drawing Register – Mechanical/Electrical 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 Drawing Number Drawing Title Discipline Size Scale Revision 

Status

Ireland 

owner

Belgrade 

Owner

Draft Issue 

Date

Final Issue 

Date

Type Sheet Set Up Markup 

Complete 

BIM First 

Pass

QA 1 BIM Second 

Pass

QA 2 DT 

Comments 

Received?

DT 

Comments 

Addressed

Client 

Signed Off?

Percentage 

Completion 

10002-IRB-XX-XX-D-M-57001 Drawing list, Schedules, Keyplan & General notes Mech A1 NTS T01 IRL/ AM 22/5/2026 Yes Yes Yes Yes Yes Yes Yes Yes 100%

10002-IRB-XX-GF-D-M-57001 Mecanical Courtyard - Ground Floor Mech A1 1:50 T01 IRL/ AM 22/5/2026 Yes Yes Yes Yes Yes Yes Yes Yes 100%

10002-IRB-XX-RF-D-M-57001 Roof Plan - HVAC Demolition and New Mech A1 1:50 T01 IRL/ AM 22/5/2026 Yes Yes Yes Yes Yes Yes Yes Yes 100%

10002-IRB-XX-ZZ-D-M-55001 Mechanical Hydronic Schematic - Demolition Mech A1 NTS T01 IRL/ AM 22/5/2026 Yes Yes Yes Yes Yes Yes Yes Yes 100%

10002-IRB-XX-ZZ-D-M-55002 Mechanical Hydronic Schematic - New Mech A1 NTS T01 IRL/ AM 22/5/2026 Yes Yes Yes Yes Yes Yes Yes Yes 100%

10002-IRB-XX-ZZ-L-M-50001 Mechanical Schedule Mech A1 NTS T01 IRL/ AM 22/5/2026 Yes Yes Yes Yes Yes Yes Yes Yes 100%

10002-IRB-XX-XX-G-E-60001 Electrical Legend Elec A1 NTS T01 IRL/JM 22/5/2026 Yes Yes Yes Yes Yes Yes Yes Yes 100%

10002-IRB-XX-XX-G-E-60002 Partial Single Line Diagram Elec A1 NTS T01 IRL/JM 22/5/2026 Yes Yes Yes Yes Yes Yes Yes Yes 100%

10002-IRB-XX-ZZ-L-E-60001 Luminaire Schedule Elec A1 NTS T01 IRL/JM 22/5/2026 Yes Yes Yes Yes Yes Yes Yes Yes 100%

10002-IRB-XX-GF-D-E-62002 Proposed Power Plan - Ground Floor Elec A1 1:100 T01 IRL/JM 22/5/2026 Yes Yes Yes Yes Yes Yes Yes Yes 100%

10002-IRB-XX-01-D-E-62002 Proposed Power Plan - First Floor Elec A1 1:100 T01 IRL/JM 22/5/2026 Yes Yes Yes Yes Yes Yes Yes Yes 100%

10002-IRB-XX-02-D-E-62002 Proposed Power Plan - Second Floor Elec A1 1:100 T01 IRL/JM 22/5/2026 Yes Yes Yes Yes Yes Yes Yes Yes 100%

10002-IRB-XX-RF-D-E-62001 Proposed Power Plan - Roof Elec A1 1:100 T01 IRL/JM 22/5/2026 Yes Yes Yes Yes Yes Yes Yes Yes 100%

10002-IRB-XX-GF-D-E-63001 Demolition Lighting Plan - Ground Floor Elec A1 1:100 T01 IRL/JM 22/5/2026 Yes Yes Yes Yes Yes Yes Yes Yes 100%

10002-IRB-XX-GF-D-E-63002 Proposed Lighting Plan - Ground Floor Elec A1 1:100 T01 IRL/JM 22/5/2026 Yes Yes Yes Yes Yes Yes Yes Yes 100%

10002-IRB-XX-01-D-E-63001 Demolition Lighting Plan - First Floor Elec A1 1:100 T01 IRL/JM 22/5/2026 Yes Yes Yes Yes Yes Yes Yes Yes 100%

10002-IRB-XX-01-D-E-63002 Proposed Lighting Plan - First Floor Elec A1 1:100 T01 IRL/JM 22/5/2026 Yes Yes Yes Yes Yes Yes Yes Yes 100%

10002-IRB-XX-02-D-E-63001 Demolition Lighting Plan - Second Floor Elec A1 1:100 T01 IRL/JM 22/5/2026 Yes Yes Yes Yes Yes Yes Yes Yes 100%

10002-IRB-XX-002-D-E-63002 Proposed Lighting Plan - Second Floor Elec A1 1:100 T01 IRL/JM 22/5/2026 Yes Yes Yes Yes Yes Yes Yes Yes 100%

10002 - Áras on Chontae
Stage Stage 4  Drawing Production Schedule

1



 Drawing Number Drawing Title Discipline Size Scale Revision 

Status

UK Owner Belgrade 

Owner

Draft Issue 

Date

Final Issue 

Date

Type Sheet Set Up Markup 

Complete 

BIM First 

Pass

QA 1 BIM Second 

Pass

QA 2 DT 

Comments 

Received?

DT 

Comments 

Addressed

Client 

Signed Off?

Percentage 

Completion 

100%

10002-IRB-XX-XX-G-E-60001 Electrical Legend Elec A1 NTS T01 IRL/JM 22/5/2026 Yes Yes Yes Yes Yes Yes Yes Yes 100%

10002-IRB-XX-XX-G-E-60002 Partial Single Line Diagram Elec A1 NTS T01 IRL/JM 22/5/2026 Yes Yes Yes Yes Yes Yes Yes Yes 100%

10002-IRB-XX-GF-D-E-62001 Demolition & Proposed Power Plan - Basement Elec A1 1:100 T01 IRL/JM 22/5/2026 Yes Yes Yes Yes Yes Yes Yes Yes 100%

10002-IRB-XX-GF-D-E-62002 Proposed Power Plan - Ground Floor Elec A1 1:100 T01 IRL/JM 22/5/2026 Yes Yes Yes Yes Yes Yes Yes Yes 100%

10002-IRB-XX-01-D-E-62002 Proposed Power Plan - First Floor Elec A1 1:100 T01 IRL/JM 22/5/2026 Yes Yes Yes Yes Yes Yes Yes Yes 100%

10002-IRB-XX-GF-D-E-62001 Proposed Power Plan - Roof Elec A1 1:100 T01 IRL/JM 22/5/2026 Yes Yes Yes Yes Yes Yes Yes Yes 100%

10002-IRB-XX-01-D-E-63001 Demolition Lighting Plan - First Floor Elec A1 1:100 T01 IRL/JM 22/5/2026 Yes Yes Yes Yes Yes Yes Yes Yes 100%

10002 - Westport Leisure Centre

Stage Stage 4  Drawing Production Schedule

1



 

   Page 8 | 22 June 2026 | Pricing Document  curriebrown.com 
 

Preambles 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



E nergy Upgrade Works to Aras An Chontae, Castlebar and Westport Leisure
Centre, Westport, Co. Mayo 
Pricing Document 

De s c ript ion Qua ntity R a te T ota l (€ )

PREAMBLES 

PREAMBLES

A The Currency for this Contract shall be the Euro Note 

B The pricing Document is to be completed in FULL and the appropriate rates
inserted against ALL work items

Note 

C This document shall be read in conjunction with the "Public Works Contract for
Building Works Designed by the Contractor", clauses as listed elsewhere. The
Contract will take precedence where any inconsistencies, discrepancies or
ambiguities ex ist. This Pricing Document IS NOT a specification; all information
contained therein has been provided by the project designers; if in any doubt
the Contractor should check with the Architect, Structural Engineer and/ or
Services Engineers, and seek any clarification or confirmation from them before
ordering any materials or putting any work in hand based solely on information
contained in the Pricing Document

Note 

D This document shall be read in conjunction with the works requirements with
particular reference to all drawings and specifications etc included in the Works
Requirements

Note 

E The hierarchy of Contract documents as set out in clause 1.4 of the Contract,
determines precedence where any inconsistencies, discrepancies or ambiguities
ex ist between Contract documents

Note 

F Approved' shall mean in writing by the Employers Representative Note 

G Instructed' shall mean in writing by the Employers Representative Note 

H The Pricing Document shall be issued in pdf format and excel format. The
returned Pricing Document shall be an inked hard copy or a printed hard copy
and a soft copy. The completed hard copies Documents must be signed, in ink,
by an authorised representative of the Contractor. By doing so, tenderers will be
deemed to have confirmed that they have made no alterations to the
descriptions, quantities or units contained in the issued Pricing Document.
Should a discrepancy occur the master document shall be the pdf document
issued with the tender documents

Note 

I All items in this Pricing Document(s) must be priced, extended and totalled in
detail at time of tendering. Any items left unpriced shall be held to be included
in the prices given for other items of the work. The completed General Summary
must be signed, in ink, by an authorised representative of the Contractor

Note 

J By pricing these works the Contractor will be held to have visited the site and
formed his own opinion as to the extent of the actual work involved, including
for all temporary works over and above those measured below, and for
monitoring any adjacent buildings for both movement and vibration, as
necessary to properly carry out the works

Note 

K The Contractor shall price the items in the Pricing Document exclusive of Value
Added Tax with VAT added in the summary page only

Note 

L Nothing in the Specifications nor the Pricing Document shall override, modify or
affect in any way whatsoever, the application or interpretation of that which is
contained in the Conditions of Contract.

Note 

M The Contractor must visit the site to determine the full nature and extent of the
work involved

Note 

N The Contractors attention is drawn to the ex istence of ex isting services on and
over the site and they should ascertain and satisfy themselves that all
unnecessary services are isolated before commencing work

Note 

O The Contractor is to allow for and include in his rates for the various work items
for any scaffolding, propping, shoring, temporary works, etc. that may be
required during the works

Note 

P The Contractor is to allow for and include in his rates for the various work items
for making good structures or finishes disturbed that may be required during
the works

Note 

To Collection

22/ 06/ 2026 Page 1 of 194 Currie& Brown



E nergy Upgrade Works to Aras An Chontae, Castlebar and Westport Leisure
Centre, Westport, Co. Mayo 
Pricing Document 

De s c ript ion Qua ntity R a te T ota l (€ )

PREAMBLES (Continued)

A All work is to be carried out with care and in accordance with the Works
Requirements; any damage caused either to the works or adjoining properties
by the Contractors workforce shall be made good at their own expense; all
proper and suitable protection must be afforded to mitigate this

Note 

PREAMBLES 

To Collection

22/ 06/ 2026 Page 2 of 194 Currie& Brown



E nergy Upgrade Works to Aras An Chontae, Castlebar and Westport Leisure
Centre, Westport, Co. Mayo 
Pricing Document 

De s c ript ion Qua ntity R a te T ota l (€ )

PREAMBLES (Continued)

COLLECTION

Page 1:
Page 2:

PREAMBLES 
Carried to Summary: 

22/ 06/ 2026 Page 3 of 194 Currie& Brown



E nergy Upgrade Works to Aras An Chontae, Castlebar and Westport Leisure
Centre, Westport, Co. Mayo 
Pricing Document 

De s c ript ion Qua ntity R a te T ota l (€ )

ARAS AN CHONTAE

ARAS AN CHONTAE

To Collection
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E nergy Upgrade Works to Aras An Chontae, Castlebar and Westport Leisure
Centre, Westport, Co. Mayo 
Pricing Document 

De s c ript ion Qua ntity R a te T ota l (€ )

(06) PRELIMINARIES

(06) PRELIMINARIES 

GENERAL NOTES

A If the Contractor does not separately price any item in these Preliminaries he
shall be deemed nevertheless to have allowed in his prices or in his rates for the
cost of compliance with all the requirements of these Preliminaries. All the
Preliminaries shall apply to the whole of the Works. The Contractor will be
required to submit a detailed breakdown of his pricing of these Preliminaries
before acceptance of his Tender. 

note

B It will be a condition precedent of the award of this contract that the successful
tenderer provides a full breakdown of all costs associated with the overall
management and coordination of the construction project including all costs
associated with works items, methods, sequences, phasing etc identified within
this section of the BQ; this should include the split of all time related and fixed
costs for erection and dismantling or setting up and dismantling of all
temporary works requirements

note

PRELIMINARY PARTICULARS

PROJECT, PARTIES AND CONSULTANTS

Name of project

C Energy Upgrades at Aras An Chontae note

Location of project 

D The  Aras An Chontae site is located at Aras An Chontae, The Mall, Castlebar,
Co. Mayo F23 WF90 and is shown on Mosart site location drawings
02- ST- DR- A- 0001- D2, 02- ST- DR- A- 0002- D2, 02- ST- DR- A- 0003- D2

note

General description of the works 

E The proposed works comprise replacement and upgrades to selected fabric
elements and mechanical and electrical systems at the Aras An Chontae 

note

Name and address of the Employer 

F The 'Employer' shall mean note

G Mayo County Council 

H Aras An Chontae 

I The Mall, Castlebar

J Co. Mayo 

K F23 WF90 

Names and addresses of the Consultants

L The term 'Employer's Representative' shall mean note

M Rogerson Reddan 

N Park House 

O Arthurs Quay

P Co. Limerick 

Q V94 YP69

R The Architect is: note

S MosArt Group 

T 3rd Floor Clermont House

U Wicklow County Campus

V Co. Wicklow
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(06) PRELIMINARIES (Continued)

A A67 X566

B The Services Consultant is: note

C Introba Ireland Ltd

D Cathedral Court

E New Street South, The Liberties

F Dublin 08

G D08 C525

H The Quantity Surveyor is: note

I Currie & Brown (Ireland) Ltd.

J Cathedral Court

K New Street South, The Liberties 

L Dublin 08

M D08 C525

N The Contractor shall note that the Consultants as listed and any other
Consultants appointed from time to time by the Employer shall have access to
the site to inspect all or any of the works. Their instructions and directions shall
be carried out by the Contractor who shall co- operate with them as required
taking into account that the Employer's Representative shall have final and
binding say in the question of directions. 

note

DESCRIPTION OF THE SITE 

O Site details are as shown on MosArt drawings 02- ST- DR- A- 0001- D2,
02- ST- DR- A- 0002- D2, 02- ST- DR- A- 0003- D2

Works Scope 

P The upgrades to Aras An Chontae will entail the strip out and replacement of
fabric elements which will include windows, doors and roof and ceiling finishes.
It will also include the replacement of ex isting gas boilers with Air Source Heat
Pumps and the replacement of ex isting light fittings with LED light fittings and
the upgrade of electricity supply to accomodate the new ASHPs.

note

Q The works to the Aras An Chontae are to be phased as follows: 

R ^^^^^Phase 1 -  Architects Office note

S ^^^^^Phase 2 -  Annex Building note

T ^^^^^Phase 3 -  Aras HQ note

U The Contractor shall make himself aware of the presence and location of
ex isting over and underground services and shall take all necessary precautions
to avoid interference or damage to the services during the execution of the
works; for details see ex isting site services and topographical drawings and
existing site surveys and investigations reports issued as part of this tender

note

V Tenderers are required to visit the site as part of the tender process to
familiarise themselves with ex isting site conditions at the Aras An Chontae  ;
details of the site visits are as per the ITT  document issued with this tender

note

DRAWINGS AND OTHER DOCUMENTS

The following drawings and other documents were used to prepare the Bill of
Quantities

W The Architect's drawings, specifications, schedules and reports listed on MosArt
drawing registers

note

X The Services Engineers drawings, specifications, schedules and reports listed on
MosArt drawing registers 

note
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(06) PRELIMINARIES (Continued)

A The Contractor is advised that the Bill of Quantities and Drawings are all
complementary to each other and should be read in conjunction with each
other; The Contractor is responsible for clarifying any ambiguities or conflicting
information between the drawings, specifications and Bill of Quantities through
the clarification process as identifed within the Instructions to Tenderers
documents issued as part of the tender package

note

CONTRACT

FORM OF CONTRACT

B The Articles of Agreement and Conditions of Contract shall be the Public Works
Contract for Building Works Designed by the Employer (PW- CF1) which is
current at the time of tendering

note

C The Articles provide for the inclusion of a Bill of Quantities (otherwise known as
the pricing document) as a Contract Document.

note

ARTICLES 

The articles of agreement require the contractor and employer to agree to the
following:

D Article 1: The Contractor shall execute and complete the Works subject to and
in accordance with the Contract and shall comply with its other obligations in
the Contract.

1 item

E Article 2: The Employer shall pay the Contractor the Contract Sum subject to
and in accordance with the Contract and shall comply with its other obligations
in the Contract.

1 item

F Article 3: The initial Contract Sum is a lump sum and shall only be adjusted
when the Contract says so.

1 item

G Article 4: The Contractor has satisfied itself before entering into the Contract of
all the circumstances that may affect the cost of executing and completing the
Works and of the correctness and sufficiency of the Contract Sum to cover the
cost of performing the Contract. The Contractor has included in the initial
Contract Sum allowances for all risks, customs, policies, practices, and other
circumstances that may affect its performance of the Contract, whether they
could or could not have been foreseen, except for events for which the Contract
provides for adjustment of the initial Contract Sum.

1 item

H Article 5: The Contract consists of the following documents: 1 item

I       the agreement

J       the Contractors tender and the Letter of Acceptance and any post- tender
clarifications listed in it

K       the Conditions of Contract and completed Schedule

L       the Works Requirements, the PSDP plan, the completed Pricing Document
and the Form of Tender & Schedule

CONDITIONS 

A schedule of the clause headings of the Conditions of Contract are set out
hereunder for pricing :-

M  1. THE CONTRACT 1 item

N    1.1 Definitions

O    1.2 Interpretation

P    1.3 Inconsistencies

Q    1.4 Pricing Document and Works Proposals

R    1.5 Performance Bond

S    1.6 Reliance documents 

T    1.7 Joint Ventures
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(06) PRELIMINARIES (Continued)

A    1.8 Assignment

B    1.9 Miscellaneous

C    1.10 Background Information

D  2.0 THE LAW 1 item

E    2.1 Law governing the Contract

F    2.2 Compliance with Legal Requirements

G    2.3 Consents

H    2.4 Project Supervisor

I    2.5 Safety, Health and Welfare at Work Act 2005 and Safety, Health and
Welfare at Work (Construction) Regulations 2013

J    2.6 Ethics in Public Office

K    2.7 Legal Opinion 

L    2.8 Data Protection

M  3.0 LOSS, DAMAGE AND INJURY 1 item

N    3.1 Employer's Risks of Loss and Damage to the Works

O    3.2 Care of the Works

P    3.3 Insurance of the Works and Other Risk Items

Q    3.4 Contractor's Indemnity

R    3.5 Employer's Indemnity

S    3.6 Public Liability and Employer's Liability Insurances

T    3.7 Professional Indemnity Insurance

U    3.8 Ex isting Facilities and Use or Occupation by Employer

V    3.9 General requirements concerning insurance 

W    3.10 Limitation on liability 

X  4.0 MANAGEMENT 1 item

Y    4.1 Co- operation

Z    4.2 Contractor's Representative and Supervisor

AA    4.3 Employer's Representative 

AB    4.4 Employer's Representative's Communications  

AC    4.5 Instructions

AD    4.6 Works Proposals

AE    4.7 Required Contractor Submissions

AF    4.8 Value Engineering 

AG    4.9 Programme

AH    4.10 Progress Reports

AI    4.11 Notice and time for Employer's obligations

AJ    4.12 Documents

AK    4.13 Contractor's Management

AL    4.14 Communications 
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(06) PRELIMINARIES (Continued)

A    4.15 Meetings

B    4.16 Confidentiality and Secrecy

C    4.17 Contractor's Things Not to be Removed

D    4.18 Contractor's Documents

E  5.0 CONTRACTORS PERSONNEL 1 item

F    5.1 Contractor's Personnel to carry out Contractor's Obligations

G    5.2 Qualifications and Competence

H    5.3 Pay and Conditions of Employment

I    5.4 Subcontractors and Specialists

J    5.5 Collateral Warranties

K    5.6 Removal of Workers

L    5.7 Weekly Labour Records

M    5.8 Ancillary Certificates

N  6.0 PROPERTY 1 item

O    6.1 Ownership of Work Items

P    6.2 Infringement of Property Rights

Q    6.3 Works Requirements

R    6.4 Rights in Contractor's Documents

S  7.0 THE SITE 1 item

T    7.1 Lands made available for the Works 

U    7.2 Trespassers

V    7.3 Contractor Responsible for all Site Operations

W    7.4 Services for Employer's Facilities

X    7.5 Security and Safety of the Site and Nuisance

Y    7.6 Other Contractors

Z    7.7 Setting Out the Works

AA    7.8 Archaeological Objects and Human Remains

AB    7.9 Access and Facilities

AC    7.10 Condition of site on Completion

AD    7.11 Working T imes 

AE  8.0 QUALITY, TESTING AND DEFECTS 1 item

AF    8.1 Standards of Workmanship and Works Items

AG    8.2 Quality Assurance

AH    8.3 Inspection

AI    8.4 Tests

AJ    8.5 Defects

AK    8.6 Defects Period

AL    8.7 Defects Certificate
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(06) PRELIMINARIES (Continued)

A  9.0 TIME AND COMPLETION 1 item

B    9.1 Starting Date

C    9.2 Suspension 

D    9.3 Delay and Extension of T ime

E    9.4 Programme Contingency

F    9.5 Omissions and Reduction of T ime

G    9.6 Substantial Completion

H    9.7 Taking Over Part of the Works 

I    9.8 Liquidated Damages

J  10.0 CLAIMS AND ADJUSTMENTS 1 item

K    10.1 Compensation Event

L    10.2 Contractor to Pay Employer's Cost of Checking Quantities

M    10.3 Contractor Claims

N    10.4 Proposed Instructions

O    10.5 Employer's Representative's Determination

P    10.6 Adjustments to the Contract Sum

Q    10.7 Delay Cost

R    10.8 Not Used

S    10.9 Employer's Claims

T  11.0 PAYMENT 1 item

U    11.1 Interim Payment

V    11.2 Unfixed Works Items

W    11.3 Retention

X    11.4 Full payment

Y    11.5 Final Statement

Z    11.6 T ime for Payment and Interest

AA    11.7 Value Added Tax

AB    11.8 Withholding Tax

AC  12.0 TERMINATION 1 item

AD    12.1 Termination on Contractor Default

AE    12.2 Consequences of Default Termination

AF    12.3 Suspension by the Contractor 

AG    12.4 Termination by the Contractor

AH    12.5 Termination at Employer's Election

AI    12.6 Consequences of Termination by Contractor or at Employer's Election

AJ    12.7 Survival

AK    12.8 Payment

AL    12.9 Reference to Conciliation
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(06) PRELIMINARIES (Continued)

A  13.0 DISPUTES 1 item

B    13.1 Dispute Management Procedure 

C    13.2 Conciliation 

D    13.3 Adjudication

E    13.4 Arbitration

F    13.5 Jurisdiction

G    13.6 Agent for Service

H    13.7 Continuing obligations

I COVID- 19 MANDATORY CLOSURE 

J    14.1 Covid- 19 Definitions 

K    14.2 Covid- 19 General Provisions 

L    14.3 Covid- 19 Costs 

M  PRICE VARIATION 1 item

N    15.1 Definitions 

O   15.2 Contract Sum Adjustment 

P    15.3 Proportions 

Q    15.4 Change in Law 

R    15.5 Failure to commence on T ime

S    15.6 Failure to Complete on T ime 

T    15.7 Excluded Amounts 

U    15.8 Revisions of Index Figures 

V    15.9 Permitted Increases and Permitted Decreases for Material Categories and
Fuel Categories 

W    15.10 Adjustments for Labour 

X    15.11 Efficiency

Y    Appendices to Clause 15

Z    Appendix  1 Definitions 

AA    Appendix  2 Permitted Increases and Decreases for Materials and Fuel

AB    Appendix  3 Fuel 

SCHEDULE PART 1

The completed Schedule: Part 1 of the Schedule is contained in the Form of
Tender. The Contractor shall include for all costs associated with complying
with the completed Schedule: Part 1.

AC     Part 1 Fii; Ancillary Certificates will be required from all but not limited to the
list of Contractor's Personnel in Schedule Part 1 F(ii)

1 item

AD Part 1G; Substantial completion dates shall be as follows:  1 item

AE ^^^^^Phase 1: Aras An Chontae Architects Office shall be 14 calender weeks or
91 calender days from 'starting date' as defined in the contract with liquidated
and ascertained damages of € 1,500 per day 

AF ^^^^^Phase 2: Aras An Chontae Annex Building shall be 17 calender weeks or
119 calender days from 'starting date' as defined in the contract with liquidated
and ascertained damages of € 1,500 per day 
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(06) PRELIMINARIES (Continued)

A ^^^^^Phase 3: Aras An Chontae Headquaters shall be 37 calender weeks or 248
calender days from 'starting date' as defined in the contract with liquidated and
ascertained damages of € 1,500 per day 

B     Part 1H; Early Completion: The Employers Representative is required to issue
the certificate of Substantial Completion if the Works or a Section reaches
Substantial Completion before its Date for Substantial Completion.

1 item

C     Part 1I; Defects Period: The initial Defects Period is one year from the date of
Substantial Completion of the Works.

1 item

D     Part 1J; Sub- clause 5.3.3A(2) for random checks for employment records will
form part of the contract.

1 item

E     Part 1K: Contractor is to include for all costs associated with the allocation of
risks for delay events, compensation events, delay costs and Adjustments in
accordance with the schedule included in the Volume B form of tender and
schedule

1 item

F     Part 1K: Item 17; A difference between the Contract value of the Works
according to the quantities and descriptions in the Bill of Quantities and the
Contract value of the Works described in the Works Requirements, because the
Pricing Document when compared with the Works Requirements, includes an
incorrect quantity or, includes an item that that is not included in the Works
Requirements or, excludes an item that is included in the Works Requirements
or, g ives an incorrect item description AND the difference for an item in, or that
should have been in, the Pricing Document is more than € 500.-  the
beforementioned scenario constitutes a compensation event but not a delay
event as defined in the contract; Contractor to include for all costs associated
with the allocation of this risk

1 item

G     Part 1K: In sub- clause 9.4 the programme contingency is 10 Site Working
Days of delay caused by Compensation Events.

1 item

H     Part 1L: Retention percentage is 5% 1 item

I     Part O: Copyright and all other rights in all documents and works proposals
prepared by the Contractor in order to comply with the works transfers to the
employer in accordance with 6.4.2

1 item

SCHEDULE PART 2

J The Contractor shall also include for completing and returning with his tender
package the Schedule Part 2 contained in the Form of Tender.

1 item

BILL OF QUANTITIES

K This Elemental Bill of Quantities has been measured in accordance with the
Agreed Rules of Measurement (ARM 4) and ARM 4 Supplements 1 & 2 as
prepared by the Joint Committee established by the Construction Industry
Federation and the Society of Chartered Surveyors; any differences in the
method of measurement are identified within the preambles and  amendments
to ARM included in the BQ and by additional measurement notes included at the
beginning of each element

note

L The Bill of Quantities is set out in Elemental format in accordance with the
National Standard Building Elements, 3rd edition, 1993 and published by An
Foras Forbartha

note

M The Contractor at the time of tendering, must furnish the Bill of Quantities fully
priced in a non- editable format such as PDF

note

N No Tenderer will be remunerated for any trouble or expense incurred in the
preparation of his tender and the lowest tender will not necessarily be accepted

note

O Costs for items which are not priced shall be deemed to be included in other
priced items in the Bill of Quantities

note

P Please note that in accordance with the Construction Industry Council (CIC)
Practice Note CIC- 1/ 2000 this Bill of Quantities must be priced in Euro only 

note

Q The Contractor will be deemed to have included in his tender for all Customs
and other duties legally payable at the Designated Date.

note
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(06) PRELIMINARIES (Continued)

A The Bill of Quantities shall not be used for ordering of materials. The Contractor
shall take his own measurements on site and from the drawings for the
ordering of materials

item

EXTENSION OF TIME

B The Contract provides for extension of time for legitimate causes. To enable the
Contractor to demonstrate the legitimacy of causes for which he makes claims
for such extension, he must present his time schedule, in the form of a Bar
Chart and accompanied by the Network Analysis to the Employer's
Representative. Operations which cannot be carried out continuously by the
same group of workmen must not be shown as one activity on this bar chart. 
Each time any delay is awarded by the Employer's Representative the bar chart
must be amended by the Contractor and presented again in its revised form. 
This must also be done whenever the current bar chart is rendered obsolete due
to any circumstances.

1 item

LOCAL AUTHORITY FEES & CHARGES

C The contractor shall include for all costs associated with local authority fees and
charges associated with compliance with the works requirements including for
the obtaining of all necessary licences, permissions and certificates from the
local authority for hoarding, road closures, parking bay closures, waste disposal
and any other requirement as a result of completing the works in accordance
with the Works Requirements

1 item

D The Contractor shall pay and indemnify the Employer against liability in respect
of any local authority fees or charges legally demandable under any regulation
and/ or bye- law of any Local Authority or Public Service Company relating to the
works

1 item

E The Contractor must obtain permission from the relevant Local Authority to
enable him to make connections to the public mains sewer, water and power
and pay all costs and charges in connection with same and make good all work
disturbed to the satisfaction of the Local Authority Engineers and ER

1 item

OBLIGATIONS & RESTRICATIONS IMPOSED BY THE EMPLOYER

Access to and possession or use of the site

F Access to the site will be as shown on the MosArt drawing
02- ST- DR- A- 0001- D2, 02- ST- DR- A- 0002- D2, 02- ST- DR- A- 0003- D2

1 item

G During the execution of works for each phase, the works area must not be used
for any purpose other than carrying out the works 

1 item

H Access to areas outside of the site boundary must be arranged in advance with
the Employer and the Architect and are subject to restrictions including but not
limited to timing, working methods, dust, waste, debris and noise control
measures and the advance submittal and sign- off by the ER of detailed method
statements for any proposed works

1 item

I The Employer and its professional advisors may by not less than 48 hours prior
notice in writing to the Contractor  enter any part of the site for the purpose of
showing the Building to any third party nominated by the Employer at its sole
discretion provided such entry does not interfere with or delay the Works; the
contractor shall include here for any costs for compliance with this condition

1 item

J The contractor shall prepare a project traffic management plan to be agreed in
writing with the Employer and ER before the mobilisation to site; this plan shall
be detailed in nature and set out the necessary access arrangements for both
pedestrian and vehicular traffic accessing the site, including measures to be put
in place at the access points to the site from the Delvin Road and any proposed
measures to be put in place for the safety of staff, personnel and traffic
accessing the other buildings located across the road from the proposed site;
this plan shall also include proposed parking arrangements for deliveries and
site personnel; the contractor shall include for all costs associated with the
traffic management plan including it's management and continuous review here

1 item
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(06) PRELIMINARIES (Continued)

A Contractors personnel are required to only use the agreed designated access
routes and the Contractor is required to use appropriate directional and safety
signage to ensure that all personnel visiting the site and deliveries to the site
are fully aware of the access routes; The Contractor is required to maintain
these access routes and signage in a suitable and safe condition for the
duration of the contract

1 item

B All traffic movement into and out of the site compound area and the site itself
should be managed by a banksman with priority at all times given to the public;
the contractor should include for all costs associated with this requirement here

1 item

Deliveries & parking

C All deliveries are to be taken directly to the site compound and under no
circumstances are any items to be left stored in areas outside of the site; all
deliveries must be made to site within normal working hours

1 item

D During construction the contractor shall provide off- carriageway parking for all
traffic and personnel associated with the proposed works icnluding delivery and
service vehicles/ trucks within the site boundary; under no circumstances will
contractor personnel vehicles or deliveries be allowed to park outside of the site
boundary

1 item

E Parking along the sides of the public roads or within the ex isting site but
outside the site compound area parking areas is strictly prohibited. 

1 item

F The Contractor is allow here for all costs associated with the requirements for
cranes and other hoisting plant and equipment on site for the works and for
compliance with the requirements and restrictions set out in the works
requirements 

1 item

Limitations on working space

G The contractor shall use the site solely for the purpose of constructing and
completing the work and for no other purpose.

1 item

H The Contractor shall at all times during the execution, completion and
maintenance of the works keep open and free from obstruction or nuisance of
any description, all ex isting car- parks, roads, laneways, footpaths or other
means of communication within, adjacent to or near the site or affected by the
works, and shall keep free from obstruction all open spaces in the vicinity of the
works other than the space allotted to him within the site boundary. The
Contractor shall so arrange to carry out the work in a manner that will cause the
least possible interference with the flow of traffic on all ex isting routes.
Compliance with this requirement will be strictly enforced.

item

I The contractor shall note that a 'Permit to Work' system will be in operation for
any works required outside of the site boundary; the contractor is to obtain
permission from the ER if it is necessary to obtain access outside the designated
site boundary for any purpose in connection with the works and to indemnify
and insure against all charges arising therefrom

1 item

Limitations on working hours 

J The contractor should note that the official allowable working hours for the
project are 8AM -  6PM from Monday to Friday ; no work shall be allowed on
bank holidays and Public Holidays. Any works proposed to be completed
outside of these working hours must have prior approval by the ER through the
method statement and permit to work systems 

1 item

The Use or disposal of material found on site

K If any fossils, coins, antiquities, monuments or other items of value or of
archaeological or geological interest or human remains are discovered on or
adjacent to the Site unless the Works Requirements say otherwise, the
Contractor shall not disturb them, but shall take all necessary steps to preserve
them, and shall promptly notify the ER [and comply with any instructions]. As
between the Parties, these items shall be the Employers property.

1 item
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(06) PRELIMINARIES (Continued)

A All waste or materials of no value generated or found on site during
construction, including surplus excavation materials, shall be taken off site and
only recovered or disposed of at an authorised waste facility with a waste
licence or permit in accordance with Waste Management Acts 1996 and 2008
(excluding excavated material retained for reuse on site)

1 item

Site Sign Board

B Design, supply and installation of a 3m high x  2m wide site sign raised 1m high
from ground level & associated structural steel frame and concrete foundation
bases; the contractor should submit the proposed image/ logo layout of this
sign board for approval to the ER prior to commencement of the works on site;
include for all costs associated with the temporary works design certificate,
erection and dismantling and removal on completion of the works of this
temporary sign as per details and layouts as detailed in  MosArt works
requirements

1 item

Hoardings, fences, screens, temporary roofs, temporary name boards and
advertising rights.

C The Contractor is to provide for heras fencing and suitable privacy netting to
isolate and secure the site boundary until the permanent works requirements
perimeter fencing is in place; this fencing should include for sufficient measures
for security and visual intrusion and to prevent trespass; the tenderer is to
include for all costs associated with these works here

1 item

D The hoarding is to be erected in dermacated areas as indicated on Mosart
drawing 0001- D2- P01, 0002- D2- P01, 0003- D2- P01

1 item

E The hoarding shall be provided for the duration of the works for each phase 1 item

F The perimeter fencing should have a lockable secure access gate suitable for
plant and machinery which can be secured when the site is unoccupied

1 item

G The contractor shall not display nor permit others to display any advertisements
on or about the works or site without the prior written consent of the ER

1 item

The maintenance of ex isting services on or over the site

H The Contractor is to carry out a full services survey of the site prior to
commencing works to confirm locations of utilities if available further to survey
contractor may connect to ex isting water and foul sewer connections for the
construction works.

1 item

I Provide for the maintenance of all live drainage, water, gas, communication and
other mains and power, data and fire safety services on or over the site and for
any temporary re- routing for the Contractor's convenience; for details of
ex isting site utilities please see drawings issued for information as part of the
tender package and further details included within the PSDP preliminary safety
and health plan

1 item

J The site may contain various services which will have to be diverted. Prior to
commencing work on site the Contractor shall agree a Programme for carrying
out the diversion work for all cables and services. No Claim for extension of
time or disruption will be entertained arising from the Contractor's failure to
make suitable arrangements with the Employer and all Services Authorities
involved in this regard. The Contractor shall clearly mark all cables and pipes
and protect before moving or diverting. The Contractor is to include for g iving
notices to the appropriate Authorities for disconnection and reconnection of
services and all costs in connection therewith. If any of the services to adjacent
buildings are interfered with or damaged then the Contractor will be required to
pay all costs in connection therewith. All ex isting live services which cross the
site are to be maintained during the execution of the work

1 item

K The Contractor shall keep detailed written records of any areas opened up and
testing carried out. These records are to have a written description of the
relation to ex isting elements of the structure. Additionally, details of what was
discovered  and the procedure that followed as a result.  These records to be
handed over to the Employer's Representative and Quantity Surveyor at site
meetings.

1 item

Maintenance of specific temperature, humidity and dust levels.
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(06) PRELIMINARIES (Continued)

A The Contractor shall maintain suitable specific temperature and humidity levels
and prepare all surfaces adequately for the correct installation of all materials in
accordance with the various manufacturer's installation and application
instructions and as per the Architect's and Engineers specification throughout
the Contract duration; this includes but is not limited to the pouring of concrete
works, the application of screeds and compounds, the laying of floor finishes
and the application of wall, ceiling and roof finishes; the tenderer should
include for all costs associated with compliance with these requirements here

1 item

B The Contractor shall include and be deemed to have included within his project
programme for sufficient drying times for materials installed, such as but not
limited to, concrete and screeds in order to meet programme dates for
installation/ application of finishes in accordance with the finishes materials
manufacturer's guidelines; any remedial works required to achieve the required
humitidy levels shall be at the contractor's own cost

1 item

C The Contractor shall put in place measures to reduce the possibility of spread of
dust and debris throughout the site, the building under construction and most
specifically to areas outside of the site boundary; the Contractor should include
for all costs associated with compliance with these requirements here; any
requirements to clean areas outside of the site as a result of the escape of
debris or waste from the site will be at the contractor's cost

1 item

D The Contractor is to include here for cleaning of the campus perimeter road and
all access routes to the site with a roadsweepers as and when required to
maintain all campus thoroughfares in a clean condition; During times of
inclement weather during all works phases cleaning must be undertaken on a
daily basis

1 item

Temporary accommodation and facilities including heating, lighting, furnishing
and attendance

E The Contractor is to provide a suitable area and furnishings within the site or
site compound for site meetings for 15 people complete with table, chairs, cork
boards for the erection of current relevant drawings for reference and a
tea- station; the accommodation should include adequate heating, lighting,
ventilation and furnishings; the accommodation should be kept clean for the
works; tender is to include for all costs associated with compliance with these
requirements here

1 item

Provision of connections to voice and data communications systems for use of
the Employer

F The Contractor is to be include for the provision and maintenance of WIFI
facilities suitable for business use for the use of the Employer and its agents
when attending the site and compound area for meetings or other business; the
contractor shall include for the supply, installation and connection of such a
facility and pay all costs and charges associated with the provision of facility for
the Employer's agents for the duration of the works

1 item

Periodic usage and access charges on voice and data communications systems
for use of the Employer

G The Contractor shall make the beforementioned voice, data and wifi available
for the use of the Employer and the design team at his own cost

1 item

Any other obligation or restriction 

H The Contractor shall inform the Employer's Representative at least five working
days before the proposed date for commencement of work on site

1 item

Building Control Regulations 2014

I The contractor shall make himself aware of and satisfy all the requirement
under the new building control regulations as required

1 item

J The inspection requirements set out in this document do not in any way relieve,
replace, or reduce the builders duty to supervise the works.

1 item

K Coordination of tests, inspections & records 1 item

L    the appointed Builder shall meet and coordinate and update the Inspection
Notification Framework and preliminary Inspection Plan with the builders
construction programme.

note
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(06) PRELIMINARIES (Continued)

A    the Preliminary Inspection Plan is updated to show the agreed inspection
milestones

note

B    all elements identified in the Inspection Notification Framework to be made
available for inspection at each milestone (a) complete, (b) not concealed (c)
safely accessible.

note

C    the Builder shall facilitate random inspections by the Assigned Certifier or
Ancillary Certifiers as if such inspections were identified in the Inspection
Notification Framework.

note

D    the Builder to provide in a timely manner all certificates and tests for
materials, products and assemblies

note

E Advance notice and time for inspections: 1 item

F    due consideration shall be given by the Builder for inspection notices . No
claims for extension of time or financial claims shall be considered for delays
arising out of inspection or re- inspection requirements.

note

G    the Builder shall ensure advance notifications are issued with respect to works
to be inspected that are identified in the Inspection schedule. The minimum
advance notice required for inspection of items of works is 5 working days

note

H Re- Inspections/ Follow up inspections 1 item

I    the minimum notice required for re- inspection of items of works not
complete or requiring remedial works shall be 3 working days.

note

J    the Assigned Certifier shall without delay notify the Builder through the CA/ ER
of any incomplete work at a g iven milestone identified in the Inspection
Notification Framework. Note chain of communication may lead to delays.

note

K    the Builder shall diligently ensure that any incomplete areas of g iven
milestones are completed and that such works are kept available for inspection
again, or until a record of completion is furnished, as may by required by the
Assigned Certifier.

note

L    the Builder shall diligently ensure that any areas of non compliance are
rectified and that such works are kept available for inspection again, or until a
record of rectification is furnished, as may by required by the Assigned Certifier.

note

M    the Builder shall ensure all tests and certificates for materials, components
and assemblies listed in the Inspection Notification Framework are undertaken
in a timely way. Any test failure shall immediately be made known to the ER/ AC,
the materials/ works in question shall be replaced/ rectified and retested
undertaken prior to proceeding with subsequent work.

note

N    It is the responsibility of the Builder to coordinate and supervise the works
and no claim for delay or cost shall arise from the requirement to re- inspect.

note

O Non- Conformance 1 item

P    Materials & Workmanship-  contract clauses note

Q    Contract / Works Requirements-  contract clauses note

R    Missed Inspections-  Ultimately they are recorded on the completed
Preliminary Inspection Plan and registered with Building Control.

note

S Builders Progress Records 1 item

T    the Builder shall maintain progress records and inspection records prepared
by him prepared in accordance with the Method Statement submitted at tender
as set out in this document

note

U    the Tenderers shall include in their tender costs for the provision of progress
records as the works proceed

note

V    Method of Recording note

W    Promptly provide a copy to the Assigned Certifier of all progress records and
inspection records prepared by the Builder and the Ancillary Certifiers

note
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(06) PRELIMINARIES (Continued)

A    At completion the Builder shall issue the AC with a copy of the records
prepared by the Builder and the Ancillary Certifiers.

note

B    the Builder shall also retain in his own central office all records prepared by
the Builder and the Ancillary Certifiers for a minimum period of 6 years.

note

C    one hardcopy and/ or softcopy of all records shall be issued 5 days in advance
of the nominated completion date.

note

D    the record should include evidence of the successful execution of the Builders
method statement on supervision including tests, check sheets, photographs
and memos. All evidence shall be indexed by location and date.

note

E    acceptance of such records shall not constitute approval or imply that their
content has been examined.

note

F The tendering contractors shall submit the following documentation as part of
their tender. Failure to do so may invalidate the tender:

1 item

G    builders Competence Assessment note

H    Sub- Contractor/ Specialist Competence (Ancillary Certifiers) Assessment note

I    builders Method Statement note

J Tenderers shall note that Substantial Completion for this contract is contingent
upon the successful registration of the works on the Building Control
Management System.

1 item

K Tenderers shall note that this project shall require a Prior Notification of
Completion to be submitted to the Building Control Authority in advance of
completion

1 item

L The Builder shall provide 4/ 6 weeks in advance of the nominated completion
date all completed and/ or prospective documentation and confirmations for
Registration. The Assigned Certifier and the Builder shall cosign the Completion
Certificate as set out in Appendix  F4

1 item

M The Assigned Certifier and Builder shall then lodge/ upload the documentation
onto the Building Control Authority system.

1 item

N Notwithstanding any statutory duty to retain same, in advance of project
completion, the Builder shall issue to the Assigned Certifier a copy of all
inspection records retained by the Builder during the course of the project

1 item

Programme of Work

O When requested by the Employer's Representative, the lowest evaluated
Contractor shall submit, before the 'starting date', a detailed Programme of
Work in box chart form for the completion of the works within the date for
Substantial Completion. The Contractor is to provide two copies of the
programme for the 'Employers Representative', and is to keep one further copy
available for inspection in the site office. The Contractor is required to review
and update the programme at monthly intervals and modify to take account of
circumstances which have affected the programme. Two copies of the revised
and updated programme to be issued to the 'Employers Representative' .The
Contractor must also submit, at the same time, a detailed network analysis in
support of his programme. The Programme should contain details of resources
needed for each Phase of the Programme. The Programme of Work must be
agreed with the Employer 

1 item

P The Contractor must keep the construction programme up to date and make
copies available to all members of the design team immediately prior to the site
meetings along with supporting network analysis. The programme must
include, inter alia, actual activity durations against estimated durations together
with particulars of labour, materials, plant resources and the like. Copies of the
programme must be displayed in the various site offices. 

1 item

Tax Clearance Certificate:

Q It will be a condition for the award of Contract that the firm must be able to
produce promptly a Tax Clearance certificate 

note
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(06) PRELIMINARIES (Continued)

A All Sub- Contractors must produce a C2 Certificate to the Contractor, and be
properly registered for V.A.T . before they commence on site

note

Dilapidations Survey

B The Contractor should include here for a full photographic record of ex isting
condition survey to be submitted as a record to the ER prior to commencement
of works on site; this record should include evidence of the ex isting condition
of all aspects of the site external pathways, roads and access points; should the
need arise this photographic record will be used to assess the requirements for
any reinstatement and repairs works on completion of the projects

1 item

Records

C The Contractor shall provide and retain site records in hardcopy and electronic
format each week for the Employer's Representative and Quantity Surveyor and
maintain these records for inspection by the ER should the need arise; these
include but are not limited to

1 item

D     A daily record in the form of dockets with printed dates, weights ex  pit etc of
excavated materials taken from site and all stone materials delivered to site for
inclusion in the works

note

E     A daily record of the number and description of tradesmen and labour
employed on the works

note

F     A daily record of all plant, i.e. number, type and capacity note

G     A daily record of all materials and goods including name of supplier, delivery
docket number etc. 

note

H     A daily record of weather on an hourly basis, during which time work was
prevented by exceptionally bad weather as defined by weather events in the
contract documents

note

Notice of Completion

I Give the Employer's Representative at least three weeks notice of the anticipated
dates of Substantial Completion of the whole or parts of the works

note

Notice to the Quantity Surveyor

J The Contractor is to produce photographic record of any work, prior to being
covered up, which may lead to the instruction of a Change Order by the
Employer's Representative; All photographs are to be date and time recorded.

1 item

Tests

K Materials Test

L The Contractor shall make such standard tests of stone fill, concrete,
blockwork, mortar, steelwork and other materials as set out in the Specification
or as the Employer's Representative may direct and should include for all costs
associated with the testing and certification of materials used for the works

1 item

M The cost of all on and off site tests, all testing fees and charges and any
apparatus required, or the use of such shall be borne by the Contractor.  The
Contractor shall also bear the cost of forming concrete test cubes and
transporting the cubes for testing.

1 item

Testing

Air Permeability

N The contractor is to include here for all costs associated with the management
coordination and implementation of a quality control system in accordance with
MosArt preliminaries to ensure the final Air Permeability pressure test to IS EN
13829:2000 achieves the required air leakage rate not exceeding 5m3/ (h.m2)
at an internal to external pressure difference of 50 pascals for the areas of the
works

1 item
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(06) PRELIMINARIES (Continued)

A The Contractor is to include for all costs associated with Prototype tests of 2
sample rooms within the main building on the external envelope, including
typical construction junctions and for the provision of feedback in the form of a
report from the airtightness specialist to the project team prior to the main air
permeability test

1 item

B The Contractor is to include for all costs associated with the main building air
permeability test in strict accordance with BS: EN 13829:2001 'Determination of
air permeability of buildings , fan pressurisation method'; ATTMA TS1
'Measuring air permeability of building envelopes'; CIBSE TM:23 of 2002 Testing
Building for Air Leakage; INAB ISO:17025 laboratory requirements

1 item

Building Energy Rating

C The Contractor is to provide and include for all costs here for a commercial
building energy rating assessment by a person approved by the ER registered
with the National Register of BER Assessors before Substantial Completion

1 item

D The Contractor is to include for all costs associated with the appointment of a
speciailst Thermal imaging companying approved by the ER and accredited by
INAB to ISO 17025 with it's associated personnel proposed for the project to be
ITC level 1, 2 and 3 certified Thermographers for Building defect analysis and
electrical fault analysis

1 item

E The Contractor is to include for all costs associated with compliance with
MosArt preliminaries relating to the site visits, surveys, testing, investigation &
reporting requirements of the INAB accredited Thermal Imaging testing
specialists

1 item

Air- tightness testing

F The Contractor is to include for all costs associated with the appointment by the
contractor of a building airtightness specialist approved by the design team
who shall be accredited by INAB to ISO 17025 as a testing laboratory for
commercial building airtightness testing

1 item

G The Contractor is to include for all costs associated with the building
airtightness specialist approved by the design team complying with the initial
site survey, recommendations and report requirements, the minimum 10 site
visit inspections & associated reporting requirements and for attendance and
input at the proposed design workshops; all costs associated with these
requirements are to be included here

1 item

Clearance of Site

H On completion of the Works and as and when directed by the Employer's
Representative, the Contractor shall clear away and remove from the site all
constructional plant, surplus materials, rubbish and temporary works of every
kind and leave the whole of the site and Works perfectly clean and in a
workmanlike condition to the satisfaction of the Employer's Representative.

1 item

Work by Utility Providers 

I The Contractor will be held responsible for any damage caused through his
want of proper care to any of the fittings, equipment or machinery installed by
Utility providers or other statutory undertakers and their agents. 

1 item

J The Contractor shall if required allow access to the site and building for the
staff of utility providers or others employed by or acting on behalf of the
Employer. He shall also allow access to the employer's staff connected with this
work. 

1 item

K Should a recognised and responsible Officer of a Local Authority desire to see
the premises, building or documents, the Contractor shall refer this person to
the Employer or the Employer's Representative

1 item

WORKS BY OTHERS ENGAGED DIRECTLY BY THE EMPLOYER 

L ARAS AN CHONTAE

Coordination and attendances on works to the council chambers and reception
area 
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(06) PRELIMINARIES (Continued)

A The Contractor is advised that there may be a separate third- party contractor
on- site performing construction works at the Council Chamber area and
Reception area concurrently with this project. The Contractor shall facilitate
co- operation and coordination with all other contractors to ensure the safe and
efficient progress of all works. No claims for additional costs or delays will be
considered where they arise from the reasonable presence and activities of
other contractors as disclosed herein 

1 item

GENERAL FACILITIES AND OBLIGATIONS

Supervision and co- ordination of the works 

B Provide for all necessary supervision and co- ordination of the works by those
put forward for the relevant roles in the Contractor SAQ tender document in
accordance with the conditions of the contract including the execution of the
Project Supervisor Construction Stage role as defined by the Health & Safety and
Welfare at Work (Construction) Regulations 2013

1 item

C The Contractor shall ensure that there are at all times on the site sufficient
suitably qualified and experienced staff to supervise and co- ordinate all work
carried out by the Contractor and to advise and assist the employer in taking
possession of the works.

1 item

Contracts Manager

D The Contractor shall immediately on appointment assign a Contracts Manager
who shall have a full authority to act on the Contractor's behalf in connection
with the Contract.  The Contractor shall notify the Employer's Representative of
the name of the person so appointed and of his normal place of work.  The
Contractor may from time to time by further written notice to the Employer's
Representative remove any person from his appointment as the Contracts
Manager and appoint another person in his place with effect from a date to be
specified in the notice.  The Contractor shall at all times until the end of the
Defects Liability Period ensure that a person is appointed to act as the Contracts
Manager.

1 item

Site Foreman

E From the commencement of work at the site until the works have been certified
as Substantially  Complete, the Contractor shall ensure that some suitable
person is employed by him at the Site as Site Manager. The Site Manager shall
supervise and co- ordinate all work carried out on the site by the Contractor and
receive all instructions given by or on behalf of the Employer's Representative to
the Contractor at the site.  The Site Manager shall be present at the site
throughout normal working hours except when on leave, sick, or absent for
reasons connected with the proper performance of this Contract.  Whenever the
Site Manager is absent from the site during normal working hours, a suitable
person shall be appointed to act as his deputy.  The Site Manager shall not be
employed by the Contractor to do work other than work specifically related to
the Contract.  The Contractor shall notify the Employer's Representative of the
person appointed as Site Manager and shall not change such appointment
without the prior written consent of the Employer's Representative.

1 item

F The Contractor shall ensure that there are at all times on the site sufficient
suitably qualified and experienced staff to supervise and co- ordinate all work
carried out by the Contractor and to advise and assist the employer in taking
possession of the works.

1 item

Site Services Coordinator/ Services Foreman
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(06) PRELIMINARIES (Continued)

A From the commencement of work at the site until the works have been certified
as Substantially  Complete, the Contractor shall ensure the SAQ submitted site
services coordinator/ services foreman is appointed as full time personnel on
the project. The Site Services Coordinator shall supervise and co- ordinate all
work carried out on the site by the site electrical contractor and receive all
instructions given by or on behalf of the Employer's Representative to the
electrical contractor on site.  The services coordinator shall be present at the
site throughout normal working hours except when on leave, sick, or absent for
reasons connected with the proper performance of this Contract.  Whenever the
services coordinator is absent from the site during normal working hours, a
suitable person shall be appointed to act as his deputy. The Contractor shall
notify the Employer's Representative of the person appointed as Site Services
Coordinator and shall not change such appointment without the prior written
consent of the Employer's Representative.

1 item

Safety File 

B The Contractor is allow here for all costs associated with the Safety File
requirements including the format required, the number of hard and soft copies
etc as per the requirements as identified in the PSDP preliminary safety and
health plan and as per MosArt preliminaries 

1 item

Scaffolding

C The Contractor is to price here for all fixed and temporary mobile scaffolding
systems associated with the works including bringing to site, erection,
certification & sign off by the Structural Engineer, adaption and maintenance as
required for the duration of the works and removal on completion

1 item

Plant tools and vehicles

D Provide for bringing to site, maintaining on site for the duration of the works
and removing on completion

1 item

E In the event that a change order is instructed requiring the use of plant and
equipment already avaialable on site and in the possession of the contractor
and in use for the works requirements no additional costs can be claimed for
the cost/ rental/ lease of the beforementioned plant and equipment; only plant
and equipment specifically hired for such a piece of instructed works can be
charged for and must be supported by invoices for the hire or charges in
relation to the use of such equipment; on a project of this siz e the contractor
will be expected to have sufficient plant and equipment available to him to
complete all but very specific technical works outside the normal remit of the
contractor's day to day business

1 item

F The Contractor is responsible and should include here for the erection,
operation and removal on completion of all cranes and other lifting equipment,
temporary or otherwise deemed necessary by the Contractor for completion of
the contract; should they be required the Contractor shall plan and execute any
cranage works in accordance with statutory requirements and codes of practice

1 item

In addition to the general requirement to maintain good records the Contractor
is to photograph installations and obtain and maintain records of witnessed
tests signed by the Contracts Manager and Architect/ Services Engineer for the
following elements of works 

G All fire- stopping works prior to the works being closed up including the
installation of fire smoke dampers in accordance with the requirements of the
Employer and of the fire safety consultant

1 item

H Medical gases installations; all such witnessed records should be in place prior
to any systems being demonstrated to the Employer

1 item

I UPS installations; all such witnessed records should be in place prior to any
systems being demonstrated to the Employer

1 item

J Fire alarm installations; all such witnessed records should be in place prior to
any systems being demonstrated to the Employer

1 item

Security
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(06) PRELIMINARIES (Continued)

A Provide adequate protection to the site, the works, materials etc. and erect
efficient and sufficient guards to prevent unauthorised persons trespassing on
the site and for the proper protection of the public and all invitees and licensees
of the Employer. Provide all requisite watching and lighting. Safeguard the
Works, materials and plant against damage and theft. The Contractor shall be
solely responsible for any damage occasioned by want of sufficient watching,
lighting and/ or protection.

1 item

B The Contractor is responsible for leaving the works site secure and where
appropriate leaving all access and egress routes closed and locked at the end of
each day

1 item

Protection of the works from inclement weather 

C Protect the works from inclement weather as directed or as necessary including
all required temporary screens to the openings within the facade or roof as the
works proceed 

1 item

Water for the works 

D At present there is no water available on site; the contractor is to include for all
costs here associated with permissions, licences etc for a temporary connection
to the ex isting mains for use during the works until the permanent mains
connection can be made

1 item

Temporary lighting and power for the works 

E The contractor shall be solely responsible for the connection, set- up, testing,
certification and removal on completion of all equipment & cabling for the
necessary temporary power supply to successfully execute the works; The
contractor should include within his tender price for all costs associated with
setting up, commissioning and certification the temporary power system and
the protection of all temporary power cables and the disconnection and removal
on completion of the works

1 item

F Provide for the installation, maintenance, temporary distribution, payment of
charges for current and adaptation of all necessary artificial lighting and power
required for each phase of  the Works and remove on completion.

1 item

G At present there is no power available on site; the contractor is to include for all
costs here associated with permissions, licences etc for a temporary connection
to the ex isting mains for use during the works until the permanent mains
connection can be made; whilst the contractor is awaiting a connection to the a
temporary or permanent power supply he shall be deemed to have included for
all required temporary generators and fuel and is deemed to have included
within his tender for all costs associated with these temporary power supplies
for the works 

1 item

H The Contractor is required to ensure that any connections made to the mains
must be completed, checked and certified by the RECI qualified electrical
sub- contractor; the employer will not accept any responsibility contractually or
otherwise for the consequences of the failure or restriction of the building
mains supply and the Contractor should have a contingency supply ready
should any failure or restriction occur

1 item

Temporary roads, hardstandings, crossings and similar items

I Provide for constructing temporary roads, ramps, hardstandings, crossings and
similar items as may be necessary

1 item

Temporary accommodation for the use of the Contractor

J The contractor shall provide suitable temporary sanitary facilities either within
the proposed site or within the site compound and shall temporarily connect
these facilities to the ex isting foul water installation; any such measures and
connections must be approved prior to installation by the Employer; the
contractor should include for all costs associated with provision, maintenance,
management and removal of these sanitary conveniences on completion of the
works

1 item

K The contractor shall provide a suitable area within the site compound for the
use of site main contractor and sub- contractor personnel as a canteen/ lunch
break area

1 item
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(06) PRELIMINARIES (Continued)

Temporary storage areas including suitable and separate storage for dangerous
material and substances

A Provide suitable storage areas weathered and secured where necessary for
storage of materials liable to injury from exposure or for any dangerous
materials such as chemicals or flammable materials 

1 item

B The Contractor shall provide adequate lock up storage for all materials required
by the sub- contractors; the contractor shall be responsible for taking delivery
and for safe keeping of such goods until handed over to the Sub- Contractor;
any additional special attendances required will be the responsibility of the
main Contractor 

1 item

Traffic regulations

C The Contractor shall make necessary arrangements with the Garda, Local
Authority and Landlord through the Employer and shall comply with their
requirements regarding traffic flow, traffic management, parking and any
requirements regarding road closures; the contractor is to obtain and comply
with the conditions of necessary Road Closure Order(s) required and pay all
costs and expenses in connection therewith

1 item

Safety Health & Welfare at Work Provisions

D The Contractor shall include for complying with the Safety, Health and Welfare
at Work Acts and Regulations current at the date of tender. (See also previous
clauses in relation to Project Supervisor Construction Stage)

1 item

General fire safety obligations

E The Contractor is to include within his pricing generally and here specifically for
all requirements including appointing specialist independent testers, provision
of sample fire stopping installations for approval,. procedures, inspection,
records (including labelled photographs) ,testing, commissioning and
independent certificiation of fire stopping materials, fire dampers, fire collars
and their methods of installation in accordance with MosArt Preliminaries

1 item

F The Contractor is required to comply with the CIF & Fire Protection Association,
Joint Code of Practice, 'Fire Prevention on Construction Sites' and the
requirements set out in the PSDP preliminary safety and health plan

1 item

G In addition to statutory requirements, the Contractor shall take special
precautions to avoid risk of fire and cease any work involving naked flames or
sparks at least 45 minutes before work stops for the day; the contractor shall
not permit any accumulation of inflammable liquids and gases onto the works
other than that needed for one day's work.

1 item

H The Contractor is required to obtain hot works permits before carrying out any
hot works and to ensure that the works are carried out strictly in accordance
with the provisions of the permit

1 item

I The Contractor is required to install and maintain at his own cost an appropriate
number of fire extinguishers and fire points in each of the proposed works
areas; these should be maintained to the satisfaction of the ER

1 item

J The contractor shall establish and maintain all elements of the fire stopping
works, including the work of subcontractors comply with the specified
requirements; the Contractor will be obliged to inspect and record results of
every item of fire stopping and all fire dampers; the Employer will engage
directly a Fire Safety Engineer to assist with the inspection of the fire stopping;
the Contractor is required to assist with this process and shall be required to
open up elements of fire stopping randomly selected by the Employer's Fire
Safety Engineer; the Contractor is required to maintain full records including
location of the works, nature and date of inspections, photographic records,
tests undertaken, approvals received, extent of non- compliant work discovered,
details of corrective action, name and signatures of persons present during the
inspection etc; the Contractor is required to keep these records on site for
inspection and provide a detailed record of each installation and inspection as
part of the Safety File; tenderers are to include all costs associated with
compliance with this instruction here

1 item

K The Contractor is required to carry out the following Employer specific
procedures on all fire damper installations
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(06) PRELIMINARIES (Continued)

A Verify that the damper is installed in strict accordance with the manufacturer's
instructions in order to comply fully with the manufacturer's certification
designs and approvals

1 item

B Verify that the appropriate electrical connections are made to the damper and
that it functions correctly through a testing, certification and commissioning
process

1 item

C Certify that the BMS connections are made to the damper and are giving the
correct and accurate signal to the BMS system and that they function correctly
through a testing, certification and commissioning process

1 item

D Verify that the fire alarm interface is made and functioning properly through a
testing, certification and commissioning process

1 item

E Verify that the fire damper interfaces with the fire alarm strategy and that it
functions correctly through a testing, certification and commissioning process

1 item

F Maintain records of how each fire damper is installed on drawings and reports,
including location, any inspections undertaken, photographic records of each
damper both prior to and after fire sealing has been applied and details of how
the damper was installed including dimensioned anchors details

1 item

G When all of the before mentioned actions have been successfully completed and
all fire dampers are operating correctly the Contractor will be required to
physically operate and demonstrate each damper to the Employer and the Fire
Safety consultant by operation of the fire alarm system and not by simulation

1 item

Disbursements arising from the employment of work people

H Provide for all payments required under legislation, working rule agreements
and the like affecting labour in force at the Designated Date

1 item

Removing rubbish, protective casings and coverings and cleaning the works on
completion

I Contractor to ensure that all  loads transported to and from the site but
particularly of waste materials are covered and secured

1 item

J The Contractor will be required to comply with all statutory waste management
and control requirements with regards to the collection and disposal of all
waste materials including the maintenance of all permits and receipts for
inspection

1 item

Deep Clean 

K The Contractor is required to provide a 'deep clean' of the entire works area on
completion of the works and prior to handover of the area to the Employer; the
contractor should include for all costs associated with deep cleaning the works
here

1 item

Drying the Works 

L Provide for all temporary equipment, fuel and attendance for drying out and
controlling the humidity of the works; the permanent heating installation may
not be used for this purpose; replace all work damaged by lack of adequate
drying and/ or humidity control

1 item

Samples /  Approvals

M The Contractor shall, at his own expense provide and deliver samples of
materials at the Architect's offices for approval or at the offices of an approved
testing authority as may be directed

1 item

N The Contractor shall, at his own expense provide sample panels of  floor
finishes, skirting, ceiling tiles, joinery, painting (4 no x  1m2 of each paint type),
ironmongery and the work of other trades as may be directed by the Architect.
(See also specific requirements contained in the Specification); provide at least
three 2m x  1m panels of each as may be required, unless otherwise specified;
maintain approved samples as controls during the course of the works

1 item
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(06) PRELIMINARIES (Continued)

A Where approval of products or materials is specified, the Contractor shall
submit samples or other evidence of suitability and should not confirm orders
or use materials until approval has been obtained; approved samples shall be
retained on site as directed by the Architect for comparison with products and
materials used in the Works and the Contractor shall remove them when no
longer required by the Architect

1 item

General Items for Convenience in Pricing

B Pricing 

C The tenderer's costs and charges are to be spread over the items in the Bill of
Quantities in a balanced manner so that the rate or price for each item fairly
represents his costs and charges for the work etc., described therein. all items
which have a bearing on cost included within the preliminaries section of this
BQ must be priced; if the tenderer submits an overall price for the preliminaries
and noted cost items as 'included' or a derivative thereof he will be required to
provide the price breakdown of his preliminaries prior to appointment should
he be successful; this will be a condition precedent of the award of the contract

1 item

D The Contractor shall include in his Tender for Value Added Tax; the Contractor
shall price and will be deemed to have priced all items in the Bill of Quantities
exclusive of Value Added Tax.  P.C. Sums and Provisional Sums stated herein
are exclusive of Value Added Tax

1 item

E The method of calculating the appropriate Value Added Tax is set out in the
Form of Tender and Value Added Tax should be so calculated and included in
the Tender amount; the amount included for VAT will be deemed to be
provisional and as such will be the subject of re- calculation in accordance with
Government procedures

1 item

F The Contractor is to allow for all costs and expenses arising out of the
operation of the Industrial Relations Act 1946 to 2004 Employment Equality Act
1998 , the National Minimum Wage Act 2000 and any other provision by State,
Tort or Common law or amendment or replacement of ex isting legislation
concerning the employment of labour including any extra payments made for
bonus schemes etc

1 item

G PPE requirements

H The Contractor should provide and maintain on site 4 spare sets of PPE for the
sole use of the Employer to include ear muffs, hand protection, high visibility
waist coats, safety helmets and eye glasses all in accordance with the relevant IS
EN guidelines 

1 item

I All contractors and sub- contractors are to wear the relevant PPE (Personal
Protective Equipment), including Hard Hats, High Visibility Jackets, Protective
Footwear and Protective Eye Wear (when necessary) at all times during the
works; the contractor should include for all costs for the provision of such PPE
and the management and enforcement of this condition here

1 item

J Proof of vesting

K The Architect may from time to time ask the Contractor or (through the
Contractor) Nominated Sub- Contractors for proof of ownership (free from lien
or charge) of any goods or materials delivered to the site to be embodied in the
works;  if such proof is not forthcoming the Architect will be entitled to
withhold certifying payment in respect of the goods or materials in question

1 item

L Unsuitability

M If, in the opinion of the Contractor, anything described in the Specification or
shown on the Drawings is unsuitable or inconsistent with his guarantees or
responsibilities under the Contract, the Contractor shall draw such matters to
the attention of the Architect before the submission of tenders or in the case of
documents or instructions issued after the time of tendering as soon as
practicable and in any case before commencement of any part of the works
which might be affected.

1 item

N Alterations to documents 
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(06) PRELIMINARIES (Continued)

A Any alteration, insertion, or deletion made by the Tenderer to the tender
documents, may, at the sole discretion of the Architect, be disregarded and
shall not form part of the Contract

1 item

Covid 19 Measures

B The contractor is to include for all costs associated with compliance with
government guidelines and CIF protocols and methodologies for working on
medium siz ed construction sites including but not limited to the following

C Temporary wash stations for site personnel and visitors 1 item

D Additional PPE equipment such as face masks, visors and the provision of
gloves

1 item

E Additional Covid 19 signage requirements 1 item

F Additional costs associated with administration of contract due to covid 19
methodologies and restrictions on working conditions including additional
inductions, tool box talks and other head office administration costs associated
with compliance

1 item

G Phased lunch breaks and the provision of additional accommodation for site
personnel sanitary conveniences, drying rooms, canteens etc

1 item

H Additional dedicated site personnel for covid 19 compliance 1 item

I Provide for compliance with and working methodologys and restrictions in
relation to proposed new HSA and CIF guidelines and instructions in relation to
the monitoring and prevention of the spread of Covid- 19

1 item

J Any other items the contractor deems a requirement for the project including
whilst working indoors when the building is weatherproofed

1 item

(06) PRELIMINARIES
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(11) DEMOLITIONS AND ALTERATIONS 

(11) DEMOLITIONS AND ALTERATIONS 

GENERAL NOTES

A The Contractor's attention is drawn to the following Architects  tender
information associated with this element of the works for the purposes of
accurately pricing this section; In particular Architects  drawings and
specifications as listed on drawing registers

1 Note

B The Contractor's attention is drawn to the following Engineers tender
information associated with this element of the works for the purposes of
accurately pricing this section; In particular Engineers Specification  and relevant
drawings as listed on Engineers drawing register 

1 Note

C The Contractor's attention is drawn to the BQ preliminaries section and the
PSDP preliminary safety & health plan and its associated appendices issued as
part of this tender for the purposes of pricing this element of the Bill of
Quantities

1 Note

D The tenderer is required to identify any anomalies between this Bill of Quantities
and the Architect's & Engineer's drawings and specification for the project
through the tender clarification process during the tender period. The
specification as issued by the project design team included within the works
requirements takes precedence over the descriptions included in this BQ. The
client will not accept additional costs claimed for specification/ descriptions
included within the works requirements which may be described differently
here. The contractor is responsible for clarifying such issues during the tender
period

1 Note

E This section of the BQ is measured in accordance with the Agreed Rules of
Measurement 4 2009, Supplement 1 Issue 1, 2010 subject to the preambles
amendments noted in the introduction to the pricing document

1 Note

REMOVAL OF EXISTING FURNITURE 

F Allow for the temporary decanting, handling, transport, protection, and storage
of ex isting furniture to facilitate the execution of the Works, including loading,
off- loading, and safe keeping. Furniture may be stored in accommodation
provided by the Employer. Upon completion of the Works, allow for the return,
reinstatement, and repositioning of all furniture to its orig inal locations. The
Employer reserves the right to nominate a Nominated Subcontractor and/ or
Named Specialist to undertake the decanting and relocation services.

1 item

DEMOLITIONS AND ALTERATIONS 

DEMOLITIONS AND ALTERATIONS 

Strip out ex isting metal rainscreen cladding and associated insulation; include
for careful disposal offsite as directed by the Client/ ER; include for making
good; all inaccordance with Architects drawings and scpecification 

Rainscreen cladding

G > 300mm wide; Annex building 591 m2

Strip out ex isting aluminium louvres; include for disposal off site as directed by
the Client/ ER; making good e.m; all in accordance with Architects drawings and
specifications 

Louvres 

H Louvres 2 nr 

Strip out ex isting aluminium windows; include for stripping back reveals;
include for disposal off site as directed by the Client/ ER; include for stripping
back internal reveals; making good e.m

Windows

I windows; to Architects building 39 nr 

J windows; to Annex building 30 nr

K windows; to Aras HQ 158 nr 
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(11) DEMOLITIONS AND ALTERATIONS (Continued)

Strip out ex isting aluminium doors; include for disposal off site as directed by
the Client/  ER; include for disconnecting any mechanical opening systems,
panic bars or access control systems and the like; all in accordance with the
Architects drawings  and specifications 

Doors 

A single doors; to Architects building 2 nr

B single doors; to Annex building 4 nr 

C double doors; to Architects building 1 nr

D one & half leaf door; Annex building 1 nr

E glaz ed single doors with side screen 6 nr

F single doors ; Aras HQ 3 nr

Strip out ex isting aluminium curtain walls; include for disposal off site as
directed by the Client/  ER; include for disconnecting any mechanical opening
systems, panic bars or access control systems and the like; all in accordance
with the Architects drawings and specification 

Curtain walls 

G curtain walls; to Architects building 14 m

H curtain walls; to Annex building 50 m

I curtain walls at entrance; Aras HQ 20 m 

Strip out ex isting rooflights; include for disposal off site as directed by the
Client/  ER; include for disconnecting any mechanical opening systems, panic
bars or access control systems and the like; all in accordance with the Architects
drawings and specification 

Rooflights

J rooflights; to Architects building 17 nr

K Rooflights; Annex building 44 m2

L rooflights; Aras HQ 61 nr

Strip out ex isting encasement / boxing out around ex isting columns; include for
disposal off site; all in accordance with Architects instructions and drawing
1002- D2- P01

Boxing out 

M > 300mm girth; approximately 2650mm high 5 nr

Strip out ex isting plasterboard ceiling including ex isting 50mm battens; include
for disposal off site as directed by the Client/ ER; all in accordance with
Architects drawings 

Ceilings 

N > 300mm wide; to Architects building 258 m2

O > 300mm wide; to Annex building 432 m2

P > 300mm wide; to Aras HQ 796 m2

Take out ex isting mineral wool insulation between rafters; include for the
renmoval of timber battens;  include for safe disposal offsite ; make good
retained rafters; all in accordance with Architects drawings 

Insulation 

Q > 300mm wide; 100mm thick; refer to with Architects drawings 4001- D"- P01;
to Architects building 

258 m2
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(11) DEMOLITIONS AND ALTERATIONS (Continued)

A > 300mm wide; 50mm thick; refer to Architects detail 1 on drawing
4101- D2- P01; Aras HQ

796 m2 

Strip out ex isting timber window boards; include for stripping back surrounding
wall finishes;include for disposal offsite; all in accordance with Architects
drawings 4001- D2- P01

Window boards 

B window boards; to Architects building 19 m

Isolate, disconnect and strip out all M&E services fixed to external walls; set
aside fittings for refitting or replacement; all in accordance with Engineers
specification and drawings 

C Mechanical and Electrical services; Annex building 1 item 

Strip out ex isting trunking and all accessories to facilitate the works; dispose off
site; all in accordance with Architects drawings and specifications  

Existing trunking 

D trunking fixed to walls; Aras building 1 item 

Isolate, disconnect and protect all M&E fittings fixed to the ceilings and/ or
walls; include for reinstallation upon completion of the works; all in accordance
with specifications and drawings 

Existing M&E fittings 

E fittings generally 1 item 

(11) DEMOLITIONS AND ALTERATIONS 
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(21) EXTERNAL WALLS 

(21) EXTERNAL WALLS 

GENERAL NOTES

A The Contractor's attention is drawn to the following Architects  tender
information associated with this element of the works for the purposes of
accurately pricing this section; In particular Architects  drawings and
specifications as listed on drawing registers

1 Note

B The Contractor's attention is drawn to the following Engineers tender
information associated with this element of the works for the purposes of
accurately pricing this section; In particular Engineers Specification  and relevant
drawings as listed on Engineers drawing register 

1 Note

C The Contractor's attention is drawn to the BQ preliminaries section and the
PSDP preliminary safety & health plan and its associated appendices issued as
part of this tender for the purposes of pricing this element of the Bill of
Quantities

1 Note

D The tenderer is required to identify any anomalies between this Bill of Quantities
and the Architect's & Engineer's drawings and specification for the project
through the tender clarification process during the tender period. The
specification as issued by the project design team included within the works
requirements takes precedence over the descriptions included in this BQ. The
client will not accept additional costs claimed for specification/ descriptions
included within the works requirements which may be described differently
here. The contractor is responsible for clarifying such issues during the tender
period

1 Note

E This section of the BQ is measured in accordance with the Agreed Rules of
Measurement 4 2009, Supplement 1 Issue 1, 2010 subject to the preambles
amendments noted in the introduction to the pricing document

1 Note

SURVEYS

THERMOGRAPHIC SURVEY

F Provide for conducting a thermographic survey to the building; survey to be
carried out prior to commencement of the works; in accordance with Architects
specification and works requirements 

1 item 

G Provide for conducting a thermographic survey to the building; survey to be
carried out prior to commencement of the works; in accordance with Architects
specification and works requirements 

1 item 

BRICKWORK AND BLOCKWORK 

BLOCKWORK

Solid concrete fairfaced blockwork; 440 x  215 x  100mm thick; Roadstone or
equal approved solid concrete block to BS EN 771- 3; in strtcher bond; all in
accordance with manufacturers instructions, Architects specification and
drawings 

H 100mm thick; inner leaf; above ringbeam; refer to Architects detail 5 on
drawing 4002- D2- P01

12 m2

ANCILLARIES TO BLOCKWORK

Forming ventilation ducts within blockwork 

I Forming ventilation duct within blockwork 1 item 

WOODWORK

IRONMONGERY, ACCESSORIES AND SUNDRIES 

Insulation; EPS beds insulation pumped into ex isting wall cavities ; to achieve a
thermal conductivity of 0.033W/ m2K;include for making good adjacent finishes;
 all in accordance with manufacturers instructions; Architects drawings and
specifications 

Thermal 
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(21) EXTERNAL WALLS (Continued)

A > 300mm; within 110mm wide cavity walls; Annex building 224 m2 

(21) EXTERNAL WALLS 
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(31) EXTERNAL WALL COMPLETIONS 

(31) EXTERNAL WALL COMPLETIONS 

GENERAL NOTES

A The Contractor's attention is drawn to the following Architects  tender
information associated with this element of the works for the purposes of
accurately pricing this section; In particular Architects  drawings and
specifications as listed on drawing registers

1 Note

B The Contractor's attention is drawn to the following Engineers tender
information associated with this element of the works for the purposes of
accurately pricing this section; In particular Engineers Specification  and relevant
drawings as listed on Engineers drawing register 

1 Note

C The Contractor's attention is drawn to the BQ preliminaries section and the
PSDP preliminary safety & health plan and its associated appendices issued as
part of this tender for the purposes of pricing this element of the Bill of
Quantities

1 Note

D The tenderer is required to identify any anomalies between this Bill of Quantities
and the Architect's & Engineer's drawings and specification for the project
through the tender clarification process during the tender period. The
specification as issued by the project design team included within the works
requirements takes precedence over the descriptions included in this BQ. The
client will not accept additional costs claimed for specification/ descriptions
included within the works requirements which may be described differently
here. The contractor is responsible for clarifying such issues during the tender
period

1 Note

E This section of the BQ is measured in accordance with the Agreed Rules of
Measurement 4 2009, Supplement 1 Issue 1, 2010 subject to the preambles
amendments noted in the introduction to the pricing document

1 Note

ROOFING CLADDING & WATERPROOFING

WATERPROOFING NON METAL SHEET COVERINGS 

EPDM membrane ; minimum 1mm thick; fully bonded to perimeter of all
openings within the facade on the internal face of external walls using
bitumenous bonding agent; installed lapped bonded and sealed in strict
accordance with manufaturers instructions and Architects specifications 

Flashings 

F EPDM to external wall openings; Architects building 268 m

G EPDM to external wall openings; Annex building 293 m

H EPDM to external wall openings; Aras HQ 1,069 m

Airtightness seal; supply, installation and sealing of airtight tape & fleece to
perimeter of openings to windows and doors; include for all necessary
preparatory works, priming and glue sealing where required; airtightness to
achieve performance required performance; all in accordance with
manufacturers instructions and Architects drawings and specification 

Airtightness tape 

I Airtight tape to external wall openings; refer to detail 8 on Architects drawing
4001- D2- P01; Architects buildings

268 m

J Airtight tape to external wall openings; refer to detail 4 on Architects drawing
4001- D2- P01; Annex building

293 m

K Airtight tape to external wall openings; Aeas HQ 1,069 m

DPC; supply and install DPC to heads and cills of windows and curtain walls 
where DPC is damaged or missing; including lapping; include for all preparatory
works; all in accordance with manufacturers instructions and Architects
specification and drawings 

Dampproofing
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(31) EXTERNAL WALL COMPLETIONS (Continued)

A horiz ontal; approx 330mm girth; to window cills; refer to Architects detail
drawings detail 8, 9 and 10 on Architects drawing 4001- D2- P01; Architects
building 

15 m2

B horiz ontal; approx 260mm girth; to curtain wall cills; refer to Architects detail
drawings detail 8, 9 and 10 on Architects drawing 4001- D2- P01; Architects
building 

4 m2

C stepped; approx 400mm girth; to window heads; refer to Architects detail
drawings detail 8, 9 and 10 on Architects drawing 4001- D2- P01; Architects
building 

18 m2

D stepped; approx 750mm girth; to curtain wall heads; refer to Architects detail
drawings detail 8, 9 and 10 on Architects drawing 4001- D2- P01; Architects
building 

11 m2

E stepped; approx 750mm girth; to door heads ; refer to detail 2 on Architects
drawing 4002- D2- P01Annex building 

17 m2 

WOODWORK

BOARDING AND SECOND FIXINGS 

Window boards; 19mm thick softwood; rounded edge;  fixed including all
required timber supports, grounds and noggings; mastic sealed to all perimeter
junctions; thoroughly sanded and sealed and left ready to receive paint finish
(e.m); all in accordance with Architects specification and Architects drawings

Second fix ings: Window boards 

F 170mm wide; refer to Architects detail drawings detail 8 on Architects drawing
4001- D2- P01; Architects building

45 m

G 170mm wide; refer to Architects detail 4 on Architects drawing 4002- D2- P01 ;
Annex building

88 m

H 660mm wide; refer to Architects detail 10 on drawing 4002- D2- P01; Annex
building

20 m

I 170mm wide; refer to Architects detail 8 on drawing 4101- D2- P01; Aras HQ 154 m

WOODWORK

IRONMONGERY, ACCESSORIES AND SUNDRIES 

Supply and install ironmongery to doors; all in accordance with Architects
specification and door and window schedules 

Ironmongery

J Push bars; installed on internal side of door; Annex building 10 nr

K Push bars; installed on internal side of door; Aras HQ 2 nr

Insulation; 25mm thick PIR insulation; thermal conductivity 0.022W/ m2k; fixed
to underside of window boards; include for all required fix ings; include for 25 x
50mm battens;all in accordance with Architects specification and drawings 

Thermal

L < 300mm wide; refer to Architects detail 8 on Architects drawing
4001- D2- P01;to Architects building 

8 m2

M < 300mm wide; refer to Architects detail 2 on Architects drawing
4002- D2- P01;to Architects building 

4 m2

Insulation; 50mm thick PIR insulation; thermal conductivity 0.022W/ m2k; fixed
to underside of window boards; include for all required fix ings; include for 44
x38mm battens;all in accordance with Architects specification and drawings 

Thermal

N < 300mm high; refer to Architects detail 10 on drawing 4002- D2- P01; to
protruding curtain wall sill ; Annex building

17 m
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(31) EXTERNAL WALL COMPLETIONS (Continued)

A > 300mm high; refer to Architects detail 10 on drawing 4002- D2- P01; to
protruding curtain wall sill; Annex building 

16 m2

Insulation; structural foam with thermal conductivity of 0.68W/ m2k to bottom
of curtain walls; all in accordance with manufacturers specification and 
Architects drawings and specification

Thermal

B < 300mm high; refer to Architects detail 8 on Architects drawing 4001- D2- P01;
Architects building 

14 m

C < 300mm high; refer to Architects detail 1 on Architects drawing 4002- D2- P01;
Annex building 

32 m

D < 300mm high; refer to Architects detail 10 on drawing 4101- D2- P01; Aras HQ 20 m

METALWORK

COMPOSITE ITEMS

Supply and install;curtain walling; thermally broken aluminium pressure
equalised stick system; triple glaz ed;  thermal performance 0.85W/ m2K; curtain
walling retrofitted into ex isting openings; include for all necessary fix ings; all in
accordance with manufacturers instructions and Architects specification and
drawings 

Curtain walling

All curtain walling below shall to be to the Architects building 

E Curtain wall type 1; overall siz e 1740 x  3250mm high; ref CW0.01; Architects
building 

1 nr

F ^^^^^extra over for leaf and half door glaz ed with safety glass; overall siz e
1740 x  2190mm high 

1 nr

G ^^^^^extra over for manifestation 4 m2

H ^^^^^extra over for cane detection rail 1 nr 

I Curtain wall type 2; overall siz e 570 x  3300mm high; g laz ed with safety glass;
ref CW0.02; Architects building 

1 nr

J ^^^^^extra over for spandrel panel; approx siz e 570 x  420mm high 1 nr

K ^^^^^extra over for acid etched glass for privacy 1 nr 

L Curtain wall type 3; overall siz e 570 x  3290mm high; g laz ed with safety glass;
ref CW0.03; Architects building 

1 nr

M ^^^^^extra over for spandrel panel; approx siz e 570 x  160mm high 1 nr

N Curtain wall type 4; overal siz e 570 x  3360mm high; g laz ed with safety glass;
ref CW1.02; Architects building 

1 nr

O ^^^^^extra over for acid etched glass for privacy; panel siz e 570 x  3360mm
high 

1 nr

P Curtain wall type 5; overall siz e approx 7611 x  3245mm high; ref CW0.04;
Architects building 

1 nr

Q ^^^^^extra over for panels g laz ed with safety glass; panel siz e approx 1200 x
970mm high

6 nr

R ^^^^^extra over for insulated frame extender piece to be installed at head of
curtain wall; 7611mm long 

1 nr

S Curtain wall type 6; overall siz e approx 1702 x  3250mm high; ref CW0.05;
Architects building 

1 nr

T ^^^^^extra over for leaf and half door glaz ed with safety glass; siz e 1702 x
2135mm high 

1 nr

U ^^^^^extra over for manifestation 4 m2
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(31) EXTERNAL WALL COMPLETIONS (Continued)

A ^^^^^extra over for cane detection rail 1 nr

B ^^^^^extra over for electrical works and builders works associated with
automation of the door 

1 nr

C Curtain wall type 7; overall siz e approx 1750 x  4181mm high ; ref CW1.01;
Architects building 

1 nr

D ^^^^^extra over for panel g laz ed with acid etched sanitised glass for privacy 1 nr

E ^^^^^extra over for safety glass; panels siz e approx 951 x  800mm high 2 nr

F ^^^^^extra over for safety glass; panels siz e approx 951 x  800mm high 2 nr

G ^^^^^extra over for openable sections with 100mm restrictor with manual
override; panel siz e approx 600 x  810mm high 

1 nr

H ^^^^^extra over for openable sections with 100mm restrictor with manual
override; panel siz e approx 600 x  1385mm high 

1 nr

I ^^^^^extra over for spandrel panel; approx siz e 951 x  180mm high 1 nr

J ^^^^^extra over for spandrel panel; approx siz e 541 x  180mm high 1 nr

All windows below shall be to the Annex building :

K Window type 1; overall siz e approx 4313 x  2070mm high 1 nr

L ^^^^^extra over for one and half door; overall siz e approx 1653 x  2070mm
high 

1 nr

M ^^^^^extra over for automated single door; siz e approx 925 x  2070mm high 1 nr

N ^^^^^extra over for metal rail with cane protection fixed to door at ground
level

1 nr

O ^^^^^extra over for electrical works associated with access control 1 nr

P ^^^^^extra over for manifestation 9 m2

Q Window type 2; L- shaped; overall siz e approx 8100 x  2090mm high 1 nr

R ^^^^^extra over for double sliding door; overall siz e approx 3376 x  2090mm
high 

1 nr

S ^^^^^extra over for spandrel panel approx 255mm x 2090mm high 1 nr

T ^^^^^extra over for spandrel panel approx 305mm x 2090mm high 1 nr

U ^^^^^extra over for support steelwork to corner window 1 nr

V ^^^^^extra over for manifestation 17 m2

Supply and install;curtain walling; thermally broken aluminium pressure
equalised stick system; triple glaz ed; with 100mm restrictor with manual
override to openable sections;  thermal performance 0.85W/ m2K; curtain
walling retrofitted into ex isting openings; include for all necessary fix ings;
include for actuators to openable sections in accordance with Electrical
Engineers specification;  all in accordance with manufacturers instructions and
Architects specification and drawings and schedules

Curtain walling

All windows below shall be to the Annex building :

W Window type 15; L- shaped; overall siz e approx 6270mm x 4530mm high 1 nr

X ^^^^^extra over for spandrel panel approx 930 x  580mm high 1 nr

Y ^^^^^extra over for spandrel panel approx 910 x  580mm high 1 nr

Z ^^^^^extra over for spandrel panel approx 2200 x  580mm high 1 nr

AA ^^^^^extra over for spandrel panel approx 2225 x  580mm high 1 nr

AB ^^^^^extra over for works associated with electrical and BMS requirements 4 nr
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TERNAL WALL COMPLETIONS(31) EX (Continued)

A ^^^^^extra over for support steelwork to corner window 1 nr

B ^^^^^extra over for manifestation 28 m2

C ^^^^^extra over for openable sections; panel siz e approx 930 x  570mm high 1 nr

D ^^^^^extra over for openable sections; panel siz e approx 910 x  570mm high 1 nr

E ^^^^^extra over for openable sections; panel siz e approx 930 x  1295mm high 1 nr

F ^^^^^extra over for openable sections; panel siz e approx 910 x  1295mm high 1 nr

G Window type 19; overall siz e approx 12015mm x 3434mm high 1 nr

H ^^^^^extra over for works associated with electrical and BMS requirements 8 nr

I ^^^^^extra over for spandrel panel approx 12015 x  300mm high 1 nr

J ^^^^^extra over for spandrel panel approx 12015 x  180mm high 1 nr

K ^^^^^extra over for spandrel panel approx 3004 x  180mm high 1 nr

L ^^^^^extra over for spandrel panel approx 3004 x  985mm high 4 nr

M ^^^^^extra over for AOV; siz e approx 1502 x  985mm high 8 nr

N Window type 20; overall siz e approx 1060mm x 3500mm high 1 nr

O ^^^^^extra over for AOV; approx siz e 1060 x  570mm high 2 nr

P ^^^^^extra over for safety glass glaz ing 1 nr

Q Window type 27; overall siz e approx 600mm x 4200mm high 1 nr

R ^^^^^extra over for AOV n.e 1m2 2 nr

S ^^^^^extra over for spandrel panel 600 x  315mm high 1 nr

T ^^^^^extra over for safety glass glaz ing 1 nr

U ^^^^^extra over for works associated with electrical and BMS requirements 2 nr

Supply and install;curtain walling; thermally broken aluminium pressure
equalised stick system; triple glaz ed;  thermal performance 0.85W/ m2K; curtain
walling retrofitted into ex isting openings; fitted with 100mm restrictor with
manual override to openable sections; include for all necessary fix ings; all in
accordance with manufacturers instructions and Architects specification and
drawings and schedules

Curtain walling 

All windows below shall be to the Aras HQ building :

V Curtain wall type 1; 940 x  8330mm high 2 nr

W ^^^^^extra over for AOV, siz e approx 940 x  1599mm high 2 nr

X ^^^^^extra over for openable sections; siz e approx 940 x  1709mm high 2 nr

Y ^^^^^extra over for openable sections; siz e approx 940 x  949mm high 2 nr

Z ^^^^^extra over for spandrel panels; siz e 940 x  1050mm high 2 nr

AA ^^^^^extra over for spandrel panels; siz e approx 940 x  820mm high 2 nr

AB ^^^^^extra over or spandrel panels; siz e approx 940 x  200mm high 2 nr

AC Curtain wall type 2; overall siz e 900 x  10320mm high 1 nr

AD ^^^^^extra over for single swing single door; siz e 900 x  2040mm high 1 nr

AE ^^^^^extra over for AOV; siz e approx 900 x  949mm high 1 nr

AF ^^^^^extra over for AOV; siz e approx 900 x  1709mm high 1 nr

AG ^^^^^extra over for AOV; siz e approx 900 x  1565mm high 1 nr
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TERNAL WALL COMPLETIONS(31) EX (Continued)

A ^^^^^extra over for spandrel panels; siz e 900 x  1820mm high 1 nr

B ^^^^^extra over for spandrel panels; siz e 900 x  1520mm high 1 nr

C ^^^^^extra over for spandrel panels; siz e 900 x  200mm high 1 nr

D ^^^^^extra over for electrical works associated with access control 1 nr

E Curtain wall type 3; overal siz e 930 x  8930mm high 1 nr

F ^^^^^extra over AOV; siz e approx 930 x  1590mm high 1 nr

G ^^^^^extra over AOV; siz e approx 930 x  1740mm high 1 nr

H ^^^^^extra over AOV; siz e approx 930 x  1290mm high 1 nr

I ^^^^^extra over for spandrel panel; siz e 930 x  200mm high 1 nr

J ^^^^^extra over for spandrel panel; siz e 930 x  1500mm high 1 nr

K ^^^^^extra over for spandrel panel; siz e 930 x  2170mm high 1 nr

L Curtain wall type 4; overall siz e 960 x  9000mm high 1 nr

M ^^^^^extra over for openable sections; with acid etched glass for privacy; siz e
approx 960 x  1595mm high 

1 nr

N ^^^^^extra over for openable sections; with acid etched glass for privacy; siz e
approx 960 x  1711mm high 

1 nr

O ^^^^^extra over for openable sections; with acid etched glass for privacy; siz e
approx 960 x  1279mm high 

1 nr

P ^^^^^extra over for spandrel panel; siz e 960 x  1520mm high 1 nr

Q ^^^^^extra over for spandrel panel; siz e 960 x  2160mm high 1 nr

R ^^^^^extra over for spandrel panel; siz e 960 x  200mm high 1 nr

S ^^^^^extra over for acid etched sanitised glass for privacy 1 nr

T Curtain wall type 5; overal siz e 930 x  9020mm high 1 nr

U ^^^^^extra over for AOV; 930 x  1614mm high 1 nr

V ^^^^^extra over for AOV; 930 x  1730mm high 1 nr

W ^^^^^extra over for AOV; 930 x  1294mm high 1 nr

X ^^^^^extra over for spandrel panel; siz e 930 x  1490mm high 1 nr

Y ^^^^^extra over for spandrel panel; siz e 930 x  2160mm high 1 nr

Z ^^^^^extra over for spandrel panel; siz e 930 x  200mm high 1 nr

AA Curtain wall type 6; overall siz e 900 x  9530mm high 1 nr

AB ^^^^^extra over for AOV; siz e approx 900 x  1596mm high 1 nr

AC ^^^^^extra over for AOV; siz e approx 900 x  1719mm high 1 nr

AD ^^^^^extra over for AOV; siz e approx 900 x  1631mm high 1 nr

AE ^^^^^extra over for spandrel panel; siz e 900 x  1519mm high 1 nr

AF ^^^^^extra over for spandrel panel; siz e 900 x  1820mm high 1 nr

AG ^^^^^extra over for spandrel panel; siz e 900 x  200mm high 1 nr

AH Curtain wall type 7; overall siz e 960 x  9530mm high 1 nr

AI ^^^^^extra over for openable section; with acid etched glass for privacy; siz e
approx 960 x  1595mm high 

1 nr

AJ ^^^^^extra over for openable section; with acid etched glass for privacy; siz e
approx 960 x  1725mm high 

1 nr
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TERNAL WALL COMPLETIONS(31) EX (Continued)

A ^^^^^extra over for openable section; with acid etched glass for privacy; siz e
approx 960 x  1185mm high 

1 nr

B ^^^^^extra over for acid etched glass for privacy to fixed panel; siz e approx
960 x  565mm high 

1 nr

C ^^^^^extra over for spandrel panel; siz e 960 x  1515mm high 1 nr

D ^^^^^extra over for spandrel panel; siz e 960 x  2315mm high 1 nr

E ^^^^^extra over for spandrel panel; siz e 960 x  200mm high 1 nr

F Curtain wall type 8; overall siz e 3810 x  2830mm high 1 nr

G ^^^^^extra over for openable sections; siz e approx 1276 x  930mm high 1 nr

H ^^^^^extra over for openable sections; siz e approx 1265 x  930mm high 1 nr

I ^^^^^extra over for spandrel panels; siz e 1276 x  920mm high 1 nr

J ^^^^^extra over for spandrel panels; siz e 1269 x  920mm high 1 nr

K ^^^^^extra over for spandrel panels; siz e 1265 x  920mm high 1 nr

L Curtain wall type 9; overall siz e 3840 x  2830mm high 1 nr

M ^^^^^extra over for openable sections; siz e approx 1300 x  950mm high 1 nr

N ^^^^^extra over for openable sections; siz e approx 1264 x  950mm high 1 nr

O ^^^^^extra over for spandrel panels; siz e 1300 x  950mm high 1 nr

P ^^^^^extra over for spandrel panels; siz e 1276 x  950mm high 1 nr

Q ^^^^^extra over for spandrel panels; siz e 1264 x  950mm high 1 nr

R Curtain wall type 10; overall siz e 1584 x  2919mm high 1 nr

S ^^^^^extra over for spandrel panels; siz e 1584 x  951mm high 1 nr

T Curtain wall type 11; overall siz e 10681 x  3290mm high 1 nr

U ^^^^^extra over for sliding door; siz e 1060 x  2080mm high 1 nr

V ^^^^^extra over for safety glass glaz ing 1 nr

W ^^^^^extra over for electrical works associated with access control and
automation of door 

1 nr

X ^^^^^extra over for manifestation 35 m2

Y Curtain wall type 12; overall siz e 720 x  6440mm high 2 nr

Z ^^^^^extra over spandrel panel; siz e 720 x  1050mm high 2 nr 

AA ^^^^^extra over for AOV n.e 2m2 2 nr 

AB ^^^^^extra over for safety glass glaz ing; panel siz e approx 720 x  1185mm
high 

2 nr

WINDOWS 

Supply and install; thermally broken  triple glaz ed aluminium window system;
with fixed panels;  u- value requirement < = 0.85W/ m2K; powder coated finish;
include for all associated ironmongery; all in accordance with Architects
specification, window schedules and drawings 

Windows and framesets 

All windows below shall be to the Architects building :

AC Window Type 1; siz e 1200 x  1350mm high; to Architects building 1 nr 

AD Window Type 3; siz e 1180 x  3200mm high; to Architects building 1 nr 

AE ^^^^^extra over for spandrel panel; siz e approx 1180 x  1150mm high 1 nr

To Collection

31/ 07/ 2026 Page 42 of 194 Currie& Brown



E nergy Upgrade Works to Aras An Chontae, Castlebar and Westport Leisure
Centre, Westport, Co.Mayo
Pricing Document - Addendum 

De s c ript ion Qua ntity R a te T ota l (€ )

(31) EXTERNAL WALL COMPLETIONS (Continued)

A ^^^^^extra over for openable section; siz e 1180 x  1000mm high 1 nr

B Window Type 6; siz e 570 x  1240mm high; to Architects building 1 nr 

C ^^^^^extra over for openable section; siz e 570 x  1240mm high

D Window Type 7; siz e 210 x  1340mm high; to Architects building 4 nr 

E Window Type 9; siz e 570 x  570mm high; to Architects building  2 nr 

F Window Type 2; siz e 1380 x  1210mm high; to Architects building 2 nr 

G ^^^^^extra over for g laz ing with acid etched sanitised glass for privacy 2 nr

H ^^^^^extra over for openable section; siz e approx 670 x  1240mm high 2 nr

Supply and install; thermally broken  triple glaz ed aluminium window system;
with 100mm restrictor with manual override to openable sections; u- value
requirement < = 0.85W/ m2K; powder coated finish; include for all associated
ironmongery; all in accordance with Architects specification, window schedules
and drawings 

Windows and framesets

All windows below shall be to the Annex building :

I Window Type 3; siz e 870 x  1130mm high 1 nr 

J Window Type 34; siz e 1800 x  1150mm high 1 nr 

K Window Type 6; siz e 2965 x  1130mm high 1 nr 

L ^^^^^extra over for acid etched sanitised glaz ing 1 nr 

M ^^^^^extra over for spandrel panel; siz e 275 x  1130mm high 1 nr 

N Window Type 9; siz e 3370 x  1140mm high 1 nr 

O Window Type 21; siz e 4088 x  850mm high 1 nr 

P Window Type 30; siz e 2000 x  650mm high 1 nr 

Q Window Type 31; siz e 1325 x  650mm high 1 nr 

R Window Type 32; L- shape ; siz e approx 5760 x  850mm high 1 nr 

S ^^^^^extra over for steel support at corner; 850mm high 1 nr 

T extra over for spandrel panel; siz e 625 x  850mm high 1 nr

U extra over for spandrel panel; siz e 430 x  850mm high 2 nr

V Window Type 33; siz e 1620 x  1150mm high 2 nr 

Supply and install; thermally broken  triple glaz ed aluminium window system;
u- value requirement < = 0.85W/ m2K; powder coated finish; include for all
associated ironmongery; windows to be fitted with actuators in accordance with
Electrical Engineers specification; include for all associated ironmongery; all in
accordance with Architects specification, window schedules and drawings 

Windows and framesets

All windows below shall be to the Annex building :

W Window Type 4; siz e 1800 x  1150mm high 1 nr 

Supply and install; thermally broken  triple glaz ed aluminium window system; 
window frame to be slimline frame; u- value requirement < = 0.85W/ m2K;
powder coated finish;  all in accordance with Architects specification, window
schedules and drawings 

All windows below shall be to the Architects building :

X Window Type 4; siz e 450 x  1240mm high; to Architects building 4 nr 
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(31) EXTERNAL WALL COMPLETIONS (Continued)

Supply and install; thermally broken  triple glaz ed aluminium window system;
with 100mm restrictor with manual override to openable sections; window
frame to be slimline frame; u- value requirement < = 0.85W/ m2K; powder coated
finish; windows to be fitted with actuators in accordance with Electrical
Engineers specification; include for all associated ironmongery; all in
accordance with Architects specification, window schedules and drawings 

Window and framesets

All windows below shall be to the Annex building :

A Window Type 14; siz e 570 x  590mm high 2 nr 

B ^^^^^extra over for extender piece to window frame 2 nr

C ^^^^^extra over for works associated with electrical and BMS requirements 2 nr 

D Window Type 17; siz e 540 x  650mm high 3 nr 

E ^^^^^extra over for extender piece to window frame 3 nr

F ^^^^^extra over for works associated with electrical and BMS requirements 3 nr 

G Window Type 28; siz e 440 x  650mm high 2 nr 

H ^^^^^extra over for extender piece to window frame 2 nr

I ^^^^^extra over for works associated with electrical and BMS requirements 1 nr 

All windows below shall be to the Architects building :

J Window Type 8; siz e 570 x  570mm high; to Architects building 2 nr 

K ^^^^^extra over for builders works associated with automation of window 2 nr

L Window Type 10; siz e 570 x  570mm high; to Architects building 3 nr 

M ^^^^^extra over for toughned glass 1 nr

Supply and install; thermally broken  triple glaz ed aluminium window system;
with 100mm restrictor with manual overide to openable sections; u- value
requirement < = 0.85W/ m2K; powder coated finish; windows to be fitted with
actuators in accordance with Electrical Engineers specification; include for all
associated ironmongery; all in accordance with Architects specification, window
schedules and drawings 

Window and framesets

All windows below shall be to the Annex building :

N Window Type 10; siz e 2160 x  560mm high 2 nr 

O ^^^^^extra over for works associated with electrical and BMS requirements 2 nr 

P Window Type 11; siz e 1540 x  590mm high 2 nr 

Q ^^^^^extra over for works associated with electrical and BMS requirements 2 nr 

R Window type 16; L- shape; siz e approx 9325 x  1145mm high 1 nr 

S ^^^^^extra over for works associated with electrical and BMS requirements 1 nr 

T ^^^^^extra over for steel support at corner; 1145mm high 1 nr 

U ^^^^^extra over for AOV; approx siz e 950 x  1145mm high 1 nr

V ^^^^^extra over for AOV; approx 1000 x  1145mm high 1 nr

W ^^^^^extra over for spandrel panels; approx siz e 270 x  1145mm high 1 nr

X ^^^^^extra over for spandrel panel; approx siz e 640 x  1145mm high 1 nr

Y ^^^^^extra over for spandrel panel; approx siz e 430 x  1145mm high 1 nr 

Z Window Type 18; siz e 4235 x  742mm high 1 nr 
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(31) EXTERNAL WALL COMPLETIONS (Continued)

A ^^^^^extra over for works associated with electrical and BMS requirements 1 nr 

B ^^^^^extra over for acid etched sanitised glaz ing 1 nr 

C ^^^^^extra over for spandrel panels; approx siz e 200 x  745mm high 2 nr 

D ^^^^^extra over for openable sections; approx siz e 745 x  742mm high 1 nr

E ^^^^^extra over for openable sections; approx siz e 1720 x  745mm high 1 nr 

F Window Type 22; siz e 1400 x  650mm high 3 nr 

G ^^^^^extra over for works associated with electrical and BMS requirements 1 nr 

H Window Type 23; siz e 1495 x  650mm high 4 nr 

I ^^^^^extra over for works associated with electrical and BMS requirements 2 nr 

J Window Type 24; siz e 2135 x  650mm high 3 nr 

K ^^^^^extra over for works associated with electrical and BMS requirements 2 nr 

L Window Type 25; siz e 1525 x  650mm high 1 nr 

M ^^^^^extra over for works associated with electrical and BMS requirements 1 nr 

N Window Type 26; siz e 2000 x  650mm high 2 nr 

O ^^^^^extra over for works associated with electrical and BMS requirements 1 nr 

P Window Type 29; siz e 2000 x  650mm high 1 nr 

Q ^^^^^extra over for works associated with electrical and BMS requirements 1 nr 

Supply and install; thermally broken  triple glaz ed aluminium window system;
with 100mm restrictor with manual overide to openable sections;  u- value
requirement < = 0.85W/ m2K; powder coated finish; include for all associated
ironmongery; all in accordance with Architects specification, window schedules
and drawings 

Windows and framesets 

All windows below shall be to the Architects building :

R Window Type 5; siz e 1180 x  1240mm high; to Architects building 6 nr 

S Window Type 11; siz e 1770 x  1240mm high; to Architects building 2 nr 

T ^^^^^extra over for openable section with 100mm restictor with manual
override;  siz e approx 670 x  1240mm high 

2 nr

U Window Type 12; siz e 1380 x  1240mm high; to Architects building  5 nr 

V ^^^^^extra over for openable section with 100mm restictor with manual
override; siz e approx 670 x  1240mm high 

5 nr

W Window Type 13; siz e 2310 x  1140mm high; to Architects building  6 nr 

X ^^^^^extra over for openable section with 100mm restictor with manual
override; siz e approx 670 x  1140mm high 

6 nr

Supply and install; thermally broken  triple glaz ed aluminium window and door
system comprising of window with fixed panes and solid aluminium door; with
100mm restrictor with manual overide to openable window sections; u- value
requirement < = 0.85W/ m2K; powder coated finish; openable windows to be
fitted with actuators in accordance with Electrical Engineers specification;
include for all associated ironmongery; all in accordance with Architects
specification, window schedules and drawings 

Windows and framesets 

All windows below shall be to the Aras HQ building :

Y Window type 2; siz e 1170 x  2156mm high 6 nr
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(31) EXTERNAL WALL COMPLETIONS (Continued)

A Window type 3; siz e 950 x  1620mm high 4 nr

Supply and install; thermally broken  triple glaz ed aluminium window and door
system comprising of window with fixed panes and solid aluminium door; with
100mm restrictor with manual overide to openable window sections; u- value
requirement < = 0.85W/ m2K; powder coated finish; include for all associated
ironmongery; all in accordance with Architects specification, window schedules
and drawings 

Windows and framesets 

All windows below shall be to the Aras HQ building :

B Window type 1; siz e 1170 x  1860mm high 46 nr

C Window type 4; siz e 1170 x  1800mm high 76 nr

COMPOSITE WINDOWS AND DOORS 

Supply and install; thermally broken  triple glaz ed aluminium window and door
system comprising of window with fixed panes and solid aluminium door;
u- value requirement < = 0.85W/ m2K; powder coated finish; include for all
associated ironmongery; all in accordance with Architects specification, window
schedules and drawings 

Composite window and door framesets

All composite windows and door framesets below shall be to the Annex building
:

D Window Type 5; overall siz e approx 1760 x  1130mm high siz e 1 nr

E ^^^^^extra over for solid aluminium door; siz e 840 x  2080mm high 1 nr

F ^^^^^extra over for metal rail with cane protection fixed at ground level 2 nr

G ^^^^^extra over for works associated with installation of power push pad 2 nr

H ^^^^^extra over for builders works associated with access control 1 nr

I Window Type 7; overall siz e approx 2760 x  1150mm high siz e 1 nr

J ^^^^^extra over for solid aluminium door; siz e 860 x  2080mm high 1 nr

K ^^^^^extra over for metal rail with cane protection fixed to door at 200 to
400mm above finished floor level

1 nr

L ^^^^^extra over for works associated with installation of power push pad 1 nr

M ^^^^^extra over for builders works associated with access control 1 nr

Supply and install; thermally broken  triple glaz ed aluminium window and door
system comprising of window with fixed panes and solid aluminium door; with
100mm restrictor with manual overide to openable window sections; u- value
requirement < = 0.85W/ m2K; powder coated finish; openable windows to be
fitted with actuators in accordance with Electrical Engineers specification;
include for all associated ironmongery; all in accordance with Architects
specification, window schedules and drawings 

Windows and framesets 

N Window Type 8; overall siz e approx 5900 x  1150mm high siz e; Architects
building 

1 nr

O ^^^^^extra over for solid aluminium door; siz e 850 x  2070mm high 1 nr

P ^^^^^extra over for metal rail with cane protection fixed to door at 200 to
400mm above finished floor level

2 nr

Q ^^^^^extra over for builders works associated with access control 1 nr

R ^^^^^extra over for works associated with installation of power push pad 1 nr

S ^^^^^extra over for works associated with electrical and BMS requirements 2 nr 
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(31) EXTERNAL WALL COMPLETIONS (Continued)

DOORS

Supply and install; solid aluminium doors; high performance solid insulated
door leaf and thermally broken aluminium frame; thermal performance u- value
< = 0.85W/ m2K; include for all associated ironmongery; all in accordance with
Architects specification and drawings and schedules

Doors and framesets

A Door type 1; single swing double door; siz e 1460 x  2100mm high; ref D0.01;
Architects building 

1 nr

B Door type 1; single swing single door; siz e 870 x  2080mm high; ref D0.01,
D0.02, D0.03; Annex building 

3 nr 

Supply and install; triple glaz ed doors; g laz ed withs safety glass; thermal
performance u- value < = 0.85W/ m2K; include for all associated ironmongery; all
in accordance with Architects specification and drawings and schedules

Doors and framesets

C Door type 2; single swing single door; siz e 870 x  2080mm high; ref D0.04;
Annex building 

1 nr

D ^^^^^extra over for manifestation 1 nr

E Door type 1; single swing single door; overall siz e 1660 x  2390mm high; ref
D0.01 and D0.02; Aras HQ 

2 nr

F ^^^^^extra over for metal rail with cane protection fixed at ground level 2 nr

G ^^^^^extra over for works associated with installation of power push pad 2 nr

H Door type 2; single swing double door; overal siz e 2096 x  2740mm high; ref
D0.03; Aras HQ

1 nr

I ^^^^^extra over for metal rail with cane protection fixed at ground level 1 nr

J ^^^^^extra over for works associated with installation of power push pad 1 nr

K Door type 3; single swing single door; overall siz e 1050 x  2050mm high; ref
D1.01; Aras HQ

1 nr

Pressed metal steel window cills; fixed at base of windows ; including fix ings,
gaskets and seals; all fixed in position ; profile and fix ings in accordance with
Architects specification and drawings 

Window cills

L window cill; approx 260mm wide; to ex isting blockwalls; refer to detail 8 on
drawing 4001- D2- P01; Architects building 

45 m

M window cill; approx 260mm wide; to ex isting blockwalls; refer to detail 8 on
drawing 4002- D2- P01; Annex building

88 m

N aluminium cills; to curtain walling; to Annex building 32 m

O window cills; approx 260mm wide; to ex isting blockwalls; Aras HQ 154 m

P aluminium cills; to curtain walling; Aras HQ 29 m

Flashings 

Q Metal flashing to be installed over ex isting concrete cills; 300- 450mm girth;
refer to Architects detail 12 on drawing 4002- D2- P01; Architects building 

76 m

R Pressed metal flashing to protruding curtain wall sill; 950 -  1050mm girth;refer
to Architects detail 10 on drawing 4002- D2- P01; Architects building 

17 m

Louvres

S aluminium vents; refer to drawing 2101- D2- P01; Annex building 11 nr 

Guardrails

T guardrails; to internal reveals at second floor level; Aras HQ 7 m
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(31) EXTERNAL WALL COMPLETIONS (Continued)

GLAZING

COMPOSITE ITEMS 

Supply and install; aluminium framed glaz ed doors; g laz ed with safety glass; 
thermal performance u- value < = 0.85W/ m2K; finish to be confirmed; include
for all associated ironmongery; all in accordance with Architects specification
and drawings 

Doors and framesets

A Door type 2; single swing single door; siz e 1200 x  3225mm high; ref D0.02;
Architects building 

1 nr

B Door type 3; single swing single door; siz e 1140 x  2120mm high; ref D1.01;
Architects building

1 nr

Supply and install; aluminium framed glaz ed composite window and door
system; doors glaz ed with safety glass;  thermal performance u- value
< = 0.85W/ m2K; finish to be confirmed; include for all associated ironmongery;
all in accordance with Architects specification and drawings 

Composite Window and Door framesets

All windows below shall be to the Annex building :

C Window type 13; overall siz e 2070 x  2080mm high 3 nr

D ^^^^^extra over glaz ed single door; siz e approximately 870 x  2060mm high 3 nr

E ^^^^^extra over for metal rail with cane protection fixed at ground level 6 nr

F ^^^^^extra over for works associated with installation of power push pad 3 nr

G ^^^^^extra over for builders works associated with access control 3 nr

H ^^^^^extra over for manifestation to door 13 nr

Supply and install; aluminium framed glaz ed composite window and door
system; doors glaz ed with safety glass;  window frame to be a slimline frame;
thermal performance u- value < = 0.85W/ m2K; finish to be confirmed; openable
windows to be fitted with actuators in accordance with Electrical Engineers
specification; include for all associated ironmongery; all in accordance with
Architects specification and drawings 

Composite Window and Door framesets

All windows below shall be to the Annex building :

I Window type 12; overall siz e 1530 x  2060mm high 1 nr

J ^^^^^extra over glaz ed single door; siz e approximately 870 x  2060mm high 1 nr

K ^^^^^extra over for metal rail with cane protection fixed at ground level 2 nr

L ^^^^^extra over for works associated with installation of power push pad 1 nr

M ^^^^^extra over for works associated with electrical and BMS requirements 1 nr

N ^^^^^extra over for builders works associated with access control 1 nr

O ^^^^^extra over for extender piece to window frame 1 nr

P ^^^^^extra over for manifestation to door 4 nr

PAINTING AND DECORATION 

PAINTING

Paint; prepare base, mix  and apply; in accordance with manufacturers
instructions and Architects specification 

Second fix ings 

Q window boards; < 300mm wide; Architects building 45 m
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TERNAL WALL COMPLETIONS(31) EX (Continued)

A window boards; < 300mm wide; Annex building 88 m

B window boards; < 300mm wide; Aras HQ 154 m

(31) EXTERNAL WALL COMPLETIONS 
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TERNAL WALL COMPLETIONS(31) EX (Continued)
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(37) ROOF COMPLETIONS 

(37) ROOF COMPLETIONS 

GENERAL NOTES

A The Contractor's attention is drawn to the following Architects  tender
information associated with this element of the works for the purposes of
accurately pricing this section; In particular Architects  drawings and
specifications as listed on drawing registers

1 Note

B The Contractor's attention is drawn to the following Engineers tender
information associated with this element of the works for the purposes of
accurately pricing this section; In particular Engineers Specification  and relevant
drawings as listed on Engineers drawing register 

1 Note

C The Contractor's attention is drawn to the BQ preliminaries section and the
PSDP preliminary safety & health plan and its associated appendices issued as
part of this tender for the purposes of pricing this element of the Bill of
Quantities

1 Note

D The tenderer is required to identify any anomalies between this Bill of Quantities
and the Architect's & Engineer's drawings and specification for the project
through the tender clarification process during the tender period. The
specification as issued by the project design team included within the works
requirements takes precedence over the descriptions included in this BQ. The
client will not accept additional costs claimed for specification/ descriptions
included within the works requirements which may be described differently
here. The contractor is responsible for clarifying such issues during the tender
period

1 Note

E This section of the BQ is measured in accordance with the Agreed Rules of
Measurement 4 2009, Supplement 1 Issue 1, 2010 subject to the preambles
amendments noted in the introduction to the pricing document

1 Note

ROOFING CLADDING & WATERPROOFING

WATERPROOFING NON METAL SHEET COVERINGS 

EPDM membrane ; minimum 1mm thick; fully bonded to perimeter of all
openings within the roof using bitumenous bonding agent; installed lapped
bonded and sealed in strict accordance with manufaturers instructions and
Architects specifications 

Flashings 

F EPDM to roof lights; Architects building 100 m

G EPDM to roof lights; Annex building 87 m

H EPDM to roof lights; Aras HQ 323 m

Airtightness seal; supply, installation and sealing of airtight tape & fleece to
perimeter of openings to roofs; include for all necessary preparatory works,
priming and glue sealing where required; airtightness to achieve performance to
5m3/ hr/ m2 @ 50Pa; all in accordance with manufacturers instructions and
Architects specifications 

Airtightness tape 

I Airtight tape to rooflights; Architects building 100 m

J Airtight tape to roof lights; Annex building 87 m

K Airtight tape to roof lights; Aras HQ 323 m

WOODWORK

COMPOSITE ITEMS 

Supply and install; Rooflights; tripled glaz ed sealed insulating glass unit with
laminated timber frame and sash; thermal performance < = 0.85W/ m2K; include
for all flashings and waterproofing; all in accordance with Architects
specification and drawings 

Rooflights 
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OF COMPLETIONS(37) RO (Continued)

A Rooflight type 1; siz e approx. 1007 x  1677mm long; refer to Architects detail 6
on drawing 4001- D2- P01; Architects building 

16 nr

B Rooflight type 2; AOV; siz e approx 1260 x  1260mm long; Architects building 1 nr 

C ^^^^^extra over for upstands/ kerbs including waterproofing and metal
flashings 

91 m

D ^^^^^extra over for electrical and builders works associated with automated
controls

17 nr

E ^^^^^extra over for modifications to ex isting roof finishes and roof structure
where rooflights were removed (removal e.m) to facilitate installation of new
rooflights 

17 nr

Supply and install; Rooflights; tripled glaz ed sealed insulating glass unit with
laminated timber frame and sash; thermal performance < = 0.85W/ m2K;include
for actuators to openable sections in accordance with Electrical Engineers
specification; include for all flashings and waterproofing; all in accordance with
Architects specification and drawings 

Rooflights 

F Rooflight type 1; siz e approx 32220 x  1594mm long; Annex building 1 nr

G ^^^^^extra over for AOV; approx siz e 1183 x  1594mm high 1 nr

H ^^^^^extra over for AOV; approx siz e 1138 x  1594mm high 1 nr

I ^^^^^extra over for AOV; approx siz e 1254 x  1594mm high 1 nr

J ^^^^^extra over for AOV; approx siz e 1232 x  1594mm high 2 nr

K ^^^^^extra over for AOV; approx siz e 1267 x  1594mm high 1 nr

L ^^^^^extra over for AOV; approx siz e 1206 x  1594mm high 1 nr

M ^^^^^extra over for AOV; approx siz e 1229 x  1594mm high 1 nr

N ^^^^^extra over for AOV; approx siz e 1306 x  1594mm high 1 nr

O ^^^^^extra over for spandrel panel approx 240 x  1594mm high 5 nr

P ^^^^^extra over for louvred panel; approx siz e 2215 x  1594mm high 1 nr

Q ^^^^^extra over for louvred panel; approx siz e 2179 x  1594mm high 1 nr

R ^^^^^extra over for louvred panel; approx siz e 2219 x  1594mm high 1 nr

S ^^^^^extra over for works associated with electrical and BMS requirements 9 nr 

T Rooflight type 2; siz e approx 1017 x  1447mm long; Annex building 1 nr

U Rooflight type 3; siz e approx 837 x  1367mm long; Annex building 1 nr

V Rooflight type 4; siz e approx 987 x  1447mm long; Annex building 2 nr

W ^^^^^extra over for upstands/ kerbs including waterproofing and metal
flashings 

87 m

X ^^^^^extra over for electrical and builders works associated with automated
controls

2 nr

Y ^^^^^extra over for modifications to ex isting roof finishes and roof structure
where rooflights were removed (removal e.m) to facilitate installation of new
rooflights 

5 nr

Z Rooflight type 1; siz e 940 x  1650mm high; Aras HQ 1 nr

AA Rooflight type 2; siz e 940 x  1610mm high; Aras HQ 1 nr

AB Rooflight type 3; siz e 1000 x  1650mm high; Aras HQ 59 nr

AC ^^^^^extra over for upstands/ kerbs including waterproofing and flashings 323 m
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(37) ROOF COMPLETIONS (Continued)

METALWORK

COMPOSITE ITEMS

Supply and install auminium louvres; to achieve U- value of 0.85W/ m2K; include
for making good revealsinclude for proprietary seals,flashingsand the like; all in
accordance with manufacturers instructions and Architects drawings and
specifications 

Louvres

A Louvres; approx 7000 x  600mm high; Annex building 1 nr

NON- STRUCTURAL

Railings; galvanised steel railing; 1100mm high; include for all necessary
fix ings; fixed ontop of wall; all in accordance with Architects drawings and
specifications  

Railing

B 1100mm high; to bunker roof; Aras HQ 22 m

Skyway Access Constant Force or equal approved stainless steel restraint
system; all systems installed to be suitable for roof type structure and finish as
Architects specification; include for all required weathering, flashing
installation, permanent labelling/ signageand transfastener system for
contnuous movement around corners /  across supportsin strict accordance with
Architects specification and manufacturers instructions

Fall restraint system

C to warm insulated roof 328 m

Fall Restraint accessories

D removable transfastner system 7 nr

E full body harness 7 nr

F energy absorbing larnyards; 2m long 14 nr

G PPE storage holdall 1 item

(37) ROOF COMPLETIONS 
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(41) WALL FINISHES EXTERNALLY

(41) WALL FINISHES EXTERNALLY 

GENERAL NOTES

A The Contractor's attention is drawn to the following Architects  tender
information associated with this element of the works for the purposes of
accurately pricing this section; In particular Architects  drawings and
specifications as listed on drawing registers

1 Note

B The Contractor's attention is drawn to the following Engineers tender
information associated with this element of the works for the purposes of
accurately pricing this section; In particular Engineers Specification  and relevant
drawings as listed on Engineers drawing register 

1 Note

C The Contractor's attention is drawn to the BQ preliminaries section and the
PSDP preliminary safety & health plan and its associated appendices issued as
part of this tender for the purposes of pricing this element of the Bill of
Quantities

1 Note

D The tenderer is required to identify any anomalies between this Bill of Quantities
and the Architect's & Engineer's drawings and specification for the project
through the tender clarification process during the tender period. The
specification as issued by the project design team included within the works
requirements takes precedence over the descriptions included in this BQ. The
client will not accept additional costs claimed for specification/ descriptions
included within the works requirements which may be described differently
here. The contractor is responsible for clarifying such issues during the tender
period

1 Note

E This section of the BQ is measured in accordance with the Agreed Rules of
Measurement 4 2009, Supplement 1 Issue 1, 2010 subject to the preambles
amendments noted in the introduction to the pricing document

1 Note

WOODWORK

IRONMONGERY, ACCESSORIES AND SUNDRIES 

PIR insulation; to achieve thermal conductivity of 0.02Wm2K; fixed to curtain
wall head; include for all fix ings; all in accordance with Architects specification
and detail 9 on drawing 4001- D2- P01

Thermal 

F > 300mm girth; 60mm thick; Architects building 7 m2

Mineral wall insulation; EWI including silicone render finish; fixed to external
walls; to achieve thermal conductivity of 0.036W/ m2K; include for all necessary
accessories , fix ings and flashings; all in accordance with manufacturers
instructions, Architects specification and drawings 

Thermal

G > 300mm; 180mm thick; Annex building 591 m2

H < 300mm; 180mm thick; to window and door reaveals and heads ; Annex
building 

290 m

FLOOR WALL CEILING FINISHES 

IN SITU FINISHES 

Make good ex isting rendered reveals; to match ex isting; all in accordance with
Architects specification 

I 300mm wide;  to window reveals; Architects building 41 m2

J 300mm wide; to window reveals; Annex building 81 m2

K 300mm wide; to window reveals; Aras HQ 191 m2

BOARD FINISHES 
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(41) WALL FINISHES EXTERNALLY (Continued)

Plasterboard; 12mm thick cement board finished with sand and cement render;
fixed to curtain wall head onto insulation (e.m); include for all fix ings; all joints
to be taped, filled and finished to smooth surface; all in accordance with
Architects specification and detail 9 on drawing 4001- D2- P01

A > 300mm girth; curtain wall head; Architects building 9 m2

B > 300mm girth; curtain wall head; Annex building 20 m2

C > 300mm girth; curtain wall head; Aras HQ 74 m2

PAINTING AND DECORATING 

PAINTING

Paint; prepare base, mix  and apply; in accordance with manufacturers
instructions and Architects specification 

Walls

D > 300mm; to ex isting walls in isolated locations; Architects buildings 220 m2

E > 300mm; to ex isting walls in isolated locations; Aras HQ 450 m2 

F > 300mm; to ex isting walls; Annex building 422 m2 

G 300mm wide; to ex isting window reveals; Architects building 11 m2

H 300mm wide; to ex isting window reveals; Annex building 81 m2

I 300mm wide; to ex isting window reveals; Aras HQ 191 m2

(41) WALL FINISHES EXTERNALLY
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(41) WALL FINISHES EXTERNALLY (Continued)
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(42) WALL FINISHES INTERNALLY 

(42) WALL FINISHES INTERNALLY 

GENERAL NOTES

A The Contractor's attention is drawn to the following Architects  tender
information associated with this element of the works for the purposes of
accurately pricing this section; In particular Architects  drawings and
specifications as listed on drawing registers

1 Note

B The Contractor's attention is drawn to the following Engineers tender
information associated with this element of the works for the purposes of
accurately pricing this section; In particular Engineers Specification  and relevant
drawings as listed on Engineers drawing register 

1 Note

C The Contractor's attention is drawn to the BQ preliminaries section and the
PSDP preliminary safety & health plan and its associated appendices issued as
part of this tender for the purposes of pricing this element of the Bill of
Quantities

1 Note

D The tenderer is required to identify any anomalies between this Bill of Quantities
and the Architect's & Engineer's drawings and specification for the project
through the tender clarification process during the tender period. The
specification as issued by the project design team included within the works
requirements takes precedence over the descriptions included in this BQ. The
client will not accept additional costs claimed for specification/ descriptions
included within the works requirements which may be described differently
here. The contractor is responsible for clarifying such issues during the tender
period

1 Note

E This section of the BQ is measured in accordance with the Agreed Rules of
Measurement 4 2009, Supplement 1 Issue 1, 2010 subject to the preambles
amendments noted in the introduction to the pricing document

1 Note

WOODWORK 

IRONMONGERY, ACCESSORIES AND SUNDRIES 

PIR insulation; to achieve thermal conductivity of 0.02Wm2K; fixed to walls;
include for all fix ings; all in accordance with Architects specification and detail 7
on drawing 4001- D2- P01

Thermal 

F > 300mm girth; 60mm thick; Architects building 21 m2

PIR insulation; to achieve thermal conductivity of 0.02Wm2K; fixed to walls;
include for all fix ings; all in accordance with Architects specification and
drawings

Thermal

G < 300mm girth; 25mm thick; to window heads;ref to detail 8 on drawing
4001- D2- P01; Architects building 

19 m2

H < 300mm girth; 25mm thick; to window heads and reveals; refer to Architects
detail 7 on drawing 4101- D2- P0; Aras HQ

108 m2

FLOOR WALL CEILING FINISHES 

IN- SITU FINISHES 

Sand and cement render; make good ex isting rendered surfaces damaged
during the works; all in accordance with Architects specification 

Walls 

I generally; Aras HQ (contractor to assess quantity on site visit) 1 item 

BOARD FINISHES 

Plasterboard; 12.5mm thick plasterboard with 2.5mm skim coat; fixed to walls
onto insulation (e.m); include for all fix ings; all joints to be taped, filled and
finished to smooth surface; all in accordance with Architects specification and
detail 7 and 8 on drawing 4001- D2- P01
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(42) WALL FINISHES INTERNALLY (Continued)

Wall linings

A < 300mm girth; to walls;  Architects building 21 m2

B < 300mm girth to window reveals; Architects building 26 m2

C < 300mm girth; to window heads; Architects building 13 m2

D < 300mm girth; to walls; below window boards;  Architects building 8 m2

E ^^^^^extra over for abutment to other finishes (adjacent walls, floors and
ceilings)

1 item

Plasterboard; 12.5mm thick plasterboard with 2.5mm skim coat; fixed to walls
onto insulation (e.m); include for all fix ings; all joints to be taped, filled and
finished to smooth surface; all in accordance with Architects specification and
detail 7 and 8 on drawing 4101- D2- P01

Wall linings 

F < 300mm girth; to window heads; Aras HQ 108 m2

Vertical encasement to ex isting columns; 44 x  44mm vertical timber studs;
include for noggings where necessary; encasement comprising head and floor
channels; floor channels fixed to floor and head channels fixed to underside of
upper floor; include for PIR insulation fixed to studs; covered with 12.5mm
plasterboard with 2.5mm skim coat on one side; butt joints; joints staggered;
all joints and intersections to be taped and skimmed with 2.5mm thick plaster;
include for sealant to perimeter; all in accordance with Architects specification
and drawing 

Encasement to ex isting concrete columns 

G exceeding 300mm; 140 x  370 x  140mm; internal dimensions; 3 sides; approx
2650mm high ; refer to detail 12 on drawing 4001 -  D2 - P01; Architects
building 

5 nr 

H Encasement to ex isting steel/ concrete columns; dimensions approx 2000 x  380
x 2000mm; 3 sides; approx 3500mm high; Aras HQ

24 nr

PAINTING AND DECORATING 

PAINTING

Paint; prepare base, mix  and apply; in accordance with manufacturers
instructions and Architects specification 

Walls

I > 300mm; Architects building 67 m2

J < 300mm wide; window heads and reveals; Aras HQ 637 m

Encasement 

K > 300mm; Architects building 9 m2 

L > 300mm; Aras HQ 84 m2

(42) WALL FINISHES INTERNALLY 
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(42) WALL FINISHES INTERNALLY (Continued)
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(45) CEILING FINISHES 

(45) CEILING FINISHES 

GENERAL NOTES

A The Contractor's attention is drawn to the following Architects  tender
information associated with this element of the works for the purposes of
accurately pricing this section; In particular Architects  drawings and
specifications as listed on drawing registers

1 Note

B The Contractor's attention is drawn to the following Engineers tender
information associated with this element of the works for the purposes of
accurately pricing this section; In particular Engineers Specification  and relevant
drawings as listed on Engineers drawing register 

1 Note

C The Contractor's attention is drawn to the BQ preliminaries section and the
PSDP preliminary safety & health plan and its associated appendices issued as
part of this tender for the purposes of pricing this element of the Bill of
Quantities

1 Note

D The tenderer is required to identify any anomalies between this Bill of Quantities
and the Architect's & Engineer's drawings and specification for the project
through the tender clarification process during the tender period. The
specification as issued by the project design team included within the works
requirements takes precedence over the descriptions included in this BQ. The
client will not accept additional costs claimed for specification/ descriptions
included within the works requirements which may be described differently
here. The contractor is responsible for clarifying such issues during the tender
period

1 Note

E This section of the BQ is measured in accordance with the Agreed Rules of
Measurement 4 2009, Supplement 1 Issue 1, 2010 subject to the preambles
amendments noted in the introduction to the pricing document

1 Note

ROOFING, CLADDING AND WATERPROOFING 

MASTIC ASPHALT WATERPROOF AND GAS PROOF NON METAL FLEXIBLE SHEET
COVERINGS 

Airtightness membrane to underside insulation (e.m) ; minimum 150mm laps at
all joints and sealed with airseal tape; lapped at 200mm to perimeter of building
and fixed to external walls with sealer tape; all penetrations sealed; all in
accordance with manufacturers instructions and Architects specification and
detail 6 on drawing 4001- D2- P01

Airtightness membrane 

F > 300mm; Architects building 313 m2

G > 300mm; sloping; Annex building 285 m2

H > 300mm; Annex building 147 m2

I > 300mm; sloping Aras HQ 796 m2

J > 300mm; Aras HQ 201 m2

WOODWORK 

IRONMONGERY ACCESSORIES AND SUNDRIES

Mineral wool insulation batts; to achieve thermal conductivity of 0.034W/ mK;
fixed in attic space between ex isting purlins; include for all fix ings; all in
accordance with Architects specification and drawings

Thermal insulation

K > 300mm wide; 175mm thick; refer to detail 6 on Architects drawing
4001- D2- P01; Architects building 

258 m2

Mineral wool insulation batts; to achieve thermal conductivity of 0.031W/ mK;
fixed in attic space between ex isting purlins; include for all fix ings; all in
accordance with Architects specification and drawings
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(45) CEILING FINISHES (Continued)

A > 300mm wide; 120mm thick; 2 layers; sloping;  refer to details 6, 7 and 8 on
Architects drawing 4002- D2- P01; Annex building 

570 m2

B > 300mm wide; 120mm thick; 2 layers; refer to details 6, 7 and 8 on Architects
drawing 4002- D2- P01; Annex building 

293 m2

PIR insulation; to achieve thermal conductivity of 0.022Wm2K; fixed in attic
space at rooflight locations; include for all fix ings; all in accordance with
Architects specification and drawings

Thermal insulation 

C > 300mm wide; 25mm thick; refer to detail 6 on Architects drawing
4001- D2- P01; Architects building 

33 m2 

D > 300mm wide; 60mm thick; attic space; refer to detail 6 on Architects drawing
4001- D2- P01; Architects building

19 m2

E > 300mm wide; 50mm thick; sloping; refer to detail 6,7 and 8 on Architects
drawing 4002- D2- P01; Annex building

285 m2

F > 300mm girth; 50mm thick; wrapped around purlins; refer to detail 8 on
Architects drawing 4002- D2- P01; Architects building 

164 m2

G > 300mm wide; 100mm thick; between rafters; sloping; refer to Architects
drawing 1204- D2- P01; Aras HQ

796 m2

H > 300mm wide; 25mm thick; refer to Architects detail 6 on drawing
4101- D2- P01; Aras HQ

49 m2 

FLOOR WALL CEILING FINISHES 

BOARD FINISHES 

Plasterboard ceilings; 15mm type A plasterboard; fixed to underside of roof
insulation system (e.m) ; include for plywood grounds; joints staggered, lapped,
scrimmed, taped and sealed with a clean smooth finish ready for skimming; all
in accordance with Architects specification and Architects detail 6 and 7 on
drawing 4001- D2- P01

Ceilings

I > 300mm wide; sloping; refer to Architects detail 6 and 7 on Architects drawing
4001- D2- P01; Architects building 

259 m2 

J > 300mm wide; sloping; refer to Architects detail 7 on Architects drawing
4002- D2- P01; Annex building

91 m2

K ^^^^^extra over for perimeter trims 1 item

Plasterboard; 15mm thick plasterboard with 2.5mm skim coat; fixed to ex isting
35 x  50mm battens; include for all fix ings; all joints to be taped; filled and
finished to smooth surface; all in accordance with Architects specification and
detail 9 on drawing 4002- D2- P01

L > 300mm wide; horiz ontal; at curtain wall locations 10 m2

Plasterboard; 15mm thick plasterboard with 2.5mm skim coat; fixed to 25 x
50mm timber battens; include for all fix ings; all joints to be taped; filled and
finished to smooth surface; all in accordance with Architects specification and
detail 8 on drawing 4002- D2- P01

M > 300mm wide; Annex building 147 m2

N > 300mm wide; sloping; Annex building 103 m2

O extra over for perimeter trims 1 item

Plasterboard; 15mm thick plasterboard with 2.5mm skim coat; fixed to ex isting
35 x  50mm battens; include for all fix ings; all joints to be taped; filled and
finished to smooth surface; all in accordance with Architects specification and
drawings

P > 300mm wide; sloping Aras HQ 796 m2
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(45) CEILING FINISHES (Continued)

A > 300mm wide; horiz ontal; Aras HQ 201 m2

B extra over for perimeter trims 1 item

Plasterboard ceilings; 15mm type A plasterboard;  include for plywood grounds;
joints staggered, lapped, scrimmed, taped and sealed with a clean smooth
finish ready for skimming; all in accordance with Architects specification and
Architects detail 6  on drawing 4001- D2- P01

Bulkheads

C Vertical plasterboard bulkhead; 335mm high; Architects building 33 m2

D Vertical plasterboard bulkhead; 570mm high; Annex building 13 m2

Suspended tile ceilings; reinstate ex isting celing tiles previously set aside;
include for all necessary works; all in accordance with Architects drawings and
specification 

Ceilings

E > 300mm; horiz ontal; Aras HQ 108 m2

F ^^^^^extra over for replacement of damaged ceiling tiles 16 m2

G ^^^^^extra over for supply of 1nr box of tiles to match ex isting 1 item

PAINTING AND DECORATING 

PAINTING

Paint; prepare base, mix  and apply; in accordance with manufacturers
instructions and Architects specification 

Ceilings 

H > 300mm wide; Architects building 259 m2

I > 300mm wide; Annex building 432 m2

J > 300mm wide; Aras HQ 997 m2

K > 300mm wide; ex isting plasterboard retained; Aras HQ 165 m2

 Bulkheads 

L > 300mm wide ; Architects building 33 m2

M > 300mm wide; Annex building; Annex building 13 m2

(45) CEILING FINISHES 
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(46) AIRTIGHTNESS 

(46) AIRTIGHTNESS 

GENERAL NOTES

A The Contractor's attention is drawn to the following Architects  tender
information associated with this element of the works for the purposes of
accurately pricing this section; In particular Architects  drawings and
specifications as listed on drawing registers

1 Note

B The Contractor's attention is drawn to the following Engineers tender
information associated with this element of the works for the purposes of
accurately pricing this section; In particular Engineers Specification  and relevant
drawings as listed on Engineers drawing register 

1 Note

C The Contractor's attention is drawn to the BQ preliminaries section and the
PSDP preliminary safety & health plan and its associated appendices issued as
part of this tender for the purposes of pricing this element of the Bill of
Quantities

1 Note

D The tenderer is required to identify any anomalies between this Bill of Quantities
and the Architect's & Engineer's drawings and specification for the project
through the tender clarification process during the tender period. The
specification as issued by the project design team included within the works
requirements takes precedence over the descriptions included in this BQ. The
client will not accept additional costs claimed for specification/ descriptions
included within the works requirements which may be described differently
here. The contractor is responsible for clarifying such issues during the tender
period

1 Note

E This section of the BQ is measured in accordance with the Agreed Rules of
Measurement 4 2009, Supplement 1 Issue 1, 2010 subject to the preambles
amendments noted in the introduction to the pricing document

1 Note

AIRTIGHTNESS UPGRADES 

Allow for sealing all junctions between blockworks and window/ door
reveals/ heads/ cills, service penetrations through walls and ceilings and the like;
to achieve an airtightness level of 5m3/ hr/ m2 @50Pa; using appropriate
airtightness tapes and membranes; all in accordance with manufacturers
instructions and Architects specification

F generally; to Architects building 1 item 

G generally; to Annex building 1 item

H generally; to Aras HQ 1 item

AIRTIGHTNESS TESTING AND CERTIFICATION 

Allow for testing all works for airtightness; building required to achieve
airtightness level of 5m3/ hr/ m2 @50Pa; testing to be carried out in accordance
with Architects specification 

I generally; to Architects building 1 item 

J generally; to Annex building 1 item

K generally; to Aras HQ 1 item

L Builders attendance  preparing for tests (including taping up vents,dummy
doors and the like); to Architects building

1 item

M Builders attendance  preparing for tests (including taping up vents,dummy
doors and the like); to Annex building

1 item

N Builders attendance  preparing for tests (including taping up vents,dummy
doors and the like); to Aras HQ

1 item

(46) AIRTIGHTNESS 
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(47) ROOF FINISHES 

(47) ROOF FINISHES 

GENERAL NOTES

A The Contractor's attention is drawn to the following Architects  tender
information associated with this element of the works for the purposes of
accurately pricing this section; In particular Architects  drawings and
specifications as listed on drawing registers

1 Note

B The Contractor's attention is drawn to the following Engineers tender
information associated with this element of the works for the purposes of
accurately pricing this section; In particular Engineers Specification  and relevant
drawings as listed on Engineers drawing register 

1 Note

C The Contractor's attention is drawn to the BQ preliminaries section and the
PSDP preliminary safety & health plan and its associated appendices issued as
part of this tender for the purposes of pricing this element of the Bill of
Quantities

1 Note

D The tenderer is required to identify any anomalies between this Bill of Quantities
and the Architect's & Engineer's drawings and specification for the project
through the tender clarification process during the tender period. The
specification as issued by the project design team included within the works
requirements takes precedence over the descriptions included in this BQ. The
client will not accept additional costs claimed for specification/ descriptions
included within the works requirements which may be described differently
here. The contractor is responsible for clarifying such issues during the tender
period

1 Note

E This section of the BQ is measured in accordance with the Agreed Rules of
Measurement 4 2009, Supplement 1 Issue 1, 2010 subject to the preambles
amendments noted in the introduction to the pricing document

1 Note

ROOFING, CLADDING, WATERPROOFING 

WATERPROOFING 

Waterproofing membrane; installed in accordance wit manufacturers
instructions; lapped at ends; all inaccordance with Architects specification and
drawings 

Waterproofing 

F > 300mm; bunker roof; Aras HQ 128 m2

NON- METAL FLEXIBLE SHEET COVERINGS 

Supply and install; Bauder Thermofol PVC or equivalent waterproofing system;
laid on top of 50mm PIR insulation (e.m); include all necessary fix ings; all in
accordance with manufacturers instructions and Architects specification and
drawings 

Roofing

G > 300mm; Aras HQ 659 m2

SLATE AND TILE COVERINGS

Repair /  replace ex isting loose slates; inude for all necessary fix ings; include for
all necessary works; all in accordance with Architects specification and drawings

Roofing 

H < 300mm; in isolated locations; Aras HQ 250 m2 

WOODWORK

IRONMONGERY, ACCESSORIES, AND SUNDRIES 

Insulation; Rigid PIR insulation; to achieve a thermal conductivity of
0.022W/ m2K; installed on top of ex isting roof membrane; all in accordance
with manufacturers instructions and Architects specification and drawings 

Thermal
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(47) ROOF FINISHES (Continued)

A > 300mm; horiz ontal; 50mm thick; Aras HQ 659 m2

SURFACE PAVING

PREFORMED PAVING AND EDGING UNITS 

Reinstate ex isting pavers previously set aside; include for 20mm disc spacers;
include for making good adjacent finishes; all in accordance with Architects
specification

Paving

B > 300mm; to bunker roof; Aras HQ 128 m2

(47) ROOF FINISHES 
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(51) HEATING CENTRE 

(51) HEATING CENTRE 

GENERAL NOTES

A The Contractor's attention is drawn to the following Services Engineer's tender
information associated with this element of the works for the purposes of
accurately pricing this section as per Engineers drawings and specification 

1 note

B The Contractor's attention is drawn to the BQ preliminaries section and the
PSDP preliminary safety & health plan and its associated appendices issued as
part of this tender for the purposes of pricing this element of the Bill of
Quantities

1 note

C The tenderer is required to identify any anomalies between this Bill of Quantities
and the Architect's & Engineer's drawings and specification for the project
through the tender clarification process during the tender period. The
specification as issued by the project design team included within the works
requirements takes precedence over the descriptions included in this BQ. The
client will not accept additional costs claimed for specification/ descriptions
included within the works requirements which may be described differently
here. The contractor is responsible for clarifying such issues during the tender
period.

1 note

D This element of the BQ is measured in accordance with the Agreed Rules of
Measurement 4 Supplement 2 Issue 1, 2013; these are the Agreed Alternative
Rules for the Measurement of Services Installations; where quantities of works
have been measured & ARM 4/ 2 only requires itemised works, we have included
the quantities in the works description as a guide only for pricing; it is
incumbent on the tenderer to verify any of such quantities for themselves

1 note

E This is a performance drawing only which should be used for guidance and
pricing only.

1 note

F Construction/  working drawings are the sole responsibility of the contractor. 1 note

G These drawings is to be read in conjunction with all relevant architects This
drawing is to be read in conjunction with all relevant architects
drawings, indicative survey drawings and mechanical & electrical
specifications and schedules.

1 note

H Do not scale. This drawing is representative only. 1 note

I The consulting engineer shall be notified by the contractor of any errors and/  or
omissions on the drawings.

1 note

J Exact location of all plant equipment and penetrations are the responsibility of
the contractor who shall co- ordinate the installation with other trades.

1 note

K Fire cert drawings should be read in conjunction with this drawing. 1 note

L The contractor shall note that all pipework and ductwork routes are indicative
only.

1 note

M Water Service Notes

N Automatic air vents to be fitted at all high points throughout the pipework
system

1 note

O Drain cocks to be fitted at all low points (per level and in each service riser)
throughout the system

1 note

P Ball- O- Fix  valves for external taps shall be fitted internally with easy access. 1 note

Q Pipework insulation shall be preformed sections of rig id mineral wool with
aluminium foil laminate cover. Insulation shall be fitted to all connections,
bends, tees and valves.

1 note

R Proprietary jackets with velcro fix ing shall be used on all valves over 32mm.
Additional taping shall be provided at 2m intervals on insulation within
plantrooms

1 note

S All hot water outlets shall be provided with TMV3 fail- safe lockable thermostatic
blending valves limiting maximum temperature to 43°C. Back- to- back or
groups of wash hand basins shall be served by a single blending valve.

1 note
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(51) HEATING CENTRE (Continued)

A All outlets to be provided with quarter turn ball valves to facilitate maintenance. 1 note

B Refer to hydronic schematic for primary route valve arrangements. Line siz e
lever- action isolating valves to be provided on ALL branch/ tee connections
(risers, primary runs, secondary runs and final equipment).

1 note

C Pressure reducing valves to be provided onto each floor level at each service
riser (refer to schematic)

1 note

D Contractor to finaliz e pump pressure (KPA) once pipes final routes are finaliz ed 1 note

TRACKING/ TRACING 

HEAT TRACING 

E Contractor to allow for heat tracing to new pipework; all in accordance with
Engineers specification

1 item

STRIP OUT 

EXISTING SERVICES

Decommission and strip out ex isting equipment or accessories; include for
capping pipework to be retained; disconnect from electrical supply and wiring;
include for disposal of equipment as directed by Client / ER ; all in accordance
with Engineers specification and drawings 

Existing Equipment or accessories 

F existing low loss header and piping connection 1 item 

G existing DHW calorifier, complete with 2nr immersion heaters; at Level 1 1 item 

H existing pressuriz ation tank; including all associated pipework and accessories 1 item 

I ex isting expansion vessel; including all associated pipework and accessories 1 item 

HEATING SERVICES 

PRIMARY EQUIPMENT 

Supply , assemble, install, test & commission the following equipment; in
accordance with manufacturers instructions and Engineers specification 

Air Source Heat Pumps 

J ASHP; Mastertherm or equivalent ; 25kw capacity; ref ASHP- 01, ASHP- 02,
ASHP- 03

3 nr

Buffer vessel 

K Buffer vessel; Mastertherm or equivalent; 1000L capacity;  complete with 3nr
internal baffles and 6nr 100mm diameter connection ports; ref BT- 01

1 nr

Heat Pump Control Panel 

L Heat pump control panel complete with extension box; ref HPCP- RF- 01;Aras
HQ

1 nr

Pressuriz ation unit 

M Pressuriz ation unit; Pumps UK Autopress Twin Pump or equivalent; capacity 18
litres;  pressure range exceeding 2.5 bar; include for twim pumps; include for
all necessary works; all works in accordance with manufacturers instructions
and specification 

1 nr

Expansion vessel

N Expansion vessel; Xylem or equivalent; 150 Litre capacity; include for all
accessories; all in accordance with manufacturers instructions and specification 

1 nr

ACCESSORIES ASSOCIATED WITH PRIMARY EQUIPMENT 

Supply and install; the following associated with plant and equipment; in
accordance with Engineers specification 
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(51) HEATING CENTRE (Continued)

A 25mm diameter valves 6 nr

B 25mm diameter non return valve 3 nr

C 25mm diameter strainer 3 nr

D 25mm diameter change over valves 2 nr

E 50mm diameter blank flanges 2 nr

F 50mm diameter valves 10 nr

G 100mm diameter valves 5 nr

H 50mm diameter non return valve 3 nr

I 50mm diameter strainer valve 3 nr

J 50mm diameter 2 port independant control valve 2 nr

K 25mm 3- port control valves 2 nr

L Temperature gauge 6 nr

M 50mm diameter automatic air valve 1 nr

N 100mm diameter automatic air valve 2 nr

O Pressure switch 1 nr

P Pressure relief actuator 1 nr

Q Drain cock 2 nr

R Magnetic filter/  separator 1 nr

S Heat meters 3 nr

DISTRIBUTION SYSTEM 

Pipework; Supply and install pipework to connect new heatpumps to buffer
vessel,  in accordance with Engineers specifications and drawings D- M- 55002

T 25mm diameter 1 item

U 50mm diameter 1 item

Pipework; Supply and install pipework to connect ex isting gas boilers  to buffer
vessel, include for all works associated with connection to ex isting pipework, in
accordance with Engineers specifications and drawings D- M- 55002

V 100mm diameter 1 item

Pipework; Supply and install pipework to connect heat pumps to ex isting
calorifier circuit, include for all works associated with connection to ex isting
pipework, in accordance with Engineers specifications and drawings
D- M- 55002

W 35mm diameter 1 item

Pipework; Supply and install pipework to connect buffer vessel to ex isting
distribution headers, include for all works associated with connection to
existing pipework, in accordance with Engineers specifications and drawings
D- M- 55002

X 100mm diameter 1 item

INSULATION 

Supply and install; insulation in accordance with Engineers specification 

Y to pipework; outside the building 1 item

Z to pipework inside the building 1 item
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(51) HEATING CENTRE (Continued)

GENERAL

A Allow for rebalancing of ex isting hydronic circuits upon completion of the
works; all in accordance with Engineers specification 

1 item 

B Testing and commissioning of heating installations; in accordance with the
Engineers specification 

1 item

C Operating and maintanance manuals 1 item

D As built drawings 1 item

E Identification plates, labels and the like 1 item

(51) HEATING CENTRE 
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(53) WATER DISTRIBUTION (Continued)

A All outlets to be provided with quarter turn ball valves to facilitate maintenance. 1 note

B Refer to hydronic schematic for primary route valve arrangements. Line siz e
lever- action isolating valves to be provided on ALL branch/ tee connections
(risers, primary runs, secondary runs and final equipment).

1 note

C Pressure reducing valves to be provided onto each floor level at each service
riser (refer to schematic)

1 note

D Contractor to finaliz e pump pressure (KPA) once pipes final routes are finaliz ed 1 note

STRIP OUT 

EXISTING SERVICES

Decommission and strip out ex isting equipment or accessories; include for
capping pipework to be retained; disconnect from electrical supply and wiring;
include for disposal of equipment as directed by Client / ER ; all in accordance
with Engineers specification and drawings 

Existing Equipment or accessories 

E existing calorifier 1 item

WATER INSTALLATION 

PRIMARY EQUIPMENT 

Supply and install; primary equipment associated with water distribution; all in
accordance with Engineers drawings and specification 

Calorifier

F Calorifier; Mastertherm or equivalent; complete with 12kW immersion heater
element; vertical configuration; approximate siz e 700mm diameter x  1950mm
high; 412L capacity; ref DHWC- 01

1 nr

ACCESSORIES ASSOCIATED WITH PRIMARY EQUIPMENT 

Supply and install; all in accordance with Engineers specification and drawings 

Valves, pumps and the like 

G Pumps; Grundfos or equivalent; flow 2.2l/ s; ref P- GL- 01 1 item

H Valves 1 item 

DISTRUBUTION SYSTEM 

Pipework; in accordance with Engineers specification and drawing D- M- 57001

Pipework

I Supply and install; to connect calorifier to ex isting pi[pework to ex isting DHW
circulation 

1 item 

J Allow for condensate drainage from heatpumps 1 item

INSULATION 

Supply and install; insulation; in accordance with Engineers specification and
drawings 

Insulation 

K to pipework; outside the building 1 item

L to pipework ; inside the building 1 item 

GENERAL

M Testing and commissioning of water distribution installations; in accordance
with the Engineers specification 

1 item

N Operating and maintanance manuals 1 item
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(53) WATER DISTRIBUTION (Continued)

A As built drawings 1 item

B Identification plates, labels and the like 1 item

(53) WATER DISTRIBUTION 
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(58) BWIC MECHANICAL INSTALLATIONS 

(58) BUILDERS WORKS IN CONNECTION WITH  MECHANICAL INSTALLATIONS 

GENERAL NOTES 

A The Contractor's attention is drawn to the following Architects  tender
information associated with this element of the works for the purposes of
accurately pricing this section; In particular Architects   drawings and
specifications as listed on drawing register

1 Note

B The Contractor's attention is drawn to the following Engineers tender
information associated with this element of the works for the purposes of
accurately pricing this section; In particular Engineers Specification  and relevant
drawings as listed on Engineers drawing register 

1 Note

C The Contractor's attention is drawn to the BQ preliminaries section and the
PSDP preliminary safety & health plan and its associated appendices issued as
part of this tender for the purposes of pricing this element of the Bill of
Quantities

1 Note

D The tenderer is required to identify any anomalies between this Bill of Quantities
and the Architect's & Engineer's drawings and specification for the project
through the tender clarification process during the tender period. The
specification as issued by the project design team included within the works
requirements takes precedence over the descriptions included in this BQ. The
client will not accept additional costs claimed for specification/ descriptions
included within the works requirements which may be described differently
here. The contractor is responsible for clarifying such issues during the tender
period

1 Note

E This section of the BQ is measured in accordance with the Agreed Rules of
Measurement 4 2009, Supplement 1 Issue 1, 2010 subject to the preambles
amendments noted in the introduction to the pricing document

1 Note

BUILDERS WORKS IN CONNECTION WITH MECHANICAL INSTALLATIONS 

ATTENDANCES

Provide or the following general and specialist attendance:

F Provide for unloading, hoisting /  cranage and distribution of materials, plant or
equipment too designated final positions 

1 item

G Provide for weatherproof covered storage accomodation / workshop facility for
materials, plant, equpment and tools

1 item

H Provide for temporary power and power for commissioning 1 item

I Provide for specialist scaffolding 1 item

J Provide for temporary lighting and water supplies 1 item

K Provide for clearing away and disposal of rubbish 1 item

Provide for unloading, hoisting, distribution of the following plant and
equipment; include for suitable siz e crane

L Buffer tank vessel; 1000L capacity; siz e 1100mm diameter x  1985mm high;
weight 1215kg 

1 nr

M Air Source Heat Pumps; weight 185kg 3 nr

N Calorifier; 412L capacity; siz e 700mm diameter x  1950mm high; weight 247kg 1 nr

O Pump; flow 2.2l/ s; weight 33kg 1 nr

P Pressuriz ation tank 1 nr

Q Expansion vessel 1 nr

SUNDRIES AND BUILDERS WORK 

Sundries

R marking the positions of holes , mortices, chases 1 item
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(58) BWIC MECHANICAL INSTALLATIONS (Continued)

Chases

A chases for concealed conduit/ pipe; include for making good upon completion 1 item

Forming opes for pipework; in ex isting roofs; include for coring/  cutting out
hole in roof; include for all necessary steel/ timer support to opes; include for all
necessary alterations to roof including cutting back roof finishes and fully
sealing and weathering ducting passing through the roof; include for all
necessary firestoping of service penetrations to roof

Forming opes

B ope in roof to facilitate installation of pipework from ASHP to buffer tank; siz e
50mm diameter; refer to Engineers drawing D- M- 57001 and D- M- 55002

4 nr 

C ^^^^^extra over for fully weathering and making good around penetrations 4 nr

D ope in walls to facilitate installation of pipework from ASHP to buffer tank; siz e
50mm diameter; refer to Engineers drawing D- M- 57001 and D- M- 55002

4 nr 

E ^^^^^extra over for fully weathering and making good around penetrations 4 nr

Fire sleeves

F Supply and install; fire sleeves for pipework passing through walls, roofs and
the like where required

1 item

SUPPORT SYSTEM, FOR MECHANICAL PLANT AND EQUIPMENT 

Design supply and install; Big Foot or equivalent; heavy duty support system for
mechanical plant and equipment; include for support frames, legs, cross bars,
and anti vibration mats and the like 

Support System for ASHPs 

G ASHPs; weight 185kg 3 nr

ENCLOSURES

Design supply and install; anti-  vandalism/ anti- climb cage; welded mesh cage
providing anti- vandalism and anti- climb protection; cage to have front access
hatch for maintanance; hatch to be fully lockable; cage to be bolted to concrete
plinth; all to be in accordance with Architects specification

Enclosure cage 

H to ASHP 3 nr 

(58) BWIC MECHANICAL INSTALLATIONS 
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(61) ELECTRICAL SUPPLY AND MAINS DISTRIBUTION 

(61) ELECTRICAL SUPPLY AND MAINS DISTRIBUTION 

GENERAL NOTES

A The Contractor's attention is drawn to the following Services Engineer's tender
information associated with this element of the works for the purposes of
accurately pricing this section as per Engineers drawings and specification 

1 note

B The Contractor's attention is drawn to the BQ preliminaries section and the
PSDP preliminary safety & health plan and its associated appendices issued as
part of this tender for the purposes of pricing this element of the Bill of
Quantities

1 note

C The tenderer is required to identify any anomalies between this Bill of Quantities
and the Architect's & Engineer's drawings and specification for the project
through the tender clarification process during the tender period. The
specification as issued by the project design team included within the works
requirements takes precedence over the descriptions included in this BQ. The
client will not accept additional costs claimed for specification/ descriptions
included within the works requirements which may be described differently
here. The contractor is responsible for clarifying such issues during the tender
period.

1 note

D This element of the BQ is measured in accordance with the Agreed Rules of
Measurement 4 Supplement 2 Issue 1, 2013; these are the Agreed Alternative
Rules for the Measurement of Services Installations; where quantities of works
have been measured & ARM 4/ 2 only requires itemised works, we have included
the quantities in the works description as a guide only for pricing; it is
incumbent on the tenderer to verify any of such quantities for themselves

1 note

E This is a performance drawing only which should be used for guidance and
pricing only.

1 note

F Construction/  working drawings are the sole responsibility of the contractor. 1 note

G These drawings is to be read in conjunction with all relevant architects This
drawing is to be read in conjunction with all relevant architects
drawings, indicative survey drawings and mechanical & electrical
specifications and schedules.

1 note

H Do not scale. This drawing is representative only. 1 note

I Electrical services to be co- ordinated with all other trades, and to be agreed on
site prior to installation. additional costs incurred by the contractor due to the
lack of co- ordination, will not be entertained.

1 note

J The final coordinated location of all services and fittings must be agreed in
advance with the architect and engineers.

1 note

K The consulting engineer shall be notified by the contractor of any errors and/  or
omissions on the drawings.

1 note

L Exact location of all plant equipment and penetrations are the responsibility of
the contractor who shall co- ordinate the installation with other trades.

1 note

M The contractor shall note that conduits are not shown. The contractor shall
include for planning and co- ordination of the conduit installation.

1 note

N Fire cert drawings should be read in conjunction with this drawing. 1 note

O All elements of the electrical supply and mains distribution shall be carried out
in accordance with ET101:2008, IS3217:2013, contract specifications, schedules
and manufacturers recommendations.

1 note

WORKS TO EXISTING DISTRIBUTION BOARDS 

P Allow for works associated with connecting new mechanical plant to the
existing DB including all necessary wiring, switches and the like; all works in
accordance with Engineers drawings and specifications 

1 item

TEMPORARY WORKS 
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(61) ELECTRICAL SUPPLY AND MAINS DISTRIBUTION (Continued)

A Contractor to provide for temporary generators to ensure that the IT  server
room remains operation for the duration of the works; all to be in accordance
with the Engineers works requirements 

3 nr 

LV INSTALLATIONS 

CABLE CONTAINMENT 

Supply, install, test and commission the following cable containment ; include
for all necessary fix ings, supports, joints, bends, tees, brackets and the like; all
in accordance with Engineers drawings and specifications 

Cable tray

B 200mm cable tray; Aras HQ 1 item

C Support frame or pedestals for cable tray ; all in accordance with Engineers
specifications 

1 item

CABLING 

Supply and install; including connections, g lands, termination, supports,
earthing, bonding, insulation and protection and like; cable siz e as per
Engineers specification; all in accordance with Engineers drawings and
specification 

D All cabling associated with power distribution 1 item

E All feeder cabling associated with power distribution 1 item

F All BMS cabling associated power distribution 1 item

FINAL CIRCUITS (Connection and terminations)

Final circuits to power distribution installations with cabling and wiring siz e in
accordance with Engineers specification and drawings 

G Final circuit points 1 item 

GENERAL

H Allow for verification of ex isting Fire Alarm and associated devices and newly
installed devices;  in accordance with Engineers specification 

1 item

I Allow for certification of main electrical distribution equipment; all in
accordance with Engineers specification 

1 item

J General earthing and bonding 1 item

K Testing and commissioning to general power distribution; in accordance with
Engineers specification 

1 item

L Allow for recommissioning to ex isting works reinstalled; all in accordance with
Engineers specification 

1 item 

M Operating and maintanance manuals 1 item

N As built drawings 1 item

O Identification plates, labels and the like 1 item

(61) ELECTRICAL SUPPLY AND MAINS DISTRIBUTION 
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NERAL SERVICES INSTALLATIONS(62) GE

(62) GENERAL SERVICES INSTALLATIONS 

GENERAL NOTES

A The Contractor's attention is drawn to the following Services Engineer's tender
information associated with this element of the works for the purposes of
accurately pricing this section as per Engineers drawings and specification 

1 note

B The Contractor's attention is drawn to the BQ preliminaries section and the
PSDP preliminary safety & health plan and its associated appendices issued as
part of this tender for the purposes of pricing this element of the Bill of
Quantities

1 note

C The tenderer is required to identify any anomalies between this Bill of Quantities
and the Architect's & Engineer's drawings and specification for the project
through the tender clarification process during the tender period. The
specification as issued by the project design team included within the works
requirements takes precedence over the descriptions included in this BQ. The
client will not accept additional costs claimed for specification/ descriptions
included within the works requirements which may be described differently
here. The contractor is responsible for clarifying such issues during the tender
period.

1 note

D This element of the BQ is measured in accordance with the Agreed Rules of
Measurement 4 Supplement 2 Issue 1, 2013; these are the Agreed Alternative
Rules for the Measurement of Services Installations; where quantities of works
have been measured & ARM 4/ 2 only requires itemised works, we have included
the quantities in the works description as a guide only for pricing; it is
incumbent on the tenderer to verify any of such quantities for themselves

1 note

E This is a performance drawing only which should be used for guidance and
pricing only.

1 note

F Construction/  working drawings are the sole responsibility of the contractor. 1 note

G These drawings is to be read in conjunction with all relevant architects This
drawing is to be read in conjunction with all relevant architects
drawings, indicative survey drawings and mechanical & electrical
specifications and schedules.

1 note

H Do not scale. This drawing is representative only. 1 note

I Electrical services to be co- ordinated with all other trades, and to be agreed on
site prior to installation. additional costs incurred by the contractor due to the
lack of co- ordination, will not be entertained.

1 note

J The final coordinated location of all services and fittings must be agreed in
advance with the architect and engineers.

1 note

K The consulting engineer shall be notified by the contractor of any errors and/  or
omissions on the drawings.

1 note

L Exact location of all plant equipment and penetrations are the responsibility of
the contractor who shall co- ordinate the installation with other trades.

1 note

M The contractor shall note that conduits are not shown. The contractor shall
include for planning and co- ordination of the conduit installation.

1 note

N Fire cert drawings should be read in conjunction with this drawing. 1 note

O All elements of the electrical supply and mains distribution shall be carried out
in accordance with ET101:2008, IS3217:2013, contract specifications, schedules
and manufacturers recommendations.

1 note

SURVEYS

P Allow for carrying out site investigation to determine locations for AOV control
panels, smoke vent head of stair / control switches 

1 item

GENERAL POWER INSTALLATIONS 

FITTINGS AND ACCESSORIES ASSOCIATED WITH TERMINAL EQUIPMENT 

Supply and install; including fix ing and accessories; all in accordance with
Engineers specification and drawings 
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(62) GENERAL SERVICES INSTALLATIONS (Continued)

Fittings 

A Actuators; 230V power output;  include for window junction boxes and window
controller points; include for connection into ex isting control panels; to
windows and curtain walls 

70 nr 

B Actuators; 230V power output;  include for window junction boxes and window
controller points; include for connection into ex isting control panels; to
rooflights

26 nr 

CABLING

Supply and install; cabling/ circuits; including tie- ins, connections, terminations,
supports, earthing, bonding, insulation, protection and the like; all in
accordance with Engineers specification and drawings 

C All cabling associated with general power installation 1 item

FINAL CIRCUIT (Connection and terminations)

Final circuits to general lighting and emergency lighting installations with cable
siz e in accordance with Introba specification 

Actuators

D Actuators; 230V power output;  include for window junction boxes and window
controller points; to windows and curtain walls 

70 nr 

E Actuators; 230V power output;  include for window junction boxes and window
controller points; to rooflights

26 nr 

GENERAL

Testing and commissioning 

F General earthing and bonding 1 item 

G Testing and commissioning to general power installations; in accordance with
Engineers specification 

1 item

H Operating and maintanance manuals 1 item

I As built drawings 1 item

J Identification plates, labels and the like 1 item

(62) GENERAL SERVICES INSTALLATIONS 
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(63) LIGHTING SERVICES 

(63) LIGHTING SERVICES 

GENERAL NOTES

A The Contractor's attention is drawn to the following Services Engineer's tender
information associated with this element of the works for the purposes of
accurately pricing this section as per Engineers drawings and specification 

1 note

B The Contractor's attention is drawn to the BQ preliminaries section and the
PSDP preliminary safety & health plan and its associated appendices issued as
part of this tender for the purposes of pricing this element of the Bill of
Quantities

1 note

C The tenderer is required to identify any anomalies between this Bill of Quantities
and the Architect's & Engineer's drawings and specification for the project
through the tender clarification process during the tender period. The
specification as issued by the project design team included within the works
requirements takes precedence over the descriptions included in this BQ. The
client will not accept additional costs claimed for specification/ descriptions
included within the works requirements which may be described differently
here. The contractor is responsible for clarifying such issues during the tender
period.

1 note

D This element of the BQ is measured in accordance with the Agreed Rules of
Measurement 4 Supplement 2 Issue 1, 2013; these are the Agreed Alternative
Rules for the Measurement of Services Installations; where quantities of works
have been measured & ARM 4/ 2 only requires itemised works, we have included
the quantities in the works description as a guide only for pricing; it is
incumbent on the tenderer to verify any of such quantities for themselves

1 note

E This is a performance drawing only which should be used for guidance and
pricing only.

1 note

F Construction/  working drawings are the sole responsibility of the contractor. 1 note

G These drawings is to be read in conjunction with all relevant architects This
drawing is to be read in conjunction with all relevant architects
drawings, indicative survey drawings and mechanical & electrical
specifications and schedules.

1 note

H Do not scale. This drawing is representative only. 1 note

I Electrical services to be co- ordinated with all other trades, and to be agreed on
site prior to installation. additional costs incurred by the contractor due to the
lack of co- ordination, will not be entertained.

1 note

J The final coordinated location of all services and fittings must be agreed in
advance with the architect and engineers.

1 note

K The consulting engineer shall be notified by the contractor of any errors and/  or
omissions on the drawings.

1 note

L Exact location of all plant equipment and penetrations are the responsibility of
the contractor who shall co- ordinate the installation with other trades.

1 note

M The contractor shall note that conduits are not shown. The contractor shall
include for planning and co- ordination of the conduit installation.

1 note

N There shall be no more than ten luminaires per circuit. 1 note

O Toilets circuits to be RCBO protected. 1 note

P Fire cert drawings should be read in conjunction with this drawing. 1 note

Q All elements of the lighting and emergency lighting installation shall be carried
out in accordance with ET101:2008, IS3217:2013, contract specifications,
schedules and manufacturers recommendations.

1 note

STRIP OUT

EXISTING SERVICES 
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(63) LIGHTING SERVICES (Continued)

Isolate, disconnect and remove ex isting electrical installations; include for
disposal offsite as directed by the Client/  ER ; all in accordance with Engineers
drawing GF- D- E- 63001, 01- D- E- 63001, 02- D- E- 63001 

A Existing light installations 1 item 

ALTERATIONS

ALTERATIONS TO EXISTING WORKS

Carefully isolate and remove all ex isting electrical fittings in locations where
ceilings are to be removed (removal of ceilings e.m); fittings including but not
limited to lighting, fire alarm, security, communication, cable traysand cables;
set aside fittings; include for reinstallation of light fittings upon completion of
works to the ceiling (works to ceiling e.m); make good all adjacent works upon
completion 

B Electrical fittings and installations 1 item

LIGHTING AND EMERGENCY LIGHTING INSTALLATION 

FITTINGS AND ACCESSORIES ASSOCIATED WITH TERMINAL EQUIPMENT 

Supply and install; including fix ing and accessories; all in accordance with
Engineers specification and drawings 

C Lighting control system 1 item 

Switches

D Scene setting switch 38 nr

E 1 Way switch 3 nr

LED light fittings 

F LED light fittings; Type L2ae 2 nr

G LED light fittings; Type L2a 20 nr

H LED light fittings; Type L2b 2 nr

I LED light fittings; Type L2be 3 nr

J LED light fittings; Type L3a 92 nr

K LED light fittings; Type L3ae 8 nr

L LED light fittings; Type L4a 17 nr

M LED light fittings; Type L4ae 5 nr

N LED light fittings; Type P2a 6 nr

O LED light fittings; Type P2ae 6 nr

P LED light fittings; Type L5a 15 nr

Q LED light fittings; Type W1a 16 nr

R LED light fittings; Type L9a 22 nr

S LED light fittings; Type L8a 26 nr

T LED light fittings; Type L8ae 8 nr

U LED light fittings; Type L9ae 6 nr

V LED light fittings; Type L9b 5 nr

W LED light fittings; Type W8 3 nr

X LED light fittings; Type W1ae 2 nr

Y LED light fittings; Type X1ae 7 nr
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(63) LIGHTING SERVICES (Continued)

A LED light fittings; Type X2a 7 nr

B LED light fittings; Type X2ae 2 nr

C Allow for the replacement of damaged LED light fittings 30 nr 

Emergency lighting 

D Presence detector 6 nr

CABLING

Supply and install; cabling/ circuits; including tie- ins, connections, terminations,
supports, earthing, bonding, insulation, protection and the like; all in
accordance with Engineers specification and drawings 

E All cabling associated with general lighting installation 1 item

F All cabling associated with emergency lighting installation 1 item

FINAL CIRCUIT (Connection and terminations)

Final circuits to general lighting and emergency lighting installations with cable
siz e in accordance with Introba specification 

G Lighting control system 1 item

Switches

H Scene setting switch 38 nr

I 1 Way switch 3 nr

LED light fittings 

J LED light fittings; Type L2ae 2 nr

K LED light fittings; Type L2a 20 nr

L LED light fittings; Type L2b 2 nr

M LED light fittings; Type L2be 3 nr

N LED light fittings; Type L3a 92 nr

O LED light fittings; Type L3ae 8 nr

P LED light fittings; Type L4a 17 nr

Q LED light fittings; Type L4ae 5 nr

R LED light fittings; Type P2a 6 nr

S LED light fittings; Type P2ae 6 nr

T LED light fittings; Type L5a 15 nr

U LED light fittings; Type W1a 16 nr

V LED light fittings; Type L9a 22 nr

W LED light fittings; Type L8a 26 nr

X LED light fittings; Type L8ae 8 nr

Y LED light fittings; Type L9ae 6 nr

Z LED light fittings; Type L9b 5 nr

AA LED light fittings; Type W8 3 nr

AB LED light fittings; Type W1ae 2 nr

AC LED light fittings; Type X1ae 7 nr

AD LED light fittings; Type X2a 7 nr
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(63) LIGHTING SERVICES (Continued)

A LED light fittings; Type X2ae 2 nr

Emergency lighting 

B Presence detector 6 nr

GENERAL

Testing and commissioning 

C General earthing and bonding 1 item 

D Testing and commissioning to general lighting installations; in accordance with
Engineers specification 

1 item

E Operating and maintanance manuals 1 item

F As built drawings 1 item

G Identification plates, labels and the like 1 item

(63) LIGHTING SERVICES 
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(63) LIGHTING SERVICES (Continued)
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(68) MECHANICAL WIRING

(68) MECHANICAL WIRING 

GENERAL NOTES 

A The Contractor's attention is drawn to the following Services Engineer's tender
information associated with this element of the works for the purposes of
accurately pricing this section as per Engineers drawings and specification 

1 note

B The Contractor's attention is drawn to the BQ preliminaries section and the
PSDP preliminary safety & health plan and its associated appendices issued as
part of this tender for the purposes of pricing this element of the Bill of
Quantities

1 note

C The tenderer is required to identify any anomalies between this Bill of Quantities
and the Architect's & Engineer's drawings and specification for the project
through the tender clarification process during the tender period. The
specification as issued by the project design team included within the works
requirements takes precedence over the descriptions included in this BQ. The
client will not accept additional costs claimed for specification/ descriptions
included within the works requirements which may be described differently
here. The contractor is responsible for clarifying such issues during the tender
period.

1 note

D This element of the BQ is measured in accordance with the Agreed Rules of
Measurement 4 Supplement 2 Issue 1, 2013; these are the Agreed Alternative
Rules for the Measurement of Services Installations; where quantities of works
have been measured & ARM 4/ 2 only requires itemised works, we have included
the quantities in the works description as a guide only for pricing; it is
incumbent on the tenderer to verify any of such quantities for themselves

1 note

E This is a performance drawing only which should be used for guidance and
pricing only.

1 note

F Construction/  working drawings are the sole responsibility of the contractor. 1 note

G These drawings is to be read in conjunction with all relevant architects This
drawing is to be read in conjunction with all relevant architects
drawings, indicative survey drawings and mechanical & electrical
specifications and schedules.

1 note

H Do not scale. This drawing is representative only. 1 note

I Electrical services to be co- ordinated with all other trades, and to be agreed on
site prior to installation. additional costs incurred by the contractor due to the
lack of co- ordination, will not be entertained.

1 note

J The final coordinated location of all services and fittings must be agreed in
advance with the architect and engineers.

1 note

K The consulting engineer shall be notified by the contractor of any errors and/  or
omissions on the drawings.

1 note

L Exact location of all plant equipment and penetrations are the responsibility of
the contractor who shall co- ordinate the installation with other trades.

1 note

M The contractor shall note that conduits are not shown. The contractor shall
include for planning and co- ordination of the conduit installation.

1 note

N Fire cert drawings should be read in conjunction with this drawing. 1 note

O All elements of the mechanical wiring installation shall be carried out in
accordance with ET101:2008, IS3217:2013, contract specifications, schedules
and manufacturers recommendations.

1 note

MECHANICAL WIRING

FITTINGS INCLUDING ACCESSORIES ASSOCIATED WITH MECHANICAL WIRING

Supply and installation of fittings; all in accordance with Engineers specification 

P to mechanical installations 1 item

CABLING

Supply and install cabling; all in accordance with Engineers specification 
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(68) MECHANICAL WIRING (Continued)

A Power wiring to Mechanical Installations 1 item

B Control wiring to Mechanical Installation 1 item

FINAL CIRCUIT (including point terminations)

Supply and installation of final circuits; all in accordance with Engineers
specification 

C to mechanical installations 1 item

GENERAL 

D Earthing and bonding associated with installation of mechanical works 1 item

E Testing and commissioning to mechanical wiring; in accordance with Engineers
specification 

1 item

F Operating and maintanance manuals 1 item

G As built drawings 1 item

H Identification plates, labels and the like 1 item

(68) MECHANICAL WIRING
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(69) BWIC ELECTRICAL INSTALLATIONS

(69) BUILDERS WORKS IN CONNECTION WITH  ELECTRICAL INSTALLATIONS 

GENERAL NOTES 

A The Contractor's attention is drawn to the following Architects  tender
information associated with this element of the works for the purposes of
accurately pricing this section; In particular Architects   drawings and
specifications as listed on drawing register

1 Note

B The Contractor's attention is drawn to the following Engineers tender
information associated with this element of the works for the purposes of
accurately pricing this section; In particular Engineers Specification  and relevant
drawings as listed on Engineers drawing register 

1 Note

C The Contractor's attention is drawn to the BQ preliminaries section and the
PSDP preliminary safety & health plan and its associated appendices issued as
part of this tender for the purposes of pricing this element of the Bill of
Quantities

1 Note

D The tenderer is required to identify any anomalies between this Bill of Quantities
and the Architect's & Engineer's drawings and specification for the project
through the tender clarification process during the tender period. The
specification as issued by the project design team included within the works
requirements takes precedence over the descriptions included in this BQ. The
client will not accept additional costs claimed for specification/ descriptions
included within the works requirements which may be described differently
here. The contractor is responsible for clarifying such issues during the tender
period

1 Note

E This section of the BQ is measured in accordance with the Agreed Rules of
Measurement 4 2009, Supplement 1 Issue 1, 2010 subject to the preambles
amendments noted in the introduction to the pricing document

1 Note

BUILDERS WORKS IN CONNECTION WITH ELECTRICAL INSTALLATIONS 

ATTENDANCES

Provide or the following general and specialist attendance:

F Provide for unloading, hoisting /  cranage and distribution of materials, plant or
equipment too designated final positions 

1 item

G Provide for weatherproof covered storage accomodation / workshop facility for
materials, plant, equpment and tools

1 item

H Provide for temporary power and power for commissioning 1 item

I Provide for specialist scaffolding 1 item

J Provide for temporary lighting and water supplies 1 item

K Provide for clearing away and disposal of rubbish 1 item

SUNDRIES AND BUILDERS WORK 

Sundries

L marking the positions of holes , mortices, chases 1 item

Chases

M chases for concealed conduit; include for making good upon completion 1 item

Forming opes in new plasterboard ceilings; all in accordance with Engineers
specification and drawings 

N < = 200mm diameter 1 item

Forming opes in ex isting plasterboard ceilings; include for making good holes
where light fittings were removed; all in accordance with Engineers specification
and drawings 

O < = 200mm diameter 1 item

Timber grounds for ceiling mounted/ wall mounted electrical fittings 
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(69) BWIC ELECTRICAL INSTALLATIONS (Continued)

A grounds for ceiling/ wall  mounted fittings 300 nr

Firestopping

B generally 1 item

(69) BWIC ELECTRICAL INSTALLATIONS
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(69) BWIC ELECTRICAL INSTALLATIONS (Continued)

COLLECTION
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(77) SOFT FURNISHINGS

(77) SOFT FURNISHINGS 

GENERAL NOTES

A The Contractor's attention is drawn to the following Architects  tender
information associated with this element of the works for the purposes of
accurately pricing this section; In particular Architects  drawings and
specifications as listed on drawing registers

1 Note

B The Contractor's attention is drawn to the following Engineers tender
information associated with this element of the works for the purposes of
accurately pricing this section; In particular Engineers Specification  and relevant
drawings as listed on Engineers drawing register 

1 Note

C The Contractor's attention is drawn to the BQ preliminaries section and the
PSDP preliminary safety & health plan and its associated appendices issued as
part of this tender for the purposes of pricing this element of the Bill of
Quantities

1 Note

D The tenderer is required to identify any anomalies between this Bill of Quantities
and the Architect's & Engineer's drawings and specification for the project
through the tender clarification process during the tender period. The
specification as issued by the project design team included within the works
requirements takes precedence over the descriptions included in this BQ. The
client will not accept additional costs claimed for specification/ descriptions
included within the works requirements which may be described differently
here. The contractor is responsible for clarifying such issues during the tender
period

1 Note

E This section of the BQ is measured in accordance with the Agreed Rules of
Measurement 4 2009, Supplement 1 Issue 1, 2010 subject to the preambles
amendments noted in the introduction to the pricing document

1 Note

FITTINGS, EQUIPMENT AND FURNITURE 

SOFT FURNISHINGS

Manually operated roller blinds; mounted within or above window reveals;
manual operation via chain mechanism with smooth, self braking clutch
mechanism; suitable for g lare and solar control in office environments; include
for alll necessary accessories; all in accordance with manufaturers instructions
and Architects specification 

Roller blinds to external windows 

All blinds below are to the Annex building: 

F Blinds; to opening siz e approx 870 x  1130mm high 1 nr

G Blinds; to opening siz e approx 1800 x  1150mm high 2 nr

H Blinds; to opening siz e approx 2965 x  1130mm high 1 nr

I Blinds; to opening siz e approx 3370 x  1140mm high 1 nr

J Blinds; to opening siz e approx 2160 x  560mm high 2 nr

K Blinds; to opening siz e approx 1540 x  590mm high 2 nr

L Blinds; to opening siz e approx 570 x  590mm high 2 nr

M Blinds; to opening siz e approx 2250 x  1145mm high 1 nr

N Blinds; to opening siz e approx 7072 x  1145mm high 1 nr

O Blinds; to opening siz e approx 540 x  650mm high 3 nr

P Blinds; to opening siz e approx 4235 x  742mm high 1 nr

Q Blinds; to opening siz e approx 4088 x  850mm high 1 nr

R Blinds; to opening siz e approx 1400 x  650mm high 3 nr

S Blinds; to opening siz e approx 1495 x  650mm high 4 nr
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(77) SOFT FURNISHINGS (Continued)

A Blinds; to opening siz e approx 2135 x  650mm high 3 nr

B Blinds; to opening siz e approx 1525 x  650mm high 1 nr

C Blinds; to opening siz e approx 2000 x  650mm high 4 nr

D Blinds; to opening siz e approx 440 x  650mm high 2 nr

E Blinds; to opening siz e approx 1325 x  650mm high 1 nr

F Blinds; to opening siz e approx 1231 x  850mm high 1 nr

G Blinds; to opening siz e approx 4530 x  850mm high 1 nr

H Blinds; to opening siz e approx 1620 x  1150mm high 2 nr

All blinds below are to the Architects building: 

I Blinds; to opening siz e approx 1200 x  1350mm high 1 nr

J Blinds; to opening siz e approx 1390 x  1210mm high 2 nr

K Blinds; to opening siz e approx 1180 x  3200mm high 1 nr

L Blinds; to opening siz e approx 450 x  1240mm high 4 nr

M Blinds; to opening siz e approx 570 x  1240mm high 6 nr

N Blinds; to opening siz e approx 210 x  1340mm high 1 nr

O Blinds; to opening siz e approx 570 x  570mm high 4 nr

P Blinds; to opening siz e approx 1770 x  1230mm high 4 nr

Q Blinds; to opening iz e approx 1380 x  1240mm high 2 nr

R Blinds; to opening siz e approx 2310 x  1140mm high 6 nr

S Blinds; to rooflights; siz e approx 1007 x  1677mm high 16 nr 

All blinds below are to the Aras HQ building: 

T Blinds; to opening siz e approx 1170 x  1860mm high 46 nr

U Blinds; to opening siz e approx 1170 x  2156mm high 6 nr

V Blinds; to opening siz e approx 950 x  1620mm high 4 nr

W Blinds; to opening siz e approx 1170 x  1800mm high 76 nr

X Blinds; to rooflights; siz e 940 x  1650mm high 1 nr

Y Blinds; to rooflights; siz e 940 x  1610mm high 1 nr

Z Blinds; to rooflights; siz e 1000 x  1650mm high 59 nr

(77) SOFT FURNISHINGS
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(06) PRELIMINARIES

(06) PRELIMINARIES

GENERAL NOTES

A If the Contractor does not separately price any item in these Preliminaries he
shall be deemed nevertheless to have allowed in his prices or in his rates for the
cost of compliance with all the requirements of these Preliminaries. All the
Preliminaries shall apply to the whole of the Works. The Contractor will be
required to submit a detailed breakdown of his pricing of these Preliminaries
before acceptance of his Tender.

B It will be a condition precedent of the award of this contract that the successful
tenderer provides a full breakdown of all costs associated with the overall
management and coordination of the construction project including all costs
associated with works items, methods, sequences, phasing etc identified within
this section of the BQ; this should include the split of all time related and fixed
costs for erection and dismantling or setting up and dismantling of all
temporary works requirements

PRELIMINARY PARTICULARS

PROJECT, PARTIES AND CONSULTANTS

Name of project

C Energy Upgrades at  Wesport Leisure Centre

Location of project

D The Westport Leisure Centre site is located at Westport Leisure Centre, James
Street, Cahernamart, Westport, Co. Mayo, F28 FN32 and is shown on Mosart site
location drawings 04- XX- DR- A- 0001- D2, 04- XX- DR- A- 0002- D2

General description of the works

E The proposed works comprise replacement and upgrades to selected fabric
elements and mechanical and electrical systems at the Westport Leisure Centre

Name and address of the Employer

F The 'Employer' shall mean

G Mayo County Council

H Aras An Chontae

I The Mall, Castlebar

J Co. Mayo

K F23 WF90

Names and addresses of the Consultants

L The term 'Employer's Representative' shall mean

M Rogerson Reddan

N Park House

O Arthurs Quay

P Co. Limerick

Q V94 YP69

R The Architect is:

S MosArt Group

T 3rd Floor Clermont House

U Wicklow County Campus

V Co. Wicklow
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(06) PRELIMINARIES (Continued)

A A67 X566

B The Services Consultant is:

C Introba Ireland Ltd

D Cathedral Court

E New Street South, The Liberties

F Dublin 08

G D08 C525

H The Quantity Surveyor is:

I Currie & Brown (Ireland) Ltd.

J Cathedral Court

K New Street South, The Liberties

L Dublin 08

M D08 C525

N The Contractor shall note that the Consultants as listed and any other
Consultants appointed from time to time by the Employer shall have access to
the site to inspect all or any of the works. Their instructions and directions shall
be carried out by the Contractor who shall co- operate with them as required
taking into account that the Employer's Representative shall have final and
binding say in the question of directions.

DESCRIPTION OF THE SITE

O Site details are as shown on MosArt drawings 04- XX- DR- A- 0001- D2,
04- XX- DR- A- 0002- D2

Works Scope

P The upgrades to Westport Leisure Centre will entail the strip out and
replacement of fabric elements which will include windows, doors; roof and
ceiling finishes. It will also include the replacement of ex isting gas boilers with
Air Source Heat Pumps, replacement of ex isting AHUs serving the pools and the
upgrade of electricity supply to accomodate the new ASHPs and AHUs.

Q The works to the Westport Leisure Centre are to be phased as follows:

R ^^^^^Phase 1 -  Reception and office areas

S ^^^^^Phase 2 -  Swimming pool area

T The Contractor shall make himself aware of the presence and location of
ex isting over and underground services and shall take all necessary precautions
to avoid interference or damage to the services during the execution of the
works; for details see ex isting site services and topographical drawings and
existing site surveys and investigations reports issued as part of this tender

U Tenderers are required to visit the site as part of the tender process to
familiarise themselves with ex isting site conditions at the Westport Leisure
centre ; details of the site visits are as per the ITT  document issued with this
tender

DRAWINGS AND OTHER DOCUMENTS

The following drawings and other documents were used to prepare the Bill of
Quantities

V The Architect's drawings, specifications, schedules and reports listed on MosArt
drawing registers

W The Services Engineers drawings, specifications, schedules and reports listed on
MosArt drawing registers
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(06) PRELIMINARIES (Continued)

A The Contractor is advised that the Bill of Quantities and Drawings are all
complementary to each other and should be read in conjunction with each
other; The Contractor is responsible for clarifying any ambiguities or conflicting
information between the drawings, specifications and Bill of Quantities through
the clarification process as identifed within the Instructions to Tenderers
documents issued as part of the tender package

CONTRACT

FORM OF CONTRACT

B The Articles of Agreement and Conditions of Contract shall be the Public Works
Contract for Building Works Designed by the Employer (PW- CF1) which is
current at the time of tendering

C The Articles provide for the inclusion of a Bill of Quantities (otherwise known as
the pricing document) as a Contract Document.

ARTICLES

The articles of agreement require the contractor and employer to agree to the
following:

D Article 1: The Contractor shall execute and complete the Works subject to and
in accordance with the Contract and shall comply with its other obligations in
the Contract.

1 item

E Article 2: The Employer shall pay the Contractor the Contract Sum subject to
and in accordance with the Contract and shall comply with its other obligations
in the Contract.

1 item

F Article 3: The initial Contract Sum is a lump sum and shall only be adjusted
when the Contract says so.

1 item

G Article 4: The Contractor has satisfied itself before entering into the Contract of
all the circumstances that may affect the cost of executing and completing the
Works and of the correctness and sufficiency of the Contract Sum to cover the
cost of performing the Contract. The Contractor has included in the initial
Contract Sum allowances for all risks, customs, policies, practices, and other
circumstances that may affect its performance of the Contract, whether they
could or could not have been foreseen, except for events for which the Contract
provides for adjustment of the initial Contract Sum.

1 item

H Article 5: The Contract consists of the following documents: 1 item

I the agreement

J the Contractors tender and the Letter of Acceptance and any post- tender
clarifications listed in it

K the Conditions of Contract and completed Schedule

L the Works Requirements, the PSDP plan, the completed Pricing Document and
the Form of Tender & Schedule

CONDITIONS 

A schedule of the clause headings of the Conditions of Contract are set out
hereunder for pricing :-

M  1. THE CONTRACT 1 item

N    1.1 Definitions

O    1.2 Interpretation

P    1.3 Inconsistencies

Q    1.4 Pricing Document and Works Proposals

R    1.5 Performance Bond

S    1.6 Reliance documents 

T    1.7 Joint Ventures
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(06) PRELIMINARIES (Continued)

A    1.8 Assignment

B    1.9 Miscellaneous

C    1.10 Background Information

D  2.0 THE LAW 1 item

E    2.1 Law governing the Contract

F    2.2 Compliance with Legal Requirements

G    2.3 Consents

H    2.4 Project Supervisor

I    2.5 Safety, Health and Welfare at Work Act 2005 and Safety, Health and
Welfare at Work (Construction) Regulations 2013

J    2.6 Ethics in Public Office

K    2.7 Legal Opinion 

L    2.8 Data Protection

M  3.0 LOSS, DAMAGE AND INJURY 1 item

N    3.1 Employer's Risks of Loss and Damage to the Works

O    3.2 Care of the Works

P    3.3 Insurance of the Works and Other Risk Items

Q    3.4 Contractor's Indemnity

R    3.5 Employer's Indemnity

S    3.6 Public Liability and Employer's Liability Insurances

T    3.7 Professional Indemnity Insurance

U    3.8 Ex isting Facilities and Use or Occupation by Employer

V    3.9 General requirements concerning insurance 

W    3.10 Limitation on liability 

X  4.0 MANAGEMENT 1 item

Y    4.1 Co- operation

Z    4.2 Contractor's Representative and Supervisor

AA    4.3 Employer's Representative 

AB    4.4 Employer's Representative's Communications  

AC    4.5 Instructions

AD    4.6 Works Proposals

AE    4.7 Required Contractor Submissions

AF    4.8 Value Engineering 

AG    4.9 Programme

AH    4.10 Progress Reports

AI    4.11 Notice and time for Employer's obligations

AJ    4.12 Documents

AK    4.13 Contractor's Management

AL    4.14 Communications 

To Collection

22/ 06/ 2026 Page 104 of 194 Currie& Brown



E nergy Upgrade Works to Aras An Chontae, Castlebar and Westport Leisure
Centre, Westport, Co. Mayo 
Pricing Document 

De s c ript ion Qua ntity R a te T ota l (€ )

(06) PRELIMINARIES (Continued)

A    4.15 Meetings

B    4.16 Confidentiality and Secrecy

C    4.17 Contractor's Things Not to be Removed

D    4.18 Contractor's Documents

E  5.0 CONTRACTORS PERSONNEL 1 item

F    5.1 Contractor's Personnel to carry out Contractor's Obligations

G    5.2 Qualifications and Competence

H    5.3 Pay and Conditions of Employment

I    5.4 Subcontractors and Specialists

J    5.5 Collateral Warranties

K    5.6 Removal of Workers

L    5.7 Weekly Labour Records

M    5.8 Ancillary Certificates

N  6.0 PROPERTY 1 item

O    6.1 Ownership of Work Items

P    6.2 Infringement of Property Rights

Q    6.3 Works Requirements

R    6.4 Rights in Contractor's Documents

S  7.0 THE SITE 1 item

T    7.1 Lands made available for the Works 

U    7.2 Trespassers

V    7.3 Contractor Responsible for all Site Operations

W    7.4 Services for Employer's Facilities

X    7.5 Security and Safety of the Site and Nuisance

Y    7.6 Other Contractors

Z    7.7 Setting Out the Works

AA    7.8 Archaeological Objects and Human Remains

AB    7.9 Access and Facilities

AC    7.10 Condition of site on Completion

AD    7.11 Working T imes 

AE  8.0 QUALITY, TESTING AND DEFECTS 1 item

AF    8.1 Standards of Workmanship and Works Items

AG    8.2 Quality Assurance

AH    8.3 Inspection

AI    8.4 Tests

AJ    8.5 Defects

AK    8.6 Defects Period

AL    8.7 Defects Certificate
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(06) PRELIMINARIES (Continued)

A  9.0 TIME AND COMPLETION 1 item

B    9.1 Starting Date

C    9.2 Suspension 

D    9.3 Delay and Extension of T ime

E    9.4 Programme Contingency

F    9.5 Omissions and Reduction of T ime

G    9.6 Substantial Completion

H    9.7 Taking Over Part of the Works 

I    9.8 Liquidated Damages

J  10.0 CLAIMS AND ADJUSTMENTS 1 item

K    10.1 Compensation Event

L    10.2 Contractor to Pay Employer's Cost of Checking Quantities

M    10.3 Contractor Claims

N    10.4 Proposed Instructions

O    10.5 Employer's Representative's Determination

P    10.6 Adjustments to the Contract Sum

Q    10.7 Delay Cost

R    10.8 Not Used

S    10.9 Employer's Claims

T  11.0 PAYMENT 1 item

U    11.1 Interim Payment

V    11.2 Unfixed Works Items

W    11.3 Retention

X    11.4 Full payment

Y    11.5 Final Statement

Z    11.6 T ime for Payment and Interest

AA    11.7 Value Added Tax

AB    11.8 Withholding Tax

AC  12.0 TERMINATION 1 item

AD    12.1 Termination on Contractor Default

AE    12.2 Consequences of Default Termination

AF    12.3 Suspension by the Contractor 

AG    12.4 Termination by the Contractor

AH    12.5 Termination at Employer's Election

AI    12.6 Consequences of Termination by Contractor or at Employer's Election

AJ    12.7 Survival

AK    12.8 Payment

AL    12.9 Reference to Conciliation
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(06) PRELIMINARIES (Continued)

A  13.0 DISPUTES 1 item

B    13.1 Dispute Management Procedure 

C    13.2 Conciliation 

D    13.3 Adjudication

E    13.4 Arbitration

F    13.5 Jurisdiction

G    13.6 Agent for Service

H    13.7 Continuing obligations

I COVID- 19 MANDATORY CLOSURE 

J    14.1 Covid- 19 Definitions 

K    14.2 Covid- 19 General Provisions 

L    14.3 Covid- 19 Costs 

M  PRICE VARIATION 1 item

N    15.1 Definitions 

O   15.2 Contract Sum Adjustment 

P    15.3 Proportions 

Q    15.4 Change in Law 

R    15.5 Failure to commence on T ime

S    15.6 Failure to Complete on T ime 

T    15.7 Excluded Amounts 

U    15.8 Revisions of Index Figures 

V    15.9 Permitted Increases and Permitted Decreases for Material Categories and
Fuel Categories 

W    15.10 Adjustments for Labour 

X    15.11 Efficiency

Y    Appendices to Clause 15

Z    Appendix  1 Definitions 

AA    Appendix  2 Permitted Increases and Decreases for Materials and Fuel

AB    Appendix  3 Fuel 

SCHEDULE PART 1

The completed Schedule: Part 1 of the Schedule is contained in the Form of
Tender. The Contractor shall include for all costs associated with complying
with the completed Schedule: Part 1.

AC Part 1 Fii; Ancillary Certificates will be required from all but not limited to the
list of Contractor's Personnel in Schedule Part 1 F(ii)

1 item

AD Part 1G; Substantial completion dates shall be as follows: 1 item

AE ^^^^^Westport Leisure Centre shall be 24 calender weeks or 168 calender days
from 'starting date' as defined in the contract with liquidated and ascertained
damages of €  1500 per week

AF Part 1H; Early Completion: The Employers Representative is required to issue the
certificate of Substantial Completion if the Works or a Section reaches
Substantial Completion before its Date for Substantial Completion.

1 item
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(06) PRELIMINARIES (Continued)

A Part 1I; Defects Period: The initial Defects Period is one year from the date of
Substantial Completion of the Works.

1 item

B Part 1J; Sub- clause 5.3.3A(2) for random checks for employment records will
form part of the contract.

1 item

C Part 1K: Contractor is to include for all costs associated with the allocation of
risks for delay events, compensation events, delay costs and Adjustments in
accordance with the schedule included in the Volume B form of tender and
schedule

1 item

D Part 1K: Item 17; A difference between the Contract value of the Works
according to the quantities and descriptions in the Bill of Quantities and the
Contract value of the Works described in the Works Requirements, because the
Pricing Document when compared with the Works Requirements, includes an
incorrect quantity or, includes an item that that is not included in the Works
Requirements or, excludes an item that is included in the Works Requirements
or, g ives an incorrect item description AND the difference for an item in, or that
should have been in, the Pricing Document is more than € 500.-  the
beforementioned scenario constitutes a compensation event but not a delay
event as defined in the contract; Contractor to include for all costs associated
with the allocation of this risk

1 item

E Part 1K: In sub- clause 9.4 the programme contingency is 10 Site Working Days
of delay caused by Compensation Events.

1 item

F Part 1L: Retention percentage is 5% 1 item

G Part O: Copyright and all other rights in all documents and works proposals
prepared by the Contractor in order to comply with the works transfers to the
employer in accordance with 6.4. 2

1 item

SCHEDULE PART 2

H The Contractor shall also include for completing and returning with his tender
package the Schedule Part 2 contained in the Form of Tender.

1 item

BILL OF QUANTITIES

I This Elemental Bill of Quantities has been measured in accordance with the
Agreed Rules of Measurement (ARM 4) and ARM 4 Supplements 1 & 2 as
prepared by the Joint Committee established by the Construction Industry
Federation and the Society of Chartered Surveyors; any differences in the
method of measurement are identified within the preambles and  amendments
to ARM included in the BQ and by additional measurement notes included at the
beginning of each element

J The Bill of Quantities is set out in Elemental format in accordance with the
National Standard Building Elements, 3rd edition, 1993 and published by An
Foras Forbartha

K The Contractor at the time of tendering, must furnish the Bill of Quantities fully
priced in a non- editable format such as PDF

L No Tenderer will be remunerated for any trouble or expense incurred in the
preparation of his tender and the lowest tender will not necessarily be accepted

M Costs for items which are not priced shall be deemed to be included in other
priced items in the Bill of Quantities

N Please note that in accordance with the Construction Industry Council (CIC)
Practice Note CIC- 1/ 2000 this Bill of Quantities must be priced in Euro only

O The Contractor will be deemed to have included in his tender for all Customs
and other duties legally payable at the Designated Date.

P The Bill of Quantities shall not be used for ordering of materials. The Contractor
shall take his own measurements on site and from the drawings for the
ordering of materials

EXTENSION OF TIME
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(06) PRELIMINARIES (Continued)

A The Contract provides for extension of time for legitimate causes. To enable the
Contractor to demonstrate the legitimacy of causes for which he makes claims
for such extension, he must present his time schedule, in the form of a Bar
Chart and accompanied by the Network Analysis to the Employer's
Representative. Operations which cannot be carried out continuously by the
same group of workmen must not be shown as one activity on this bar chart. 
Each time any delay is awarded by the Employer's Representative the bar chart
must be amended by the Contractor and presented again in its revised form. 
This must also be done whenever the current bar chart is rendered obsolete due
to any circumstances.

1 item

LOCAL AUTHORITY FEES & CHARGES

B The contractor shall include for all costs associated with local authority fees and
charges associated with compliance with the works requirements including for
the obtaining of all necessary licences, permissions and certificates from the
local authority for hoarding, road closures, parking bay closures, waste disposal
and any other requirement as a result of completing the works in accordance
with the Works Requirements

1 item

C The Contractor shall pay and indemnify the Employer against liability in respect
of any local authority fees or charges legally demandable under any regulation
and/ or bye- law of any Local Authority or Public Service Company relating to the
works

1 item

D The Contractor must obtain permission from the relevant Local Authority to
enable him to make connections to the public mains sewer, water and power
and pay all costs and charges in connection with same and make good all work
disturbed to the satisfaction of the Local Authority Engineers and ER

1 item

OBLIGATIONS & RESTRICATIONS IMPOSED BY THE EMPLOYE R

Access to and possession or use of the site

E Access to the site will be as shown on the MosArt drawing 
04- XX- DR- A- 0001- D2, 04- XX- DR- A- 0002- D2

1 item

F During the execution of works for each phase, the works area must not be used
for any purpose other than carrying out the works

1 item

G Access to areas outside of the site boundary must be arranged in advance with
the Employer and the Architect and are subject to restrictions including but not
limited to timing, working methods, dust, waste, debris and noise control
measures and the advance submittal and sign- off by the ER of detailed method
statements for any proposed works

1 item

H The Employer and its professional advisors may by not less than 48 hours prior
notice in writing to the Contractor  enter any part of the site for the purpose of
showing the Building to any third party nominated by the Employer at its sole
discretion provided such entry does not interfere with or delay the Works; the
contractor shall include here for any costs for compliance with this condition

1 item

I The contractor shall prepare a project traffic management plan to be agreed in
writing with the Employer and ER before the mobilisation to site; this plan shall
be detailed in nature and set out the necessary access arrangements for both
pedestrian and vehicular traffic accessing the site, including measures to be put
in place at the access points to the site from the Delvin Road and any proposed
measures to be put in place for the safety of staff, personnel and traffic
accessing the other buildings located across the road from the proposed site;
this plan shall also include proposed parking arrangements for deliveries and
site personnel; the contractor shall include for all costs associated with the
traffic management plan including it's management and continuous review here

1 item

J Contractors personnel are required to only use the agreed designated access
routes and the Contractor is required to use appropriate directional and safety
signage to ensure that all personnel visiting the site and deliveries to the site
are fully aware of the access routes; The Contractor is required to maintain
these access routes and signage in a suitable and safe condition for the
duration of the contract

1 item

K All traffic movement into and out of the site compound area and the site itself
should be managed by a banksman with priority at all times given to the public;
the contractor should include for all costs associated with this requirement here

1 item
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(06) PRELIMINARIES (Continued)

Deliveries & parking

A All deliveries are to be taken directly to the site compound and under no
circumstances are any items to be left stored in areas outside of the site; all
deliveries must be made to site within normal working hours

1 item

B During construction the contractor shall provide off- carriageway parking for all
traffic and personnel associated with the proposed works icnluding delivery and
service vehicles/ trucks within the site boundary; under no circumstances will
contractor personnel vehicles or deliveries be allowed to park outside of the site
boundary

1 item

C Parking along the sides of the public roads or within the ex isting site but
outside the site compound area parking areas is strictly prohibited.

1 item

D The Contractor is allow here for all costs associated with the requirements for
cranes and other hoisting plant and equipment on site for the works and for
compliance with the requirements and restrictions set out in the works
requirements

1 item

Limitations on working space

E The contractor shall use the site solely for the purpose of constructing and
completing the work and for no other purpose.

1 item

F The Contractor shall at all times during the execution, completion and
maintenance of the works keep open and free from obstruction or nuisance of
any description, all ex isting car- parks, roads, laneways, footpaths or other
means of communication within, adjacent to or near the site or affected by the
works, and shall keep free from obstruction all open spaces in the vicinity of the
works other than the space allotted to him within the site boundary. The
Contractor shall so arrange to carry out the work in a manner that will cause the
least possible interference with the flow of traffic on all ex isting routes.
Compliance with this requirement will be strictly enforced.

G The contractor shall note that a 'Permit to Work' system will be in operation for
any works required outside of the site boundary; the contractor is to obtain
permission from the ER if it is necessary to obtain access outside the designated
site boundary for any purpose in connection with the works and to indemnify
and insure against all charges arising therefrom

1 item

Limitations on working hours

H The contractor should note that the official allowable working hours for the
project are 8AM -  ^PM from Monday to Friday ; no work shall be allowed on
bank holidays and Public Holidays. Any works proposed to be completed
outside of these working hours must have prior approval by the ER through the
method statement and permit to work systems

1 item

The Use or disposal of material found on site

I If any fossils, coins, antiquities, monuments or other items of value or of
archaeological or geological interest or human remains are discovered on or
adjacent to the Site unless the Works Requirements say otherwise, the
Contractor shall not disturb them, but shall take all necessary steps to preserve
them, and shall promptly notify the ER [and comply with any instructions]. As
between the Parties, these items shall be the Employers property.

1 item

J All waste or materials of no value generated or found on site during
construction, including surplus excavation materials, shall be taken off site and
only recovered or disposed of at an authorised waste facility with a waste
licence or permit in accordance with Waste Management Acts 1996 and 2008
(excluding excavated material retained for reuse on site)

1 item

Site Sign Board
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(06) PRELIMINARIES (Continued)

A Design, supply and installation of a 3m high x  2m wide site sign raised 1m high
from ground level & associated structural steel frame and concrete foundation
bases; the contractor should submit the proposed image/ logo layout of this
sign board for approval to the ER prior to commencement of the works on site;
include for all costs associated with the temporary works design certificate,
erection and dismantling and removal on completion of the works of this
temporary sign as per details and layouts as shown in MosArt works
requirements

1 item

Hoardings, fences, screens, temporary roofs, temporary name boards and
advertising rights.

B The Contractor is to provide for heras fencing and suitable privacy netting to
isolate and secure the site boundary until the permanent works requirements
perimeter fencing is in place; this fencing should include for sufficient measures
for security and visual intrusion and to prevent trespass; the tenderer is to
include for all costs associated with these works here

1 item

C The hoarding is to be erected in dermacated areas as indicated on Mosart
drawing 0001- D2- P01, 0002- D2- P01, 0003- D2- P01

1 item

D The hoarding shall be provided for the duration of the works for each phase 1 item

E The perimeter fencing should have a lockable secure access gate suitable for
plant and machinery which can be secured when the site is unoccupied

1 item

F The contractor shall not display nor permit others to display any advertisements
on or about the works or site without the prior written consent of the ER

1 item

The maintenance of ex isting services on or over the site

G The Contractor is to carry out a full services survey of the site prior to
commencing works to confirm locations of utilities if available further to survey
contractor may connect to ex isting water and foul sewer connections for the
construction works.

1 item

H Provide for the maintenance of all live drainage, water, gas, communication and
other mains and power, data and fire safety services on or over the site and for
any temporary re- routing for the Contractor's convenience; for details of
ex isting site utilities please see drawings issued for information as part of the
tender package and further details included within the PSDP preliminary safety
and health plan

1 item

I The site may contain various services which will have to be diverted. Prior to
commencing work on site the Contractor shall agree a Programme for carrying
out the diversion work for all cables and services. No Claim for extension of
time or disruption will be entertained arising from the Contractor's failure to
make suitable arrangements with the Employer and all Services Authorities
involved in this regard. The Contractor shall clearly mark all cables and pipes
and protect before moving or diverting. The Contractor is to include for g iving
notices to the appropriate Authorities for disconnection and reconnection of
services and all costs in connection therewith. If any of the services to adjacent
buildings are interfered with or damaged then the Contractor will be required to
pay all costs in connection therewith. All ex isting live services which cross the
site are to be maintained during the execution of the work

1 item

J The Contractor shall keep detailed written records of any areas opened up and
testing carried out. These records are to have a written description of the
relation to ex isting elements of the structure. Additionally, details of what was
discovered  and the procedure that followed as a result.  These records to be
handed over to the Employer's Representative and Quantity Surveyor at site
meetings.

1 item

Maintenance of specific temperature, humidity and dust levels.

K The Contractor shall maintain suitable specific temperature and humidity levels
and prepare all surfaces adequately for the correct installation of all materials in
accordance with the various manufacturer's installation and application
instructions and as per the Architect's and Engineers specification throughout
the Contract duration; this includes but is not limited to the pouring of concrete
works, the application of screeds and compounds, the laying of floor finishes
and the application of wall, ceiling and roof finishes; the tenderer should
include for all costs associated with compliance with these requirements here

1 item
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(06) PRELIMINARIES (Continued)

A The Contractor shall include and be deemed to have included within his project
programme for sufficient drying times for materials installed, such as but not
limited to, concrete and screeds in order to meet programme dates for
installation/ application of finishes in accordance with the finishes materials
manufacturer's guidelines; any remedial works required to achieve the required
humitidy levels shall be at the contractor's own cost

1 item

B The Contractor shall put in place measures to reduce the possibility of spread of
dust and debris throughout the site, the building under construction and most
specifically to areas outside of the site boundary; the Contractor should include
for all costs associated with compliance with these requirements here; any
requirements to clean areas outside of the site as a result of the escape of
debris or waste from the site will be at the contractor's cost

1 item

C The Contractor is to include here for cleaning of the campus perimeter road and
all access routes to the site with a roadsweepers as and when required to
maintain all campus thoroughfares in a clean condition; During times of
inclement weather during all works phases cleaning must be undertaken on a
daily basis

1 item

Temporary accommodation and facilities including heating, lighting, furnishing
and attendance

D The Contractor is to provide a suitable area and furnishings within the site or
site compound for site meetings for 15 people complete with table, chairs, cork
boards for the erection of current relevant drawings for reference and a
tea- station; the accommodation should include adequate heating, lighting,
ventilation and furnishings; the accommodation should be kept clean for the
works; tender is to include for all costs associated with compliance with these
requirements here

1 item

Provision of connections to voice and data communications systems for use of
the Employer

E The Contractor is to be include for the provision and maintenance of WIFI
facilities suitable for business use for the use of the Employer and its agents
when attending the site and compound area for meetings or other business; the
contractor shall include for the supply, installation and connection of such a
facility and pay all costs and charges associated with the provision of facility for
the Employer's agents for the duration of the works

1 item

Periodic usage and access charges on voice and data communications systems
for use of the Employer

F The Contractor shall make the beforementioned voice, data and wifi available
for the use of the Employer and the design team at his own cost

1 item

Any other obligation or restriction

G The Contractor shall inform the Employer's Representative at least five working
days before the proposed date for commencement of work on sit e

1 item

Building Control Regulations 2014

H The contractor shall make himself aware of and satisfy all the requirement
under the new building control regulations as required

1 item

I The inspection requirements set out in this document do not in any way relieve,
replace, or reduce the builders duty to supervise the works.

1 item

J Coordination of tests, inspections & records 1 item

K the appointed Builder shall meet and coordinate and update the Inspection
Notification Framework and preliminary Inspection Plan with the builders
construction programme.

L the Preliminary Inspection Plan is updated to show the agreed inspection
milestones

M all elements identified in the Inspection Notification Framework to be made
available for inspection at each milestone (a) complete, (b) not concealed (c)
safely accessible.
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(06) PRELIMINARIES (Continued)

A the Builder shall facilitate random inspections by the Assigned Certifier or
Ancillary Certifiers as if such inspections were identified in the Inspection
Notification Framework.

B the Builder to provide in a timely manner all certificates and tests for materials,
products and assemblies

C Advance notice and time for inspections: 1 item

D due consideration shall be given by the Builder for inspection notices . No
claims for extension of time or financial claims shall be considered for delays
arising out of inspection or re- inspection requirements.

E the Builder shall ensure advance notifications are issued with respect to works
to be inspected that are identified in the Inspection schedule. The minimum
advance notice required for inspection of items of works is 5 working days

F Re- Inspections/ Follow up inspections 1 item

G the minimum notice required for re- inspection of items of works not complete
or requiring remedial works shall be 3 working days.

H the Assigned Certifier shall without delay notify the Builder through the CA/ ER
of any incomplete work at a g iven milestone identified in the Inspection
Notification Framework. Note chain of communication may lead to delays.

I the Builder shall diligently ensure that any incomplete areas of g iven milestones
are completed and that such works are kept available for inspection again, or
until a record of completion is furnished, as may by required by the Assigned
Certifier.

J the Builder shall diligently ensure that any areas of non compliance are rectified
and that such works are kept available for inspection again, or until a record of
rectification is furnished, as may by required by the Assigned Certifier.

K the Builder shall ensure all tests and certificates for materials, components and
assemblies listed in the Inspection Notification Framework are undertaken in a
timely way. Any test failure shall immediately be made known to the ER/ AC, the
materials/ works in question shall be replaced/ rectified and retested undertaken
prior to proceeding with subsequent work.

L It is the responsibility of the Builder to coordinate and supervise the works and
no claim for delay or cost shall arise from the requirement to re- inspect.

M Non- Conformance 1 item

N Materials & Workmanship-  contract clauses

O Contract / Works Requirements-  contract clauses

P Missed Inspections-  Ultimately they are recorded on the completed Preliminary
Inspection Plan and registered with Building Control.

Q Builders Progress Records 1 item

R the Builder shall maintain progress records and inspection records prepared by
him prepared in accordance with the Method Statement submitted at tender as
set out in this document

S the Tenderers shall include in their tender costs for the provision of progress
records as the works proceed

T Method of Recording

U Promptly provide a copy to the Assigned Certifier of all progress records and
inspection records prepared by the Builder and the Ancillary Certifiers

V At completion the Builder shall issue the AC with a copy of the records prepared
by the Builder and the Ancillary Certifiers.

W the Builder shall also retain in his own central office all records prepared by the
Builder and the Ancillary Certifiers for a minimum period of 6 years.

X one hardcopy and/ or softcopy of all records shall be issued 5 days in advance
of the nominated completion date.
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(06) PRELIMINARIES (Continued)

A the record should include evidence of the successful execution of the Builders
method statement on supervision including tests, check sheets, photographs
and memos. All evidence shall be indexed by location and date.

B acceptance of such records shall not constitute approval or imply that their
content has been examined.

C The tendering contractors shall submit the following documentation as part of
their tender. Failure to do so may invalidate the tender:

1 item

D builders Competence Assessment

E Sub- Contractor/ Specialist Competence (Ancillary Certifiers) Assessment

F builders Method Statement

G Tenderers shall note that Substantial Completion for this contract is contingent
upon the successful registration of the works on the Building Control
Management System.

1 item

H Tenderers shall note that this project shall require a Prior Notification of
Completion to be submitted to the Building Control Authority in advance of
completion

1 item

I The Builder shall provide 4/ 6 weeks in advance of the nominated completion
date all completed and/ or prospective documentation and confirmations for
Registration. The Assigned Certifier and the Builder shall cosign the Completion
Certificate as set out in Appendix  F4

1 item

J The Assigned Certifier and Builder shall then lodge/ upload the documentation
onto the Building Control Authority system.

1 item

K Notwithstanding any statutory duty to retain same, in advance of project
completion, the Builder shall issue to the Assigned Certifier a copy of all
inspection records retained by the Builder during the course of the project

1 item

Programme of Work

L When requested by the Employer's Representative, the lowest evaluated
Contractor shall submit, before the 'starting date', a detailed Programme of
Work in box chart form for the completion of the works within the date for
Substantial Completion. The Contractor is to provide two copies of the
programme for the 'Employers Representative', and is to keep one further copy
available for inspection in the site office. The Contractor is required to review
and update the programme at monthly intervals and modify to take account of
circumstances which have affected the programme. Two copies of the revised
and updated programme to be issued to the 'Employers Representative' .The
Contractor must also submit, at the same time, a detailed network analysis in
support of his programme. The Programme should contain details of resources
needed for each Phase of the Programme. The Programme of Work must be
agreed with the Employer

1 item

M The Contractor must keep the construction programme up to date and make
copies available to all members of the design team immediately prior to the site
meetings along with supporting network analysis. The programme must
include, inter alia, actual activity durations against estimated durations together
with particulars of labour, materials, plant resources and the like. Copies of the
programme must be displayed in the various site offices.

1 item

Tax Clearance Certificate:

N It will be a condition for the award of Contract that the firm must be able to
produce promptly a Tax Clearance certificate

O All Sub- Contractors must produce a C2 Certificate to the Contractor, and be
properly registered for V.A.T . before they commence on site

Dilapidations Survey
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(06) PRELIMINARIES (Continued)

A The Contractor should include here for a full photographic record of ex isting
condition survey to be submitted as a record to the ER prior to commencement
of works on site; this record should include evidence of the ex isting condition
of all aspects of the site external pathways, roads and access points; should the
need arise this photographic record will be used to assess the requirements for
any reinstatement and repairs works on completion of the projects

1 item

Records

B The Contractor shall provide and retain site records in hardcopy and electronic
format each week for the Employer's Representative and Quantity Surveyor and
maintain these records for inspection by the ER should the need arise; these
include but are not limited to

1 item

C A daily record in the form of dockets with printed dates, weights ex  pit etc of
excavated materials taken from site and all stone materials delivered to site for
inclusion in the works

D A daily record of the number and description of tradesmen and labour
employed on the works

E A daily record of all plant, i.e. number, type and capacity

F A daily record of all materials and goods including name of supplier, delivery
docket number etc.

G A daily record of weather on an hourly basis, during which time work was
prevented by exceptionally bad weather as defined by weather events in the
contract documents

Notice of Completion

H Give the Employer's Representative at least three weeks notice of the anticipated
dates of Substantial Completion of the whole or parts of the works

Notice to the Quantity Surveyor

I The Contractor is to produce photographic record of any work, prior to being
covered up, which may lead to the instruction of a Change Order by the
Employer's Representative; All photographs are to be date and time recorded.

1 item

Tests

J Materials Test

K The Contractor shall make such standard tests of stone fill, concrete,
blockwork, mortar, steelwork and other materials as set out in the Specification
or as the Employer's Representative may direct and should include for all costs
associated with the testing and certification of materials used for the works

1 item

L The cost of all on and off site tests, all testing fees and charges and any
apparatus required, or the use of such shall be borne by the Contractor. The
Contractor shall also bear the cost of forming concrete test cubes and
transporting the cubes for testing.

1 item

Testing

Air Permeability

M The contractor is to include here for all costs associated with the management
coordination and implementation of a quality control system in accordance with
MosArt preliminaries to ensure the final Air Permeability pressure test to IS EN
13829:2000 achieves the required air leakage rate not exceeding 5m3/ (h.m2)
at an internal to external pressure difference of 50 pascals for the areas of the
works

1 item

N The Contractor is to include for all costs associated with Prototype tests of 2
sample rooms within the main building on the external envelope, including
typical construction junctions and for the provision of feedback in the form of a
report from the airtightness specialist to the project team prior to the main air
permeability test

1 item
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(06) PRELIMINARIES (Continued)

A The Contractor is to include for all costs associated with the main building air
permeability test in strict accordance with BS: EN 13829:2001 'Determination of
air permeability of buildings , fan pressurisation method'; ATTMA TS1
'Measuring air permeability of building envelopes'; CIBSE TM:23 of 2002 Testing
Building for Air Leakage; INAB ISO:17025 laboratory requirements

1 item

Building Energy Rating

B The Contractor is to provide and include for all costs here for a commercial
building energy rating assessment by a person approved by the ER registered
with the National Register of BER Assessors before Substantial Completion

1 item

C The Contractor is to include for all costs associated with the appointment of a
speciailst Thermal imaging companying approved by the ER and accredited by
INAB to ISO 17025 with it's associated personnel proposed for the project to be
ITC level 1, 2 and 3 certified Thermographers for Building defect analysis and
electrical fault analysis

1 item

D The Contractor is to include for all costs associated with compliance with
MosArt preliminaries relating to the site visits, surveys, testing, investigation &
reporting requirements of the INAB accredited Thermal Imaging testing
specialists

1 item

Air- tightness testing

E The Contractor is to include for all costs associated with the appointment by the
contractor of a building airtightness specialist approved by the design team
who shall be accredited by INAB to ISO 17025 as a testing laboratory for
commercial building airtightness testing

1 item

F The Contractor is to include for all costs associated with the building
airtightness specialist approved by the design team complying with the initial
site survey, recommendations and report requirements, the minimum 10 site
visit inspections & associated reporting requirements and for attendance and
input at the proposed design workshops; all costs associated with these
requirements are to be included here

1 item

Clearance of Site

G On completion of the Works and as and when directed by the Employer's
Representative, the Contractor shall clear away and remove from the site all
constructional plant, surplus materials, rubbish and temporary works of every
kind and leave the whole of the site and Works perfectly clean and in a
workmanlike condition to the satisfaction of the Employer's Representative.

1 item

Work by Utility Providers

H The Contractor will be held responsible for any damage caused through his
want of proper care to any of the fittings, equipment or machinery installed by
Utility providers or other statutory undertakers and their agents.

1 item

I The Contractor shall if required allow access to the site and building for the
staff of utility providers or others employed by or acting on behalf of the
Employer. He shall also allow access to the employer's staff connected with this
work.

1 item

J Should a recognised and responsible Officer of a Local Authority desire to see
the premises, building or documents, the Contractor shall refer this person to
the Employer or the Employer's Representative

1 item

GENERAL FACILITIES AND OBLIGATIONS

Supervision and co- ordination of the works

K Provide for all necessary supervision and co- ordination of the works by those
put forward for the relevant roles in the Contractor SAQ tender document in
accordance with the conditions of the contract including the execution of the
Project Supervisor Construction Stage role as defined by the Health & Safety and
Welfare at Work (Construction) Regulations 2013

1 item

L The Contractor shall ensure that there are at all times on the site sufficient
suitably qualified and experienced staff to supervise and co- ordinate all work
carried out by the Contractor and to advise and assist the employer in taking
possession of the works.

1 item
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(06) PRELIMINARIES (Continued)

Contracts Manager

A The Contractor shall immediately on appointment assign a Contracts Manager
who shall have a full authority to act on the Contractor's behalf in connection
with the Contract.  The Contractor shall notify the Employer's Representative of
the name of the person so appointed and of his normal place of work.  The
Contractor may from time to time by further written notice to the Employer's
Representative remove any person from his appointment as the Contracts
Manager and appoint another person in his place with effect from a date to be
specified in the notice.  The Contractor shall at all times until the end of the
Defects Liability Period ensure that a person is appointed to act as the Contracts
Manager.

1 item

Site Foreman

B From the commencement of work at the site until the works have been certified
as Substantially Complete, the Contractor shall ensure that some suitable
person is employed by him at the Site as Site Manager. The Site Manager shall
supervise and co- ordinate all work carried out on the site by the Contractor and
receive all instructions given by or on behalf of the Employer's Representative to
the Contractor at the site. The Site Manager shall be present at the site
throughout normal working hours except when on leave, sick, or absent for
reasons connected with the proper performance of this Contract. Whenever the
Site Manager is absent from the site during normal working hours, a suitable
person shall be appointed to act as his deputy.  The Site Manager shall not be
employed by the Contractor to do work other than work specifically related to
the Contract.  The Contractor shall notify the Employer's Representative of the
person appointed as Site Manager and shall not change such appointment
without the prior written consent of the Employer's Representative.

1 item

C The Contractor shall ensure that there are at all times on the site sufficient
suitably qualified and experienced staff to supervise and co- ordinate all work
carried out by the Contractor and to advise and assist the employer in taking
possession of the works.

1 item

Site Services Coordinator/ Services Foreman

D From the commencement of work at the site until the works have been certified
as Substantially Complete, the Contractor shall ensure the SAQ submitted site
services coordinator/ services foreman is appointed as full time personnel on
the project. The Site Services Coordinator shall supervise and co- ordinate all
work carried out on the site by the site electrical contractor and receive all
instructions given by or on behalf of the Employer's Representative to the
electrical contractor on site.  The services coordinator shall be present at the
site throughout normal working hours except when on leave, sick, or absent for
reasons connected with the proper performance of this Contract.  Whenever the
services coordinator is absent from the site during normal working hours, a
suitable person shall be appointed to act as his deputy. The Contractor shall
notify the Employer's Representative of the person appointed as Site Services
Coordinator and shall not change such appointment without the prior written
consent of the Employer's Representative.

1 item

Safety File

E The Contractor is allow here for all costs associated with the Safety File
requirements including the format required, the number of hard and soft copies
etc as per the requirements as identified in the PSDP preliminary safety and
health plan and as per MosArt preliminaries

1 item

Scaffolding

F The Contractor is to price here for all fixed and temporary mobile scaffolding
systems associated with the works including bringing to site, erection,
certification & sign off by the Structural Engineer, adaption and maintenance as
required for the duration of the works and removal on completion

1 item

Plant tools and vehicles

G Provide for bringing to site, maintaining on site for the duration of the works
and removing on completion

1 item

To Collection

22/ 06/ 2026 Page 117 of 194 Currie& Brown



E nergy Upgrade Works to Aras An Chontae, Castlebar and Westport Leisure
Centre, Westport, Co. Mayo 
Pricing Document 

De s c ript ion Qua ntity R a te T ota l (€ )

(06) PRELIMINARIES (Continued)

A In the event that a change order is instructed requiring the use of plant and
equipment already avaialable on site and in the possession of the contractor
and in use for the works requirements no additional costs can be claimed for
the cost/ rental/ lease of the beforementioned plant and equipment; only plant
and equipment specifically hired for such a piece of instructed works can be
charged for and must be supported by invoices for the hire or charges in
relation to the use of such equipment; on a project of this siz e the contractor
will be expected to have sufficient plant and equipment available to him to
complete all but very specific technical works outside the normal remit of the
contractor's day to day business

1 item

B The Contractor is responsible and should include here for the erection,
operation and removal on completion of all cranes and other lifting equipment,
temporary or otherwise deemed necessary by the Contractor for completion of
the contract; should they be required the Contractor shall plan and execute any
cranage works in accordance with statutory requirements and codes of practice

1 item

In addition to the general requirement to maintain good records the Contractor
is to photograph installations and obtain and maintain records of witnessed
tests signed by the Contracts Manager and Architect/ Services Engineer for the
following elements of works

C All fire- stopping works prior to the works being closed up including the
installation of fire smoke dampers in accordance with the requirements of the
Employer and of the fire safety consultant

1 item

D Medical gases installations; all such witnessed records should be in place prior
to any systems being demonstrated to the Employer

1 item

E UPS installations; all such witnessed records should be in place prior to any
systems being demonstrated to the Employer

1 item

F Fire alarm installations; all such witnessed records should be in place prior to
any systems being demonstrated to the Employer

1 item

Security

G Provide adequate protection to the site, the works, materials etc. and erect
efficient and sufficient guards to prevent unauthorised persons trespassing on
the site and for the proper protection of the public and all invitees and licensees
of the Employer. Provide all requisite watching and lighting. Safeguard the
Works, materials and plant against damage and theft. The Contractor shall be
solely responsible for any damage occasioned by want of sufficient watching,
lighting and/ or protection.

1 item

H The Contractor is responsible for leaving the works site secure and where
appropriate leaving all access and egress routes closed and locked at the end of
each day

1 item

Protection of the works from inclement weather

I Protect the works from inclement weather as directed or as necessary including
all required temporary screens to the openings within the facade or roof as the
works proceed

1 item

Water for the works

J At present there is no water available on site; the contractor is to include for all
costs here associated with permissions, licences etc for a temporary connection
to the ex isting mains for use during the works until the permanent mains
connection can be made

1 item

Temporary lighting and power for the works

K The contractor shall be solely responsible for the connection, set- up, testing,
certification and removal on completion of all equipment & cabling for the
necessary temporary power supply to successfully execute the works; The
contractor should include within his tender price for all costs associated with
setting up, commissioning and certification the temporary power system and
the protection of all temporary power cables and the disconnection and removal
on completion of the works

1 item
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(06) PRELIMINARIES (Continued)

A Provide for the installation, maintenance, temporary distribution, payment of
charges for current and adaptation of all necessary artificial lighting and power
required for each phase of  the Works and remove on completion.

1 item

B At present there is no power available on site; the contractor is to include for all
costs here associated with permissions, licences etc for a temporary connection
to the ex isting mains for use during the works until the permanent mains
connection can be made; whilst the contractor is awaiting a connection to the a
temporary or permanent power supply he shall be deemed to have included for
all required temporary generators and fuel and is deemed to have included
within his tender for all costs associated with these temporary power supplies
for the works

1 item

C The Contractor is required to ensure that any connections made to the mains
must be completed, checked and certified by the RECI qualified electrical
sub- contractor; the employer will not accept any responsibility contractually or
otherwise for the consequences of the failure or restriction of the building
mains supply and the Contractor should have a contingency supply ready
should any failure or restriction occur

1 item

Temporary roads, hardstandings, crossings and similar items

D Provide for constructing temporary roads, ramps, hardstandings, crossings and
similar items as may be necessary

1 item

Temporary accommodation for the use of the Contractor

E The contractor shall provide suitable temporary sanitary facilities either within
the proposed site or within the site compound and shall temporarily connect
these facilities to the ex isting foul water installation; any such measures and
connections must be approved prior to installation by the Employer; the
contractor should include for all costs associated with provision, maintenance,
management and removal of these sanitary conveniences on completion of the
works

1 item

F The contractor shall provide a suitable area within the site compound for the
use of site main contractor and sub- contractor personnel as a canteen/ lunch
break area

1 item

Temporary storage areas including suitable and separate storage for dangerous
material and substances

G Provide suitable storage areas weathered and secured where necessary for
storage of materials liable to injury from exposure or for any dangerous
materials such as chemicals or flammable materials

1 item

H The Contractor shall provide adequate lock up storage for all materials required
by the sub- contractors; the contractor shall be responsible for taking delivery
and for safe keeping of such goods until handed over to the Sub- Contractor;
any additional special attendances required will be the responsibility of the
main Contractor

1 item

Traffic regulations

I The Contractor shall make necessary arrangements with the Garda, Local
Authority and Landlord through the Employer and shall comply with their
requirements regarding traffic flow, traffic management, parking and any
requirements regarding road closures; the contractor is to obtain and comply
with the conditions of necessary Road Closure Order(s) required and pay all
costs and expenses in connection therewith

1 item

Safety Health & Welfare at Work Provisions

J The Contractor shall include for complying with the Safety, Health and Welfare
at Work Acts and Regulations current at the date of tender. (See also previous
clauses in relation to Project Supervisor Construction Stage)

1 item

General fire safety obligations
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(06) PRELIMINARIES (Continued)

A The Contractor is to include within his pricing generally and here specifically for
all requirements including appointing specialist independent testers, provision
of sample fire stopping installations for approval,. procedures, inspection,
records (including labelled photographs) ,testing, commissioning and
independent certificiation of fire stopping materials, fire dampers, fire collars
and their methods of installation in accordance with MosArt Preliminaries

1 item

B The Contractor is required to comply with the CIF & Fire Protection Association,
Joint Code of Practice, 'Fire Prevention on Construction Sites' and the
requirements set out in the PSDP preliminary safety and health plan

1 item

C In addition to statutory requirements, the Contractor shall take special
precautions to avoid risk of fire and cease any work involving naked flames or
sparks at least 45 minutes before work stops for the day; the contractor shall
not permit any accumulation of inflammable liquids and gases onto the works
other than that needed for one day's work.

1 item

D The Contractor is required to obtain hot works permits before carrying out any
hot works and to ensure that the works are carried out strictly in accordance
with the provisions of the permit

1 item

E The Contractor is required to install and maintain at his own cost an appropriate
number of fire extinguishers and fire points in each of the proposed works
areas; these should be maintained to the satisfaction of the ER

1 item

F The contractor shall establish and maintain all elements of the fire stopping
works, including the work of subcontractors comply with the specified
requirements; the Contractor will be obliged to inspect and record results of
every item of fire stopping and all fire dampers; the Employer will engage
directly a Fire Safety Engineer to assist with the inspection of the fire stopping;
the Contractor is required to assist with this process and shall be required to
open up elements of fire stopping randomly selected by the Employer's Fire
Safety Engineer; the Contractor is required to maintain full records including
location of the works, nature and date of inspections, photographic records,
tests undertaken, approvals received, extent of non- compliant work discovered,
details of corrective action, name and signatures of persons present during the
inspection etc; the Contractor is required to keep these records on site for
inspection and provide a detailed record of each installation and inspection as
part of the Safety File; tenderers are to include all costs associated with
compliance with this instruction here

1 item

G The Contractor is required to carry out the following Employer specific
procedures on all fire damper installations

H Verify that the damper is installed in strict accordance with the manufacturer's
instructions in order to comply fully with the manufacturer's certification
designs and approvals

1 item

I Verify that the appropriate electrical connections are made to the damper and
that it functions correctly through a testing, certification and commissioning
process

1 item

J Certify that the BMS connections are made to the damper and are giving the
correct and accurate signal to the BMS system and that they function correctly
through a testing, certification and commissioning process

1 item

K Verify that the fire alarm interface is made and functioning properly through a
testing, certification and commissioning process

1 item

L Verify that the fire damper interfaces with the fire alarm strategy and that it
functions correctly through a testing, certification and commissioning process

1 item

M Maintain records of how each fire damper is installed on drawings and reports,
including location, any inspections undertaken, photographic records of each
damper both prior to and after fire sealing has been applied and details of how
the damper was installed including dimensioned anchors details

1 item

N When all of the before mentioned actions have been successfully completed and
all fire dampers are operating correctly the Contractor will be required to
physically operate and demonstrate each damper to the Employer and the Fire
Safety consultant by operation of the fire alarm system and not by simulation

1 item

Disbursements arising from the employment of work people
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(06) PRELIMINARIES (Continued)

A Provide for all payments required under legislation, working rule agreements
and the like affecting labour in force at the Designated Date

1 item

Removing rubbish, protective casings and coverings and cleaning the works on
completion

B Contractor to ensure that all  loads transported to and from the site but
particularly of waste materials are covered and secured

1 item

C The Contractor will be required to comply with all statutory waste management
and control requirements with regards to the collection and disposal of all
waste materials including the maintenance of all permits and receipts for
inspection

1 item

Deep Clean

D The Contractor is required to provide a 'deep clean' of the entire works area on
completion of the works and prior to handover of the area to the Employer; the
contractor should include for all costs associated with deep cleaning the works
here

1 item

Drying the Works

E Provide for all temporary equipment, fuel and attendance for drying out and
controlling the humidity of the works; the permanent heating installation may
not be used for this purpose; replace all work damaged by lack of adequate
drying and/ or humidity control

1 item

Samples /  Approvals

F The Contractor shall, at his own expense provide and deliver samples of
materials at the Architect's offices for approval or at the offices of an approved
testing authority as may be directed

1 item

G The Contractor shall, at his own expense provide sample panels of  floor
finishes, skirting, ceiling tiles, joinery, painting (4 no x  1m2 of each paint type),
ironmongery and the work of other trades as may be directed by the Architect.
(See also specific requirements contained in the Specification); provide at least
three 2m x  1m panels of each as may be required, unless otherwise specified;
maintain approved samples as controls during the course of the works

1 item

H Where approval of products or materials is specified, the Contractor shall
submit samples or other evidence of suitability and should not confirm orders
or use materials until approval has been obtained; approved samples shall be
retained on site as directed by the Architect for comparison with products and
materials used in the Works and the Contractor shall remove them when no
longer required by the Architect

1 item

General Items for Convenience in Pricing

I Pricing

J The tenderer's costs and charges are to be spread over the items in the Bill of
Quantities in a balanced manner so that the rate or price for each item fairly
represents his costs and charges for the work etc., described therein. all items
which have a bearing on cost included within the preliminaries section of this
BQ must be priced; if the tenderer submits an overall price for the preliminaries
and noted cost items as 'included' or a derivative thereof he will be required to
provide the price breakdown of his preliminaries prior to appointment should
he be successful; this will be a condition precedent of the award of the contract

1 item

K The Contractor shall include in his Tender for Value Added Tax; the Contractor
shall price and will be deemed to have priced all items in the Bill of Quantities
exclusive of Value Added Tax. P.C. Sums and Provisional Sums stated herein are
exclusive of Value Added Tax

1 item

L The method of calculating the appropriate Value Added Tax is set out in the
Form of Tender and Value Added Tax should be so calculated and included in
the Tender amount; the amount included for VAT will be deemed to be
provisional and as such will be the subject of re- calculation in accordance with
Government procedures

1 item
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(06) PRELIMINARIES (Continued)

A The Contractor is to allow for all costs and expenses arising out of the
operation of the Industrial Relations Act 1946 to 2004 Employment Equality Act
1998 , the National Minimum Wage Act 2000 and any other provision by State,
Tort or Common law or amendment or replacement of ex isting legislation
concerning the employment of labour including any extra payments made for
bonus schemes etc

1 item

B PPE requirements

C The Contractor should provide and maintain on site 4 spare sets of PPE for the
sole use of the Employer to include ear muffs, hand protection, high visibility
waist coats, safety helmets and eye glasses all in accordance with the relevant IS
EN guidelines

1 item

D All contractors and sub- contractors are to wear the relevant PPE (Personal
Protective Equipment), including Hard Hats, High Visibility Jackets, Protective
Footwear and Protective Eye Wear (when necessary) at all times during the
works; the contractor should include for all costs for the provision of such PPE
and the management and enforcement of this condition here

1 item

E Proof of vesting

F The Architect may from time to time ask the Contractor or (through the
Contractor) Nominated Sub- Contractors for proof of ownership (free from lien
or charge) of any goods or materials delivered to the site to be embodied in the
works;  if such proof is not forthcoming the Architect will be entitled to
withhold certifying payment in respect of the goods or materials in question

1 item

G Unsuitability

H If, in the opinion of the Contractor, anything described in the Specification or
shown on the Drawings is unsuitable or inconsistent with his guarantees or
responsibilities under the Contract, the Contractor shall draw such matters to
the attention of the Architect before the submission of tenders or in the case of
documents or instructions issued after the time of tendering as soon as
practicable and in any case before commencement of any part of the works
which might be affected.

1 item

I Alterations to documents

J Any alteration, insertion, or deletion made by the Tenderer to the tender
documents, may, at the sole discretion of the Architect, be disregarded and
shall not form part of the Contract

1 item

Covid 19 Measures

K The contractor is to include for all costs associated with compliance with
government guidelines and CIF protocols and methodologies for working on
medium siz ed construction sites including but not limited to the following

L Temporary wash stations for site personnel and visitors 1 item

M Additional PPE equipment such as face masks, visors and the provision of
gloves

1 item

N Additional Covid 19 signage requirements 1 item

O Additional costs associated with administration of contract due to covid 19
methodologies and restrictions on working conditions including additional
inductions, tool box talks and other head office administration costs associated
with compliance

1 item

P Phased lunch breaks and the provision of additional accommodation for site
personnel sanitary conveniences, drying rooms, canteens etc

1 item

Q Additional dedicated site personnel for covid 19 compliance 1 item

R Provide for compliance with and working methodologys and restrictions in
relation to proposed new HSA and CIF guidelines and instructions in relation to
the monitoring and prevention of the spread of Covid- 19

1 item

S Any other items the contractor deems a requirement for the project including
whilst working indoors when the building is weatherproofed

1 item
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(11) DEMOLITIONS AND ALTERATIONS

(11) DEMOLITIONS AND ALTERATIONS

GENERAL NOTES

A The Contractor's attention is drawn to the following Architects  tender
information associated with this element of the works for the purposes of
accurately pricing this section; In particular Architects and Engineers  drawings
and specifications 0000 Series -  Site Plan, 1000 Series -  Floor Plans, 2000
Series -  Elevations, 3000 Series -  Sections, 4000 Series -  Details, 6000 Series -
Schedules, 24064- MA- 04- XX- HS- A- XXXX- D2- P01

1 Note

B The Contractor's attention is drawn to the following Engineers tender
information associated with this element of the works for the purposes of
accurately pricing this section; In particular Engineers Specification  and relevant
drawings as listed on Engineers drawing register

1 Note

C The Contractor's attention is drawn to the BQ preliminaries section and the
PSDP preliminary safety & health plan and its associated appendices issued as
part of this tender for the purposes of pricing this element of the Bill of
Quantities

1 Note

D The tenderer is required to identify any anomalies between this Bill of Quantities
and the Architect's & Engineer's drawings and specification for the project
through the tender clarification process during the tender period. The
specification as issued by the project design team included within the works
requirements takes precedence over the descriptions included in this BQ. The
client will not accept additional costs claimed for specification/ descriptions
included within the works requirements which may be described differently
here. The contractor is responsible for clarifying such issues during the tender
period

1 Note

E This section of the BQ is measured in accordance with the Agreed Rules of
Measurement 4 2009, Supplement 1 Issue 1, 2010 subject to the preambles
amendments noted in the introduction to the pricing document

1 Note

DEMOLITIONS AND ALTERATIONS

DEMOLITIONS AND ALTERATIONS

Remove ex isting stone cladding including railing; carefully dispose off site as
directed by the Client/ ER; include for making good retaine dstructure; all in
accordance with Architects drawings and specifications

Walls

F > 300mm 257 m2

Remove ex isting timber cladding including moisture barriers, battens, plywood
sheathing, insulation and the like; carefully dispose off site as directed by the
Client/ ER; include for making good retained structure; all in accordance with
Architects drawings and specifications

Walls

G > 300mm 456 m2

Remove ex isting metal cladding including moisture barriers, battens, plywood
sheathing, insulation and the like; carefully dispose off site as directed by the
Client/ ER; include for making good retained structure; all in accordance with
Architects drawings and specifications

Walls

H > 300mm 63 m2

Strip out ex isting aluminium windows; include for stripping back reveals;
include for disposal off site as directed by the Client/ ER; include for stripping
back internal reveals; making good (e.m); all in accordance with Architecst
specification and drawings

Windows

I windows 20 nr
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(11) DEMOLITIONS AND ALTERATIONS (Continued)

Strip out ex isting aluminium doors; include for disposal off site as directed by
the Client/  ER; include for disconnecting any mechanical opening systems,
panic bars or access control systems and the like; all in accordance with the
Architects drawings  and specifications

Doors

A single doors 1 nr

B double doors 3 nr

Strip out ex isting aluminium curtain walls; include for disposal off site as
directed by the Client/  ER; include for disconnecting any mechanical opening
systems, panic bars or access control systems and the like; all in accordance
with the Architects drawings and specification

Curtain walls

C curtain walls 29 m

Strip out ex isting glass blocks; include for disposal off site as directed by the
Client/ ER ; include for strpping back reveals to be made good; all in accordance
with Architects specification and drawings

Glass blocks

D glass blocks 5 m2

Strip out ex isting polycarbonate rooflights; include for removal of ex isting
upstands, kerbs and the like; include for making good opes to receive infill
panels (e.m); include for disposal offsite; all in accordance with Architects
drawings and specifications

Rooflights

E various siz es 57 m2

Strip out ex isting timber slat ceiling; include for making good retained
structure; include for disposal off site; all in accordance with Architects
specification and drawings

Ceilings

F > 300mm; over pool area 458 m2

Strip out ex isting warm deck flat roof with ex isting ballast on fleece; ex isting
insulation to be retained; include for disposal offsite as directed by the
Client/ ER; include for making good ex isting roof deck; all in accordance with
Architects specification and drawing 1004- D2- P02

Roofing

G > 300mm wide 795 m2

Strip out ex isting metal clad roof finish; include for removal of fascias; include
for disposal offsite as directed by Client/ ER; include for making good retained
steel structure; all inaccordance with Architects drawings and specification

Roofing

H > 300mm wide; curved 853 m2

Carefully remove ex isting canopy structure to facilitate installation of EWI (e.m);
set aside for reinstallation upon completion of the works; all in accordance with
Architects specification and drawings

Roofing

I > 300mm wide 12 m2

Strip out ex isting aluminium parapet capping; include for disposal off site; all in
accordance with Architects specification and drawing

Parapet capping
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(11) DEMOLITIONS AND ALTERATIONS (Continued)

A parapet capping 171 m

Strip out ex isting concrete parapet capping; include for disposal offsite; all in
accordance with Architects specification and drawings

B Concrete capping 36 m

C concrete capping

Remove ex isting handrails and dispose off site; all in accordance with Architects
specification and drawing

Handrails

D approx 1100mm high 66 m

Remove ex isting rainwater goods to facilitate the installation of EWI; include for
disposal offsite; all in accordance with Architects specification and drawings

Gutters and downpipes

E gutters and down pipes 1 item

Removing ex isting caging for water supply pipes; include for disposal offsite;
include for making good; all in accordance with Architects specification and
drawings

Metal caging

F cages 3 nr

Isolate, disconnect and protect all M&E fittings fixed to the ceilings and/ or
walls; include for reinstallation upon completion of the works; all in accordance
with specifications and drawings

Existing M&E fittings

G fittings generally 10 nr

(11) DEMOLITIONS AND ALTERATIONS
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(19) SUBSTRUCTURE

(19) SUBSTRUCTURE

GENERAL NOTES

A The Contractor's attention is drawn to the following Architects  tender
information associated with this element of the works for the purposes of
accurately pricing this section; In particular Architects and Engineers  drawings
and specifications 0000 Series -  Site Plan, 1000 Series -  Floor Plans, 2000
Series -  Elevations, 3000 Series -  Sections, 4000 Series -  Details, 6000 Series -
Schedules, 24064- MA- 04- XX- HS- A- XXXX- D2- P01

1 Note

B The Contractor's attention is drawn to the following Engineers tender
information associated with this element of the works for the purposes of
accurately pricing this section; In particular Engineers Specification  and relevant
drawings as listed on Engineers drawing register

1 Note

C The Contractor's attention is drawn to the BQ preliminaries section and the
PSDP preliminary safety & health plan and its associated appendices issued as
part of this tender for the purposes of pricing this element of the Bill of
Quantities

1 Note

D The tenderer is required to identify any anomalies between this Bill of Quantities
and the Architect's & Engineer's drawings and specification for the project
through the tender clarification process during the tender period. The
specification as issued by the project design team included within the works
requirements takes precedence over the descriptions included in this BQ. The
client will not accept additional costs claimed for specification/ descriptions
included within the works requirements which may be described differently
here. The contractor is responsible for clarifying such issues during the tender
period

1 Note

E This section of the BQ is measured in accordance with the Agreed Rules of
Measurement 4 2009, Supplement 1 Issue 1, 2010 subject to the preambles
amendments noted in the introduction to the pricing document

1 Note

EXCAVATION & EARTHWORK

EXCAVATION

Generally around external walls to facilitate the installation of external wall
insulation (e.m); set aside excavated material for filling upon completion of
installation of external wall insulation (e.m); all in accordance with Architects
specification, drawings and detail 5 on drawing 4002- D2- P01

Reduce levels

F < = 2.00m deep; approx 500mm wide x  600mm deep 44 m3

FILLING

Backfilling with excavated material (previously set aside); include for making
good finished made ground; all in accordance with Architects drawings and
detail 5 on drawing 4002- D2- P01

To excavations

G > 250mm deep 44 m3

IRONMONGERY, ACCESSORIES & SUNDRIES

Insulation; XPS insulation fixed to ex isting rising walls; to achieve thermal
conductivity of 0.034W/ mKall in accordance with Architects drawings and
specification and detail 5 on drawing 4002- D2- P01

Insulation

H 140mm thick; vertical; below ground level 89 m2

(19) SUBSTRUCTURE
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(21) EXTERNAL WALLS

(21) EXTERNAL WALLS

GENERAL NOTES

A The Contractor's attention is drawn to the following Architects  tender
information associated with this element of the works for the purposes of
accurately pricing this section; In particular Architects and Engineers  drawings
and specifications 0000 Series -  Site Plan, 1000 Series -  Floor Plans, 2000
Series -  Elevations, 3000 Series -  Sections, 4000 Series -  Details, 6000 Series -
Schedules, 24064- MA- 04- XX- HS- A- XXXX- D2- P01

1 Note

B The Contractor's attention is drawn to the following Engineers tender
information associated with this element of the works for the purposes of
accurately pricing this section; In particular Engineers Specification  and relevant
drawings as listed on Engineers drawing register

1 Note

C The Contractor's attention is drawn to the BQ preliminaries section and the
PSDP preliminary safety & health plan and its associated appendices issued as
part of this tender for the purposes of pricing this element of the Bill of
Quantities

1 Note

D The tenderer is required to identify any anomalies between this Bill of Quantities
and the Architect's & Engineer's drawings and specification for the project
through the tender clarification process during the tender period. The
specification as issued by the project design team included within the works
requirements takes precedence over the descriptions included in this BQ. The
client will not accept additional costs claimed for specification/ descriptions
included within the works requirements which may be described differently
here. The contractor is responsible for clarifying such issues during the tender
period

1 Note

E This section of the BQ is measured in accordance with the Agreed Rules of
Measurement 4 2009, Supplement 1 Issue 1, 2010 subject to the preambles
amendments noted in the introduction to the pricing document

1 Note

SURVEYS

THERMOGRAPHIC SURVEY

F Provide for conducting a thermographic survey to the building; survey to be
carried out prior to the commencement of the works; in accordance with
Architects specification and works requirements

1 item

G Provide for conducting a thermographic survey to the building; survey to be
carried out upon completion of the works; in accordance with Architects
specification and works requirements

1 item

WOODWORK

IRONMONGERY, ACCESSORIES AND SUNDRIES

Insulation; EPS beads insulation pumped into ex isting wall cavities ; installed by
injection with compatible binding agent to form bonded insulation system
within the cavity  to achieve a thermal conductivity of 0.033W/ m2K;include for
making good adjacent finishes;  all in accordance with manufacturers
instructions; Architects drawings and specifications

Thermal

H > 300mm; within 50mm wide cavity to blockwalls; wall type B 353 m2

I > 300mm; within 50mm wide cavity to blockwalls; wall type C 54 m2

J > 300mm; within 50mm wide cavity to blockwalls; wall type D 55 m2

K > 300mm; within 50mm wide cavity to blockwalls; wall type E 295 m2

L > 300mm; within 50mm wide cavity to blockwalls; wall type G 43 m2

(21) EXTERNAL WALLS
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(27) ROOF

(27) ROOF

GENERAL NOTES

A The Contractor's attention is drawn to the following Architects  tender
information associated with this element of the works for the purposes of
accurately pricing this section; In particular Architects and Engineers  drawings
and specifications 0000 Series -  Site Plan, 1000 Series -  Floor Plans, 2000
Series -  Elevations, 3000 Series -  Sections, 4000 Series -  Details, 6000 Series -
Schedules, 24064- MA- 04- XX- HS- A- XXXX- D2- P01

1 Note

B The Contractor's attention is drawn to the following Engineers tender
information associated with this element of the works for the purposes of
accurately pricing this section; In particular Engineers Specification  and relevant
drawings as listed on Engineers drawing register

1 Note

C The Contractor's attention is drawn to the BQ preliminaries section and the
PSDP preliminary safety & health plan and its associated appendices issued as
part of this tender for the purposes of pricing this element of the Bill of
Quantities

1 Note

D The tenderer is required to identify any anomalies between this Bill of Quantities
and the Architect's & Engineer's drawings and specification for the project
through the tender clarification process during the tender period. The
specification as issued by the project design team included within the works
requirements takes precedence over the descriptions included in this BQ. The
client will not accept additional costs claimed for specification/ descriptions
included within the works requirements which may be described differently
here. The contractor is responsible for clarifying such issues during the tender
period

1 Note

E This section of the BQ is measured in accordance with the Agreed Rules of
Measurement 4 2009, Supplement 1 Issue 1, 2010 subject to the preambles
amendments noted in the introduction to the pricing document

1 Note

CONCRETE WORK

COMPOSITE CONSTRUCTION

150mm thick composite construction slab with metal trapez oidal profile
decking; including 1 layer of 393 mesh;  laid over supporting steel structure ;
assembled and installed in accordance with manufacturers instructions as per
Engineers and Architects specification

Roof slabs

F composite floor slab; < 5.0m span 57 m2

REINFORCEMENT 

All reinforcement bars shall be Ductility Class B in accordance with BS 4449 and
I.S. EN 10080 with yield strength of 500 N/ mm and shall be denoted H; cutting
& bending to schedules in accordance with BS 8666; min lap lengths of 40 x
diameter of bar or 400mm whichever is greater; 50mm nominal cover; tying
with black annealed mild steel 16 gauge tying wire; supply, detail and fix  all
formed concrete spacers blocks & chairs to BS 7973; all in accordance with
Engineer's specification

Bar; straight or bent including all connection pieces, U- bars, links etc.

G nominal bar siz e 12 -  25mm diameter 0.712 t

H 600mm long; H16 bars chemically anchored into ex isting slab @ 200cc ;
300mm embedment

74 nr 

Fabric Mesh reinforcement; standard in accordance with BS 4483 Grade B500B;
supply and installation of mesh reinforcement and all required proprietary tie
wire, spacer blocks and chairs etc; include for minimum 400mm side and end
laps to all edges and minimum 50mm cover; all in accordance with Engineer's
specification

Fabric; horiz ontal

I A393 Mesh;  horiz ontal 57 m2
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(27) ROOF (Continued)

METALWORK

STRUCTURAL

A Note: steel to steel bolt fix ings, washers, nuts etc are deemed to be included
and are therefore not measured in the BQ all as per ARM 4 page 86- 89 'deemed
to be included'

The following to rooflight opes:

Galvanised structural steelwork Grade S355 TO BS EN10025; fabricated, welded
and erected in accordance with IS EN 1090 -  Part 2; factory applied hot dipped
galvanised coating in accordance with BS EN ISO 1461; all in accordance with
Engineer's specification

Fabricated members: Beams

B < = 25kg/ m; EA100 x  100 x  10mm thick 1.066 t

C 25 -  50kg/ m; PFC180 x  90 x  26 2.210 t

Fabricated members: beams; fittings

D 10mm thick end plate with 4nr opes for M12 bolts ; onto face of opening 74 nr

Bolts

Bolts; resin anchors, nuts and washers

E M12 bolts 296 nr

Drilling / forming holes in other construction for fittings; in accordance with
Engineers specification and drawings

Sundries

F opes in ex isting roof 296 nr

(27) ROOF
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(27) ROOF (Continued)
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(31) EXTERNAL WALL COMPLETIONS

(31) EXTERNAL WALL COMPLETIONS

GENERAL NOTES

A The Contractor's attention is drawn to the following Architects  tender
information associated with this element of the works for the purposes of
accurately pricing this section; In particular Architects and Engineers  drawings
and specifications 0000 Series -  Site Plan, 1000 Series -  Floor Plans, 2000
Series -  Elevations, 3000 Series -  Sections, 4000 Series -  Details, 6000 Series -
Schedules, 24064- MA- 04- XX- HS- A- XXXX- D2- P01

1 Note

B The Contractor's attention is drawn to the following Engineers tender
information associated with this element of the works for the purposes of
accurately pricing this section; In particular Engineers Specification  and relevant
drawings as listed on Engineers drawing register

1 Note

C The Contractor's attention is drawn to the BQ preliminaries section and the
PSDP preliminary safety & health plan and its associated appendices issued as
part of this tender for the purposes of pricing this element of the Bill of
Quantities

1 Note

D The tenderer is required to identify any anomalies between this Bill of Quantities
and the Architect's & Engineer's drawings and specification for the project
through the tender clarification process during the tender period. The
specification as issued by the project design team included within the works
requirements takes precedence over the descriptions included in this BQ. The
client will not accept additional costs claimed for specification/ descriptions
included within the works requirements which may be described differently
here. The contractor is responsible for clarifying such issues during the tender
period

1 Note

E This section of the BQ is measured in accordance with the Agreed Rules of
Measurement 4 2009, Supplement 1 Issue 1, 2010 subject to the preambles
amendments noted in the introduction to the pricing document

1 Note

ROOFING CLADDING & WATERPROOFING

WATERPROOFING NON METAL SHEET COVERINGS

EPDM membrane ; minimum 1mm thick; fully bonded to perimeter of all
openings within the facade on the internal face of external walls using
bitumenous bonding agent; installed lapped bonded and sealed in strict
accordance with manufaturers instructions and Architects specifications

Flashings

F EPDM to external wall openings 231 m

Airtightness seal; supply, installation and sealing of airtight tape & fleece to
perimeter of openings to windows and doors; include for all necessary
preparatory works, priming and glue sealing where required; airtightness to
achieve performance required performance; all in accordance with
manufacturers instructions and Architects drawings and specification

Airtightness tape

G Airtight tape to external wall openings 231 m

DPC; supply and install DPC to heads and cills of windows and curtain walls 
where DPC is damaged or missing; including lapping; include for all preparatory
works; all in accordance with manufacturers instructions and Architects
specification and drawings

Dampproofing

H horiz ontal; approx 330mm girth; to window cills 23 m2

I stepped; approx 400mm girth; to window and door heads 30 m2

WOODWORK

BOARDING AND SECOND FIXINGS
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(31) EXTERNAL WALL COMPLETIONS (Continued)

Window boards; 19mm thick softwood; rounded edge; fixed including all
required timber supports, grounds and noggings; mastic sealed to all perimeter
junctions; thoroughly sanded and sealed and left ready to receive paint finish
(e.m); all in accordance with Architects specification and Architects drawings

Second fix ings: Window boards

A 170mm wide 53 m

WOODWORK

IRONMONGERY, ACCESSORIES AND SUNDRIES

Supply and install ironmongery to doors; all in accordance with Architects
specification and door and window schedules

Ironmongery

B Push bars; installed on internal side of door 7 nr

Insulation; 25mm thick PIR insulation; thermal conductivity 0.022W/ m2k; to
internal sills; include for all required fix ings; include for 25 x  50mm
battens;include for installation of tiles to match ex isting; all in accordance with
Architects specification and drawings

Thermal

C < 300mm wide; refer to Architects detail 5 on Architects drawing 4002- D2- P01 7 m2

Insulation; structural foam with thermal conductivity of 0.68W/ m2k to bottom
of curtain walls; all in accordance with manufacturers specification and 
Architects drawings and specification

Thermal

D < 300mm high 69 m

METALWORK

COMPOSITE ITEMS

Supply and install; thermally broken aluminium pressure equalised stick system;
triple glaz ed; thermal performance 0.85W/ m2K; curtain walling retrofitted into
existing openings; include for all necessary fix ings; all in accordance with
manufacturers instructions and Architects specification and drawings and
schedules

Curtain walling

E Curtain wall type 1; overal siz e 13130 x  3600mm high; ref CW00.01 1 nr

F ^^^^^extra over for panels g laz ed with safety glass; siz e approx 1190 x
1800mm high

11 nr

G Curtain wall type 2; overall siz e 6000 x  3950mm high; ref CW00.02 1 nr

H ^^^^^extra over for for panels g laz ed with safety glass; siz e approx 1500 x
1590mm high

4 nr

I Curtain wall type 3; L- shaped; overall siz e approx 5208 x  3950mm high; ref
CW00.03

1 nr

J ^^^^^extra over for g laz ed one and half leaf door; overall siz e 1519 x  2245mm
high

1 nr

K ^^^^^extra over for panels g laz ed with safety glass; siz e approx 800 x
1590mm high

1 nr

L ^^^^^extra over for panels g laz ed with safety glass; siz e approx 1412 x
1590mm high

2 nr

M ^^^^^extra over for metal rail with cane protection fixed at ground level 2 nr

N ^^^^^extra over for secondary support steel work at corner 3950mm high 1 nr
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(31) EXTERNAL WALL COMPLETIONS (Continued)

A Curtain wall type 4; overall siz e 4420 x  2785mm high; ref CW00.04 1 nr

B ^^^^^extra over for sliding door; siz e 1800 x  2110mm high 1 nr

C ^^^^^extra over for panels g laz ed with safety glass; siz e approx 830 x
2110mm high

2 nr

D ^^^^^extra over for panels g laz ed with safety glass; siz e approx 340 x
2110mm high

2 nr

E ^^^^^extra over for spandrel panel; siz e approx 4420 x  150mm high 1 nr

F ^^^^^extra over for metal rail with cane protection fixed at ground level 2 nr

G ^^^^^extra over for electrical works and BMS requirements 1 nr

H ^^^^^extra over for builders works associated with automation of door 1 nr

I ^^^^^extra over for manifestation 12 m2

J Curtain wall type 5; overall siz e 5743 x  2710mm high; ref CW01.01 1 nr

K ^^^^^extra over for g laz ed leaf and half door; siz e 1605 x  2122mm high 1 nr

L ^^^^^extra over for panels g laz ed with safety glass; siz e approx 1035 x
893mm high

4 nr

M ^^^^^extra over for metal rail with cane protection fixed at ground level 2 nr

Supply and install; thermally broken  triple glaz ed aluminium window system;
with 100mm restrictor with manual override to openable sections; window
frame to be slimline frame; u- value requirement < = 0.85W/ m2K; powder coated
finish; windows to be fitted with actuators in accordance with Electrical
Engineers specification; include for all associated ironmongery; all in
accordance with Architects specification, window schedules and drawings

Windows and framesets

N Window Type 1; siz e 660 x  620mm high 4 nr

O ^^^^^extra over for acid etched sanitised glass for privacy 4 nr

P ^^^^^extra over for extender piece to window frame 4 nr

Q ^^^^^extra over for works associated with electrical and BMS requirements 4 nr

Supply and install; thermally broken  triple glaz ed aluminium window system;
with fixed panes; u- value requirement < = 0.85W/ m2K; powder coated finish;
include for all associated ironmongery; windows to be fitted with actuators in
accordance with Electrical Engineers specification; include for all associated
ironmongery; all in accordance with Architects specification, window schedules
and drawings

Windows and framesets

R Window type 2; siz e 820 x  1820mm high 3 nr

S ^^^^^extra over for g laz ing with safety glass 3 nr

T ^^^^^extra over for acid etched sanitised glass for privacy 3 nr

U ^^^^^extra over for openable section 3 nr

V ^^^^^extra over for works associated with electrical and BMS requirements 3 nr

W Window type 6; siz e 660 x  1550mm high 2 nr

X ^^^^^extra over for g laz ing with safety glass 2 nr

Y ^^^^^extra over for openable section 2 nr

Z ^^^^^extra over for works associated with electrical and BMS requirements 2 nr

AA Window type 7; siz e 430 x  630mm high 3 nr
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(31) EXTERNAL WALL COMPLETIONS (Continued)

A ^^^^^extra over for acid etched sanitised glass for privacy 3 nr

B ^^^^^extra over for openable section 3 nr

C ^^^^^extra over for works associated with electrical and BMS requirements 3 nr

Supply and install; thermally broken  triple glaz ed aluminium window system;
with 100mm restrictor with manual override to openable sections; u- value
requirement < = 0.85W/ m2K; powder coated finish; windows to be fitted with
actuators in accordance with Electrical Engineers specification; include for all
associated ironmongery; all in accordance with Architects specification, window
schedules and drawings

Windows and framesets

D Window Type 5; siz e 880 x  850mm high 5 nr

E ^^^^^extra over for works associated with electrical and BMS requirements 5 nr

F Window type 3; circular; siz e 840mm diameter 7 nr

G Window type 4; siz e 650 x  650mm high 3 nr

H Window type 8; siz e 1380 x  1680mm high 1 nr

I ^^^^^extra over for g laz ing with safety glass 1 nr

J ^^^^^extra over for acid etched sanitised glass for privacy 1 nr

K Window type 9; siz e 3150 x  1050mm high 4 nr

L ^^^^^extra over for for g laz ing with safety glass 4 nr

Supply and install; solid aluminium doors; high performance solid door leaf and
thermally broken aluminium frame; thermal performance u- value
< = 0.85W/ m2K; include for all associated ironmongery; all in accordance with
Architects specification and drawings and schedules

Doors and framesets

M Door type 2; single swing single door; siz e 1020 x  2140mm high 1 nr

N Door type 3; single swing one and half leaf door; siz e 1545 x  2100mm high 2 nr

Pressed metal steel window cills; fixed at base of windows ; including fix ings,
gaskets and seals; all fixed in position ; profile and fix ings in accordance with
Architects specification and drawings

Window cills

O window cill; approx 260mm wide; to ex isting blockwalls; refer to detailS on
drawing 4101- D2- P01

63 m

GLAZING

COMPOSITE ITEMS

Supply and install; g laz ed aluminium doors; high performance and thermally
broken aluminium frame; thermal performance u- value < = 0.85W/ m2K; include
for all associated ironmongery; all in accordance with Architects specification
and drawings and schedules

Doors and framesets

P Door type 1; single swing one and half leaf door; siz e 1500 x  2670mm high 2 nr

Q ^^^^^extra over for spandrel panel to door; siz e 1000 x  800mm high 2 nr

R ^^^^^extra over for spandrel panel to door; siz e 500 x  800mm high 2 nr

PAINTING AND DECORATION

PAINTING
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(31) EXTERNAL WALL COMPLETIONS (Continued)

Paint; prepare base, mix  and apply; in accordance with manufacturers
instructions and Architects specification

Second fix ings

A window boards; < 300mm wide 53 m

(31) EXTERNAL WALL COMPLETIONS
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(34) STAIR RAMP COMPLETIONS

(34) STAIR RAMP COMPLETIONS

GENERAL NOTES

A The Contractor's attention is drawn to the following Architects  tender
information associated with this element of the works for the purposes of
accurately pricing this section; In particular Architects and Engineers  drawings
and specifications 0000 Series -  Site Plan, 1000 Series -  Floor Plans, 2000
Series -  Elevations, 3000 Series -  Sections, 4000 Series -  Details, 6000 Series -
Schedules, 24064- MA- 04- XX- HS- A- XXXX- D2- P01

1 Note

B The Contractor's attention is drawn to the following Engineers tender
information associated with this element of the works for the purposes of
accurately pricing this section; In particular Engineers Specification  and relevant
drawings as listed on Engineers drawing register

1 Note

C The Contractor's attention is drawn to the BQ preliminaries section and the
PSDP preliminary safety & health plan and its associated appendices issued as
part of this tender for the purposes of pricing this element of the Bill of
Quantities

1 Note

D The tenderer is required to identify any anomalies between this Bill of Quantities
and the Architect's & Engineer's drawings and specification for the project
through the tender clarification process during the tender period. The
specification as issued by the project design team included within the works
requirements takes precedence over the descriptions included in this BQ. The
client will not accept additional costs claimed for specification/ descriptions
included within the works requirements which may be described differently
here. The contractor is responsible for clarifying such issues during the tender
period

1 Note

E This section of the BQ is measured in accordance with the Agreed Rules of
Measurement 4 2009, Supplement 1 Issue 1, 2010 subject to the preambles
amendments noted in the introduction to the pricing document

1 Note

METALWORK

NON STRUCTURAL

Handrails; Supply and install galvanised steel handrails; fixed on top of parapet;
include for all necessary fix ings; all in accordance with Architects specification
and drawings

Handrails

F 1100mm high 16 m

(34) STAIR RAMP COMPLETIONS
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(37) ROOF COMPLETIONS

(37) ROOF COMPLETIONS

GENERAL NOTES

A The Contractor's attention is drawn to the following Architects  tender
information associated with this element of the works for the purposes of
accurately pricing this section; In particular Architects and Engineers  drawings
and specifications 0000 Series -  Site Plan, 1000 Series -  Floor Plans, 2000
Series -  Elevations, 3000 Series -  Sections, 4000 Series -  Details, 6000 Series -
Schedules, 24064- MA- 04- XX- HS- A- XXXX- D2- P01

1 Note

B The Contractor's attention is drawn to the following Engineers tender
information associated with this element of the works for the purposes of
accurately pricing this section; In particular Engineers Specification  and relevant
drawings as listed on Engineers drawing register

1 Note

C The Contractor's attention is drawn to the BQ preliminaries section and the
PSDP preliminary safety & health plan and its associated appendices issued as
part of this tender for the purposes of pricing this element of the Bill of
Quantities

1 Note

D The tenderer is required to identify any anomalies between this Bill of Quantities
and the Architect's & Engineer's drawings and specification for the project
through the tender clarification process during the tender period. The
specification as issued by the project design team included within the works
requirements takes precedence over the descriptions included in this BQ. The
client will not accept additional costs claimed for specification/ descriptions
included within the works requirements which may be described differently
here. The contractor is responsible for clarifying such issues during the tender
period

1 Note

E This section of the BQ is measured in accordance with the Agreed Rules of
Measurement 4 2009, Supplement 1 Issue 1, 2010 subject to the preambles
amendments noted in the introduction to the pricing document

1 Note

METALWORK

NON STRUCTURAL

Handrails; Supply and install galvanised steel handrails; fixed on top of parapet;
include for all necessary fix ings; all in accordance with Architects specification
and drawings

Handrails

F 1100mm high 37 m

Skyway Access Constant Force or equal approved stainless steel restraint
system; all systems installed to be suitable for roof type structure and finish as
Architects specification; include for all required weathering, flashing
installation, permanent labelling/ signageand transfastener system for
contnuous movement around corners /  across supportsin strict accordance with
Architects specification and manufacturers instructions

Fall restraint system

G to warm insulated roof 116 m

H to curved metal deck roof 104 m

Fall Restraint accessories

I removable transfastner system 3 nr

J full body harness 3 nr

K energy absorbing larnyards; 2m long 6 nr

L PPE storage holdall 1 item

(37) ROOF COMPLETIONS
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(41) WALL FINISHES EXTERNALLY

(41) WALL FINISHES EXTERNALLY

GENERAL NOTES

A The Contractor's attention is drawn to the following Architects  tender
information associated with this element of the works for the purposes of
accurately pricing this section; In particular Architects and Engineers  drawings
and specifications 0000 Series -  Site Plan, 1000 Series -  Floor Plans, 2000
Series -  Elevations, 3000 Series -  Sections, 4000 Series -  Details, 6000 Series -
Schedules, 24064- MA- 04- XX- HS- A- XXXX- D2- P01

1 Note

B The Contractor's attention is drawn to the following Engineers tender
information associated with this element of the works for the purposes of
accurately pricing this section; In particular Engineers Specification  and relevant
drawings as listed on Engineers drawing register

1 Note

C The Contractor's attention is drawn to the BQ preliminaries section and the
PSDP preliminary safety & health plan and its associated appendices issued as
part of this tender for the purposes of pricing this element of the Bill of
Quantities

1 Note

D The tenderer is required to identify any anomalies between this Bill of Quantities
and the Architect's & Engineer's drawings and specification for the project
through the tender clarification process during the tender period. The
specification as issued by the project design team included within the works
requirements takes precedence over the descriptions included in this BQ. The
client will not accept additional costs claimed for specification/ descriptions
included within the works requirements which may be described differently
here. The contractor is responsible for clarifying such issues during the tender
period

1 Note

E This section of the BQ is measured in accordance with the Agreed Rules of
Measurement 4 2009, Supplement 1 Issue 1, 2010 subject to the preambles
amendments noted in the introduction to the pricing document

1 Note

WOODWORK

INSULATION

Insulation; EWI mineral wool insulation; to achieve thermal conductivity of
0.036W/ m2K; include for preparation of the ex isting substrate to receive
insulation; include for all necessary accessories; all works in accordance with
manufacturers instructions, Architects specifications, drawings and details

Thermal insulation

F > 300mm ; 180mm thick; wall type A 299 m2

G ^^^^^extra over for reveals and window heads 62 m

H > 300mm ; 120mm thick; wall type B 872 m2

I ^^^^^extra over for reveals and window heads 111 m

J > 300mm ; 180mm thick; wall type D 55 m2

K ^^^^^extra over for reveals and window heads 5 m

L > 300mm ; 180mm thick; wall type F 187 m2

M < 300mm; 90mm thick; 150mm high; at abutment of roof type 2 and wall type B 33 m

K- rend or equivalent external wall silicon reinforced render system; including
trims, angles beads , reaveals and the like as required; all in accordance with
Architects specification

Walls

N < 300mm; 10mm thick; wall type A 62 m

O < 300mm; 10mm thick; wall type B 111 m

P < 300mm; 10mm thick; wall type D 5 m

To Collection

22/ 06/ 2026 Page 142 of 194 Currie& Brown



E nergy Upgrade Works to Aras An Chontae, Castlebar and Westport Leisure
Centre, Westport, Co. Mayo 
Pricing Document 

De s c ript ion Qua ntity R a te T ota l (€ )

(41) WALL FINISHES EXTERNALLY (Continued)

A > 300mm; 10mm thick; wall type A 299 m2

B > 300mm; 10mm thick; wall type B 872 m2

C > 300mm; 10mm thick; wall type D 55 m2

D > 300mm; 10mm thick; wall type F 187 m2

(41) WALL FINISHES EXTERNALLY
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(41) WALL FINISHES EXTERNALLY (Continued)
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(42) WALL FINISHES INTERNALLY

(41) WALL FINISHES INTERNALLY

GENERAL NOTES

A The Contractor's attention is drawn to the following Architects  tender
information associated with this element of the works for the purposes of
accurately pricing this section; In particular Architects and Engineers  drawings
and specifications 0000 Series -  Site Plan, 1000 Series -  Floor Plans, 2000
Series -  Elevations, 3000 Series -  Sections, 4000 Series -  Details, 6000 Series -
Schedules, 24064- MA- 04- XX- HS- A- XXXX- D2- P01

1 Note

B The Contractor's attention is drawn to the following Engineers tender
information associated with this element of the works for the purposes of
accurately pricing this section; In particular Engineers Specification  and relevant
drawings as listed on Engineers drawing register

1 Note

C The Contractor's attention is drawn to the BQ preliminaries section and the
PSDP preliminary safety & health plan and its associated appendices issued as
part of this tender for the purposes of pricing this element of the Bill of
Quantities

1 Note

D The tenderer is required to identify any anomalies between this Bill of Quantities
and the Architect's & Engineer's drawings and specification for the project
through the tender clarification process during the tender period. The
specification as issued by the project design team included within the works
requirements takes precedence over the descriptions included in this BQ. The
client will not accept additional costs claimed for specification/ descriptions
included within the works requirements which may be described differently
here. The contractor is responsible for clarifying such issues during the tender
period

1 Note

E This section of the BQ is measured in accordance with the Agreed Rules of
Measurement 4 2009, Supplement 1 Issue 1, 2010 subject to the preambles
amendments noted in the introduction to the pricing document

1 Note

WOODWORK

INSULATION

Insulation; IWI mineral wool insulation; to achieve thermal conductivity of
0.036W/ mK ; include for preparation of the ex isting substrate to receive
insulation; include for all necessary accessories and proprietary metal framing/
bracket profiles ; all works in accordance with manufacturers instructions,
Architects specifications, drawings and details

Thermal insulation

F > 300mm ; 100mm thick; wall type G 43 m2

G ^^^^^extra over for reveals and window heads 1 item

FLOOR WALL AND CEILING FINISHES

BOARD FINISHES

Plasterboard; 12.5mm thick plasterboard with 2.5mm skim coat; fixed to walls
onto insulation (e.m); include for all fix ings; all joints to be taped, filled and
finished to smooth surface; all in accordance with Architects specification ,
drawings and details

Wall linings

H < 300mm girth; wall type G 43 m2

I ^^^^^extra over for abutment to other finishes (adjacent walls, floors and
ceilings)

1 item

J ^^^^^extra over for reaveals and window and door heads 6 m

K ^^^^^extra over for forming 20mm wide cavity between insulation and
plasterboard

43 m2

PAINTING AND DECORATING
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(42) WALL FINISHES INTERNALLY (Continued)

PAINTING

Paint; prepare base, mix  and apply; in accordance with manufacturers
instructions and Architects specification

Walls

A < 300mm; wall type G 6 m

B > 300mm; wall type G 43 m2

(42) WALL FINISHES INTERNALLY
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(42) WALL FINISHES INTERNALLY (Continued)

COLLECTION

Page 145:
Page 146:

(42) WALL FINISHES INTERNALLY
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(45) CEILING FINISHES

(45) CEILING FINISHES

GENERAL NOTES

A The Contractor's attention is drawn to the following Architects  tender
information associated with this element of the works for the purposes of
accurately pricing this section; In particular Architects and Engineers  drawings
and specifications 0000 Series -  Site Plan, 1000 Series -  Floor Plans, 2000
Series -  Elevations, 3000 Series -  Sections, 4000 Series -  Details, 6000 Series -
Schedules, 24064- MA- 04- XX- HS- A- XXXX- D2- P01

1 Note

B The Contractor's attention is drawn to the following Engineers tender
information associated with this element of the works for the purposes of
accurately pricing this section; In particular Engineers Specification  and relevant
drawings as listed on Engineers drawing register

1 Note

C The Contractor's attention is drawn to the BQ preliminaries section and the
PSDP preliminary safety & health plan and its associated appendices issued as
part of this tender for the purposes of pricing this element of the Bill of
Quantities

1 Note

D The tenderer is required to identify any anomalies between this Bill of Quantities
and the Architect's & Engineer's drawings and specification for the project
through the tender clarification process during the tender period. The
specification as issued by the project design team included within the works
requirements takes precedence over the descriptions included in this BQ. The
client will not accept additional costs claimed for specification/ descriptions
included within the works requirements which may be described differently
here. The contractor is responsible for clarifying such issues during the tender
period

1 Note

E This section of the BQ is measured in accordance with the Agreed Rules of
Measurement 4 2009, Supplement 1 Issue 1, 2010 subject to the preambles
amendments noted in the introduction to the pricing document

1 Note

FLOOR WALL CEILING FINISHES

FINISHES

Ceilings; acoustic ceiling system; fixed to underside of roofing system (e.m); 
include for all necessary fix ings; all in accordance with Architects specification
and drawings

Ceilings

F > 300mm; curved 853 m2

(45) CEILING FINISHES
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(46) AIRTIGHTNESS 

(46) AIRTIGHTNESS 

GENERAL NOTES

A The Contractor's attention is drawn to the following Architects  tender
information associated with this element of the works for the purposes of
accurately pricing this section; In particular Architects  drawings and
specifications as listed on drawing registers

1 Note

B The Contractor's attention is drawn to the following Engineers tender
information associated with this element of the works for the purposes of
accurately pricing this section; In particular Engineers Specification  and relevant
drawings as listed on Engineers drawing register 

1 Note

C The Contractor's attention is drawn to the BQ preliminaries section and the
PSDP preliminary safety & health plan and its associated appendices issued as
part of this tender for the purposes of pricing this element of the Bill of
Quantities

1 Note

D The tenderer is required to identify any anomalies between this Bill of Quantities
and the Architect's & Engineer's drawings and specification for the project
through the tender clarification process during the tender period. The
specification as issued by the project design team included within the works
requirements takes precedence over the descriptions included in this BQ. The
client will not accept additional costs claimed for specification/ descriptions
included within the works requirements which may be described differently
here. The contractor is responsible for clarifying such issues during the tender
period

1 Note

E This section of the BQ is measured in accordance with the Agreed Rules of
Measurement 4 2009, Supplement 1 Issue 1, 2010 subject to the preambles
amendments noted in the introduction to the pricing document

1 Note

AIRTIGHTNESS UPGRADES 

Allow for sealing all junctions between blockworks and window/ door
reveals/ heads/ cills, service penetrations through walls and ceilings and the like;
to achieve an airtightness level of 5m3/ hr/ m2 @50Pa; using appropriate
airtightness tapes and membranes; all in accordance with manufacturers
instructions and Architects specification

F generally 1 item 

AIRTIGHTNESS TESTING AND CERTIFICATION 

Allow for testing all works for airtightness; building required to achieve
airtightness level of 5m3/ hr/ m2 @50Pa; testing to be carried out in accordance
with Architects specification 

G generally 1 item 

H Builders attendance  preparing for tests (including taping up vents,dummy
doors and the like)

1 item

(46) AIRTIGHTNESS 
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(47) ROOF FINISHES

(47) ROOF FINISHES

GENERAL NOTES

A The Contractor's attention is drawn to the following Architects  tender
information associated with this element of the works for the purposes of
accurately pricing this section; In particular Architects and Engineers  drawings
and specifications 0000 Series -  Site Plan, 1000 Series -  Floor Plans, 2000
Series -  Elevations, 3000 Series -  Sections, 4000 Series -  Details, 6000 Series -
Schedules, 24064- MA- 04- XX- HS- A- XXXX- D2- P01

1 Note

B The Contractor's attention is drawn to the following Engineers tender
information associated with this element of the works for the purposes of
accurately pricing this section; In particular Engineers Specification  and relevant
drawings as listed on Engineers drawing register

1 Note

C The Contractor's attention is drawn to the BQ preliminaries section and the
PSDP preliminary safety & health plan and its associated appendices issued as
part of this tender for the purposes of pricing this element of the Bill of
Quantities

1 Note

D The tenderer is required to identify any anomalies between this Bill of Quantities
and the Architect's & Engineer's drawings and specification for the project
through the tender clarification process during the tender period. The
specification as issued by the project design team included within the works
requirements takes precedence over the descriptions included in this BQ. The
client will not accept additional costs claimed for specification/ descriptions
included within the works requirements which may be described differently
here. The contractor is responsible for clarifying such issues during the tender
period

1 Note

E This section of the BQ is measured in accordance with the Agreed Rules of
Measurement 4 2009, Supplement 1 Issue 1, 2010 subject to the preambles
amendments noted in the introduction to the pricing document

1 Note

ROOFING, CLADDING, WATERPROOFING

NON METAL FLEXIBLE SHEET COVERINGS

Vapour control membrane; torch applied elastometric bitumen aire & vapour
control layer with aluminium reinforcement with nominal thickness 3.5mm; 
installed in accordance with manufacturers instructions; lapped at ends; all in
accordance with Architects specification and drawings

Waterproofing

F > 300mm; roof type 2 90 m2

G > 300mm; roof type 3 231 m2

H > 300mm; horiz ontal; infill panels to roof light locations [6nr locations]; roof
type 5

57 m2

Vapour control membrane; reinforced polyethylene or equivalent; side and end
laps fully sealed with compatable sealant tape and sealed around perimeter;
incude for all necessary works and accessories; all in accordance with
manufaturers instructions and Architects specifications

Waterproofing

I > 300mm; curved; roof type 1 853 m2

Vapour control membrane; reinforced; minimum thickness 2.5mm ; fully
bonded or mechanically fixed ; include for side and end laps fully sealed; all
inaccordance with manufacturers instructions and Architects specifiocation

Waterproofing

J > 300mm; horiz ontal;  roof type 4 407 m2

K ^^^^^extra over for flashings and weathering where rainwater downpipes (e.m)
passing through flat roof from the curved roof

6 nr

L > 300mm wide; horiz ontal; 460mm wide;  to top of parapet; roof type 4 21 m2
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(47) ROOF FINISHES (Continued)

A > 300mm wide; horiz ontal; 750mm wide;  to top of parapet; roof type 4 67 m2

Upstands

B > 300mm; vertical; 500mm high; roof type 4 68 m2

Warm roof; Reinforced bitumen membrane warm roof covering; two layer torch
applied warm roof bitumen waterproofing system; system comprising of 
bitumen compatible primer applied to deck, air & vapour control layer (e.m)
fixed on to primer, rig id PIR insulation (e.m) laid ontop of AVCL, elastometric
bitumen self adhesive underlayer (e.m), and reinforced elastometric bitume
torch applied capping membrane; installed in accordance with manufacturers
instructions; lapped at ends; all in accordance with Architects specification and
drawings

Roofing

C > 300mm; roof type 2 90 m2

D > 300mm; roof type 3 231 m2

E > 300mm; horiz ontal; infill panels to roof light locations [6nr locations]; roof
type 5

57 m2

Upstands

F > 300mm; vertical; 965mm high; roof type 3 25 m2

Single ply polymeric sheet system; comprising of air & vapour control layer
(e.m), Insulation (e.m), and reinforced polymeric membrane with a thickness of
1.8mm ; membrane to be mechanically fixed; all in accordance with
manufacturers instructions and Architects specifications

Roofing

G > 300mm; horiz ontal;  roof type 4 407 m2

H ^^^^^extra over for flashings and weathering where rainwater downpipes (e.m)
pass through flat roof from the curved roof

6 nr

I > 300mm wide; horiz ontal; 460mm wide;  to top of parapet; roof type 4 21 m2

J > 300mm wide; horiz ontal; 750mm wide;  to top of parapet; roof type 4 67 m2

Upstands

K > 300mm; vertical; 500mm high; roof type 4 68 m2

RIGID SHEET COVERINGS AND DECKING

Aluminium acoustic liner sheets; 0.9mm thick; perforated for acoustic
performance; include for side and end laps; all in accordance with
manufacturers instructions and Architects specification

Roofing

L > 300mm; curved; roof type 1 853 m2

Metal profiled self supporting cladding system; aluminium standing seam; to
achieve a thermal transmittance of 0.15W/ m2K; to be fixed to ex isting steel
structure and mechanically fixed to supporty clips; include for all necessary
accessories; all in accordance with accordance manufacturers instructions and
Architects specification

Roofing

M > 300mm; curved; roof type 1 853 m2

Reinstallation of canopy structure (previously set aside); all in accordance with
Architects specification and drawings

Roofing

N > 300mm wide 12 m2
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(47) ROOF FINISHES (Continued)

FLEXIBLE SHEET METAL COVERINGS

Aluminium gutter; insulated; fixed as hidden within roofing system (e.m);
include for all necessary fix ings and accessories; all in accordance with
manufacturers instructions and Architects specification, drawings and detail 4
on drawing 4002- D2- P01

Gutters

A approx 500mm wide x  150mm deep 39 m

WOODWORK

BOARDING & SECOND FIXINGS

Marine plywood securely fixed to parapet structure; include all necessary
fix ings; all in accordance with Architects specification and drawings

Parapet capping

B 18mm thick; approx 460mm wide 46 m

C 18mm thick; 715mm wide 35 m

D 18mm thick; 750mm wide 89 m

IRONMONGERY, ACCESSORIES, AND SUNDRIES

Insulation; Rigid PIR insulation; to achieve a thermal conductivity of
0.022W/ m2K; installed on top of ex isting roof membrane; all in accordance
with manufacturers instructions and Architects specification and drawings

Thermal

E > 300mm; horiz ontal; roof type 2 90 m2

F > 300mm; horiz ontal; roof type 3 231 m2

G > 300mm; horiz ontal; 80mm thick; roof type 4 407 m2

H ^^^^^extra over for forming recess for a gutter; approx 520mm wide; refer to
Architects detail 2 on drawing 1104- D2- P02

57 m

I > 300mm wide; horiz ontal; to top of parapets; roof type 4 76 m2

J > 300mm; horiz ontal; 120mm thick; infill panels to roof light locations [6nr
locations]; roof type 5

57 m2

K > 300mm; vertical; 60mm thick; approx 500mm high; roof type 4 68 m2

L > 300mm; vertical; 60mm thick; approx 965mm high; roof type 3 25 m2

M ^^^^^extra over for fillet pieces to upstands 161 m

Insulation; structural foam; fixed around projecting steel members and finished
with 10mm reinforced render finish; all in accordance with manufacturers
instructions and Architects specifications and detail 3 on drawing 4002- D2- P0
1

Thermal

N < 300mm; 60mm thick; to steel members approx 1150mm long 22 m

Insulation; mineral wool rockfibre slab or equivalent with tissue facing ; with
density 100kg/ m3; installed as part of roof system; include all necessary
accessories; all in accordance with manufacturers instructions and Architects
specification

Acoustic

O > 300mm; 30mm thick; curved; roof type 1 853 m2
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(47) ROOF FINISHES (Continued)

Insulation; mineral wool or equivalent; to achieve a maximum u- value of
0.15W/ m2K; 260mm thick compressed to 245mm thick; include for all
necessary accessories; all in accordance with manufacturers instructions and
Architects specification

Thermal

A > 300mm; 245mm thick; curved; roof type 1 853 m2

METALWORK

NON STRUCTURAL

3mm thick PPC aluminium capping fixed to parapets; include for all necessary
fix ings; all in accordance with Architects specification and drawings

Parapet capping

B 600 -  750mm girth 35 m

C 900 -  1050mm girth 46 m

D 1050 -  1200mm girth 89 m

PPC aluminum flashings; include for all necessary fix ings; all in accordance with
Architects specification and drawings

Flashings

E < 150mm girth; roof type 1 39 m

F 300 -  450mm girth; fixed to ex isting steel purlins; roof type 1 78 m

Pressed steel; include for all necessary fix ings; all in accordance with Architects
specification and drawings

Fascias

G 600 -  750mm girth 78 m

H 600 -  750mm girth; curved 44 m

Soffits

I 750- 900mm girth 78 m

J 750 -  900mm girth; curved 44 m

(47) ROOF FINISHES
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(47) ROOF FINISHES (Continued)
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(48) RAINWATER GOODS

(48) RAINWATER GOODS

GENERAL NOTES

A The Contractor's attention is drawn to the following Architects  tender
information associated with this element of the works for the purposes of
accurately pricing this section; In particular Architects and Engineers  drawings
and specifications 0000 Series -  Site Plan, 1000 Series -  Floor Plans, 2000
Series -  Elevations, 3000 Series -  Sections, 4000 Series -  Details, 6000 Series -
Schedules, 24064- MA- 04- XX- HS- A- XXXX- D2- P01

1 Note

B The Contractor's attention is drawn to the following Engineers tender
information associated with this element of the works for the purposes of
accurately pricing this section; In particular Engineers Specification  and relevant
drawings as listed on Engineers drawing register

1 Note

C The Contractor's attention is drawn to the BQ preliminaries section and the
PSDP preliminary safety & health plan and its associated appendices issued as
part of this tender for the purposes of pricing this element of the Bill of
Quantities

1 Note

D The tenderer is required to identify any anomalies between this Bill of Quantities
and the Architect's & Engineer's drawings and specification for the project
through the tender clarification process during the tender period. The
specification as issued by the project design team included within the works
requirements takes precedence over the descriptions included in this BQ. The
client will not accept additional costs claimed for specification/ descriptions
included within the works requirements which may be described differently
here. The contractor is responsible for clarifying such issues during the tender
period

1 Note

E This section of the BQ is measured in accordance with the Agreed Rules of
Measurement 4 2009, Supplement 1 Issue 1, 2010 subject to the preambles
amendments noted in the introduction to the pricing document

1 Note

DRAINAGE

DISPOSAL ABOVE GROUND

Gutters; aluminium box gutter; 2mm thickness; include for strap brackets,
jointing clips, stop ends; all in accordance with Architects specification and
drawings

Gutters

F nominal siz e 500mm wide x  100mm deep 39 m

Extra over on above for

G 110mm diameter outlets to downpipe connections 6 nr

H 110mm diameter, harmer head outlets, mechanically fixed into concrete deck;
refer to Architects detail 2 on drawing 1104- D2- P02 and detail 4 on drawing
4004- D2- P01

10 nr

Downpipes; stainless steel downpipes; 110mm diameter; include for all
necessary fix ings and accessories; all in accordance with Architects specification
and drawings

Downpipes

I 110mm diameter 51 m

J ^^^^^extra over for 40mm thick mineral wool insulation wrapped around
downpipes internally

89 m

K ^^^^^extra over for bends 20 nr

(48) RAINWATER GOODS
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(51) HEATING CENTRE

(51) HEATING CENTRE

GENERAL NOTES

A The Contractor's attention is drawn to the following Services Engineer's tender
information associated with this element of the works for the purposes of
accurately pricing this section as per Introba mechanical drawings
10002- IRB- XX- XX- D- M- 57001, 10002- IRB- XX- BM- D- M- 57002,
10002- IRB- XX- BM- D- M- 57001, 10002- IRB- XX- 01- D- M- 57001,
10002- IRB- XX- ZZ- D- M- 55002, 10002- IRB- XX- ZZ- L- M- 50001

1 note

B The Contractor's attention is drawn to the BQ preliminaries section and the
PSDP preliminary safety & health plan and its associated appendices issued as
part of this tender for the purposes of pricing this element of the Bill of
Quantities

1 note

C The tenderer is required to identify any anomalies between this Bill of Quantities
and the Architect's & Engineer's drawings and specification for the project
through the tender clarification process during the tender period. The
specification as issued by the project design team included within the works
requirements takes precedence over the descriptions included in this BQ. The
client will not accept additional costs claimed for specification/ descriptions
included within the works requirements which may be described differently
here. The contractor is responsible for clarifying such issues during the tender
period.

1 note

D This element of the BQ is measured in accordance with the Agreed Rules of
Measurement 4 Supplement 2 Issue 1, 2013; these are the Agreed Alternative
Rules for the Measurement of Services Installations; where quantities of works
have been measured & ARM 4/ 2 only requires itemised works, we have included
the quantities in the works description as a guide only for pricing; it is
incumbent on the tenderer to verify any of such quantities for themselves

1 note

E This is a performance drawing only which should be used for guidance and
pricing only.

1 note

F Construction/  working drawings are the sole responsibility of the contractor. 1 note

G These drawings is to be read in conjunction with all relevant architects This
drawing is to be read in conjunction with all relevant architects drawings,
indicative survey drawings and mechanical & electrical specifications and
schedules.

1 note

H Do not scale. This drawing is representative only. 1 note

I The consulting engineer shall be notified by the contractor of any errors and/  or
omissions on the drawings.

1 note

J Exact location of all plant equipment and penetrations are the responsibility of
the contractor who shall co- ordinate the installation with other trades.

1 note

K Fire cert drawings should be read in conjunction with this drawing. 1 note

L The contractor shall note that all pipework and ductwork routes are indicative
only.

1 note

M Water Service Notes

N Automatic air vents to be fitted at all high points throughout the pipework
system

1 note

O Drain cocks to be fitted at all low points (per level and in each service riser)
throughout the system

1 note

P Ball- O- Fix  valves for external taps shall be fitted internally with easy access. 1 note

Q Pipework insulation shall be preformed sections of rig id mineral wool with
aluminium foil laminate cover. Insulation shall be fitted to all connections,
bends, tees and valves.

1 note

R Proprietary jackets with velcro fix ing shall be used on all valves over 32mm.
Additional taping shall be provided at 2m intervals on insulation within
plantrooms

1 note
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(51) HEATING CENTRE (Continued)

A All hot water outlets shall be provided with TMV3 fail- safe lockable thermostatic
blending valves limiting maximum temperature to 43°C. Back- to- back or
groups of wash hand basins shall be served by a single blending valve.

1 note

B All outlets to be provided with quarter turn ball valves to facilitate maintenance. 1 note

C Refer to hydronic schematic for primary route valve arrangements. Line siz e
lever- action isolating valves to be provided on ALL branch/ tee connections
(risers, primary runs, secondary runs and final equipment).

1 note

D Pressure reducing valves to be provided onto each floor level at each service
riser (refer to schematic)

1 note

E Contractor to finaliz e pump pressure (KPA) once pipes final routes are finaliz ed 1 note

STRIP OUT

Decommission and strip out ex isting equipment or accessories; include for
capping pipework to be retained; disconnect from electrical supply and wiring;
include for disposal of equipment as directed by Client / ER ; all in accordance
with Engineers specification and drawings

Existing Equipment or accessories

F existing boilers 2 nr

G flues to ex isting boilers; 350mm diameter; to be completely removed from
boilers to roof vent terminations

2 nr

H remove ex isting gas piping and cap at entry to boiler room 1 item

I remove ex isting flow and return piping to and from boilers including main
headers and piping support s

1 item

J existing CHP unit, including all associated pipng and the like 1 item

K existing pressuriz ation tank; including all associated pipework and accessories 1 item 

L existing expansion vessel; including all associated pipework and accessories 1 item 

UPGRADE EXISTING EQUIPMENT

M Allow for upgrading ex isting MCC panels; in accordance with Engineers
specification

1 item

TRACKING/ TRACING

HEAT TRACING

N Contractor to allow for heat tracing to new pipework; all in accordance with
Engineers specification

1 item

HEATING SERVICES

PRIMARY EQUIPMENT

Supply , assemble, install, test & commission the following equipment; in
accordance with manufacturers instructions and Engineers specification and
drawings

Boilers

O Boilers; Baxi or equivalent; natural gas boiler skid; gas consumption 13.1m3h
each; each boiler complete with packaged shunt pump and combined concentric
flue kit to be provided for boilers for flue exhaust and combustion air inlet; ref
B- 01/ 02/ 03/ 04

4 nr

Buffer tank

P Buffer vessel; Mastertherm or equivalent; 1000L capacity;  complete with 3nr
internal baffles and 6nr 100mm diameter connection ports; ref BT- 01

1 nr

Air Source Heat pumps
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(51) HEATING CENTRE (Continued)

A ASHP; Mastertherm or equivalent ; 50kw capacity; ref ASHP- 01, ASHP- 02,
ASHP- 03, ASHP- 04

4 nr

Pressuriz ation unit 

B Pressuriz ation unit; Pumps UK Autopress Twin Pump or equivalent; capacity 18
litres;  pressure range exceeding 2.5 bar; include for twim pumps; include for
all necessary works; all works in accordance with manufacturers instructions
and specification 

1 nr

Expansion vessel

C Expansion vessel; Xylem or equivalent; 150 Litre capacity; include for all
accessories; all in accordance with manufacturers instructions and specification 

1 nr

ACCESSORIES ASSOCIATED WITH PRIMARY EQUIPMENT

Supply and install; the following associated with plant and equipment; in
accordance with Engineers specification

Control panels

D Heat pump control panel , complete with extension box; include for connection
to ex isting BMS, temp probes and DHW tank temp probes; refer to drawing
M- 55002

1 nr

Pumps

E Pumps; Grundfos Magna3 D 32- 100 or equivalent; flow 0.91 l/ s; ref P- 06 1 nr

F Pumps; Grundfos Magna3 D65- 60F or equivalent; flow 6.38 l/ s; ref P- 07 1 nr

Valves and the like

G Isolating valves 20 nr

H Strainer valves 4 nr

I Non return valves 5 nr

J Heat meters 2 nr

K low loss header 1 nr

L drain cock 2 nr

M automatic air valve 1 nr

N temperature gauge 4 nr

O 2- port PIC valves 6 nr

P Gas sniffers and emergency shut off system 1 item 

DISTRIBUTION SYSTEM

Supply & install, test and commission distribution pipework; including bends,
tees; fittings, joints, supports and connections to ex isting pipework as required;
all in accordance with manufacturers instructions and Engineers specification
and drawing M- 57001 & M- 55002

Pipework

Q 80mm diameter; to connect gas boilers to buffer vessel 1 item

Supply & install, test and commission distribution pipework; including bends,
tees; fittings, joints, supports and connections to ex isting pipework as required;
all in accordance with manufacturers instructions and Engineers specification
and drawing M- 57001 & M- 55002

Pipework

R 32mm diameter; to connect gas boilers to calorifie r 1 item
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(51) HEATING CENTRE (Continued)

Supply & install, test and commission distribution pipework; including bends,
tees; fittings, joints, supports and connections to ex isting pipework as required;
all in accordance with manufacturers instructions and Engineers specification
and drawing M- 57001, M- 57002 & M- 55002

Pipework

A 65mm diameter; to connect air source heat pumps to buffer vessel 1 item

Supply & install, test and commission distribution pipework; including bends,
tees; fittings, joints, supports and connections to ex isting pipework as required;
all in accordance with manufacturers instructions and Engineers specification
and drawing M- 57001

Pipework

B 32mm diameter; LTHW pipework;  in connection with coil in AHU- 02 1 item

C 65mm diameter; LTHW pipework; in connection with coil in AHU- 01 1 item

INSULATION

Supply and install; insulation in accordance with Engineers specification

D to pipework; outside the building 1 item

E to pipework; inside the building 1 item

GENERAL

F Allow for rebalancing of ex isting hydronic circuits upon completion of the
works; all in accordance with Engineers specification

1 item

G Testing and commissioning of heating installations; in accordance with the
Engineers specification

1 item

H Operating and maintanance manuals 1 item

I As built drawings 1 item

J Identification plates, labels and the like 1 item

(51) HEATING CENTRE
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(53) WATER DISTRIBUTION

(53) WATER DISTRIBUTION

GENERAL NOTES

A The Contractor's attention is drawn to the following Services Engineer's tender
information associated with this element of the works for the purposes of
accurately pricing this section as per Introba mechanical drawings
10002- IRB- XX- XX- D- M- 57001, 10002- IRB- XX- BM- D- M- 57002,
10002- IRB- XX- BM- D- M- 57001, 10002- IRB- XX- 01- D- M- 57001,
10002- IRB- XX- ZZ- D- M- 55002, 10002- IRB- XX- ZZ- L- M- 50001

1 note

B The Contractor's attention is drawn to the BQ preliminaries section and the
PSDP preliminary safety & health plan and its associated appendices issued as
part of this tender for the purposes of pricing this element of the Bill of
Quantities

1 note

C The tenderer is required to identify any anomalies between this Bill of Quantities
and the Architect's & Engineer's drawings and specification for the project
through the tender clarification process during the tender period. The
specification as issued by the project design team included within the works
requirements takes precedence over the descriptions included in this BQ. The
client will not accept additional costs claimed for specification/ descriptions
included within the works requirements which may be described differently
here. The contractor is responsible for clarifying such issues during the tender
period.

1 note

D This element of the BQ is measured in accordance with the Agreed Rules of
Measurement 4 Supplement 2 Issue 1, 2013; these are the Agreed Alternative
Rules for the Measurement of Services Installations; where quantities of works
have been measured & ARM 4/ 2 only requires itemised works, we have included
the quantities in the works description as a guide only for pricing; it is
incumbent on the tenderer to verify any of such quantities for themselves

1 note

E This is a performance drawing only which should be used for guidance and
pricing only.

1 note

F Construction/  working drawings are the sole responsibility of the contractor. 1 note

G These drawings is to be read in conjunction with all relevant architects This
drawing is to be read in conjunction with all relevant architects drawings,
indicative survey drawings and mechanical & electrical specifications and
schedules.

1 note

H Do not scale. This drawing is representative only. 1 note

I The consulting engineer shall be notified by the contractor of any errors and/  or
omissions on the drawings.

1 note

J Exact location of all plant equipment and penetrations are the responsibility of
the contractor who shall co- ordinate the installation with other trades.

1 note

K Fire cert drawings should be read in conjunction with this drawing. 1 note

L The contractor shall note that all pipework and ductwork routes are indicative
only.

1 note

M Water Service Notes

N Automatic air vents to be fitted at all high points throughout the pipework
system

1 note

O Drain cocks to be fitted at all low points (per level and in each service riser)
throughout the system

1 note

P Ball- O- Fix  valves for external taps shall be fitted internally with easy access. 1 note

Q Pipework insulation shall be preformed sections of rig id mineral wool with
aluminium foil laminate cover. Insulation shall be fitted to all connections,
bends, tees and valves.

1 note

R Proprietary jackets with velcro fix ing shall be used on all valves over 32mm.
Additional taping shall be provided at 2m intervals on insulation within
plantrooms

1 note
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(53) WATER DISTRIBUTION (Continued)

A All hot water outlets shall be provided with TMV3 fail- safe lockable thermostatic
blending valves limiting maximum temperature to 43°C. Back- to- back or
groups of wash hand basins shall be served by a single blending valve.

1 note

B All outlets to be provided with quarter turn ball valves to facilitate maintenance. 1 note

C Refer to hydronic schematic for primary route valve arrangements. Line siz e
lever- action isolating valves to be provided on ALL branch/ tee connections
(risers, primary runs, secondary runs and final equipment).

1 note

D Pressure reducing valves to be provided onto each floor level at each service
riser (refer to schematic)

1 note

E Contractor to finaliz e pump pressure (KPA) once pipes final routes are finaliz ed 1 note

STRIP OUT

EXISTING SERVICES

Decommission and strip out ex isting equipment or accessories; include for
capping pipework to be retained; disconnect from electrical supply and wiring;
include for disposal of equipment as directed by Client / ER ; all in accordance
with Engineers specification and drawings

Existing Equipment or accessories

F existing storage tank and heat exchanger; pump to be retained 1 nr

WATER DISTRIBUTION INSTALLATION

PRIMARY EQUIPMENT

Supply and install; primary equipment associated with water distribution
installation; all in accordance with Engineers drawings and specification

Calorifier

G Calorifier; Mastertherm or equivalent Maxi 1000/ 2; preinsulated twin coil
cylinder; approximate siz e 1060mm diameter x  2135mm high; 985L capacity;
ref DHWC- 01

1 nr

Water- to- water Heat Pumps

H WWHP; Mastertherm or equivalent AQ40Z, 40kW capacity; including heat
exchanger; ref WWHP- 01

1 nr

Flow and return headers

I 150mm diameter 1 item

ACCESSORIES ASSOCIATED WITH PRIMARY EQUIPMENT

Supply and install; all in accordance with Engineers specification and drawings

Valves, pumps and the like

J Pumps; Grundfos Magna3 D65- 150F or equivalent; flow 7.4l/ s; ref P- 01 1 nr

K Pumps; Grundfos Magna3 D40- 150F or equivalent; flow 1.9l/ s; ref P- 02 1 nr

L Pumps; Grundfos Magna3 D40- 80F or equivalent; flow 2.12l/ s; ref P- 03 1 nr

M Pumps; Grundfos Magna3 D65- 150F or equivalent; flow 7.15l/ s; ref P- 04 1 nr

N Pumps; Grundfos Magna3 D40- 60F or equivalent; flow 1.32l/ s; ref P- 05 1 nr

O Isolating valves 13 nr

P 3- port control valve 1 nr

Q Thermostat 3 nr

R Temperature gauge 5 nr

S Magnetic filter/  separator 1 nr
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(53) WATER DISTRIBUTION (Continued)

DISTRUBUTION SYSTEM

Pipework; supply and install; pipework to connect buffer vessel to flow and
return headers; in accordance with Engineers specification and drawing M-
55002

Pipework

A 100mm diameter 1 item

Pipework; Supply and install; pipework to connect calorifier to flow and return
headers; in accordance with Engineers specification and drawing M- 55002

Pipework

B 50mm diameter 1 item

INSULATION

Supply and install; insulation; in accordance with Engineers specification and
drawings

Insulation

C to pipework; outside the building 1 item

D to pipework ; inside the building 1 item

GENERAL

E Testing and commissioning of water distribution installations; in accordance
with the Engineers specification

1 item

F Operating and maintanance manuals 1 item

G As built drawings 1 item

H Identification plates, labels and the like 1 item

(53) WATER DISTRIBUTION
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(57) VENTILATION SERVICES

(57) VENTILATION SERVICES

GENERAL NOTES

A The Contractor's attention is drawn to the following Services Engineer's tender
information associated with this element of the works for the purposes of
accurately pricing this section as per Introba mechanical drawings
10002- IRB- XX- XX- D- M- 57001, 10002- IRB- XX- BM- D- M- 57002,
10002- IRB- XX- BM- D- M- 57001, 10002- IRB- XX- 01- D- M- 57001,
10002- IRB- XX- ZZ- D- M- 55002, 10002- IRB- XX- ZZ- L- M- 50001

1 note

B The Contractor's attention is drawn to the BQ preliminaries section and the
PSDP preliminary safety & health plan and its associated appendices issued as
part of this tender for the purposes of pricing this element of the Bill of
Quantities

1 note

C The tenderer is required to identify any anomalies between this Bill of Quantities
and the Architect's & Engineer's drawings and specification for the project
through the tender clarification process during the tender period. The
specification as issued by the project design team included within the works
requirements takes precedence over the descriptions included in this BQ. The
client will not accept additional costs claimed for specification/ descriptions
included within the works requirements which may be described differently
here. The contractor is responsible for clarifying such issues during the tender
period.

1 note

D This element of the BQ is measured in accordance with the Agreed Rules of
Measurement 4 Supplement 2 Issue 1, 2013; these are the Agreed Alternative
Rules for the Measurement of Services Installations; where quantities of works
have been measured & ARM 4/ 2 only requires itemised works, we have included
the quantities in the works description as a guide only for pricing; it is
incumbent on the tenderer to verify any of such quantities for themselves

1 note

E This is a performance drawing only which should be used for guidance and
pricing only.

1 note

F Construction/  working drawings are the sole responsibility of the contractor. 1 note

G These drawings is to be read in conjunction with all relevant architects This
drawing is to be read in conjunction with all relevant architects drawings,
indicative survey drawings and mechanical & electrical specifications and
schedules.

1 note

H Do not scale. This drawing is representative only. 1 note

I The consulting engineer shall be notified by the contractor of any errors and/  or
omissions on the drawings.

1 note

J Exact location of all plant equipment and penetrations are the responsibility of
the contractor who shall co- ordinate the installation with other trades.

1 note

K Fire cert drawings should be read in conjunction with this drawing. 1 note

L The contractor shall note that all pipework and ductwork routes are indicative
only.

1 note

STRIP OUT

EXISTING SERVICES

Decommission and strip out ex isting equipment or accessories; include for strip
out pipework and ductwork; include for disposal as directed by Client/ ER; all in
accordance with Engineers specification and drawing M- 57001

Existing equipment or accessories

M existing AHU; including associated connections, wiring and ancillaries; ref
AHU- 01 and AHU- 02

2 nr

N existing ductwork; including insulation, supports and hangers, include for
capping retained ductwor k

1 item

O existing LTHW heating pipework stripped back to main valves at entry of
plantroom; including insulation, supports and hangers

1 item
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(57) VENTILATION SERVICES (Continued)

VENTILATION INSTALLATIONS

PLANT AND EQUIPMENT

Supply, assemble, install, test & commission the following primary equipment; 
in accordance with the manufacturer's instructions and as per Engineers
specification  and drawings

AHU units

A AHU; Recotherm Artis 550 or equivalent; supply air volume 5.5m3/ s; return air
volume 5.5m3/ s; complete with intergral control panel; include for connection
into ex isting BMS; ref AHU- 01

1 nr

B AHU; Recotherm Aeris 100 or equivalent; supply air volume 1.0m3/ s; return air
volume 1.0m3/ s; complete with intergral control panel; include for connection
into ex isting BMS; ref AHU- 02

1 nr

FITTINGS & ACCESSORIES ASSOCIATED WITH PRIMARY EQUIPMENT

Supply, assemble, install, test & commission the following accessories
associated with terminal equipment/ fittings in accordance with the
manufacturer's instructions and Engineers specification

Accessories

C Equipment supports; in accordance with manufacturers instructions and
Engineers specification

1 item

D Anti vibration mountings; in accordance with manufacturers instructions and
Engineers specifications

1 item

E Temperature sensors; to be fixed within pool hall 1 item 

F Humidity sensors; to be fixed within pool hall 1 item

DISTRIBUTION

Supply & install, test and commission distribution pipework; including bends,
tees; fittings, joints, supports and connections to ex isting pipework as required;
all in accordance with manufaturers instructions and Engineers specification
and drawing M- 57001

Pipework

G 32mm diameter; LTHW pipework in connection with coil in AHU- 02 1 item

H 65mm diameter; LTHW pipework in connection with coil in AHU- 01 1 item

Supply & install, test & commission of distribution ductwork including bends,
transition pieces, plenum boxes, reducers, duct access hatches and other
fittings; joints, supports, finishes and connections to ex isting ductwork as
required; all in accordance with manufacturers instructions and Engineers
specification and drawing M- 57001

Ductwork

I 350 x  350mm 1 item

J 650 x  300mm 1 item

K 650 x  500mm 1 item

L 900 x  900mm 1 item

M 1200 x1200mm 1 item

N 2200 x  750mm 1 item

O ^^^^^extra over ductwork for aligning new ductwork to ex isting ductwork and
louvres including all necessary accessories

1 item

INSULATION
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(57) VENTILATION SERVICES (Continued)

Supply & install insulation; insulation to be suitable for pool environment; taped
and sealed to manufacturer's instructions and in accordance with Engineers
specification

A to suit ex isting ductwork 1 item

B to ductwork; outside building 1 item

C to ductwork; inside building 1 item

GENERAL

Testing & commissioning in accordance with Engineers specification

D Testing, certification and commissioning; in accordance with the Engineers
specification

1 item

E Operating and maintanance manuals 1 item

F As built drawings 1 item

G Identification plates, labels and the like 1 item

(57) VENTILATION SERVICES
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(58) BWIC MECHANICAL INSTALLATIONS

(58) BUILDERS WORKS IN CONNECTION WITH  MECHANICAL INSTALLATIONS

GENERAL NOTES

A The Contractor's attention is drawn to the following Architects  tender
information associated with this element of the works for the purposes of
accurately pricing this section; In particular Architects and Engineers  drawings
and specifications as listed on drawing registers

1 Note

B The Contractor's attention is drawn to the BQ preliminaries section and the
PSDP preliminary safety & health plan and its associated appendices issued as
part of this tender for the purposes of pricing this element of the Bill of
Quantities

1 Note

C The tenderer is required to identify any anomalies between this Bill of Quantities
and the Architect's & Engineer's drawings and specification for the project
through the tender clarification process during the tender period. The
specification as issued by the project design team included within the works
requirements takes precedence over the descriptions included in this BQ. The
client will not accept additional costs claimed for specification/ descriptions
included within the works requirements which may be described differently
here. The contractor is responsible for clarifying such issues during the tender
period

1 Note

D This section of the BQ is measured in accordance with the Agreed Rules of
Measurement 4 2009, Supplement 1 Issue 1, 2010 subject to the preambles
amendments noted in the introduction to the pricing document

1 Note

BUILDERS WORKS IN CONNECTION WITH MECHANICAL INSTALLATIONS

ATTENDANCES

Provide or the following general and specialist attendance:

E Provide for unloading, hoisting /  cranage and distribution of materials, plant or
equipment too designated final positions

1 item

F Provide for weatherproof covered storage accomodation / workshop facility for
materials, plant, equpment and tools

1 item

G Provide for temporary power and power for commissioning 1 item

H Provide for specialist scaffolding 1 item

I Provide for temporary lighting and water supplies 1 item

J Provide for clearing away and disposal of rubbish 1 item

Provide for unloading, hoisting, distribution of the following plant and
equipment; include for suitable siz e crane

K Gas boiler skid; weight 96kg 4 nr

L Buffer tank vessel; 1000L capacity; siz e 1100mm diameter x  1985mm high;
weight 1215kg

1 nr

M Heat Pumps; weight 275kg 5 nr

N Calorifier; 985L capacity; siz e 1060mm diameter x  2135mm high; weight 520kg 1 nr

O Air Handling Unit; weight 2100kg 1 nr

P Air Handling Unit; weight 450kg 1 nr

Q Water to Water heat pump; weight 1 nr

R Pump; weight 42kg 1 nr

S Pump; weight 35kg 1 nr

T Pump; weight 36kg 1 nr

U Pump; weight 52kg 1 nr

V Pump; weight 21kg 1 nr
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(58) BWIC MECHANICAL INSTALLATIONS (Continued)

A Pump; weight 15kg 1 nr

B Pump; weight 23kg 1 nr

C Heat pump control panel 1 nr

D Ducts 1 item

SUNDRIES AND BUILDERS WORK

Sundries

E marking the positions of holes , mortices, chases 1 item

Chases

F chases for concealed conduit/ pipe; include for making good upon completion 1 item

Forming opes for pipework; in ex isting roofs; include for coring/  cutting out
hole in roof; include for all necessary steel/ timer support to opes; include for all
necessary alterations to roof including cutting back roof finishes and fully
sealing and weathering ducting passing through the roof; include for all
necessary firestoping of service penetrations to roof

Forming opes

G ope in walls to facilitate the installation of pipework from Heat pumps to buffer
vessel; 65mm diameter

5 nr

H ^^^^^extra over for fully weathering and making good around penetrations 5 nr

I opes in roof for boiler flue pipes; approx 230mm diameter 1 nr

J ^^^^^extra over for fully weathering and making good around penetrations 1 nr

Fire sleeves

K Supply and install; fire sleeves for pipework passing through walls, roofs and
the like where required

1 item

CONCRETE WORK

IN SITU CONCRETE

In situ concrete; Grade C40/ 50; include for all excavation, backfilling,
reinforcement and formwork; all in accordance with Architects specification

Concrete plinths for Heat pumps

L 200mm thick; approx siz e 2000 x  2000mm; with brushed finish 5 nr

PLANT SUPPORT SYSTEM, FOR MECHANICAL PLANT AND EQUIPMENT

PLANT SUPPORT SYSTEM

Design supply and install; Big Foot or equivalent; heavy duty support system for
mechanical plant and equipment; include for support frames, legs, cross bars,
and anti vibration mats and the like

Support System for mechanical equipment

M Heat pumps; weight 275kg 5 nr

N AHU; weight 2100kg 1 nr

O AHU; weight 450kg 1 nr

P Ducts 1 item

ENCLOSURES FOR MECHANICAL PLAND AND EQUIPMENT

ENCLOSURES
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(58) BWIC MECHANICAL INSTALLATIONS (Continued)

Design supply and install; anti-  vandalism/ anti- climb cage; welded mesh cage
providing anti- vandalism and anti- climb protection; cage to have front access
hatch for maintanance; hatch to be fully lockable; cage to be bolted to concrete
plinth; all to be in accordance with Architects specification

Enclosure cage

A to Heat pumps 5 nr

(58) BWIC MECHANICAL INSTALLATIONS
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(61) ELECTRICAL SUPPLY AND MAIN DISTRIBUTION

(61) ELECTRICAL SUPPLY AND MAINS DISTRIBUTION

GENERAL NOTES

A The Contractor's attention is drawn to the following Services Engineer's tender
information associated with this element of the works for the purposes of
accurately pricing this section as per Introba electrical drawings
10002- IRB- XX- XX- G- E- 60001, 10002- IRB- XX- XX- G- E- 60002,
10002- IRB- XX- B1- D- E- 62002, 10002- IRB- XX- GF- D- E- 62002,
10002- IRB- XX- 01- D- E- 62002, 10002- IRB- XX- RF- D- E- 62003,
10002- IRB- XX- 01- D- E- 63001

1 note

B The Contractor's attention is drawn to the BQ preliminaries section and the
PSDP preliminary safety & health plan and its associated appendices issued as
part of this tender for the purposes of pricing this element of the Bill of
Quantities

1 note

C The tenderer is required to identify any anomalies between this Bill of Quantities
and the Architect's & Engineer's drawings and specification for the project
through the tender clarification process during the tender period. The
specification as issued by the project design team included within the works
requirements takes precedence over the descriptions included in this BQ. The
client will not accept additional costs claimed for specification/ descriptions
included within the works requirements which may be described differently
here. The contractor is responsible for clarifying such issues during the tender
period.

1 note

D This element of the BQ is measured in accordance with the Agreed Rules of
Measurement 4 Supplement 2 Issue 1, 2013; these are the Agreed Alternative
Rules for the Measurement of Services Installations; where quantities of works
have been measured & ARM 4/ 2 only requires itemised works, we have included
the quantities in the works description as a guide only for pricing; it is
incumbent on the tenderer to verify any of such quantities for themselves

1 note

E This is a performance drawing only which should be used for guidance and
pricing only.

1 note

F Construction/  working drawings are the sole responsibility of the contractor. 1 note

G These drawings is to be read in conjunction with all relevant architects This
drawing is to be read in conjunction with all relevant architects drawings,
indicative survey drawings and mechanical & electrical specifications and
schedules.

1 note

H Do not scale. This drawing is representative only. 1 note

I Electrical services to be co- ordinated with all other trades, and to be agreed on
site prior to installation. additional costs incurred by the contractor due to the
lack of co- ordination, will not be entertained.

1 note

J The final coordinated location of all services and fittings must be agreed in
advance with the architect and engineers.

1 note

K The consulting engineer shall be notified by the contractor of any errors and/  or
omissions on the drawings.

1 note

L Exact location of all plant equipment and penetrations are the responsibility of
the contractor who shall co- ordinate the installation with other trades.

1 note

M The contractor shall note that conduits are not shown. The contractor shall
include for planning and co- ordination of the conduit installation.

1 note

N Fire cert drawings should be read in conjunction with this drawing. 1 note

O All elements of the electrical supply and mains distribution shall be carried out
in accordance with ET101:2008, IS3217:2013, contract specifications, schedules
and manufacturers recommendations.

1 note

WORKS TO EXISTING DISTRIBUTION BOARDS

P Allow for works associated with connecting new mechanical plant to the
existing DB including all necessary wiring, switches and the like; all works in
accordance with Engineers drawings and specifications

1 item
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(61) ELECTRICAL SUPPLY AND MAIN DISTRIBUTION (Continued)

LV INSTALLATIONS

CABLE CONTAINMENT

Supply, install, test and commission the following cable containment ; include
for all necessary fix ings, supports, joints, bends, tees, brackets and the like; all
in accordance with Engineers drawings and specifications

Cable tray

A 200mm cable tray; to ground floor mechanical units 1 item

B 300mm cable tray; to PV on the roof 1 item

C Support frame or pedestals for cable tray on ground or wall ; all in accordance
with Engineers specifications

1 item

CABLING

Supply and install; including connections, g lands, termination, supports,
earthing, bonding, insulation and protection and like; cable siz e as per
Engineers specification; all in accordance with Engineers drawings and
specification

D All cabling associated with power distribution 1 item

E All feeder cabling associated with power distribution 1 item

F All BMS cabling associated power distribution 1 item

FINAL CIRCUITS (Connection and terminations)

Final circuits to power distribution installations with cabling and wiring siz e in
accordance with Engineers specification and drawings

G Final circuit points 1 item

GENERAL

H Testing and commissioning to general power distribution; in accordance with
Engineers specification

1 item

I Earthing and bonding to general power distribution 1 item

J Operating and maintanance manuals 1 item

K As built drawings 1 item

L Identification plates, labels and the like 1 item

(61) ELECTRICAL SUPPLY AND MAIN DISTRIBUTION
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(61) ELECTRICAL SUPPLY AND MAIN DISTRIBUTION (Continued)
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(62) GENERAL POWER SERVICES

(62) GENERAL POWER SERVICES

GENERAL NOTES

A The Contractor's attention is drawn to the following Services Engineer's tender
information associated with this element of the works for the purposes of
accurately pricing this section as per Introba electrical drawings
10002- IRB- XX- XX- G- E- 60001, 10002- IRB- XX- XX- G- E- 60002,
10002- IRB- XX- B1- D- E- 62002, 10002- IRB- XX- GF- D- E- 62002,
10002- IRB- XX- 01- D- E- 62002, 10002- IRB- XX- RF- D- E- 62003,
10002- IRB- XX- 01- D- E- 63001

1 note

B The Contractor's attention is drawn to the BQ preliminaries section and the
PSDP preliminary safety & health plan and its associated appendices issued as
part of this tender for the purposes of pricing this element of the Bill of
Quantities

1 note

C The tenderer is required to identify any anomalies between this Bill of Quantities
and the Architect's & Engineer's drawings and specification for the project
through the tender clarification process during the tender period. The
specification as issued by the project design team included within the works
requirements takes precedence over the descriptions included in this BQ. The
client will not accept additional costs claimed for specification/ descriptions
included within the works requirements which may be described differently
here. The contractor is responsible for clarifying such issues during the tender
period.

1 note

D This element of the BQ is measured in accordance with the Agreed Rules of
Measurement 4 Supplement 2 Issue 1, 2013; these are the Agreed Alternative
Rules for the Measurement of Services Installations; where quantities of works
have been measured & ARM 4/ 2 only requires itemised works, we have included
the quantities in the works description as a guide only for pricing; it is
incumbent on the tenderer to verify any of such quantities for themselves

1 note

E This is a performance drawing only which should be used for guidance and
pricing only.

1 note

F Construction/  working drawings are the sole responsibility of the contractor. 1 note

G These drawings is to be read in conjunction with all relevant architects This
drawing is to be read in conjunction with all relevant architects drawings,
indicative survey drawings and mechanical & electrical specifications and
schedules.

1 note

H Do not scale. This drawing is representative only. 1 note

I Electrical services to be co- ordinated with all other trades, and to be agreed on
site prior to installation. additional costs incurred by the contractor due to the
lack of co- ordination, will not be entertained.

1 note

J The final coordinated location of all services and fittings must be agreed in
advance with the architect and engineers.

1 note

K The consulting engineer shall be notified by the contractor of any errors and/  or
omissions on the drawings.

1 note

L Exact location of all plant equipment and penetrations are the responsibility of
the contractor who shall co- ordinate the installation with other trades.

1 note

M The contractor shall note that conduits are not shown. The contractor shall
include for planning and co- ordination of the conduit installation.

1 note

N Fire cert drawings should be read in conjunction with this drawing. 1 note

O All elements of the electrical supply and mains distribution shall be carried out
in accordance with ET101:2008, IS3217:2013, contract specifications, schedules
and manufacturers recommendations.

1 note

STRIP OUT

EXISTING SERVICES
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(62) GENERAL POWER SERVICES (Continued)

Isolate, disconnect and remove ex isting electrical installations; include for
disposal offsite as directed by the Client/  ER ; all in accordance with Engineers
drawing D- E- 62002

A Existing power installations 1 item

POWER INSTALLATION

FITTINGS & ACCESSORIES

Supply and install; fittings and accessories; all in accordance with Engineers
specification and drawings

Switches

B three phase isolator switch; to AHUs 2 nr

CABLING

Supply and install; cabling/ circuits; including tie- ins, connections, terminations,
supports, earthing, bonding, insulation, protection and the like; all in
accordance with Engineers specification and drawing E- 62002

Cabling

C All cabling associated with power installations 1 item

D Allow for cable extensions for devices mounted on walls after installation of EWI
(e.m)

1 item

FINAL CIRCUIT (Connection and terminations)

Final circuits to power installations with cable siz e in accordance with Introba
specification

Switches

E three phase isolator switch 2 nr

GENERAL

F Testing and commissioning to general power installations; in accordance with
Engineers specification

1 item

G Earthing and bonding to general pwer services 1 item

H Operating and maintanance manuals 1 item

I As built drawings 1 item

J Identification plates, labels and the like 1 item

(62) GENERAL POWER SERVICES
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(62) GENERAL POWER SERVICES (Continued)
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(63) LIGHTING SERVICES

(63) LIGHTING SERVICES

GENERAL NOTES

A The Contractor's attention is drawn to the following Services Engineer's tender
information associated with this element of the works for the purposes of
accurately pricing this section as per Introba electrical drawings
10002- IRB- XX- XX- G- E- 60001, 10002- IRB- XX- XX- G- E- 60002,
10002- IRB- XX- B1- D- E- 62002, 10002- IRB- XX- GF- D- E- 62002,
10002- IRB- XX- 01- D- E- 62002, 10002- IRB- XX- RF- D- E- 62003,
10002- IRB- XX- 01- D- E- 63001

1 note

B The Contractor's attention is drawn to the BQ preliminaries section and the
PSDP preliminary safety & health plan and its associated appendices issued as
part of this tender for the purposes of pricing this element of the Bill of
Quantities

1 note

C The tenderer is required to identify any anomalies between this Bill of Quantities
and the Architect's & Engineer's drawings and specification for the project
through the tender clarification process during the tender period. The
specification as issued by the project design team included within the works
requirements takes precedence over the descriptions included in this BQ. The
client will not accept additional costs claimed for specification/ descriptions
included within the works requirements which may be described differently
here. The contractor is responsible for clarifying such issues during the tender
period.

1 note

D This element of the BQ is measured in accordance with the Agreed Rules of
Measurement 4 Supplement 2 Issue 1, 2013; these are the Agreed Alternative
Rules for the Measurement of Services Installations; where quantities of works
have been measured & ARM 4/ 2 only requires itemised works, we have included
the quantities in the works description as a guide only for pricing; it is
incumbent on the tenderer to verify any of such quantities for themselves

1 note

E This is a performance drawing only which should be used for guidance and
pricing only.

1 note

F Construction/  working drawings are the sole responsibility of the contractor. 1 note

G These drawings is to be read in conjunction with all relevant architects This
drawing is to be read in conjunction with all relevant architects drawings,
indicative survey drawings and mechanical & electrical specifications and
schedules.

1 note

H Do not scale. This drawing is representative only. 1 note

I Electrical services to be co- ordinated with all other trades, and to be agreed on
site prior to installation. additional costs incurred by the contractor due to the
lack of co- ordination, will not be entertained.

1 note

J The final coordinated location of all services and fittings must be agreed in
advance with the architect and engineers.

1 note

K The consulting engineer shall be notified by the contractor of any errors and/  or
omissions on the drawings.

1 note

L Exact location of all plant equipment and penetrations are the responsibility of
the contractor who shall co- ordinate the installation with other trades.

1 note

M The contractor shall note that conduits are not shown. The contractor shall
include for planning and co- ordination of the conduit installation.

1 note

N There shall be no more than ten luminaires per circuit. 1 note

O Toilets circuits to be RCBO protected. 1 note

P Fire cert drawings should be read in conjunction with this drawing. 1 note

Q All elements of the lighting and emergency lighting installation shall be carried
out in accordance with ET101:2008, IS3217:2013, contract specifications,
schedules and manufacturers recommendations.

1 note

ALTERATIONS
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(63) LIGHTING SERVICES (Continued)

ALTERATIONS TO EXISTING WORKS

Carefully isolate and remove all ex isting electrical fittings in locations where
ceilings are to be removed (removal of ceilings e.m); fittings including but not
limited to lighting, fire alarm, security, communication, cable trays and cables;
set aside fittings; include for reinstallation of light fittings upon completion of
works to the ceiling (works to ceiling e.m); make good all adjacent works upon
completion; Contractor to take note of mountings and aiming angles prior to
the removal of luminaires; all in accordance with Engineers drawing E- 63001

A Electrical fittings and installations 1 item

GENERAL

B Testing and commissioning to general lighting installations; in accordance with
Engineers specification

1 item

C Earthing and bonding to general power services 1 item

D Operating and maintanance manuals 1 item

E As built drawings 1 item

F Identification plates, labels and the like 1 item

(63) LIGHTING SERVICES
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(- - ) PV INSTALLATIONS

(- - ) PHOTOVOLTAIC INSTALLATIONS

A The Contractor's attention is drawn to the following Services Engineer's tender
information associated with this element of the works for the purposes of
accurately pricing this section as per Introba electrical drawings
10002- IRB- XX- XX- G- E- 60001, 10002- IRB- XX- XX- G- E- 60002,
10002- IRB- XX- B1- D- E- 62002, 10002- IRB- XX- GF- D- E- 62002,
10002- IRB- XX- 01- D- E- 62002, 10002- IRB- XX- RF- D- E- 62003,
10002- IRB- XX- 01- D- E- 63001

1 note

B The Contractor's attention is drawn to the BQ preliminaries section and the
PSDP preliminary safety & health plan and its associated appendices issued as
part of this tender for the purposes of pricing this element of the Bill of
Quantities

1 note

C The tenderer is required to identify any anomalies between this Bill of Quantities
and the Architect's & Engineer's drawings and specification for the project
through the tender clarification process during the tender period. The
specification as issued by the project design team included within the works
requirements takes precedence over the descriptions included in this BQ. The
client will not accept additional costs claimed for specification/ descriptions
included within the works requirements which may be described differently
here. The contractor is responsible for clarifying such issues during the tender
period.

1 note

D This element of the BQ is measured in accordance with the Agreed Rules of
Measurement 4 Supplement 2 Issue 1, 2013; these are the Agreed Alternative
Rules for the Measurement of Services Installations; where quantities of works
have been measured & ARM 4/ 2 only requires itemised works, we have included
the quantities in the works description as a guide only for pricing; it is
incumbent on the tenderer to verify any of such quantities for themselves

1 note

E This is a performance drawing only which should be used for guidance and
pricing only.

1 note

F Construction/  working drawings are the sole responsibility of the contractor. 1 note

G These drawings is to be read in conjunction with all relevant architects This
drawing is to be read in conjunction with all relevant architects drawings,
indicative survey drawings and mechanical & electrical specifications and
schedules.

1 note

H Do not scale. This drawing is representative only. 1 note

I Electrical services to be co- ordinated with all other trades, and to be agreed on
site prior to installation. additional costs incurred by the contractor due to the
lack of co- ordination, will not be entertained.

1 note

J The final coordinated location of all services and fittings must be agreed in
advance with the architect and engineers.

1 note

K The consulting engineer shall be notified by the contractor of any errors and/  or
omissions on the drawings.

1 note

L Exact location of all plant equipment and penetrations are the responsibility of
the contractor who shall co- ordinate the installation with other trades.

1 note

M The contractor shall note that conduits are not shown. The contractor shall
include for planning and co- ordination of the conduit installation.

1 note

N Fire cert drawings should be read in conjunction with this drawing. 1 note

O All elements of the electrical supply and mains distribution shall be carried out
in accordance with ET101:2008, IS3217:2013, contract specifications, schedules
and manufacturers recommendations.

1 note

PHOTOVOLTAIC INSTALLATIONS

PLANT AND EQUIPMENT

Supply and install; Contractor to submit proposal for PV array system; each PV
panel to be 565W -  585W; all in accordance with Engineers specification and
drawing
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(- - ) PV INSTALLATIONS (Continued)

PV panels

A PV panels; mounted on curved roof 116 nr

FITTINGS AND ACCESSORIES ASSOCIATED WITH PRIMARY EQUIPMENT

Supply and install; fittings and accessories; all in accordance with Engineers
specification and drawing E- 60002

Fittings

B PV inverter; 25kW 2 nr

C Emergency disconnect switch 58 nr

D 63A three pole and neutral isolator switch; IP65 rated; to PV inverter 2 nr

CABLING

Supply and install; cabling/ circuits; including tie- ins, connections, terminations,
supports, earthing, bonding, insulation, protection and the like; all in
accordance with Engineers specification and drawings

E All cabling associated with PV installations 1 item

FINAL CIRCUIT (Connection and terminations)

Final circuits to PV installations with cable siz e in accordance with Introba
specification

PV installation

F PV installation 1 item

GENERAL

Surge Protection 

G Allow for supply and installation of surge protection devices; in accordance with
Engineers specification 

1 item 

Testing and commissioning

H Testing and commissioning to PV installations; in accordance with Engineers
specification

1 item

I Earthing and bonding to PV istallations 1 item

J Operating and maintanance manuals 1 item

K As built drawings 1 item

L Identification plates, labels and the like 1 item

(- - ) PV INSTALLATIONS
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INSTALLATIONS(- - ) PV (Continued)
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(68) MECHANICAL WIRING

(68) MECHANICAL WIRING

GENERAL NOTES

A The Contractor's attention is drawn to the following Services Engineer's tender
information associated with this element of the works for the purposes of
accurately pricing this section as per Introba electrical drawings
10002- IRB- XX- XX- G- E- 60001, 10002- IRB- XX- XX- G- E- 60002,
10002- IRB- XX- B1- D- E- 62002, 10002- IRB- XX- GF- D- E- 62002,
10002- IRB- XX- 01- D- E- 62002, 10002- IRB- XX- RF- D- E- 62003,
10002- IRB- XX- 01- D- E- 63001

1 note

B The Contractor's attention is drawn to the BQ preliminaries section and the
PSDP preliminary safety & health plan and its associated appendices issued as
part of this tender for the purposes of pricing this element of the Bill of
Quantities

1 note

C The tenderer is required to identify any anomalies between this Bill of Quantities
and the Architect's & Engineer's drawings and specification for the project
through the tender clarification process during the tender period. The
specification as issued by the project design team included within the works
requirements takes precedence over the descriptions included in this BQ. The
client will not accept additional costs claimed for specification/ descriptions
included within the works requirements which may be described differently
here. The contractor is responsible for clarifying such issues during the tender
period.

1 note

D This element of the BQ is measured in accordance with the Agreed Rules of
Measurement 4 Supplement 2 Issue 1, 2013; these are the Agreed Alternative
Rules for the Measurement of Services Installations; where quantities of works
have been measured & ARM 4/ 2 only requires itemised works, we have included
the quantities in the works description as a guide only for pricing; it is
incumbent on the tenderer to verify any of such quantities for themselves

1 note

E This is a performance drawing only which should be used for guidance and
pricing only.

1 note

F Construction/  working drawings are the sole responsibility of the contractor. 1 note

G These drawings is to be read in conjunction with all relevant architects This
drawing is to be read in conjunction with all relevant architects drawings,
indicative survey drawings and mechanical & electrical specifications and
schedules.

1 note

H Do not scale. This drawing is representative only. 1 note

I Electrical services to be co- ordinated with all other trades, and to be agreed on
site prior to installation. additional costs incurred by the contractor due to the
lack of co- ordination, will not be entertained.

1 note

J The final coordinated location of all services and fittings must be agreed in
advance with the architect and engineers.

1 note

K The consulting engineer shall be notified by the contractor of any errors and/  or
omissions on the drawings.

1 note

L Exact location of all plant equipment and penetrations are the responsibility of
the contractor who shall co- ordinate the installation with other trades.

1 note

M The contractor shall note that conduits are not shown. The contractor shall
include for planning and co- ordination of the conduit installation.

1 note

N Fire cert drawings should be read in conjunction with this drawing. 1 note

O All elements of the mechanical wiring installation shall be carried out in
accordance with ET101:2008, IS3217:2013, contract specifications, schedules
and manufacturers recommendations.

1 note

MECHANICAL WIRING

FITTINGS INCLUDING ACCESSORIES ASSOCIATED WITH MECHANICAL WIRING

Supply and installation of fittings; all in accordance with Engineers specification
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(68) MECHANICAL WIRING (Continued)

A to mechanical installations 1 item

CABLING

Supply and install cabling; all in accordance with Engineers specification

B Power wiring to Mechanical Installations 1 item

C Control wiring to Mechanical Installation 1 item

FINAL CIRCUIT (including point terminations)

Supply and installation of final circuits; all in accordance with Engineers
specification

D to mechanical installations 1 item

GENERAL

E Testing and commissioning to mechanical wiring; in accordance with Engineers
specification

1 item

F Earthing and bonding associated with installation of mechanical works 1 item

G Operating and maintanance manuals 1 item

H As built drawings 1 item

I Identification plates, labels and the like 1 item

(68) MECHANICAL WIRING

To Collection

22/ 06/ 2026 Page 186 of 194 Currie& Brown



E nergy Upgrade Works to Aras An Chontae, Castlebar and Westport Leisure
Centre, Westport, Co. Mayo 
Pricing Document 

De s c ript ion Qua ntity R a te T ota l (€ )

(68) MECHANICAL WIRING (Continued)
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(69) BWIC ELECTRICAL INSTALLATIONS

(69) BUILDERS WORKS IN CONNECTION WITH  ELECTRICAL INSTALLATIONS

GENERAL NOTES

A The Contractor's attention is drawn to the following Architects  tender
information associated with this element of the works for the purposes of
accurately pricing this section; In particular Architects and Engineers  drawings
and specifications as listed on drawing registers

1 Note

B The Contractor's attention is drawn to the following Engineers tender
information associated with this element of the works for the purposes of
accurately pricing this section; In particular Engineers Specification XXXXX and
relevant drawings as listed on Engineers drawing register XXXXX

1 Note

C The Contractor's attention is drawn to the BQ preliminaries section and the
PSDP preliminary safety & health plan and its associated appendices issued as
part of this tender for the purposes of pricing this element of the Bill of
Quantities

1 Note

D The tenderer is required to identify any anomalies between this Bill of Quantities
and the Architect's & Engineer's drawings and specification for the project
through the tender clarification process during the tender period. The
specification as issued by the project design team included within the works
requirements takes precedence over the descriptions included in this BQ. The
client will not accept additional costs claimed for specification/ descriptions
included within the works requirements which may be described differently
here. The contractor is responsible for clarifying such issues during the tender
period

1 Note

E This section of the BQ is measured in accordance with the Agreed Rules of
Measurement 4 2009, Supplement 1 Issue 1, 2010 subject to the preambles
amendments noted in the introduction to the pricing document

1 Note

BUILDERS WORKS IN CONNECTION WITH ELECTRICAL INSTALLATIONS

ATTENDANCES

Provide or the following general and specialist attendance:

F Provide for unloading, hoisting /  cranage and distribution of materials, plant or
equipment too designated final positions

1 item

G Provide for weatherproof covered storage accomodation / workshop facility for
materials, plant, equpment and tools

1 item

H Provide for temporary power and power for commissioning 1 item

I Provide for specialist scaffolding 1 item

J Provide for temporary lighting and water supplies 1 item

K Provide for clearing away and disposal of rubbish 1 item

Provide for unloading, hoisting, distribution of the following plant and
equipment; include for suitable siz e crane

L PV panels 116 nr

SUNDRIES AND BUILDERS WORK

Sundries

M marking the positions of holes , mortices, chases 1 item

Chases

N chases for concealed conduit; include for making good upon completion 1 item

Forming opes in new plasterboard ceilings; all in accordance with Engineers
specification and drawings

O 200mm diameter 1 item

P 300mm diameter 1 item
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(69) BWIC ELECTRICAL INSTALLATIONS (Continued)

Forming opes in ex isting plasterboard ceilings; include for making good holes
where light fittings were removed; all in accordance with Engineers specification
and drawings

A 200mm diameter 1 item

B 300mm diameter 1 item

Timber grounds for ceiling mounted/ wall mounted electrical fittings

C grounds for ceiling/ wall  mounted fittings 1 item

Firestopping

D generally 1 item

(69) BWIC ELECTRICAL INSTALLATIONS
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(69) BWIC ELECTRICAL INSTALLATIONS (Continued)
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(72) WORK, REST, PLAY FITTINGS

(72) WORK REST PLAY FITTINGS

A The Contractor's attention is drawn to the following Architects  tender
information associated with this element of the works for the purposes of
accurately pricing this section; In particular Architects and Engineers  drawings
and specifications 0000 Series -  Site Plan, 1000 Series -  Floor Plans, 2000
Series -  Elevations, 3000 Series -  Sections, 4000 Series -  Details, 6000 Series -
Schedules, 24064- MA- 04- XX- HS- A- XXXX- D2- P01

1 Note

B The Contractor's attention is drawn to the following Engineers tender
information associated with this element of the works for the purposes of
accurately pricing this section; In particular Engineers Specification  and relevant
drawings as listed on Engineers drawing register

1 Note

C The Contractor's attention is drawn to the BQ preliminaries section and the
PSDP preliminary safety & health plan and its associated appendices issued as
part of this tender for the purposes of pricing this element of the Bill of
Quantities

1 Note

D The tenderer is required to identify any anomalies between this Bill of Quantities
and the Architect's & Engineer's drawings and specification for the project
through the tender clarification process during the tender period. The
specification as issued by the project design team included within the works
requirements takes precedence over the descriptions included in this BQ. The
client will not accept additional costs claimed for specification/ descriptions
included within the works requirements which may be described differently
here. The contractor is responsible for clarifying such issues during the tender
period

1 Note

E This section of the BQ is measured in accordance with the Agreed Rules of
Measurement 4 2009, Supplement 1 Issue 1, 2010 subject to the preambles
amendments noted in the introduction to the pricing document

1 Note

FITTINGS, FURNITURE AND EQUIPMENT

SPORTS FITTINGS

Supply and install; polyethylene closed cell foam insulated pool cover; 8mm
thick;  suitable for heated pools; with woven coated blue polyethylene top
surface with reinforced hemming to outer edge; to achieve a u- value of
2.85W/ m2;  include for motorised reel system; include for all necessary
accessories and fittings; all in accordance with manufacturers instructions and
Architects specification

Pool covers

F pool cover; for adult pool approx siz e 25170mm long x  12170mm wide 1 nr

G pool cover; for kids pool approx siz e 40m2 1 nr

(72) WORK, REST, PLAY FITTINGS

To Collection
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(77) SOFT FURNISHINGS

(77) SOFT FURNISHINGS

A The Contractor's attention is drawn to the following Architects  tender
information associated with this element of the works for the purposes of
accurately pricing this section; In particular Architects and Engineers  drawings
and specifications 0000 Series -  Site Plan, 1000 Series -  Floor Plans, 2000
Series -  Elevations, 3000 Series -  Sections, 4000 Series -  Details, 6000 Series -
Schedules, 24064- MA- 04- XX- HS- A- XXXX- D2- P01

1 Note

B The Contractor's attention is drawn to the following Engineers tender
information associated with this element of the works for the purposes of
accurately pricing this section; In particular Engineers Specification  and relevant
drawings as listed on Engineers drawing register

1 Note

C The Contractor's attention is drawn to the BQ preliminaries section and the
PSDP preliminary safety & health plan and its associated appendices issued as
part of this tender for the purposes of pricing this element of the Bill of
Quantities

1 Note

D The tenderer is required to identify any anomalies between this Bill of Quantities
and the Architect's & Engineer's drawings and specification for the project
through the tender clarification process during the tender period. The
specification as issued by the project design team included within the works
requirements takes precedence over the descriptions included in this BQ. The
client will not accept additional costs claimed for specification/ descriptions
included within the works requirements which may be described differently
here. The contractor is responsible for clarifying such issues during the tender
period

1 Note

E This section of the BQ is measured in accordance with the Agreed Rules of
Measurement 4 2009, Supplement 1 Issue 1, 2010 subject to the preambles
amendments noted in the introduction to the pricing document

1 Note

FITTINGS, EQUIPMENT AND FURNITURE

SOFT FURNISHINGS

Manually operated roller blinds; mounted within or above window reveals;
manual operation via chain mechanism with smooth, self braking clutch
mechanism; suitable for g lare and solar control in office environments; include
for alll necessary accessories; all in accordance with manufaturers instructions
and Architects specification

Roller blinds to external windows

F Blinds; for opening approx siz e 660 x  620mm high 2 nr

G Blinds; for opening approx siz e 820 x  1820mm high 3 nr

H Blinds; for opening approx siz e 880 x  850mm high 4 nr

I Blinds; for opening approx siz e 660 x  1550mm high 2 nr

(77) SOFT FURNISHINGS

To Collection
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COLLECTION SUMMARY

 PRELIMINARIES
(11) DEMOLITIONS AND ALTERATIONS
(19) SUBSTRUCTURE
(21) EXTERNAL WALLS
(27) ROOF
(31) EXTERNAL WALL COMPLETIONS
(34) STAIR RAMP COMPLETIONS
(37) ROOF COMPLETIONS
(41) WALL FINISHES EXTERNALLY
(42) WALL FINISHES INTERNALLY
(45) CEILING FINISHES
(46) AIRTIGHTNESS
(47) ROOF FINISHES
(48) RAINWATER GOODS
(51) HEATING CENTRE
(53) WATER DISTRIBUTION
(57) VENTILATION SERVICES
(58) BWIC MECHANICAL INSTALLATIONS
(61) ELECTRICAL SUPPLY AND MAIN DISTRIBUTION
(62) GENERAL POWER SERVICES
(63) LIGHTING SERVICES
(- - ) PV INSTALLATIONS
(68) MECHANICAL WIRING
(69) BWIC ELECTRICAL INSTALLATIONS
(72) WORK, REST, PLAY FITTINGS
(77) SOFT FURNISHINGS
Total Amount:
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FINAL SUMMARY 

ARAS AN CHONTAE
WESTPORT LEISURE CENTRE
 
Total Amount:

22/ 06/ 2026 Page 194 of 194 Currie& Brown



 

 

   

 

 

 

 

 

  

 

 

 

 

 

 

 

 

Contact Details

Neil Colin

Director

+353 83 0600867

neil.colin@curriebrown.com

Third Floor, Cathedral Court

New Street South

Dublin

D08 C525

Republic of Ireland

+353 1 284 3300

www.curriebrown.com

Americas | Asia Pacific | Europe | India | Middle East 

 

mailto:Email@curriebrown.com

