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The following pricing schedule is intended to serve as a checklist for tendering contractors and to

facilitate a common basis for comparison of tenders. The Element totals should be completed in 

full & returned with tender. It is not necessary to price individual item descrip&ons.

The successful Contractor will, on request, be required to provide a Tender Es&mate detailing all 

quan&&es & rates & measured generally in accordance with ARM 4. The es&mate will be used to 

facilitate the post contract cost administra&on of the project.



Description UnitQty Rate € c

(--) PRELIMINARIES

(--) PRELIMINARIES

Description of the Works

Project

A The site is located at the Old Garda

Barracks, Chapel Lane, Cliffoney, Co.

Sligo. The project comprises the site

clearance, refurbishment & extension

to existign building with associated

siteworks. item     1   

Floor Area

B The gross internal floor area of the

existing building is approximately

78m2. The Proposed floor area

including new extension is 212m2 item     1   

Boundaries of Site

C The boundaries of the site are as

indicated on Castlegal Architectural

services Drawing drawing. item     1   

Access to Site

D Access to the works will be as per

Castlegal Architectural services

Drawing drawing. item     1   

Adjacent Buildings

E The contractor should note that

adjacent buildings including occupied

premises; all works must be carried

out with due regard to normal the use

of the above buildings and the

Contractor must not cause any

interruption to the use of these

buildings. The Contractor must record

the condition of existing neighbouring

properties, including taking

photographs, in advance of commencing

any excavation works. item     1   

F The Contractor should note the

proximity of existing buildings,

roadways and ongoing developments etc.

and allow for any additional costs

associated for restrictions/

difficulties as a consequence of

working adjacent to same. Item     1   
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Description UnitQty Rate € c

(--) PRELIMINARIES

A The Contractor shall be held solely

responsible for the safety of the

existing and adjoining properties and

the safety of all temporary work that

may be necessary for the protection,

safety and stability of the existing

properties while carrying out the

works. The Contractor shall be

responsible for making good any damage

caused and to minimise disturbance to

the activities and occupants from

dust, excessive noise and other

interference arising from the works. Item     1   

B Particular attention will be required

to abutments with existing buildings,

paths, roads, adjoining walls, fences

etc during the course of the work. Item     1   

Existing Services

C The information in the Contract as to

the existence and whereabouts of

existing services is believed to be

correct but the Contractor shall not

be relieved of his obligations under

the Contract. The Contractor shall

include in his rates and prices for

locating and taking measures for the

support and full protection of pipes,

cables and other apparatus during the

progress of the works obtaining the

written consent of the appropriate

authority to interrupt the service or

supply and for keeping the relevant

Local Authorities informed of all

arrangements he makes with the owners

of privately owned services or

supplies as appropriate. Item     1   

D The Contractor shall allow in his rates

and prices for taking measures to deal

with existing esb power supply as

indicated on site plan. Attendance to

the ESB in the relocation and

diversion of these cables must be

accounted for. the contractor will co-

ordinate and manage the diversion,

including isolating the works,

watching , lighting and security

during the operation Item     1   
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Description UnitQty Rate € c

(--) PRELIMINARIES

A The Contractor shall allow in his rates

and prices for taking measures to deal

with the existing flow of water,

sewerage, and the like, in particular

the drainage provision from the

adjacent buildings into the existing

system on site Item     1   

B The Contractor shall do everything

necessary to avoid damage to any

services and structures below, on or

above the ground, which are manifestly

put at risk by the execution of the

works. Item     1   

C The Contractor shall fully satisfy

himself as to the exact location of

all existing services. The Contractor

should contact the Electricity Supply

Board, Bord Gais, Eir, Irish Water and

Local Authorities in relation to power

cables, gas pipes, telephone cables,

cable T.V. routes, drains and

watermains in advance of any

excavation or opening up work and

formulate a contingency plan to ensure

an immediate emergency response by the

relevant bodies in the event than such

services are damaged. Item     1   

Order of Work

D The works shall be completed as per the

phasing notes on drawings & within the

proposed period noted by the

Architects in the Tender

Documentation. The Contractor will be

required to provide a detailed

programme and Method Statement for the

project prior to commencement. item     1   

Preparation of Tender

E Contractors will not be remunerated for

any trouble or expense they may incur

in making up their tenders. item     1   
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Description UnitQty Rate € c

(--) PRELIMINARIES

A Tendering contractors are advised to

visit the site to familiarise

themselves with all aspects

thereof.Tender prices shall include

for labour and materials required for

the execution of the works and shall

include for all costs in connection

therewith, such as freight and

transport, insurance of goods and

persons, taxes, duties and other such

charges current at date of submission

of tender and for all charges arising

from statutory legislation affecting

the cost of labour. The responsibility

regarding knowledge of the operation

or amount of any of these charges

shall lie with the tenderer and no

allowance shall be made for them after

submission of tender. item     1   

B The tender must comply fully with all

the conditions of the Contract

Documents. item     1   

Tender & pricing of Pricing Schedule

C The Contractor at the time of tendering

must furnish a detailed tender priced

fully in accordance with the Pricing

Schedule. All items in this Pricing

Schedule should be priced in ink. If

any items are not priced they will be

deemed to be spread over and included

in the prices generally. item     1   

D All measurements herein are to be nett

when fixed in the works and in pricing

the Contractor must make such

allowance as he thinks fit to cover

the necessary waste item     1   

E Descriptive sizes are given in the

nearest metric to correspond with

present available imperial sizes. No

extra resulting from slight changes in

sizes when metric equivalents are

 manufactured will be allowed. item     1   
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Description UnitQty Rate € c

(--) PRELIMINARIES

A This Pricing Schedule is in numerical

sequence. The Contractor is requested

to check the number of each page and

if any are missing or duplicated, or

if any writing or figures are

indistinct, to notify the Quantity

Surveyor. item     1   

B when the Tenderer submits their tender

it will be deemed that the Tenderer

has studied all the documents

supplied, and unless the Employers

Representative was notified prior to

the submission, it will be deemed that

there are no discrepancies between the

Tender Documents. It is imperative

that if there are any discrepancies

noted between the tender documents,

and or clarifications required, during

tender period they are to be

immediately notified to the

  Employers Representative for

directions / instructions to ensure a

fair competative submission for all

tenderers. No cost adjustments will be

permitted when clarifications are

sought once the successful tenderer

has been appointed, when it

  wouldhave been reasonably apparent

at tender stage that clarifications /

discrepancies were required and were

given a further chance to review all

documentation prior to the acceptance

of the Tender and the Tenderer

remained silent item     1   

C the Contractor should not rely on this

Pricing Schedule Document as it is not

as yet a Contract document. It is a

guide for the Contractor of the Works.

What the Contractor is to include in

this document are the Works as set out

on the Drawings and Specification item     1   
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Description UnitQty Rate € c

(--) PRELIMINARIES

A The Contractor's attention is drawn to

the note within Pricing Schedule". Any

item or items indicated on the

drawings and or included in the

specification and which is or are not

specifically identified and

  includedby an item in this pricing

schedule shall be include by the

Tenderer in the item provided at the

end of each building element section

described as " Tenderer to include

here for any item deemed necessary and

or identified to complete the works as

indicated in volume A drawings &

specifications which have been issued.

Any additional costs entered here will

be requested to be identified fully in

quantity unit rate, total format

during the tender assessment stage. item     1   

B the Contractor attention is drawn to

note that the Form of Contract is

"Short Public Works Contract". The

quantities are to be assessed by the

Contractor and are at his sole risk. item     1   

C the Contractor attention is drawn to

note that the Tenderer shall submit

all documents fully completed as

identified in Section 4 of ITT (refer

to in particular 4.8), with his tender

submission, this includes this

detailed build up, comprising of

quantities, rates and extension rates,

including the full elemental break

down in the format requested for his m

+ e installation costs. If the

tenderer does not submitted this

detailed build up with his tender

submission in accordance with the ITT

may result in the tender submission

being declared non-compliant. These

quantities and rates are to form the

basis of any valuation for payments

and / or proposed change order (if

any). item     1   
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Description UnitQty Rate € c

(--) PRELIMINARIES

Labour

A None but fully qualified and competent

tradesmen together with their

 necessary labourers or helpers shall

  be employed by the Contractor on the

works and the whole of the same shall

  be carried out and completed in the

 best and most substantial manner. item     1   

B Contractors tendering for the work will

be deemed to have satisfied themselves

as to the conditions obtaining in the

district regarding the recruitment of

labour, both skilled and unskilled.

They shall include in their tenders if

and as necessary for payment of

country money, travelling time,

overtime demanded or any other special

conditions that may affect the cost of

labour during the execution of the

Contract. Claims for increased costs

of labour will only be allowed if they

are in strict compliance with the wage

and price variation clause in the

contract. item     1   

Quality of Materials & Workmanship

C The workmanship shall be first quality

throughout and the material in all

cases the best quality of the kinds

respectively specified, all to the

approval of the Architect. item     1   

D Assessment of the quality of materials

and workmanship shall be made in the

presence of the Architect or his

representative, unless otherwise

instructed. item     1   
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Description UnitQty Rate € c

(--) PRELIMINARIES

Manufacturers materials/ Trade names

A In every case where in the descriptions

  materials appliances orMaterials/

Trade Names fittings of special

design, manufacture or description,

patent or otherwise, are prescribed or

the names of manufacturers or agents

are given, it is to be clearly

understood that such references are

inserted for the guidance of intending

Contractors with respect to the nature

and quality of the articles or

services required. Offers of other

alternative equipment, articles or

materials which have similar

characteristics and provide equal

performance and quality of those

specified may be examined by the

Architect prior to final selection. item     1   

B The written approval of the Architects

will be required in the final

selection of all such materials, etc. item     1   

C All such materials shall be fixed using

the fixing materials, adhesives, etc.,

recommended by the manufacturers,

suppliers, etc., for the particular

application and used strictly in

accordance with manufacturer's printed

instructions. item     1   

Manufacturers recommendations/ Samples

D Handle and store materials in

accordance with the manufacturer's

Recommendations recommendations. Do

not use materials which have been

stored for a period in excess of the

manufacturer's recommended shelf life. item     1   
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Description UnitQty Rate € c

(--) PRELIMINARIES

A Samples of all materials, manufactured

articles and workmanship shall be

submitted to the Architects if they so

direct for provisional approval before

adoption, but such approval shall not

relieve the Contractor in any way from

responsibility for defects appearing

subsequently. Approved samples will be

retained until the completion of the

Contract by the Architect, who shall

have power to reject all materials and

samples in all respects. Materials and

manufactured articles supplied or

fixed, or work executed without

submission and approval of samples

shall be removed and the necessary

reinstatements executed at the

Contractor's expense should the

Architect so direct. item     1   

Materials found on site

B Building materials found on the site

shall not be used in the works. item     1   

Time & materials

C No work of any kind, payment for which

is to be made in accordance with a

record of 'Time and Materials' shall

be executed unless the complete

arrangements for such are specially

approved by the Architects in writing

beforehand. Where such work is

authorised, however, the Contractor

shall be paid in accordance with the

Conditions of Contract. item     1   

Use of Site

D Do not use the site for any purpose

other than carrying out the works. item     1   

Fire precautions

E Do not store flammable liquids or

compressed gases within the buildings. item     1   

Advertising

F Do not display or permit advertisements

to be displayed on site.
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Description UnitQty Rate € c

(--) PRELIMINARIES

Definitions

A  (a)The expression 'Architect' shall

mean the architectural firm mentioned

at the beginning of this Pricing

Schedule or his authorised

representatives item     1   

B  (b)The expression 'Approved' or

'Approval of Architect' shall mean a

specific approval by the Architect or

his authorised representative. item     1   

C  (d)General Attendances on sub-

contractors shall be deemed to include

the use of the Contractor's temporary

roads, pavings and paths, standing

scaffolding, standing power-operated

hoisting plant, the provision of

temporary lighting and water supplies,

clearing away rubbish, provision of

space for the sub-contractors own

office and storage of his plant and

materials, and the use of messrooms,

sanitary accommodation and welfare

facilities. item     1   

D  (h)The term 'The Works' shall mean the

whole of the works envisaged by this

contract . item     1   

E (i)The term Site shall mean the

immediate area in which the

Contractors operations are being

carried out as indicated on the

Architects drawing. The area of the

Site may vary from time to time in

accord with the Contractor’s phasing

and sub-phasing of the works during

the contract. item     1   

F (j)The terms Time and Materials or

Dayworks shall mean Work executed on

labour and materials basis as in

accordance with the agreement reached

between the Construction Industry

Federation and the Society of

Chartered Surveyors. item     1   
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Description UnitQty Rate € c

(--) PRELIMINARIES

Duties: Value added tax

A The prices to be affixed to items for

works throughout this Pricing Schedule

shall include for all import duty,

customs or other charges, where such

are subject thereto, at the date of

lodgement of tender, or at any other

designated date with the sole

exception of the addition for VAT. The

addition for VAT is made at the end of

the Pricing Schedule. In the case of

P.C. items, the sum includes for

import duty, customs or other charges

with the exception of VAT. item     1   

CONTRACT

Conditions of Contract

B The Conditions of Contract are the

current edition of the Short Public

Works Contract for works designed by

The Employer Item     1   

C For details of the contract particulars

the Contractor is referred to the

Contract Schedule Item     1   

D The Contractor must fill in the

appropriate sections of the Contract

Schedule as detailed in same in order

to submit a bonafide Tender. The

Tenderer must return a fully priced

Pricing Document with the Form of

Tender. Item     1   

E The successful Contractor shall execute

an agreement with the Employer in the

Form of the Articles of Agreement

exhibited to tenders as detailed in

the Minor Works Contract Form. The

contract will be executed under seal. Item     1   

F The Contractor is deemed to have

included for all costs applicable with

executing the works in accordance with

the proposed Short Public Works

Contract and all associated Clauses,

Conditions, Works Requirements etc as

required to complete the works Item     1   
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Description UnitQty Rate € c

(--) PRELIMINARIES

CONTRACTORS LIABILITY

Particular Insurance Requirements

A Public Liability insurance for a

minimum limit of indemnity of: See

Schedule Part 1D Item     1   

B Employers liability insurance for a

limit of indemnity of: See Schedule

Part 1D Item     1   

C Professional indemnity insurance for a

limit of indemnity of: See Schedule

Part 1D Item     1   

D The Contractor shall secure prior to

commencement and maintain for the

duration of the Contract or up to

Substantial Completion or the making

good of defects at Final Completion as

the case may be, all of the insurance

to be provided by virtue of his

obligation under the Conditions of

Contract and to values not less than

those designated. Item     1   

E The Contractor shall submit evidence to

the Employer in accordance with the

provisions of the Contract that the

required Insurance are in effect prior

to commencement of the works. Item     1   

F The Contractor shall cover for loss due

to malicious damage in the scope of

the All Risks Insurance required in

the Conditions of Contract Item     1   
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Description UnitQty Rate € c

(--) PRELIMINARIES

Amendments to the Standard Agreed Rules of

Measurement (ARM4)

A The pricing document has been drafted

in substantial compliance with the

Agreed Rules of Measurement 4. The

contractor is deemed to have included

all works required to satisfactorily

complete each work section and the

pricing schedule devotes one item to

the end of each section to allow for

contractor discretionary items to be

included in the BOQ. No further

amendment to the Pricing Schedule will

be tolerated and failure to comply

with the instruction to tenderers in

this instance may invalidate the

contractors tender. No qualification

will be allowed. Any changes made or

directed though the Employer's

Representative during the tender

process must be included in the tender

documents. Failure to check for

additional changes through the

tendering system will not be

sufficient and may invalidate the

tender submission. Item     1   

Drawings

B The following drawings and

specifications were used in the

      preparation of this document : item     1   

C Castlegal Architectural Services

Drawings & Specifications item     1   

D TMSD Structural Engineers Drawings &

Specifications item     1   

Standards & Codes of practice

E Where Reference herein to Irish,

British of Practice or other item     1   

F National Standards or Codes of Practice

is made it should be understood that

notwithstanding any dates given the

latest edition of the publication or

any amendments shall apply. item     1   
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Description UnitQty Rate € c

(--) PRELIMINARIES

Standards & Codes of practice text

A Where the preambles to, or the text of,

this Pricing Schedule are at variance

with the Standards, Codes of Practice,

etc., referred to, the Architect shall

decide which is to be followed. item     1   

CONSENTS, FEES AND CHARGES

B The Contractor is to include for all

costs associated with all Consents

required to complete the works Item     1   

C The contractor is to provide all

necessary traffic management systems

in accordance with the Engineers

specifications and in line with

Chapter 8 of the Department of

Transport Temporary Traffic Measures

and Signs for Roadworks while working

on public roads, or accessing the

site. Item     1   

D The contractor is to source all

licences, charges and permissions and

pay all costs in relation to those

licences, charges and permissions

required to facilitate the progress of

the works. We refer to specifically

but not exclusively to Road Opening

Licences, Rates, Hoarding Licences,

Parking Space Charges, Temporary Road

closures, service connections, waste

management licences and the like Item     1   

PRICING OF PRICING SCHEDULE

Duties, Taxes, VAT

E Provide for all customs and excise

duties and import licence fees. Price

items of work exclusive of Value Added

Tax which shall be shown and priced

separately as an item (See General

Summary) item     1   
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Description UnitQty Rate € c

(--) PRELIMINARIES

DRAWINGS

A Drawings, Copies - Copies of the

Drawings, additional to those provided

for in the Conditions of Contract

shall be provided at the Contractor's

expense. Keep one copy of all Contract

Drawings on the works for inspection

by the Architect. Return all copies of

Drawings to the Architect on

completion of the works item     1   

STATUTORY OBLIGATIONS

Generally

B Comply with statutory obligations and

the regulations of any local

authority, public service or statutory

undertaker relating to the execution

of the works. Include the provision

and keeping of all statutory records

required under current legislation. item

Notices

C Give all notices required by any Local

or Public Service Authority relating

to the execution of the works. item     1   

    Police Regulations

D Ascertain and comply with the police

regulations affecting the execution of

 the works.Item item     1   

   Traffic Regulations

E Ascertain and comply with the traffic

regulations affecting the execution of

the works item     1   

Safety, Health and Welfare

F a.The Contractor shall include for

complying with the Safety Health and

Welfare at Work (Construction)

Regulations requirements current at

the date of tender. item     1   
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Description UnitQty Rate € c

(--) PRELIMINARIES

A b.The Contractor shall be appointed by

the client under a collateral

agreement to the main contract as

Project Supervisor for the

Construction Stage in respect of the

project pursuant to the Safety Health

and Welfare at Work (Construction)

Regulations . The contractor shall

include all costs for the provision of

the services of Project Supervisor for

the Construction Stage pursuant to

Regulations . item     1   

B c.The Contractor shall include for

procuring that the insurance cover

required to be obtained and maintained

by the contractor shall provide

indemnity in respect of any claim for

bodily injury or property damage which

the contractor may incur by reason of

performance of the functions and

duties of the Project Supervisor for

the Construction Stage of the project. item     1   

C d.The Contractor shall include for

providing all necessary information as

requested by the Project Supervisor

for the Construction Stage to enable

the preparation and completion of the

Safety File excluding drawings and

specifications which shall be provided

by the appropriate member of the

design team and relevant nominated

sub-contractors. item     1   

D e.The Client may require an audit on

the Project Supervisor Construction

function. In such event the

Contractor, where he is operating as

Project Supervisor Construction, is to

include for co-operating with the

audit function. item     1   

E f.. Allow for the Project Supervisor

Construction Stage where an

independent appointment or where

carried out by the Employer directly

to exercise the carrying out of their

duties necessary for them to comply

with the Safety Health and Welfare at

Work (Construction) Regulations item     1   
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Description UnitQty Rate € c

(--) PRELIMINARIES

A g. Allow for the Project Supervisor

Design Stage to exercise the carrying

out of their duties necessary to

comply with the Safety Health and

Welfare at Work (Construction)

Regulations. item     1   

Safety Officers

B The contractor shall include all costs

for the provision of the services of a

Safety Officer(s) where required in

accordance with the Safety, Health and

Welfare at Work (Construction)

Regulations item     1   

Temporary Works Designer

C a The contractor shall include in this

  item for engaging the services of a

  competent temporary works designer

whose functions shall include: item     1   

D a) Organise and co-ordinate the design

  of all temporary works carried out

  by the contractor, his

subcontractors and suppliers

  including nominated subcontractors

  and suppliers and his temporary

  works contractors and suppliers on

the works item     1   

E b) Act as a liaison with the Project

  Supervisor for the Design Process

  and the permanent and specialist

works designers with respect to

  coordinating their design with that

  of the temporary works designers

  including coordinating and

  organising the exchange of necessary

  information between them for the

completion of the design of temporary

  and permanent works and for the

  provision of necessary information

  on the relevant statutory provisions

for the health and safety plan and the

safety file. item     1   
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Description UnitQty Rate € c

(--) PRELIMINARIES

A c) Provide temporary works design where

  required on the project unless

  already provided elsewhere by the

  contractor, his subcontractors,

suppliers including nominated

  subcontractors and suppliers, and

  his temporary works subcontractors

and suppliers item     1   

FAS SAFE PASS and FAS CONSTRUCTION SKILLS

CERTIFICATE SCHEME

B  d.The contractor shall include for all

costs as appropriate for the provision

of the training specified in the

eighth (FAS SAFE PASS) and ninth

schedules (FAS CONSTRUCTION SKILLS

CERTIFICATE SCHEME) of all persons

under their direct control on a

construction site in compliance with

their duties under regulation 24 and

25 of the Safety Health and Welfare at

Work (Construction) Regulations

   2006Item item     1   

C  e.The contractor shall provide all

costs necessary to ensure persons

under their direct control on the site

who are required to do so have been

issued with a current registration

card in accordance with regulation 25

of the Safety Health and Welfare at

Work (Construction) Regulations item     1   

D  a.The contractor as part of his duties

as Project Supervisor for the

Construction Stage shall provide for

the cost of co-ordinating arrangements

relating to persons required to have

possession of current registrations

cards in accordance with the

requirements of the Safety Health and

Welfare at Work (Construction)

Regulations and the provision and

maintenance of all appropriate records

with respect to same required by the

 RegulationsItem item     1   

E  b.Provide for the following, in

compliance with current Safety Health

and Welfare at Work (Construction)

Regulations: item     1   
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Description UnitQty Rate € c

(--) PRELIMINARIES

A   i) Tests and certificates on plant

and equipment as appropriate. item     1   

B ii) Safety signs and signals. item     1   

C iii) Provision of Personal Protective

Clothing and Personal Protective

Equipment. item     1   

D iv) Provision and maintenance of

emergency routes and exits and

designated competent and trained

personnel responsible for emergency

procedures. item     1   

E v) Energy distribution installations. item     1   

F vi) Fire detection and fire fighting

systems including competent trained

personnel where appropriate. item     1   

G vii) Maintenance of appropriate working

conditions and work stations. item     1   

H viii) Provision and maintenance of on

site traffic routes including

competent trained personnel where

appropriate. item     1   

I iix) Provision of first aid equipment

 and room as appropriate.Item item     1   

Waste Management Act

J Include here for complying with all

costs of the current Waste Management

(Landfill Levy) Order item     1   

Fees

K Pay all fees, charges and taxes legally

demandable by local and public

services item     1   

SCAFFOLDING AND PLANT

Plant

L Provide all plant, tools, vehicles and

equipment required for the execution

of the works which shall comply with

all applicable statutory requirement item     1   
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Description UnitQty Rate € c

(--) PRELIMINARIES

Plant Return

A Provide each week for the Architect a

daily return of the number, type and

capacity of all plant excluding hand

tools and scaffolding, currently in

 operation on the works item     1   

General Scaffolding, Personnel Hoists,

Working Platforms, etc.

B Provide as necessary all general

scaffolding, personnel hoists, working

platforms, etc. required for the

execution of the works which shall

comply with all applicable statutory

requirements and current codes of

practice, and be carried out by

persons with current certification or

registration cards in accordance with

the Safety Health and Welfare at Work

(Construction) Regulations 2006 item     1   

LABOUR

Labour Costs

C Provide for all costs in respect of

labour including costs of, for

   example:Social Welfare

 Acts.Conditions of Employment Acts

Insurance (Intermittent Employment)

  ActHoliday (Employers) ActRedundancy

 Payments ActsIndustrial Training

 ActsFactories Act, (Safety, Health

and Welfare) Building

 RegulationsTravelling time, expenses,

  fares, transport.Guaranteed timeNon-

Productive overtime and other expenses

 in connection with overtimeIncentive

 and bonus paymentsCIF Sick Pay

  SchemeCountry MoneyPension

  SchemeFAS LevyWorking Rule

 AgreementSafety Policy on Site item     1   

Labour Returns

D Give the Architect each week a daily

return of the number and description

of tradesmen and general labourers

employed on the Works including those

employed by sub-Contractors listed

separately item     1   
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Description UnitQty Rate € c

(--) PRELIMINARIES

MATERIAL

Material Returns

A Provide each week for the Architect a

daily return showing the quantity,

description and source of materials

brought on or off site item     1   

Manufacturers' Certificates

B Provide in respect of materials or

components manufacturers' certificates

of compliance with standard when

requested by the Architect item     1   

Samples and Tests

C Allow for the cost of supplying and/or

executing when required, samples of

materials, manufactured articles and

executed work with any necessary

apparatus, containers, test cubes,

removals, reinstatements, handing over

to the Architect or his

representative, testing by the

contractor on site, or delivery to a

testing authority item     1   

D Pay the cost of fees and charges to the

testing authority for any testing

which the Architect may require item     1   

STAFF, SUPERVISION

Foreman

E Include cost of a general foreman or

site agent as required by the

Conditions of Contract. item     1   

Other Supervision by Contractor

F Include for supervision, administration

and management additional to that

provided for in the Conditions of

Contract. item     1   
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Description UnitQty Rate € c

(--) PRELIMINARIES

Programme

A Prepare a detailed programme in bar

chart form for the completion of the

works within the Contract period. The

programme submitted must be a detailed

programme containing, among other

things, such information as labour

force requirements, including that for

sub-contractors, material delivery

schedules, material ordering

schedules, information flow

requirements, list of proposed

domestic sub-contractors and suppliers

etc. item     1   

B This programme must be submitted prior

to the placing of the contract and

will be viewed as an essential part of

the overall tender item     1   

C Upon the signing of the contract this

programme will become a part thereof,

and must be rigidly adhered

   to.Submission of this programme

will not relieve the contractor of his

obligations to notify and apply in

writing for instruction, as required

by the Conditions of Contract. item     1   

Programme, Copies to the Architect

D Provide three copies of the programme

for the Architect within one week of

the date of acceptance of the tender.

Keep one further copy available for

inspection in the site office item     1   

Programme, Updating

E Review and update the programme at

monthly intervals, and modify to take

account of circumstances which have

affected the programme. Provide two

copies of the revised and updated

programme for the Architect item     1   

Progress Records

F Maintain an up-to-date record at

monthly intervals. Display progress on

the site office copy of the progress

chart item     1   
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Description UnitQty Rate € c

(--) PRELIMINARIES

Progress Meetings

A The Contractor, or a responsible

official from his organisation, shall

attend progress meetings which will be

held at monthly/ fortnightly (as

appropriate to the stage of the works)

intervals. Inform such sub-contractors

and suppliers as are necessary that

their attendance at progress meetings

shall be required item     1   

Progress Meetings, Minutes

B The Contractor shall take the minutes

of progress meetings and distribute

them to those concerned unless the

Architect shall subsequently direct

otherwise item     1   

Valuations

C Submit when applicable, up to date

detailed claims and supporting

documentation under the following

items with each detailed interim

account item     1   

D  (i)Work executed item     1   

E  (ii)Materials on Site item     1   

F (iii)Change orders item     1   

   Notices, Generally

G Give early notice to the Architect

before placing foundations, laying

drains, filling trenches, pouring

reinforced concrete and otherwise

proceeding with work that will cover

and conceal work, to afford him an

opportunity of investigating,

inspecting or testing the work.

Approvals given will not relieve the

Contractor from full responsibility

for the quality of the work

throughout. Give reasonable notice to

the Quantity Surveyor before covering

up work which is required to be

 measured. item     1   
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Description UnitQty Rate € c

(--) PRELIMINARIES

Notice, Daywork

A Give notice to the Architect of the

commencement and completion of any

work for which the Contractor intends

to submit daywork vouchers in

accordance with the Conditions of

Contract. item     1   

Daywork, Generally

B Daywork as determined under the

Conditions of Contract will be

accepted as a basis for valuing work

only when the Architect has issued

written instructions to the Contractor

to that effect. The contractor shall

submit to the Architect at the end of

each month an application for payment

for all daywork done in the preceding

month. Applications for payments for

daywork shall be supported by vouchers

for the work certified by the

Architect or his representative. Such

endorsement shall be deemed to certify

only that the labour, materials and

plant used are correct. item     1   
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Description UnitQty Rate € c

(--) PRELIMINARIES

Daywork, Vouchers

A During the execution of daywork give,

to the Architect or his representative

at or before the end of the week

following that in which the work has

been executed, vouchers in support of

applications for payment under the

Conditions of Contract. These vouchers

shall give : Description of the work

done. Operative's names and trade.

Rates of wages and hours worked.

segregated into normal time,

productive overtime and non-productive

overtime for each operative.

 'Holiday's Insurances Etc.,Addition

in accordance with the current

Schedule of Daywork Charges issued by

the Construction Industry Federation

and the Society of Chartered

 Surveyors.Quantities of materials

used. Details of plant used in

accordance with the current Schedule

of Basic Plant charges issued by the

Construction Industry Federation and

the Society of Chartered Surveyors. item     1   

Completion Date

B Notify the Architect in writing of the

date on which it is considered

Practical Completion has been achieved

and have a date agreed and certified

in writing by the Architect. item     1   

Completion, Maintenance Instructions

C Give to the Architect at Practical

Completion two copies of all

manufacturers' suppliers' or sub-

Contractors' maintenance instructions item     1   

Making Good Defects

D Make arrangements with the Architect

and give reasonable notice of the

precise dates for access to the

various parts of the works for

purposes of making good defects. Make

good all such defects item     1   
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Description UnitQty Rate € c

(--) PRELIMINARIES

PRECAUTIONS, RESTRICTIONS

Site Visit

A The Contractor is advised to visit the

site and ascertain all conditions and

restrictions likely to affect the

execution of the works. No claim

arising from failure to do so will be

considered item     1   

Trespass

B  dTake adequate precautions to prevent

trespass on adjoining property by

employees or sub-Contractors'

employees item     1   

Permission, Adjoining Property

C Obtain permission from the owner of

adjoining property if it is necessary

to use that property for any purpose

in connection with the works.

Indemnify the Employer against all

charges arising therefrom. item     1   

Damage and Nuisance, Adjoining Property

D Take all reasonable precautions to

prevent damage to adjoining property

and to avoid causing a nuisance to

adjoining occupants and to the public. item     1   

Damage to Roads

E The Contractor shall be responsible for

all damage to existing roads caused by

his own or sub-Contractors' or

Suppliers' transport to and from the

site. The approaches to the site shall

be kept clear of mud and debris. As

per planning conditions, any

construction dirt on estate access

roads should be removed as the works

proceeds by means of road sweeper or

by whatever means necessary item     1   
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Description UnitQty Rate € c

(--) PRELIMINARIES

Damage to Employer's Roads

A Maintain the Employer's existing roads

and footpaths during the Contract and

make good any damage caused by site

traffic or site operations. The roads

shall be kept free of mud and debris. item     1   

Public and Private Services

B Notify all service authorities of the

proposed works before commencing site

operations . So far as reasonable,

ascertain (by means of a scan survey)

location of services or confirm that

none exist in the vicinity of the

Works. Protect, uphold and maintain

all services. Do not interfere with

their operation without consent of the

service authorities or private owners,

or the Architect as appropriate. item     1   

Underground Services

C Protect all underground services

encountered during the execution of

the Works. The Contractor shall make

good any damage caused by his own, by

sub-Contractor's or by Supplier's

operations. item     1   

Nuisance Precautions, Generally

D Take adequate precautions to protect

persons and property from damage or

nuisance caused by water, smoke, dust,

rubbish, noise and otherwise. Execute

any work which, in the Architect's

opinion, is likely to cause annoyance

or inconvenience to occupants of

adjoining property at such times

during normal working hours as the

Architect may direct item     1   

Nuisance Precautions, Advertising

E Do not display or permit advertisements

to be displayed on the site without

approval item     1   
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Description UnitQty Rate € c

(--) PRELIMINARIES

Discoveries

A All fossils, coins, articles,

structures and other remains or things

of antiquity or curiosity discovered

on the site of the works shall be the

absolute property of the employer and

the Contractor shall take all

precautions to prevent his workmen or

any other persons from removing or

damaging any such articles or things

and shall immediately upon discovery

thereof, and before the removal and

disposal of rubble, rubbish,

demolished material, etc., carry out,

at the expense of the employer, the

Architects orders as to the disposal

 of same. item     1   

TEMPORARY WORKS

Locations

B Inform the Architect and obtain

approval of the intended siting of all

spoil heaps, temporary works and

services. item     1   

Generally

C Maintain, adapt, remove and make good

after removal temporary works and

temporary services. The Contractor

shall ensure that the boundaries of

the site are fully secured to avoid

any unauthorised entry on to the site. item     1   

Traffic Management

D The Contractror shall allow here for

all temporary traffic management

necessary (including lighting,

barriers, signage, traffic lights,

temporary walkways and all labour in

connection with traffic management and

any other works deemed necessary

arising out of Health and Safety

issues) during works to be carried out

beyond the boundary of the site item     1   
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Description UnitQty Rate € c

(--) PRELIMINARIES

Road Opening License

A The Contractor shall allow here for the

cost of the provision of a road

opening license for the execution of

works in the public roadway if

required item     1   

Temporary Access

B Provide for access facilities to the

site, including, if and where

appropriate, forming or enlarging

openings in boundaries, and for making

good on completion. The Contractor is

recommended to visit the site and

examine the drawings to ascertain his

requirements in this respect. item     1   

Temporary Roads and Tracks

C Provide temporary roads, tracks,

entrances, loading bays, ramps,

hardstandings and crossings item     1   

Welfare Facilities

D Provide all temporary sheds, shelters,

storage for workmen’s clothing,

offices, mess and rest rooms and

sanitary accommodation required for

the Contractors own use and for use by

sub-Contractors in compliance with the

requirements of part 14 Construction

Site Welfare Facilities (regulations

98 to 105 inclusive) the Safety Health

and Welfare at Work (Construction)

Regulations 2006 including item     1   

E   i) Shelters and accommodation for

clothing and taking meals. item     1   

F ii) Changing rooms and lockers. item     1   

G iii) Washing facilities. item     1   

H iv) Sanitary Conveniences. item     1   

I Include for the provision as and when

appropriate for accommodating pregnant

women, nursing mothers and handicapped

workers in accordance with the

aforesaid regulations. Pay all rates

 in respect of temporary buildings item     1   
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Description UnitQty Rate € c

(--) PRELIMINARIES

Hoardings

A Provide temporary fencing, hoardings,

planked footways, guard rails, as may

be necessary to protect the public and

others, for the proper execution of

the Works and to prevent unauthorised

entry to or trespass beyond the

boundaries of the site. The hoardings

shall meet the requirements of the

Local Authority. Alter, shift and

adapt as necessary, remove bills,

notices etc. from faces of hoardings. item     1   

Security

B Security and provision of clearly

identifiable site perimeter and

surroundings item     1   

TEMPORARY SERVICES

Power and Light

C Provide all necessary power and light

for the Works and pay all charges item     1   

Telephone and Fax

D Provide temporary telephone/fax

facilities as required for Contractors

own use and pay all charges item     1   

Telephone/Fax Calls by Clerk of Works

E Pay for telephone/fax calls made on

behalf of the Employer on the Clerk of

Works' item     1   
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Description UnitQty Rate € c

(--) PRELIMINARIES

ATTENDANCE ON OTHER PARTIES

Co-ordination of sub-Contractors

A  aThe Contractor shall be responsible

for the correlation of all the various

sub-Contractors' work and for their

proper progress in the appropriate

order to ensure a speedy completion of

the whole project. Any additional

costs caused by incorrect or

insufficient information being given,

or by the Contractor not keeping the

sub-Contractors informed of all

alterations, shall be borne by the

Contractor. The Contractor shall

ensure that all sub-Contractors are

fully conversant with and are bound by

the terms and conditions of the main

contract item     1   

B  bThe Contractor shall obtain full

particulars from all sub-Contractors

of their requirements for chases,

recesses, holes, and other items of

builder's work at an early stage and

he shall supply them with all

necessary dimensions and other

information so that subsequent

alterations may be avoided. Any

alterations caused by failure on the

part of the Contractor to do this will

be carried out at his own expense item     1   

C  cProvide use of a 30 m steel tape,

dumpy level, theodolite, tripod and

metric staff for the Architect or his

representative as required. The

equipment shall be maintained in

proper adjustment. Provided the

necessary attendance for the Architect

or his representative item     1   
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Description UnitQty Rate € c

(--) PRELIMINARIES

Work by Local Authorities/Public Utilities

Companies/Capital Contributions

A Where the contract requires the

execution of allied, or associated

work by any Local Authority and/or

Public Utilities Company (e.g. County

Council, Corporation, ESB, Bord Gais,

Eircom, Etc.) the cost of such

associated works will be paid directly

by the Client to the body concerned,

outside of the contract. item     1   

B The contractor, however, will be

required to organise and manage the

implementation of such works, as if

they were part of the contract works.

In this regard, therefore, the

contractor must allow in his tender

price, and in his programme of works,

for liaising with the client/design

team and the outside body concerned,

for giving adequate notice to the

Client to pay for this work, for

giving all notices required, for

ensuring that the work concerned is

carried out at the appropriate time/

times to enable him (the contractor)

to carry out and complete the overall

project works in compliance with his

contractual obligation, and for

meeting any reasonable managerial/

supervisor requirements that may be

asked of him by the parties involved

 in the process item     1   

SETTING OUT

Bench Marks

C Establish a master bench mark on the

site for the duration of the Contract item     1   
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Description UnitQty Rate € c

(--) PRELIMINARIES

Setting out

A Set out the Works accurately from

information provided by the Architect.

Inform the Architect when overall

setting out is complete and before

commencing construction. The checking

of any setting out, line or level by

Employer’s representatives, shall not

relieve the Contractor of his

responsibility for the correctness

 thereof item     1   

Tolerances

B Unless otherwise detailed on the

drawings and specification the

tolerances to be adhered to are those

set out in the most recent publication

of the Irish Building Specification

  Manual and Guidance Notes item     1   

Measurement

C Do not scale the drawings. Use

dimensions figured on the drawings for

setting out the Works. Check all

dimensions both on drawings and site,

particularly the correlation between

 components and the work in place item     1   

Existing Levels

D Signify in writing any disagreement as

to the correctness of the existing

ground levels, as indicated on the

drawings, before the commencement of

the Works and before the existing

 ground is disturbed item     1   
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Description UnitQty Rate € c

(--) PRELIMINARIES

PROTECTION

Safeguard Against Damage

A Safeguard the site, the Works,

materials and plant against

unauthorised entry, damage and theft.

Make good any damage caused by

ineffective protection. Provide

watching and lighting necessary for

the security or the Works. Provide for

protection of the general public from

site operations and arrangements for

protection of third parties and

visitors to the site in accordance

with all statutory requirements item     1   

Watching and Lighting

B Provide watching and lighting necessary

for the protection of the public and

to the satisfaction of the Local

Authority. item     1   

Protection Against Weather

C Protect the Works, materials and plant

from the weather and make good any

damage caused item     1   

Protection of Finished Work

D Keep finished surfaces clean as work

proceeds and protect from dirt,

staining and physical damage item     1   

Approval for Holes and Chases

E Obtain approval for cutting holes or

chases in the structure item     1   

Existing Features

F Protect existing buildings, fences,

gates, walls, powerlines and other

site features, which are to remain in

position during the execution of the

Works, from damage by site operations.

Make good any damage to existing

  features resulting from the Works item     1   
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Description UnitQty Rate € c

(--) PRELIMINARIES

Noxious Weeds

A Prevent the growth of noxious weeds on

the site during the contract period.

Noxious weeds include thistle, dock,

ragwort, common barberry and wild

  hop item     1   

Disposal of Toxic Items

B Allow for the following in the event of

encountering toxic matter on site: item     1   

C   i) Specific safety plan for removal

of asbestos. item     1   

D ii) Prepare and keeping of occupational

health register and workers’ health

assessment/surveillance. item     1   

E iii) Specialist PPE/PPC. item     1   

F iv) Separate cleaning/showering

facilities – storage for clothes. item     1   

Pollution

G Do not deposit deleterious material

into surface water channels or lakes.

Comply with the requirements of the

Rivers Pollution Protection Act, the

Public Health (Ireland) Acts, and the

 Fisheries Acts item     1   

Storage of Materials

H Store materials in a tidy manner.

Separate different materials and

protect them from dirt, physical

damage, reaction with other materials

marking or staining, micro organisms,

mildew, fungus and vermin. Do not

store materials in ways which may

cause damage to the Works, people or

property item     1   
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Description UnitQty Rate € c

(--) PRELIMINARIES

CLEANING

Rubbish

A Remove and dispose of all rubbish from

the Works as it accumulates and

maintain the Works in a clean and tidy

condition for the duration of the

Contract item     1   

Cleaning

B Clean the Works internally and

externally, remove all rubbish and

leave the entire Works in a tidy

condition ready for occupation or use item     1   

Watering

C Water any newly planted plants, trees,

shrubs or the like adequately as

required from time of planting until

formal handover item     1   

Dust Suppression

D Allow for dust suppression by water or

 other appropriate means item     1   

DRYING THE WORKS

Equipment, Fuel and Attendance

E Provide all temporary equipment, fuel

and attendance and dry out and control

the humidity of the Works to

facilitate progress and to prevent

damage to or deterioration of the

works. item     1   

COVID 19 RESTIRCTIONS

F Allow here for any additional costs

incurred by the Main Contractor due to

restrictions imposed on their

operations due to Covid 19 safety

measures item     1   
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Description UnitQty Rate € c

(--) PRELIMINARIES

A Tenderer to include here for any item

deemed necessary and or identified to

complete the works as indicated in

volume A drawings & specifications

which have been issued. Any additional

costs entered here will be requested

to be identified fully in quantity

unit rate, total format during the

tender assessment stage. item     1   
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(--) PRELIMINARIES

COLLECTION
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(--) PRELIMINARIES
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Page 1 of 4

Bill Ref. Descrip�on Total

1.00 (--) PRELIMINARIES
Total For Preliminaries from BQ/1

2.00 (10) PREPARED SITE

Demolish exis�ng rear shed complete & dispose off site under licence

3.00 (1-) DEMOLITIONS & ALTERATIONS

Remove exis�ng windows & external doors

Remove exis�ng internal doors & frames

Remove kitchen & u�lity

Empty a%c contents

Remove exis�ng mineral wool from a%cs

Remove exis�ng ceilings & dispose

Strip out exis�ng floor finishes

Strip exis�ng roof coverings, fascia & soffit

Strip exis�ng roof structure

Remove sanitaryware

Strip out exis�ng wall �les

Strip out exis�ng electrical installa�on

Strip out exis�ng mechanical installa�on

Form new openings throughout as per proposed plan

Demolish isolated areas of internal block par��ons 

Demolish exis�ng gables to allow construc�on of ring beam

Reveals to infilled opes, block, dpc, insula�on strip

Core opes for vents in exis�ng cavity wall

Fit sleeve & vent covers

Chase walls for new electrical installa�on. 

Re-plaster chases

Trenching exis�ng ground floor for new waste pipe loca�ons

4.00 (19) SUBSTRUCTURES

Tenderer to visit site & include for all items necessary to complete the 
work. Clear exis�ng site vegeta�on off site, topsoil excava�on, tarmac 
excava�on,  reduce level excava�on & disposal of surplus excavated 
material off site.  Filling with imported hardcore as necessary per propsed 
levels. Note proximity  to site boundaries. Allow for keeping public road 
clean when transpor�ng excavated material off site. Grub up exis�ng 
drainage & dispose (Drainage to be renewed)

Other items deemed necessary to complete the works per site visit, tender 
drawings & specifica�on

Infill exis�ng openings in cavity wall blockwork, plastered both sides, 
insula�on to cavity

Other items deemed necessary to complete the works per site visit, tender 
drawings & specifica�on

Substructures Including reduce level excava�on & disposal to founda�ons, 
founda�on complete including hardcore fill, blinding,reinforcement, 
formwork, forming step in levels, concrete, services pipework in 
founda�ons, rising blockwork, forming cavi�es, damp proof coarses, sand 
blinding, radon barrier, Insula�on, screed, thresholds, joints in slabs & 
screeds, encase structural steel in concrete below ground level. Formwork 
to founda�ons as required.

Other items deemed necessary to complete the works per site visit, tender 
drawings & specifica�on
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5.00 (21) EXTERNAL WALLS

Reveals closing detail, insula�on, block, dpc

Tying detail from blockwork to exis�ng blockwork walls

Tying detail from blockwork to steelwork

Close cavi�es at eaves

Movement joint, stop bead, sealant

Precast concrete Lintels

Cills with dpc, insula�on strip & concrete backing, formwork

Form vents, sleeve pipes,  covers internally & externally

Dpc to blockwork, cills, ope jambs

Cast in situ concrete bearing pads, formwork, rebar, concrete

Cast in situ concrete ring beam to exis�ng, formwork, rebar, concrete

6.00 (22) INTERNAL WALLS 
Internal Walls- various thicknesses of  blockwork

Stud par��ons

Tieing blockwork to concrete walls

Tieing blockwork to steelwork

Precast concrete lintels

7.00 (23) UPPER FLOORS

Precast concrete upper floors, grou�ng, screed, A98 mesh

Formwork to edge of screed

8.00 (24) STAIRS
Concrete stairs & landing, mild steel balustrades & handrails.

Floor finishes & nosings to stairs

9.00 (27) ROOFS

PITCH  ROOFS

10.00 (28) FRAME
Structural steel beams to new & exis�ng areas

11.00 (31) EXTERNAL WALL COMPLETIONS

External walls- blockwork varying thicknesses to  inner leaf & outer leaf,  
form cavity, wall �es,  HD Insula�on

Lightweight �mber frame external walls complete per TMSD drawing 
including studs, insula�on, ply, mesh reinforced render, breather 
membraneOther items deemed necessary to complete the works per site visit, tender 
drawings & specifica�on

Other items deemed necessary to complete the works per site visit, tender 
drawings & specifica�on

Other items deemed necessary to complete the works per site visit, tender 
drawings & specifica�on

Other items deemed necessary to complete the works per site visit, tender 
drawings & specifica�on

Wallplates fixed per engineers details, ra>ers, collars, ceiling joists, 
runners, ridge board, fascia board, soffit grounds, verge, gable ladders, 
grounds & backings for rainwater rainwater goods.

Other items deemed necessary to complete the works per site visit, tender 
drawings & specifica�on

Other items deemed necessary to complete the works per site visit, tender 
drawings & specifica�on

Other items deemed necessary to complete the works per site visit, tender 
drawings & specifica�on
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External Doors & windows as per Architects Schedule

Window boards per spec.

12.00 (32) INTERNAL WALL COMPLETIONS

Other items deemed necessary to complete the works

13.00 (41) EXTERNAL WALL FINISHES

reveals, stainless steel angle beads, stop beads

14.00 (42) INTERNAL WALL FINISHES
Internal walls sand cement plaster with skim finish, reveals, angle beads

Supply & Fit wall �ling

15.00 (43) FLOOR FINISHES
Allow for supply & lay of floor finishes per plans

Skir�ngs throughout per spec.

16.00 (45) CEILING FINISHES

Horizontal ceilings, plasterboard & Skim

A%c Insula�on- 350mm quilt insula�on

Insulated & air�ght ladder type access hatch to new a%c space

Bulkheads, so>wood framing, plasterboard, skim

Air�ghtness membranes & perimeter tapes to top level ceilings

17.00 (47) ROOF FINISHES

Fascia, soffit & guCers.

18.00 (59) BUILDING SERVICES (Piped & Ducted) GENERALLY 
Mechanical Installa�on Complete per tender documents

Builders work to Mechanical Installa�on 

19.00 (69) BUILDING SERVICES (Electrical) GENERALLY
Electrical Installa�on complete per  tender documents

Other items deemed necessary to complete the works per site visit, tender 
drawings & specifica�on

Internal  doors & screens, frame, architrave, ironmongery- Fire ra�ngs as 
per Fire Drawing

External wall finish to match exis�ng including to lightweight �mber frame 
walls, make good to external walls as necessary

Other items deemed necessary to complete the works per site visit, tender 
drawings & specifica�on

Air�ghtness tapes to windows, wall & ceiling junc�ons, floor & wall 
junc�ons

Other items deemed necessary to complete the works per site visit, tender 
drawings & specifica�on

Other items deemed necessary to complete the works per site visit, tender 
drawings & specifica�on

Meal framed suspended plasterboard ceilings & skim plaster to soffit of 
upper floors

Boxing in exposed steel beams internally- so>wood grounds, plasterboard, 
skim

Other items deemed necessary to complete the works per site visit, tender 
drawings & specifica�on

Fibre cement Slate roof finish, felt, baCens, detail to  eaves, verges, verge 
trim, guCer, lead valleys, ridge capping

Other items deemed necessary to complete the works per site visit, tender 
drawings & specifica�on

Other items deemed necessary to complete the works per site visit, tender 
drawings & specifica�on
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Builders work to Electrical Installa�on 

20.00 (70) BUILDING FITTINGS

Hotpress shelving with laths

KitcheneCe

Sanitaryware

21.00 (80) PAINTING

22.00 (30) SITE ENCLOSURES
Protect exis�ng boundary walls for dura�on of project

23.00 (40) ROADS, PATHS AND PAVINGS

24.00 (60) SITE SERVICES 

Divert Water supply pipework around extension

Stopcock & chamber

25.00 (70) LANDSCAPING 

Total Forward to Tender Form (Excl. Vat)

Other items deemed necessary to complete the works per site visit, tender 
drawings & specifica�on

Other items deemed necessary to complete the works per site visit, tender 
drawings & specifica�on

Pain�ng to external & Internal walls, ceilings, joinery including doors, 
frames, window boards, skir�ngs, stairs.

Other items deemed necessary to complete the works per site visit, tender 
drawings & specifica�on

Other items deemed necessary to complete the works per site visit, tender 
drawings & specifica�on

Allow for all filling with hardcore to make up levels per site drawings, 
subbase to all pavings, make good to all pavings & pave to new layout as 
per proposed site plan

Form base for air to water unit in-situ  concrete 150mm thick, hardcore 
base, formwork, brush finish to concrete

Other items deemed necessary to complete the works per site visit, tender 
drawings & specifica�on

Pipes in trench - surface &  foul, hardcore to trenches, concrete surrounds 
as required gully traps, AJs, Acco channels, Manholes, connect topublic 
sewer pipe on site

Other items deemed necessary to complete the works per site visit, tender 
drawings & specifica�on

Topsoil taken from spoil heaps, spread to all disturbed areas, levelled, 
raked & seeded


