
Athy Rugby Club | AthyRFCEnergy2026-01 | Draft for Tender | Page 1 of 7

TENDER FORMS AND SUBMISSION 
CHECKLIST

Amended Roof, Asbestos and Energy Project

Project Structure
The tender covers one contract delivered in two sequential phases. Phase 1 comprises 
asbestos removal, insulated roof replacement and new rainwater goods. Phase 2 comprises 
Solar PV, BESS, Smart Energy Control / SCADA, electrical works, grid and generator 
integration, commissioning and handover. Tenderers must complete all returnables for both 
phases and provide separate phase prices and programmes together with one overall 
Contract Sum.

Schedule A - Form of Tender
Field Tenderer response

Tenderer legal name

Registered address

Company number

Contact name

Email and telephone

Total price excluding VAT

VAT

Total price including VAT

Tender validity expiry

Proposed completion period

Date of mandatory site inspection

Name of person who attended

Phase 1 price excluding VAT

Phase 2 price excluding VAT

Overall Contract Sum excluding VAT
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Field Tenderer response

Phase 1 proposed completion period

Phase 2 proposed completion period

We confirm that our tender price is based on our mandatory pre-tender site inspection, 
measurements and assessment. We have verified the roof areas, sheet quantities, gutters, 
downpipes, access and reasonably observable conditions and have included all work 
necessary to complete Phase 1 and Phase 2, subject only to the assumptions and exclusions 
expressly stated in this tender.

We confirm that both phases are included under one contract. We will coordinate the roof/PV 
interface before the Phase 1 roof system is ordered or installed. We will not begin roof-
mounted Phase 2 work before Phase 1 Practical Completion and written release of the 
interface hold point. Our Phase 2 design and installation will preserve the Phase 1 roof, 
coating and workmanship warranties.

Signature field Completion

Authorised signatory

Position

Signature

Date

PHASE 1 RETURNABLES

Schedule B - Tenderer Measured Quantities

Measured item
Tenderer 
quantity

Unit Basis / drawing reference

Asbestos roof sheeting, exposed

Asbestos roof sheeting below metal over-
sheeting

Lightweight metal over-sheeting

Total renewed roof area

Ridge length

Verge length
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Measured item
Tenderer 
quantity

Unit Basis / drawing reference

Gutter length

Number and length of downpipes

Roof penetrations

Other measured items

Schedule C - Mandatory Submission Checklist
No. Submission item Included Document / page

1 Signed Form of Tender. ☐ Yes  ☐ No

2 Completed Pricing Schedule in Excel and PDF. ☐ Yes  ☐ No

3 PHASE 1 - Site inspection attendance confirmed. ☐ Yes  ☐ No

4 PHASE 1 - Measured roof schedule completed. ☐ Yes  ☐ No

5 PHASE 1 - Marked-up roof measurement drawing included. ☐ Yes  ☐ No

6
PHASE 1 - Asbestos specialist - Evidence of asbestos 
competence and relevant experience.

☐ Yes  ☐ No

9
PHASE 1 - Roof system datasheets, U-value, fire classification 
and warranties.

☐ Yes  ☐ No

10 Statement demonstrating minimum 50-year roof design life. ☐ Yes  ☐ No

12 PHASE 1 - Gutter and downpipe sizing basis. ☐ Yes  ☐ No

13 PHASE 2 - PV design, capacity and yield. ☐ Yes  ☐ No

14 PHASE 2 - BESS capacity, power and degradation data. ☐ Yes  ☐ No

15
PHASE 2 - SCADA functions, web/app information and 
cybersecurity response.

☐ Yes  ☐ No

16 PHASE 2 - Generator integration method. ☐ Yes  ☐ No

17 Outline programme and risk register. ☐ Yes  ☐ No

19 Insurance evidence. ☐ Yes  ☐ No
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No. Submission item Included Document / page

20
Assumptions, exclusions, qualifications and deviations 
schedule.

☐ Yes  ☐ No

Schedule D - Asbestos and Waste Return
Item Tenderer response

Named asbestos specialist

Competence evidence reference

Proposed HSA notification approach

Proposed waste carrier and permit details

Proposed authorised receiving facility

Packaging/transport method

Air monitoring or clearance approach

Records to be provided at completion

Schedule E - Roof and Rainwater Goods Return
Item Tenderer response

Roof panel manufacturer/system

Panel thickness and insulation type

Declared U-value

Fire classification

Coating/material specification

Design life evidence

Product warranty

Workmanship warranty
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Item Tenderer response

PV mounting compatibility & Structural/loading 
and PV mounting methodology.

Proposed gutter system and size

Proposed downpipe size/quantity

Hydraulic sizing reference

PHASE 2 RETURNABLES
Tenderers shall provide the Phase 2 PV design and yield, BESS capacity and performance 
data, SCADA control philosophy and cybersecurity response, desktop/web/mobile interface 
details, grid/export proposal, generator-integration sequence, named specialist companies, 
competence evidence, Phase 2 programme, testing, commissioning, training, warranties and 
support arrangements.

Tenderers shall identify whether each assumption, exclusion, qualification, deviation, 
provisional sum or third-party dependency applies to Phase 1, Phase 2 or both phases.

Schedule F - Phase 2 Technical Return
Phase 2 returnable Tenderer response / document reference

PV design, capacity and annual yield

BESS usable capacity, continuous/peak power 
and degradation

SCADA control philosophy and operating modes

Web, desktop and smartphone interfaces

Cybersecurity, data ownership and hosting

Grid connection and export limitation

Existing generator integration sequence

Named Phase 2 specialists and competence 
evidence

Phase 2 programme, testing and 
commissioning plan
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Phase 2 returnable Tenderer response / document reference

Phase 2 warranties, support and recurring fees
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Schedule G - Assumptions, Exclusions and Deviations
Tenderers must list every assumption, exclusion, qualification, deviation, provisional sum and 
third-party dependency. Silence will be taken as full compliance with the tender documents.

No. Description Price impact
Programme 

impact
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