

SERVICE ITEMS RATES & QUANTITIES SPREADSHEET V2.0											
INSTRUCTIONS:											
All quantities for listed specific service items to be included in the tendered lump sum fee / percentage fee and based on rates provided											
Populate yellow cells only											
Complete and submit with tender											
Brief order	SERVICE ITEM	BRIEF SECTION	RATE OF MEASUREMENT	UNIT	UNIT RATE	QUANTITIES PER STAGE FOR INCLUSION IN LUMP SUM AND % FEE					TOTAL VALUE WITHIN TENDERED LUM SUM & PERCENTAGE FEE
						I	II	III	IV	V	
1	Increase in length of watercourse to which requirements of the Project Brief are applied	2.3.	Time + Rates, per event	n/a	n/a	n/a	n/a	n/a	n/a	n/a	n/a
2	Structural Assessment of Existing Structures and Reporting	3.6.	Unit cost per item	No.		7	0	0	0	0	€ -
3	Flood event data collection & Report	3.7.	Time + Rates, per event	n/a	n/a	n/a	n/a	n/a	n/a	n/a	n/a
4	Property & Structure Condition Survey & Report	3.8.	Unit cost per item	No.		0	0	30	0	0	€ -
5	Property & Landholding Impact Reports	3.9.1	Unit cost per item	No.		0	30	0	0	0	€ -
6	Property Arbitration Support & Attendance	3.9.1, 8.4, 9.5, 10.3.4, 11.6	Time + Rates, per event	n/a	n/a	n/a	n/a	n/a	n/a	n/a	n/a
7	General Mgmt. Services Stage I & II; Project Brief 4.1-4.8 (excl. minutes + agenda)	4.1-4.8	Unit cost per item	months		30	24	incl.	incl.	incl.	€ -
8	Steering Group Meetings; Preparation of Minutes & Agenda	4.2.	Unit cost per item	No.		0	26	incl.	incl.	incl.	€ -
9	Technical Workshops	4.9.	Unit cost per item	No.		9	7	0	3	0	€ -
10	Reports; Printing	4.11.1	Reimbursable cost	n/a	n/a	0	0	0	0	0	n/a
11	Public Participation Day (PPD) Events	5.3.2	Unit cost per item	No.		3	0	0	0	0	€ -
12	PPD Display Material Printing	5.3.2	Reimbursable cost	n/a	n/a	0	0	0	0	0	n/a
13	PPD Venue Hire	5.3.2	Reimbursable cost	n/a	n/a	0	0	0	0	0	n/a
14	Collaborative Workshops	5.4.	Unit cost per item	No.		3	0	0	0	0	€ -
15	Meetings with third parties	5.5.	Unit cost per item	No.		10	5	5	10	10	€ -
16	Project Newsletters & Briefing Notes: Printing	5.6.	Reimbursable cost	n/a	n/a	0	0	0	0	0	n/a
17	Contract Mgmt.; Generally, for 3rd party contract (excl. on site supervision & engagement)	6, 7.2.10, 7.5.1, 8.5, 10.3.2	Unit cost per item	No.		4	1	0	0	1	€ -
18	Contract Mgmt.; On Site Supervision & Engagement only, for 3rd party contract	6, 7.2.10, 7.5.1, 8.5, 10.3.2	Unit cost per item	days		12	3	0	0	2	€ -
19	Additional SoP analysis	7.4.5.1	Time + Rates, per event	n/a	n/a	n/a	n/a	n/a	n/a	n/a	n/a
20	Blockage assessment	7.4.5.6	Unit cost per item	No.		1	0	0	0	0	€ -
21	Additional modelling of Preferred option with blockage in place	7.4.5.6	Time + Rates, per event	n/a	n/a	n/a	n/a	n/a	n/a	n/a	n/a
22	Stakeholder Preliminary Design Meetings	7.4.13.2	Unit cost per item	No.		5	0	5	0	0	€ -
23	Photo montages (options and proposed scheme)	7.5.6.2, 8.2.1.2	Unit cost per item	No.		6	6	0	0	0	€ -
24	Planning Consultation; Presentations	8.2.1.1	Unit cost per item	No.		0	3	0	0	0	€ -
25	Planning Consultation; Public Information Sessions	8.2.1.2	Unit cost per item	No.		0	1	0	0	0	€ -
26	Planning Consultation; Venue Hire	8.2.1.2	Reimbursable cost	n/a	n/a	0	0	0	0	0	n/a
27	Planning Consultation; Council Meeting attendance	8.2.1.3	Unit cost per item	No.		0	2	0	0	0	€ -
28	Planning Responses & Support	8.2.2	Time + Rates, per event	n/a	n/a	n/a	n/a	n/a	n/a	n/a	n/a
29	Land Acquisition (CPO process as per Section 8.3, per property)	8.3.	Unit cost per item	No.		0	30	0	0	0	€ -
30	Advance contracts (specification, management, procurement)	8.5.4	Time + Rates, per event	n/a	n/a	n/a	n/a	n/a	n/a	n/a	n/a
31	Senior Resident Engineer	9.6.	Unit cost per item	months	n/a	0	0	0	0	0	n/a
32	Resident Engineer	9.6.	Unit cost per item	months	n/a	0	0	0	0	0	n/a
33	Assistant Resident Engineer	9.6.	Unit cost per item	months	n/a	0	0	0	0	0	n/a
34	Chartered Quantity Surveyor	9.6.	Unit cost per item	months	n/a	0	0	0	0	0	n/a
35	Clerk of Works	9.6.	Unit cost per item	months	n/a	0	0	0	0	0	n/a
36	Employers Representative	10.2	Unit cost per item	months	n/a	0	0	0	24	18	€ -
37	Liaison with the third party ER (if required)	10.2	Unit cost per item	months		0	0	0	0	0	€ -
38	Dispute Resolution; Preparation & Attendance at Standing Conciliator Meetings	10.2.5	Time + Rates, per event	n/a	n/a	n/a	n/a	n/a	n/a	n/a	n/a
39	Design Support Construction Stage; Contractor Design Changes	10.3.3	Time + Rates, per event	n/a	n/a	n/a	n/a	n/a	n/a	n/a	n/a
40	Design Support Construction Stage; Client Design Changes	10.3.3	Time + Rates, per event	n/a	n/a	n/a	n/a	n/a	n/a	n/a	n/a
41	O&M Training Workshop (one day)	10.4.2	Unit cost per item	No.		0	0	0	1	0	€ -
42	Presentations to groups local to scheme	11.4.	Unit cost per item	No.		0	0	0	3	0	€ -