




National Barrier Mitigation Programme

Topographical and Bathymetric Surveys 2026

Pricing Document



Document Verification Sheet

Project Title: Topographical and Bathymetric Surveys 2026

Document Title: Pricing Document

File Reference: NBMP_08.08.01.002_D02

Date: 04/09/2026

Issue No.: D02

Revision	Date	Description			
D01	07/08/2026	Prepared by		Checked by	Approved by
		D O' Shaughnessy		M Murphy	M Murphy
Revision	Date	Description			
I01	14/08/2026	Prepared by		Checked by	Approved by
		D O' Shaughnessy		M Murphy	M Murphy
Revision	Date	Description			
D02	04/09/2026	Prepared by		Checked by	Approved by
		E Peters		D O' Shaughnessy	M Murphy
Revision	Date	Description			
		Prepared by		Checked by	Approved by
Revision	Date	Description			
		Prepared by		Checked by	Approved by
Revision	Date	Description			
		Prepared by		Checked by	Approved by
Revision	Date	Description			
		Prepared by		Checked by	Approved by
Revision	Date	Description			
		Prepared by		Checked by	Approved by

Contents

Topographical and Bathymetric Surveys 2026	i
1 Pricing Schedule.....	1
1.1 [Lot 1 – Donegal/Leitrim].....	1
1.2 [Lot 2 – Mayo/Sligo]	2
1.3 [Lot 3 - Galway]	3
1.4 [Lot 4 – Clare/Limerick].....	4
1.5 [Lot 5 – Cork/Waterford].....	5
1.6 [Lot 6 – Wicklow]	6
1.7 [Lot 7 – Tipperary/Offaly]	7
1.8 [Lot 8 – Carlow/Laois]	8
1.9 [Lot 9 – Kildare]	9
1.10 [Lot 10 – Meath].....	10
1.11 [Lot 11 – Louth/Cavan]	11
1.12 [Lot 12 – Multiple Wicklow]	12
1.13 [Lot 13 – Multiple Offaly]	13
1.14 Summary Table	14

1 Pricing Schedule

1.1 [Lot 1 – Donegal/Leitrim]

Item Ref.	Item Description	Qty	Unit	Rate (€)	Amount (€)
1	Preliminaries All overheads including, but not limited to, mobilisation / remobilisation, liaison with Client, Statutory Undertakers and Third Parties, expenses, access, subsistence, insurances, labour, plant, materials, standing time, working with the Client personnel, all health & safety duties etc.	1	Item		
2	Traffic Management Preparation of Traffic Management Plans including implementation and maintenance of Traffic Management for the duration of the contact.	1	Item		
3	Control Survey Carryout and provide all deliverables for Survey Controls as described in the Project Brief.	1	Item		
4	Topographical Survey Carryout and provide all deliverables for Topographical Survey as described in the Project Brief.	1	Item		
5	Bathymetric Survey Carryout and provide all deliverables for Bathymetric Survey as described in the Project Brief.	1	Item		
6	Provision of Survey Control Report	1	Item		
7	Provision of Final Survey Report	1	Item		
Sub-total Section 1.1 (brought forward to Section 1.14 summary table)					

1.2 [Lot 2 – Mayo/Sligo]

Item Ref.	Item Description	Qty	Unit	Rate (€)	Amount (€)
1	Preliminaries All overheads including, but not limited to, mobilisation / remobilisation, liaison with Client, Statutory Undertakers and Third Parties, expenses, access, subsistence, insurances, labour, plant, materials, standing time, working with the Client personnel, all health & safety duties etc.	1	Item		
2	Traffic Management Preparation of Traffic Management Plans including implementation and maintenance of Traffic Management for the duration of the contact.	1	Item		
3	Control Survey Carryout and provide all deliverables for Survey Controls as described in the Project Brief.	1	Item		
4	Topographical Survey Carryout and provide all deliverables for Topographical Survey as described in the Project Brief.	1	Item		
5	Bathymetric Survey Carryout and provide all deliverables for Bathymetric Survey as described in the Project Brief.	1	Item		
6	Provision of Survey Control Report	1	Item		
7	Provision of Final Survey Report	1	Item		
Sub-total Section 1.2 (brought forward to Section 1.14 summary table)					

1.3 [Lot 3 - Galway]

Item Ref.	Item Description	Qty	Unit	Rate (€)	Amount (€)
1	Preliminaries All overheads including, but not limited to, mobilisation / remobilisation, liaison with Client, Statutory Undertakers and Third Parties, expenses, access, subsistence, insurances, labour, plant, materials, standing time, working with the Client personnel, all health & safety duties etc.	1	Item		
2	Traffic Management Preparation of Traffic Management Plans including implementation and maintenance of Traffic Management for the duration of the contact.	1	Item		
3	Control Survey Carryout and provide all deliverables for Survey Controls as described in the Project Brief.	1	Item		
4	Topographical Survey Carryout and provide all deliverables for Topographical Survey as described in the Project Brief.	1	Item		
5	Bathymetric Survey Carryout and provide all deliverables for Bathymetric Survey as described in the Project Brief.	1	Item		
6	Provision of Survey Control Report	1	Item		
7	Provision of Final Survey Report	1	Item		
Sub-total Section 1.3 (brought forward to Section 1.14 summary table)					

1.4 [Lot 4 – Clare/Limerick]

Item Ref.	Item Description	Qty	Unit	Rate (€)	Amount (€)
1	Preliminaries All overheads including, but not limited to, mobilisation / remobilisation, liaison with Client, Statutory Undertakers and Third Parties, expenses, access, subsistence, insurances, labour, plant, materials, standing time, working with the Client personnel, all health & safety duties etc.	1	Item		
2	Traffic Management Preparation of Traffic Management Plans including implementation and maintenance of Traffic Management for the duration of the contact.	1	Item		
3	Control Survey Carryout and provide all deliverables for Survey Controls as described in the Project Brief.	1	Item		
4	Topographical Survey Carryout and provide all deliverables for Topographical Survey as described in the Project Brief.	1	Item		
5	LiDAR Survey Carryout and provide all deliverables for Topographical Survey as described in the Project Brief.	1	Item		
6	Bathymetric Survey Carryout and provide all deliverables for Bathymetric Survey as described in the Project Brief.	1	Item		
7	Provision of Survey Control Report	1	Item		
8	Provision of Final Survey Report	1	Item		
Sub-total Section 1.4 (brought forward to Section 1.14 summary table)					

1.5 [Lot 5 – Cork/Waterford]

Item Ref.	Item Description	Qty	Unit	Rate (€)	Amount (€)
1	Preliminaries All overheads including, but not limited to, mobilisation / remobilisation, liaison with Client, Statutory Undertakers and Third Parties, expenses, access, subsistence, insurances, labour, plant, materials, standing time, working with the Client personnel, all health & safety duties etc.	1	Item		
2	Traffic Management Preparation of Traffic Management Plans including implementation and maintenance of Traffic Management for the duration of the contact.	1	Item		
3	Control Survey Carryout and provide all deliverables for Survey Controls as described in the Project Brief.	1	Item		
4	Topographical Survey Carryout and provide all deliverables for Topographical Survey as described in the Project Brief.	1	Item		
5	LiDAR Survey Carryout and provide all deliverables for Topographical Survey as described in the Project Brief.	1	Item		
6	Bathymetric Survey Carryout and provide all deliverables for Bathymetric Survey as described in the Project Brief.	1	Item		
7	Provision of Survey Control Report	1	Item		
8	Provision of Final Survey Report	1	Item		
Sub-total Section 1.5 (brought forward to Section 1.14 summary table)					

1.6 [Lot 6 – Wicklow]

Item Ref.	Item Description	Qty	Unit	Rate (€)	Amount (€)
1	Preliminaries All overheads including, but not limited to, mobilisation / remobilisation, liaison with Client, Statutory Undertakers and Third Parties, expenses, access, subsistence, insurances, labour, plant, materials, standing time, working with the Client personnel, all health & safety duties etc.	1	Item		
2	Traffic Management Preparation of Traffic Management Plans including implementation and maintenance of Traffic Management for the duration of the contact.	1	Item		
3	Control Survey Carryout and provide all deliverables for Survey Controls as described in the Project Brief.	1	Item		
4	Topographical Survey Carryout and provide all deliverables for Topographical Survey as described in the Project Brief.	1	Item		
5	Bathymetric Survey Carryout and provide all deliverables for Bathymetric Survey as described in the Project Brief.	1	Item		
6	Provision of Survey Control Report	1	Item		
7	Provision of Final Survey Report	1	Item		
Sub-total Section 1.6 (brought forward to Section 1.14 summary table)					

1.7 [Lot 7 – Tipperary/Offaly]

Item Ref.	Item Description	Qty	Unit	Rate (€)	Amount (€)
1	Preliminaries All overheads including, but not limited to, mobilisation / remobilisation, liaison with Client, Statutory Undertakers and Third Parties, expenses, access, subsistence, insurances, labour, plant, materials, standing time, working with the Client personnel, all health & safety duties etc.	1	Item		
2	Traffic Management Preparation of Traffic Management Plans including implementation and maintenance of Traffic Management for the duration of the contact.	1	Item		
3	Control Survey Carryout and provide all deliverables for Survey Controls as described in the Project Brief.	1	Item		
4	Topographical Survey Carryout and provide all deliverables for Topographical Survey as described in the Project Brief.	1	Item		
5	Bathymetric Survey Carryout and provide all deliverables for Bathymetric Survey as described in the Project Brief.	1	Item		
6	Provision of Survey Control Report	1	Item		
7	Provision of Final Survey Report	1	Item		
Sub-total Section 1.7 (brought forward to Section 1.14 summary table)					

1.8 [Lot 8 – Carlow/Laois]

Item Ref.	Item Description	Qty	Unit	Rate (€)	Amount (€)
1	Preliminaries All overheads including, but not limited to, mobilisation / remobilisation, liaison with Client, Statutory Undertakers and Third Parties, expenses, access, subsistence, insurances, labour, plant, materials, standing time, working with the Client personnel, all health & safety duties etc.	1	Item		
2	Traffic Management Preparation of Traffic Management Plans including implementation and maintenance of Traffic Management for the duration of the contact.	1	Item		
3	Control Survey Carryout and provide all deliverables for Survey Controls as described in the Project Brief.	1	Item		
4	Topographical Survey Carryout and provide all deliverables for Topographical Survey as described in the Project Brief.	1	Item		
5	Bathymetric Survey Carryout and provide all deliverables for Bathymetric Survey as described in the Project Brief.	1	Item		
6	Provision of Survey Control Report	1	Item		
7	Provision of Final Survey Report	1	Item		
Sub-total Section 1.8 (brought forward to Section 1.14 summary table)					

1.9 [Lot 9 – Kildare]

Item Ref.	Item Description	Qty	Unit	Rate (€)	Amount (€)
1	Preliminaries All overheads including, but not limited to, mobilisation / remobilisation, liaison with Client, Statutory Undertakers and Third Parties, expenses, access, subsistence, insurances, labour, plant, materials, standing time, working with the Client personnel, all health & safety duties etc.	1	Item		
2	Traffic Management Preparation of Traffic Management Plans including implementation and maintenance of Traffic Management for the duration of the contact.	1	Item		
3	Control Survey Carryout and provide all deliverables for Survey Controls as described in the Project Brief.	1	Item		
4	Topographical Survey Carryout and provide all deliverables for Topographical Survey as described in the Project Brief.	1	Item		
5	Bathymetric Survey Carryout and provide all deliverables for Bathymetric Survey as described in the Project Brief.	1	Item		
6	Provision of Survey Control Report	1	Item		
7	Provision of Final Survey Report	1	Item		
Sub-total Section 1.9 (brought forward to Section 1.14 summary table)					

1.10 [Lot 10 – Meath]

Item Ref.	Item Description	Qty	Unit	Rate (€)	Amount (€)
1	Preliminaries All overheads including, but not limited to, mobilisation / remobilisation, liaison with Client, Statutory Undertakers and Third Parties, expenses, access, subsistence, insurances, labour, plant, materials, standing time, working with the Client personnel, all health & safety duties etc.	1	Item		
2	Traffic Management Preparation of Traffic Management Plans including implementation and maintenance of Traffic Management for the duration of the contact.	1	Item		
3	Control Survey Carryout and provide all deliverables for Survey Controls as described in the Project Brief.	1	Item		
4	Topographical Survey Carryout and provide all deliverables for Topographical Survey as described in the Project Brief.	1	Item		
5	Bathymetric Survey Carryout and provide all deliverables for Bathymetric Survey as described in the Project Brief.	1	Item		
6	Provision of Survey Control Report	1	Item		
7	Provision of Final Survey Report	1	Item		
Sub-total Section 1.10 (brought forward to Section 1.14 summary table)					

1.11 [Lot 11 – Louth/Cavan]

Item Ref.	Item Description	Qty	Unit	Rate (€)	Amount (€)
1	Preliminaries All overheads including, but not limited to, mobilisation / remobilisation, liaison with Client, Statutory Undertakers and Third Parties, expenses, access, subsistence, insurances, labour, plant, materials, standing time, working with the Client personnel, all health & safety duties etc.	1	Item		
2	Traffic Management Preparation of Traffic Management Plans including implementation and maintenance of Traffic Management for the duration of the contact.	1	Item		
3	Control Survey Carryout and provide all deliverables for Survey Controls as described in the Project Brief.	1	Item		
4	Topographical Survey Carryout and provide all deliverables for Topographical Survey as described in the Project Brief.	1	Item		
5	Bathymetric Survey Carryout and provide all deliverables for Bathymetric Survey as described in the Project Brief.	1	Item		
6	Provision of Survey Control Report	1	Item		
7	Provision of Final Survey Report	1	Item		
Sub-total Section 1.11 (brought forward to Section 1.14 summary table)					

1.12 [Lot 12 – Multiple Wicklow]

Item Ref.	Item Description	Qty	Unit	Rate (€)	Amount (€)
1	Preliminaries All overheads including, but not limited to, mobilisation / remobilisation, liaison with Client, Statutory Undertakers and Third Parties, expenses, access, subsistence, insurances, labour, plant, materials, standing time, working with the Client personnel, all health & safety duties etc.	1	Item		
2	Traffic Management Preparation of Traffic Management Plans including implementation and maintenance of Traffic Management for the duration of the contact.	1	Item		
3	Control Survey Carryout and provide all deliverables for Survey Controls as described in the Project Brief.	1	Item		
4	Topographical Survey Carryout and provide all deliverables for Topographical Survey as described in the Project Brief.	1	Item		
5	Bathymetric Survey Carryout and provide all deliverables for Bathymetric Survey as described in the Project Brief.	1	Item		
6	Provision of Survey Control Report	1	Item		
7	Provision of Final Survey Report	1	Item		
Sub-total Section 1.12 (brought forward to Section 1.14 summary table)					

1.13 [Lot 13 – Multiple Offaly]

Item Ref.	Item Description	Qty	Unit	Rate (€)	Amount (€)
1	Preliminaries All overheads including, but not limited to, mobilisation / remobilisation, liaison with Client, Statutory Undertakers and Third Parties, expenses, access, subsistence, insurances, labour, plant, materials, standing time, working with the Client personnel, all health & safety duties etc.	1	Item		
2	Traffic Management Preparation of Traffic Management Plans including implementation and maintenance of Traffic Management for the duration of the contact.	1	Item		
3	Control Survey Carryout and provide all deliverables for Survey Controls as described in the Project Brief.	1	Item		
4	Topographical Survey Carryout and provide all deliverables for Topographical Survey as described in the Project Brief.	1	Item		
5	Bathymetric Survey Carryout and provide all deliverables for Bathymetric Survey as described in the Project Brief.	1	Item		
6	Provision of Survey Control Report	1	Item		
7	Provision of Final Survey Report	1	Item		
Sub-total Section 1.13 (brought forward to Section 1.14 summary table)					

1.14 Summary Table

Summary	Amount (€)
1.1 [Lot 1 – Donegal/Leitrim]	
1.2 [Lot 2 – Mayo/Sligo]	
1.3 [Lot 3 – Galway]	
1.4 [Lot 4 – Clare/Limerick]	
1.5 [Lot 5 – Cork/Waterford]	
1.6 [Lot 6 – Wicklow]	
1.7 [Lot 7 – Tipperary/Offaly]	
1.8 [Lot 8 – Carlow/Laois]	
1.9 [Lot 9 – Kildare]	
1.10 [Lot 10 – Meath]	
1.11 [Lot 11 – Louth/Cavan]	
1.12 [Lot 12 – Multiple Wicklow]	
1.13 [Lot 13 – Multiple Offaly]	
Sub-total (excluding VAT)	
VAT @ 23%	
Total (inc. VAT)	