

Schedule of Stage Services for Civil Engineering Services

TENDER FOR	Provision of a Consultant Lead Design team to develop existing Preliminary design and Part 8 for Borris road to Dublin road to Detailed Design drawings and tender documents that can be tendered for construction. I.e. Preparation of full scheme drawings, pricing documents and Volume A-D, acceptance of PSDP and all Health and safety Requirements. The Documents need to be in a package that can be uploaded to E-tenders.
FOR	Laois County Council
FOR	Civil Engineering services.
AT	Townland of Ballyroan, Portlaoise, Co. Laois.

TABLE OF CONTENTS

2 **STAGE 2B – DETAILED DESIGN..... 2**

1 STAGE 2B – DETAILED DESIGN

All services appropriate to the Stage and the nature of the project to produce the required outcomes, i.e.

- Attend fortnightly design team meetings. Monthly design meeting to be in Laois County Council offices.
- Prepare Detailed Design drawings and documents
- Assist in Suitability Assessment of Contractors (If Restricted Procedure)
- Tender assessment and award of contractor on E-tenders
- Delivery Program
- Provide information for Bill of Quantities
- Input to H&S Plan
- Tender Packages
- Stage 2b Report.
- Health and Safety
- Design Stage Review Meeting
- Issuing of an Acad drawing of detailed design.

NOTES:

Consultation is an important part of this design process, and this should be factored into the quotation.

This project is funding dependent, and each stage needs prior approval from the Department of Transport and Laois County Council. Therefore, no stage can progress without written approval from Laois County Council who will give commitment to that stage only. Laois County Council reserves the right to terminate this contract at the end of any stage it considers fit.

Tenderers should price accordingly to ensure costs are covered should the following stage not proceed. Laois County Council shall not be held responsible or provide re-imbursement should a following stage not proceed.