Pricing Schedule:

Tuam Road (R336) Junction Upgrade – Engineering-Led Multi-Disciplinary Consultancy Services

Stage 1 - Preliminary Design				
	Item	Rate	Unit	Cost (€) ex. VAT
1	Project Inception, H&S, Designer & PSDP Services, PM Dut	Sum	1	
2	Site Visits, Surveys Review & Desktop Studies	Sum	1	
3	Environmental & Archaeological Assessments	Sum	1	
4	Survey Investigation Procurement & Management	Sum	1	
5	Road Safety Audit (Stage 1)	Sum	1	
6	Preliminary Design Report, Drawings & Cost Estimates	Sum	1	
7	Other - Tenderer to Add (if required)	Sum	1	
		Total for Stage 1		

Pricing Schedule:
Tuam Road (R336) Junction Upgrade – Engineering-Led Multi-Disciplinary Consultancy Services

Stage 2a – Statutory Processes and Detailed Design				
	Item	Rate	Unit	Cost (€) ex. VAT
1	H&S, Designer & PSDP Services, PM Duties	Sum	1	
2	Statutory Processes (Section 38 Application)	Sum	1	
3	Detailed Design Submission, Drawings & Cost Estimates	Sum	1	
4	Presentation to Elected Members	Sum	1	
5	Road Safety Audit (Stage 2)	Sum	1	
6	Design Stage Traffic Management Plans	Sum	1	
7	Other - Tenderer to Add (if required)	Sum	1	
		Total for Stage 2a		

Pricing Schedule:
Tuam Road (R336) Junction Upgrade – Engineering-Led Multi-Disciplinary Consultancy Services

Stage 2b – Tender Documentation & Advertisement				
	Item	Rate	Unit	Cost (€) ex. VAT
1	H&S, Designer & PSDP Services, PM Duties	Sum	1	
2	Prequalification Stage Documents	Sum	1	
3	Tender Documents and Advertising	Sum	1	
4	Other - Tenderer to Add (if required)	Sum	1	
		Total for Stage 2b		

Pricing Schedule:
Tuam Road (R336) Junction Upgrade – Engineering-Led Multi-Disciplinary Consultancy Services

Stage 3 – Procurement				
	Item	Rate	Unit	Cost (€) ex. VAT
1	H&S, Designer & PSDP Services, PM Duties	Sum	1	
2	Tender Process Administration, Evaluation and Award	Sum	1	
3	Other - Tenderer to Add (if required)	Sum	1	
		Total for Stage 3		

Pricing Schedule:
Tuam Road (R336) Junction Upgrade – Engineering-Led Multi-Disciplinary Consultancy Services

Stage 4 – Construction				
	Item	**Rate**	**Unit**	**Cost (€) ex. VAT**
1	H&S, Designer & PSDP Services, PM Duties	Sum	1	
2	Act as Employers Representative	Sum	1	
3	Contract Administration	Sum	1	
4	Project reports and financial reports	Sum	1	
5	Road Safety Audit (Stage 3)	Sum	1	
6	Other - Tenderer to Add (if required)	Sum	1	
		Total for Stage 4		

Pricing Schedule:
Tuam Road (R336) Junction Upgrade – Engineering-Led Multi-Disciplinary Consultancy Services

Stage 5 - Handover, Close Out and Review				
	Item	Rate	Unit	Cost (€) ex. VAT
1	H&S, Designer & PSDP Services, PM Duties	Sum	1	
2	Act as Employers Representative	Sum	1	
3	Manage the delivery of the safety file	Sum	1	
4	Complete Final Project Report	Sum	1	
5	Complete Final Account and Close Out Reports	Sum	1	
6	Defects Period Tasks	Sum	1	
7	Other - Tenderer to Add (if required)	Sum	1	
		Total for Stage 5		

Pricing Schedule:
Tuam Road (R336) Junction Upgrade – Engineering-Led Multi-Disciplinary Consultancy Services

Pricing Schedule Summary and Lump Sum Fee				
	Item	Rate	Unit	Cost (€) ex. VAT
1	Stage 1	Sum	1	
2	Stage 2a	Sum	1	
3	Stage 2b	Sum	1	
4	Stage 3	Sum	1	
5	Stage 4	Sum	1	
6	Stage 5	Sum	1	
		TOTAL (LUMP SUM)		