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Tender Documents

The following documents comprise the Tender Package and shall be read in
conjunction with one another. Tenderers shall ensure that they have reviewed all
documentation provided and shall satisfy themselves as to the scope, extent and
nature of the Works prior to submission of their Tender.

In the event of any ambiguity, discrepancy or conflict between the Tender
Documents, Tenderers shall notify the Employer's Representative as soon as
practicable and, in any event, prior to the Tender Submission Date.

Tender Package Contents

The Tender Package comprises the following documents:
Ref. Document

00 Tender Documents

01 Form of Contract (PW-CF5 v2.9 and associated Schedule)
02 Invitation to Tender

03 Instructions to Tenderers

04 Tender Assessment Methodology

05 Tender Return Checklist

06 Form of Tender

07 Bill of Quantities

08 Drawings and Drawing Schedules

09 Preliminaries and Employer's Requirements

10 Site Information and Surveys

11 Health and Safety Information
Appendices
The following appendices form part of the Tender Package:

Appendix Description
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Appendix 1 Bill of Quantities

Appendix 2 Drawings and Drawing Schedules
Appendix 3 Indicative Programme

Appendix 4 Site Information and Surveys
Appendix 5 Health and Safety Information

Drawings and Technical Information
No separate written specification document has been prepared for this project.

All specification requirements, material descriptions, workmanship standards, finishes,
schedules, notes and installation requirements are incorporated within the Drawings
and Drawing Schedules contained within Appendix 2.

Tenderers shall ensure that all drawings, notes, schedules and referenced
information have been reviewed in full and that adequate provision has been made
within the Tender Sum for the proper execution and completion of the Works in
accordance with the Contract Documents.

Interpretation of Tender Documents

The Tender Documents shall be read as complementary documents and, insofar as
possible, interpreted to give effect to the overall intent of the proposed Works.

The order of precedence of the Contract Documents following award of the
Conftract shall be as set out in the Public Works Contract, PW-CF5 v2.9.

Nothing contained within these Tender Documents shall amend, vary or override the
provisions of the Form of Confract.

Tenderer's Responsibility

Submission of a Tender shall constitute confirmation by the Tenderer that:

* The Tenderer has examined the Tender Documents in full.

* The Tenderer has familiarised itself with the nature and extent of the Works.

* The Tenderer has reviewed the information contained within the appendices
issued as part of the Tender Package.

* The Tenderer has allowed for all obligations necessary to complete the Works in
accordance with the Contfract Documents.

* The Tenderer has taken account of all matters that could reasonably have been
identified from examination of the Tender Documents and inspection of the Site.

* The Tenderer has sought clarification of any ambiguity, discrepancy or conflict
identified prior to submission of its Tender.
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