SERVICE ITEMS RATES & QUANTITIES SPREADSHEET

INSTRUCTIONS:
All quantities for listed specific service items to be included in the tendered lump sum fee / percentage fee and based on rates provided
Populate yellow cells only

Complete and submit with tender

o QUANTITIES PER STAGE FOR INCLUSION IN

= LUMP SUM AND % FEE

f'a='> SERVICE ITEM BRIEF SECTION RATE OF MEASUREMENT |UNIT |UNIT | Il ] \% Vv TOTAL VALUE WITHIN

0 RATE TENDERED LUM SUM &
PERCENTAGE FEE

1 |Increase in length of watercourse to which requirements of the Project Brief are applied 2.3. Time + Rates, per event n/a n/a n/a n/a n/a n/a n/a n/a

2 |Structural Assessment of Existing Structures and Reporting 3.6. Unit cost per item No. 7 0 0 0 0 € -

3 |Flood event data collection & Report 3.7. Time + Rates, per event n/a n/a n/a n/a n/a n/a n/a n/a

4 |Property & Structure Condition Survey & Report 3.8. Unit cost per item No. 0 0 30 0 0 € -

5 |Property & Landholding Impact Reports 3.91 Unit cost per item No. 0 30 0 0 0 € -

6 |Property Arbitration Support & Attendance 3.9.1,8.4,9.5,10.34,11.6 Time + Rates, per event n/a n/a n/a n/a n/a n/a n/a n/a

7 |General Mgmt. Services Stage | & II; Project Brief 4.1-4.8 (excl. minutes + agenda) 4.1-4.8 Unit cost per item months 30 24 incl. incl. incl. € -

8 |Steering Group Meetings; Preparation of Minutes & Agenda 4.2. Unit cost per item No. 0 26 incl. incl. incl. € -

9 |Technical Workshops 4.9. Unit cost per item No. 9 7 4 0 0 € -

10 |Reports: Printing 4111 Reimbursable cost n/a n/a 0 0 0 0 0 n/a

11 |Public Participation Day (PPD) Events 5.3.2 Unit cost per item No. 3 0 0 0 0 € -

12 |PPD Display Material Printing 5.3.2 Reimbursable cost n/a n/a 0 0 0 0 0 n/a

13 |PPD Venue Hire 5.3.2 Reimbursable cost n/a n/a 0 0 0 0 0 n/a

14 |Collaborative Workshops 5.4. Unit cost per item No. 3 0 0 0 0 € -

15 |Meetings with third parties 5.5. Unit cost per item No. 10 5 5 10 10 € -

16 |Project Newsletters & Briefing Notes: Printing 5.6. Reimbursable cost n/a n/a 0 0 0 0 0 n/a

17 |Contract Mgmt.; Generally, for 3rd party contract (excl. on site supervision & engagement) 6,7.2.10,7.5.1, 8.5, 10.3.2 Unit cost per item No. 4 1 0 0 1 € -

18 |Contract Mgmt.; On Site Supervision & Engagement only, for 3rd party contract 6,7.2.10,7.5.1, 8.5,10.3.2 Unit cost per item days 12 3 0 0 2 € -

19 |Additional SoP analysis 7451 Time + Rates, per event n/a n/a n/a n/a n/a n/a n/a n/a

20 |Blockage assessment 7.4.5.6 Unit cost per item No. 1 0 0 0 0 € -

21 |Additional modelling of Preferred option with blockage in place 7.4.5.6 Time + Rates, per event n/a n/a n/a n/a n/a n/a n/a n/a

22 |Stakeholder Preliminary Design Meetings 7.4.13.2 Unit cost per item No. 5 0 5 0 0 € -

23 |Photo montages (options and proposed scheme ) 7.5.6.2,821.2 Unit cost per item No. 6 6 0 0 0 € -

24 |Planning Consultation; Presentations 8.2.11 Unit cost per item No. 0 3 0 0 0 € -

25 |Planning Consultation; Public Information Sessions 8.2.1.2 Unit cost per item No. 0 1 0 0 0 € -

26 |Planning Consultation; Venue Hire 8.2.1.2 Reimbursable cost n/a n/a 0 0 0 0 0 n/a

27 |Planning Consultation; Council Meeting attendance 8.2.1.3 Unit cost per item No. 0 2 0 0 0 € -

28 |Planning Responses & Support 8.2.2 Time + Rates, per event n/a n/a n/a n/a n/a n/a n/a n/a

29 |Land Acquisition (CPO process as per Section 8.3, per property) 8.3. Unit cost per item No. 0 30 0 0 0 € -

30 JAdvance contracts (specification, management, procurement) 854 Time + Rates, per event n/a n/a n/a n/a n/a n/a n/a n/a

31 |Senior Resident Engineer 9.6. Unit cost per item months 0 0 0 24 18 € -

32 |Resident Engineer 9.6. Unit cost per item months 0 0 0 24 18 € -

33 |Assistant Resident Engineer 9.6. Unit cost per item months 0 0 0 24 18 € -

34 |Chartered Quantity Surveyor 9.6. Unit cost per item months 0 0 0 12 9 € -

35 |Clerk of Works 9.6. Unit cost per item months 0 0 0 24 18 € -

36 |Employers Representative 10.2 Unit cost per item months 0 0 0 24 18 € -

37 |Liaison with the third party ER (if required) 10.2 Unit cost per item months 0 0 0 24 18 € -

38 |Dispute Resolution; Preparation & Attendance at Standing Concilliator Meetings 10.2.5 Time + Rates, per event n/a n/a n/a n/a n/a n/a n/a n/a

39 |Design Support Construction Stage; Contractor Design Changes 10.3.3 Time + Rates, per event n/a n/a n/a n/a n/a n/a n/a n/a

40 |Design Support Construction Stage; Client Design Changes 10.3.3 Time + Rates, per event n/a n/a n/a n/a n/a n/a n/a n/a

41 JO&M Training Workshop (one day) 10.4.2 Unit cost per item No. 0 0 0 1 0 € -

42 |Presentations to groups local to scheme 11.4. Unit cost per item No. 0 0 0 3 0 € -




