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Tender:

To The Employer | Roscommon County Council

Address of Employer A Roscommon County Council
Aras an Chontae
Roscommon
County Roscommon

F42 VR98

For the attention of | Vincent Walsh

Date:

Regarding: The Project | The Upgrade and Refurbishment of 15 Houses at Shannon Valley,
Ballaghderreen, Co. Roscommon.

A Dhaoine Uaisle

We have examined and understand the Public Works Contract for Minor Building and Civil Engineering Works
Designed by the Employer, the Works Requirements, the Pricing Document, all as amended by any supplemental
information, for the above contract.

Terms used in this Tender that are defined in those documents have the same meaning in this Tender.
We submit with this Tender the completed Pricing Document and Schedule which form part of this Tender. W

We offer to complete the Works on the terms of and in conformity with the documents referred to in the preceding
paragraph for the lump sum of

euro excluding all VAT?,

as adjusted in accordance with the contract.

In preparing this Tender we have taken account of the obligations relating to employment protection and working
conditions that are in force in the place where the works are to be carried out, including the contract requirements.

In consideration of your providing us with the contract documents, we agree not to withdraw this offer until the later
of:

(a) days? after the end of the last day for submission of this Tender
(b) expiry of at least 21 days written notice to terminate this Tender given by us, which may not issue
prior to the expiry of the period at (a)
Your acceptance of this Tender within that time will result in the Contract being formed between us.
We agree that you are not bound to accept the lowest or any tender you may receive.

We agree that if any contract formed by acceptance of this Tender is determined to be void, voidable, unenforceable,

1 If the tenderer is not incorporated in Ireland, execution will be in accordance with the law of its jurisdiction of incorporation for execution in
Ireland

2 please refer to www.revenue.ie for details of current rates of VAT
3 If not otherwise specified, read as 180 days
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or ineffective, any damages for which you may be liable will not exceed the amount that would have been payable
under clause 12.6 of the Conditions of the contract on termination under clause 12.5 of the Conditions of the contract.

We also agree that should a dispute arise under any contract formed by acceptance of this Tender that is referred to
arbitration, to the extent permitted by law, under the Arbitration Act 2010 and a sealed offer has not been made, or
where a sealed offer has been made and the Contractor’'s award is greater than the sealed offer#, then each party
will bear their own costs in relation to the arbitration proceedings.

Is sinne, le meas®

Signed on behalf of

Name of Tenderer
Signature of duly authorised

person

Business Name

Business Address

Tax Ref. Number Company Registration | Business Registration

(Required) Office No. or No. (where
equivalent (where applicable)
applicable)

In the presence of

Signature of witness

Name of witness

Witness’s occupation

Witness’s address

4 If an award is equal to or less than the sealed offer the Contractor is liable for the costs of both parties in relation to the arbitration proceedings.

5 Tenderers are directed to the provisions of 5.14 of the Instructions to Tenderers with regard to the signing of this Form of Tender. Tenderers
are reminded that as set out in section 5.4 of the Instructions to Tenderers, Tenderers are permitted to sign the Form of Tender using alternative
signature blocks in the event that the template signature blocks provided herein are not suitable having regard to the characteristics of the
Tenderer or the circumstances of the signing.
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OR (If the Tenderer is an individual)
Signed by

Signature of Tenderer

Name of Tenderer

Business Name

Business Address

Tax Ref. Number
(Required)

In the presence of

Signature of witness

Name of witness

Witness’s occupation

Witness’s address
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OR (if the Tenderer is a consortium or joint venture)

Tenderers are reminded that each member of a consortium or joint venture must separately sign the Form of Tender.
Add further signing blocks as required. Add additional pages as required for each member of the Consortium/joint
venture.

Signed on behalf of

Name of
Joint Venture Member
Signature of authorised person

Business Name

Business Address

Tax Ref. Number Company Registration | Business Registration

(Required) Office No. or No. (where
equivalent (where applicable)
applicable)

In the presence of

Signature of witness

Name of witness

Witness’s occupation

Witness’s address
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SCHEDULE

PART 1 (Completed by the Employer before Tender)

A Employer’s Representative and Communications (Sub-clauses 4.3 and 4.14)
Details for sending notices under clauses 12 and 13 to the Employer are:

For the attention of: | Vincent Walsh

Address: . Roscommon County Council
Aras an Chontae

Roscommon

County Roscommon

Details for sending other notices and communications to the Employer are:

For the attention of: | Vincent Walsh

Address: = Roscommon County Council
Aras an Chontae

Roscommon

County Roscommon

Phone: | 090 6637100

eMail: | vwalsh@roscommoncoco.ie

The Employer’s | Vincent Walsh
Representative is:

Details for sending notices and other communications to the Employer’s Representative are:

For the attention of: = Vincent Walsh

Address: = Roscommon County Council
Aras an Chontae

Roscommon

County Roscommon

Phone: | 090 6637100

eMail: = vwalsh@roscommoncoco.ie
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Limitations on the Employer’s Representative’s authority to perform its functions and powers under the
Contract

Maximum adjustment to the Contract Sum for a single Change Order: €2,000, unless approved by the
Employer

Maximum cumulative value of adjustments to the Contract Sum for Change Orders in any 3-month period:
€10,000, unless approved by the Employer

The Employer’s Representative shall not make a Change Order causing or contributing to a reduction in safety,
scope, quality or usefulness of the Works without the Employer’s approval

The Employer must agree to reduce retention if the Defects Period is extended

The Employer’s Representative is to consult with the Employer in relation to any adjustment to the Contract Sum
before determining the adjustment

Where the Employer has appointed a quantity surveyor, the Employer’s Representative is to consult with the
quantity surveyor in relation to any adjustments to the Contract Sum before determining the adjustment

The Employer’s Representative must not waive any of the Employer’s rights or the Contractor’s obligations under
the Contract including without limitation sub-clause 10.3.

B Documents

The Works Requirements are:

As scheduled and included in Volume A

The Pricing Document is:
[CA Note: Please choose from the options in the drop down menus below]

A Bill of Quantities measured in accordance with the: Agreed Rules of Measurement 4, Supplement 1 as
included in Volume C.

[Where Agreed Rules of Measurement 4 is selected from the drop down menu above it shall be as amended by Supplement
1, Issue 2. Where Civil Engineering Standard Method of Measurement 4: Revised is selected from the drop down menu
above it shall be the 4™ Edition as amended in accordance with Section 5.2 of Guidance Note GN 1.5.3 of the Capital
Works Management Framework. Where the TII's Requirements for Measuring and Pricing (RMP) is selected from the drop
down menu above, it shall be the latest edition as published by Transport Infrastructure Ireland]

[CA Note: Please choose from the options in the drop down menu below for Mechanical & Electrical Works]

Mechanical & Electrical Works measured in accordance with:
As per Bill of Quantities measurement stated above

[Where Civil Engineering Standard Method of Measurement 4:Revised is selected from the drop down menu above it shall
be the 4" Edition as amended in accordance with Section 5.2 of Guidance Note GN 1.5.3 of the Capital Works Management
Framework. Where TII's Requirements for Measuring and Pricing (RMP) is selected from the drop down menu above, it
shall be the latest edition as published by Transport Infrastructure Ireland]
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The Works Proposals are:

The Contractor is to submit with his tender the works Propsoals as outlined within the Instructions to Tender
and include a Tender Stage Programme and various Tender Stage Method Statements.

Cc Project Supervisor (Sub-clause 2.4)

The Contractor is to be appointed project supervisor for the construction stage for the Works and any other
work on the Site from the Starting Date until all construction work on the project has been completed.

D Insurance (Clause 3)
Insurance of the Works: minimum amount insured for professional fees 12%2%8 of the Contract Sum.

Minimum indemnity limit for Public liability insurance: €6,500,0007 for any one event, but this limit may be on an
annual aggregate basis for products liability, collapse, vibration, subsidence, removal and weakening of supports
and sudden and accidental pollution.

Minimum indemnity limit for Employers’ liability insurance: €13,000,0008 for any one event.
Maximum excess for Insurance of Works and other Risk Items: €10,000°.

Maximum excess for Public liability: €10,000*° in respect of property damage only. There shall be no excess for
death, injury or illness.

There is no excess permitted for Employers’ liability insurance.
Permitted exclusions from all Insurances

War, invasion, act of foreign enemies, hostilities [whether war is declared or not], civil war, rebellion, revolution,
insurrection or military or usurped power

Pressure waves caused by aircraft or other airborne objects travelling at sonic or supersonic speeds

Contamination by radioactivity or radioactive, toxic, explosive or other hazardous properties of any explosive
nuclear assembly or its components, in each case not caused by the Contractor or the Contractor’s Personnel

Terrorism

Asbestos

Permitted exclusions from insurance of the Works and other Risk Items
Use or occupation of the Works by the Employer except in connection with the Works

Unless otherwise specified in the Works Requirements, cost of making good defects in the Works but not damage
caused by such defects to other sound parts of the Works

Wear, tear, normal upkeep or normal repair or gradual deterioration

Inventory losses

6 If no percentage stated, 12 ¥% % applies.

7 If no minimum specified, €6,500,000 applies.
8 If no minimum stated, €13,000,000 applies.
9 If no amount stated, €10,000 applies.

10 If no amount stated, €10,000 applies.
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Loss of use or any consequential loss of any nature including penalties for delay, non-completion or non-
compliance

Failure of information technology
Mechanical or electrical breakdown but not resulting damage

Cessation of the Works for more than 3 months

Permitted exclusions from public liability insurance:
Persons under a contract of service or apprenticeship with the insured

Property of the insured or in the insured’s custody or control other than existing premises and their contents
temporarily occupied for the purposes of the Works

Defective workmanship or materials but not resulting damage
Mechanically propelled vehicles within the meaning of the Road Traffic Acts

Loss or damage due to design for a fee or for which a fee would normally be charged design defective
workmanship, materials or design, but including its consequences

Note: Delete two of the form fields above. If none deleted, permitted exclusion is ‘loss or damage due to design
for a fee or for which a fee would normally be charged’

Gradual pollution or contamination

Territorial limits

Unless otherwise specified in the Works Requirements, aircraft and waterborne craft
Fines, penalties, liquidated damages

Permitted exclusions from employer’s liability insurance:
Offshore work
Liability compulsorily insurable under the Road Traffic Acts

Permitted exclusions from professional indemnity insurance
Persons under a contract of service or apprenticeship with the insured.
Ownership, use, occupation or leasing of mobile or immobile property

Effecting or maintenance of insurance of or in connection with the provision of finance or advice on financial
matters

Dishonest, malicious, criminal or deliberate illegal acts
Libel and slander
Insolvency

Fines, penalties, liquidated damages or any penal, punitive, exemplary, non-compensatory or aggravated
damages

Failure of information technology
Contractual liability that would not apply in the absence of the contract

Optional insurance provisions
Sub-clause 3.8 shall apply.

Insurance of the Works and other Risk Items shall include the following property of the Employer, other than the
FTS5 v2.9 25-11-2025
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Works and Works Items:

and the minimum sum for which this property is to be insured shall be €

If Insurance of the Works and other Risk Items is to include terrorism cover, the minimum sum insured shall be
€

The Contractor is not required to extend the insurance of the Works and other Risk Items for a Section that has
reached Substantial Completion until the Employer’s Representative issues the certificate of Substantial Completion
for the whole Works.

Required extensions to Insurance

None

Professional indemnity insurance is required. If required, the professional indemnity insurance is to be kept in place
for years after Substantial Completion of the Works is certified by the Employer’s Representative. If required,
the minimum indemnity limit for professional indemnity insurance shall be € annual aggregate limit.

The maximum excess shall be the greater amount of 2% of the Contractor’s annual turnover or €5,000. .

E Performance Bond (Sub-clause 1.5)
A performance bond is required.

The amount of the performance bond shall be 12.5%"" of the initial Contract Sum up to certification of Substantial
Completion of the Works, and 6.25%'2 of the initial Contract Sum for the subsequent period stated in the form of
bond in the Works Requirements. 450 days after that.

Note: Delete one of the two form fields above. If none deleted, read as '450 days after that.

F (i) Collateral Warranties (Sub-clause 5.5)

Collateral warranties are required from the following categories of Specialists, by the following dates; and the
amount withheld from payments under sub-clause 11.4.1 are as follows:

Minimum .

. . Maximum

indemnity

s excess for
Category of Specialist DEDUEL? (IS sty rofessional
gory P warranty withheld professional P! .

. . indemnity

indemnity .

- insurance

insurance

1 If no percentage stated, 10% applies.
12 If no percentage stated, 5% applies.
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Date for

Category of Specialist warranty

F (ii) Ancillary Certificates (Sub-clause 5.8)

Minimum .
. . Maximum
indemnity
.. excess for
Amount limit for .
. . professional
withheld professional . .
. . indemnity
indemnity .
. insurance
insurance

Ancillary Certificates are required from the following categories of Contractor's Personnel. The list reflects the
works elements known at the time of tender but does not limit the Contractor’s duties under sub-clause 2.3.1:

Category of Contractor’s Personnel

Foundations. (CS Cert from Main Contractor)

Drainage, pipework, radon barrier. (CS Cert from
Main Contractor)

Structure - Blockwork, Render, DPCs, Insulation.
(CS Cert from Main Contractor)

Roof Structure, where premanufactured roof
trusses are not used. (CS Cert from Main
Contractor).

General Building Works. (CS Cert from Main
Contractor)

Installation of All Lintels, Beams. (CS Cert from
Main Contractor)

Application of the Ecological Thermal Render. (CS
Cert from Sub Contractor)

Mechancial Installations.

Electrical Installations. (CS Cert from Sub
Contractor)

Installation of structural Steel if not the main
contractor. (CS Cert from Sub Contractor)

FTS5 v2.9 25-11-2025
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Category of Contractor’s Personnel Category of Contractor’s Personnel

F (iiij) Named Specialists (Sub-clause 5.4)

Category Type' Specialist Form of Specialist Specialist Contract Name and contact
of Contract Contract Works Requirements details of Specialist
Specialist Value? reference (where already known)

Please choose from the options in the drop-
down menu below]

Reserved using CIF "NN SUB-CONTRACT
Reserved using CIF "NN SUB-CONTRACT
Reserved using CIF "NN SUB-CONTRACT
Reserved using CIF "NN SUB-CONTRACT
Reserved using CIF "NN SUB-CONTRACT
Reserved using CIF "NN SUB-CONTRACT
Reserved using CIF "NN SUB-CONTRACT
Reserved using CIF "NN SUB-CONTRACT
Note 1: Novated Specialists are those whose contract with the Employer is to be novated to the Contractor. Reserved

Specialists are those who are to be appointed by the Contractor following a tender competition administered by the
Employer.

Note 2: The Specialist Contract Sum shall be entered here, where known, in the case of Novated Specialists. Where
the sum is not known, in the case of Novated and Reserved Specialists, the Reserved Sum shall be entered.
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Note: In Schedule Part 3B, the Employer is to enter the Category of Specialist, the Name and contact details of
Specialist and the Contractor’s tendered percentage addition prior to issue of the Letter of Acceptance. The details
inserted here under Category of Specialist must match those inserted in Schedule Part 3B

G Dates for Substantial Completion, Sections, Liquidated Damages, Retention

Reduction in
retention on

Date for Substantial Rate of liquidated Substantial
Completion damages Completion
of Section
(%)
12 months (365
The Works _ caler)dar da_ys €500 per calendar
including Project day
Contingency)
Section: Substantial Completion of the €
per
works
Section: (Not Applicable) € per
Section: (Not Applicable) € per
Section: (Not Applicable) € per

H Early Completion (Sub-clause 9.6)

The Employer’s Representative is required to issue the certificate of Substantial Completion if the Works or a
Section reaches Substantial Completion before its Date for Substantial Completion.

) Defects Period

The initial Defects Period is one year's from the date of Substantial Completion of the Works.

J Random Checks for Employment Records
Sub-clause 5.3.3A(2) shall be part of the Contract.

K Delay Events, Compensation Events, Programme Contingency, Delay Costs, Adjustments
(Sub-clauses 9.3, 9.4, 10.1, 10.6, 10.7)

Delay Events and Compensation Events are as follows:

Compensation

Event Delay Event Event

1 The Employer's Representative gives the Contractor a

Change Order Yes Yes

13 If no period stated, one year applies.
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10

11

12

13
14

15

16

Event

The Employer's Representative directs the Contractor to
search for Defects or their cause and no Defect is found, and
the search was not required because of a failure of the
Contractor to comply with the Contract

The Employer's Representative directs the Contractor to
suspend work under sub-clause 9.2

The Contractor suspends work in accordance with sub-clause
12.3

There is a factual error in information about the Site or setting
out information in the Works Requirements. [This does not
include an error of interpretation.]

The Employer takes over part of the Works before Substantial
Completion of the Works and any relevant Section

The Employer’'s Representative does not give the Contractor
an instruction required under sub-clause 4.5.4 within the time
required under sub-clause 4.11.2 when the Contractor has
asked for the instruction in accordance with sub-clause 4.11.1

The Employer does not allow the Contractor to occupy and
use a part of the Site in accordance with sub-clause 7.1

The Employer does not give the Contractor a Works Item or
other thing as required by the Contract when the Contractor
has asked for it in accordance with sub-clause 4.11.1

Employer’s Personnel working on the Site under clause 7.6
interfere with the execution of the Works on the Site, and the
interference is unforeseeable and not in accordance with the
Contract

The Employer instructs the Contractor under sub-clause 3.2.3
to rectify loss of or damage to Risk ltems for which the
Contractor is not responsible

Loss of or damage to the Works that is at the Contractor’s risk
in accordance with sub-clause 3.2

A weather event as described below

A strike or lockout affecting the construction industry generally
or a significant part of it, and not confined to employees of the
Contractor or any Contractor’'s Personnel

Delay to the Works caused by the order or other act of a court
or other public authority exercising authority under Law, that
did not arise as a result of or in connection with an act,
omission or breach of Legal Requirements of the Contractor
or the Contractor’'s Personnel or a breach of the Contract by
the Contractor

A breach by the Employer of the Contract delaying the Works
that is not listed elsewhere in this table.
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Event Delay Event Compensation

Event
17 A difference between the Contract value of the Works
according to the quantities and descriptions in the Pricing
Document and the Contract value of the Works described in
the Works Requirements, because the Pricing Document,
when compared with the Works Requirements
includes an incorrect quantity or
includes an item that that is not included in the Works No Yes
Requirements or
excludes an item that is included in the Works
Requirements or
gives an incorrect item description
and the difference for an item in, or that should have been in,
the Pricing Document is more than €500.
18 An item of archaeological interest or human remains is found
Yes Yes

on the Site, and it was unforeseeable

19 The Contractor encounters on the Site unforeseeable ground
conditions (not resulting from weather) or unforeseeable Yes Yes
human-made obstructions in the ground, other than Utilities

20 The Contractor encounters unforeseeable Utilities in the

ground on the Site Yes Yes
21  Owners of Utilities on the Site do not relocate or disconnect
Utilities as stated in the Works Requirements, when the Yes Yes

Contractor has complied with their procedures and the
procedures in the Contract, and the failure is unforeseeable

In the above table

Utilities means conducting media and apparatus for water, sewage, electricity, gas, oil, telecommunications, data,
steam, air, or other services, and associated apparatus and structures.

A condition, circumstance or occurrence is unforeseeable if an experienced contractor tendering for the Works could
not have reasonably foreseen it on the Designated Date, having inspected the Site and its surroundings and having
satisfied itself, insofar as practicable and taking into account any information in connection with the Site provided by
the Employer, as to all matters concerning the Site, including its form and nature and its geotechnical, hydrological
and climatic conditions.

WE 1.0 is the document entitled Weather Events WE 1.0 published on www.constructionprocurement.gov.ie on the
Designated Date.

A weather measurement for a month means each of the following:

the number of days with rainfall exceeding 10 millimetres

the number of days with minimum air temperature less than 0 degrees Celsius and

the number of days with maximum mean 10 minute wind speed exceeding 15 metres per second
as recorded at weather station.

If no weather station is named, the Met Eireann station nearest the Site is used. If the station named, or the nearest
one, does not record the weather measurements, the station nearest the Site that records that weather measurement
is used.

A weather event is when in a month between the Starting Date and the Date for Substantial Completion of the Works
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a weather measurement exceeds the number of days for the same item, the same weather station, and the
corresponding month in WE 1.0.

If a weather event occurs in a month and there is to be an extension to a Date for Substantial Completion under sub-
clause 9.3.2, the amount of the extension is the lesser of (a) the extension to be made under sub-clause 9.3.2 and
(b) the difference between the weather measurement and the number of days for the corresponding item in WE1.0.
No day is counted for more than one weather measurement.

An order or other act of a court or other public authority exercising authority under Law includes a Covid-19
Mandatory Closure.

In sub-clause 9.4:

The programme contingency is Site Working Days of delay caused by Compensation Events.

In sub-clause 10.6.4(3), the rates to be used to determine the cost of plant are the rates in

modified as follows:

Rates will be treated as if in euro

and any rates in the Pricing Document.
In sub-clause 10.7, the amount to be added for delay cost is in accordance with sub-clause 10.7.1 (1)

For purposes of sub-clause 10.7, the Contractor is to tender in part 2D a single daily rate for delay costs / :

(If the above are blank, and sub-clause 10.7.1(2) applies, Contractor is to tender a single daily rate.)

L Payment Particulars (Clause 11)
Period for interim payment is monthly.
Minimum amount for interim payments, except release of retention, € 5000.00 4

Up to the percentage stated below of the Contract value of the following unfixed Works ltems may be included in an
interim payment in accordance with sub-clause 11.2.

On-Site Materials % of Contract value
90

Off-Site Materials with Bond % of Contract value
90

4 If none stated, no minimum applies.
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The retention percentage is 4%/1°.

15 If no percentage stated, 10% applies.
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M Cap on Liability (Sub-clause 3.10)

Subject to sub-clause 3.10.2 of the Conditions of Contract, the monetary amount of the Contractor’s liability to the
Employer under or arising out of this Contract shall not exceed the amount stated below®.

€ ( euro).

N Conciliation, Adjudication and Arbitration (Sub-clauses, 13.2 13.3 and 13.4)
Failing agreement, the conciliator will be appointed by: 17

President of the RIAI

The arbitration rules are the Capital Works Management Framework (CWMF) Arbitration Rules for use with Public
Works and Construction Services Contracts (AR1) published on http://constructionprocurement.gov.ie/arbitration-
rules/ on the date 10 days before the latest date for submission of Tenders for this contract (disregarding any
amendments posted on that date).

The person or body to appoint the arbitrator, if not agreed by the parties, is: 18

President of the RIAI

The person to appoint the adjudicator, if not agreed by the parties, is:

Chairperson of the Panel of Adjudicators

(0] Rights in Contractor’s Documents (Sub-clause 6.4)

Copyright and all other rights in the following Contractor’'s Documents and Works Proposals described in sub-clause
6.4.2 transfers to the Employer in accordance with sub-clause 6.4.

Nil

P Material Categories (sub-clause 15.9.1)
Table 1B (All Materials Category only) applies.

16 If no sum is stated, the applicable amount is an amount equal to the Contract Sum.
17 If left blank the default is The President, The Royal Institute of the Architects of Ireland (RIAI)
18 |f left blank the default is The President, The Royal Institute of the Architects of Ireland (RIAI)
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SCHEDULE

PART 2 (Completed by the Contractor and included with Tender)

A Communications (Sub-clause 4.14)
Details for sending notices under clauses 12 and 13 to the Contractor are:

For the attention of:

Address:

Details for sending other notices to the Contractor are:

For the attention of:

Address:

Phone:

eMail:
The Contractor’s agent'® in the Republic of Ireland for service of legal process is:
Name:

Address:

B (not used)

19 An agent in the State must be named if the Contractor’s registered office or other principal place of business is outside the State.
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Cc Dates for Substantial Completion

Date for Substantial

Completion

Number of days after the

Contract Date

(To be completed by Contractor
in Tender ONLY if not completed

by Employer in Part 1)

The Works

Section: (Employer to complete names of sections)

Section: (Employer to complete names of sections)

Section: (Employer to complete names of sections)

Section: (Employer to complete names of sections)

D Adjustments to the Contract Sum including Delay Costs (Sub-clauses 10.6 and 10.7)

The Contractor’s tendered percentage addition to costs of labour

(If negative, blank or less than 35%, read as 35%)

The Contractor’s tendered percentage addition to costs of labour shall include all costs incurred by the
Contractor (excluding VAT) for those workers engaged on additional or substituted work required as a
result of a Compensation Event, that are additional to the basic hourly rate of pay for the relevant category

of worker in an applicable sectoral employment order made under the Industrial Relations Acts 1946-2015.
It shall include (but not be limited to) the following components of cost:

All costs incurred with meeting legal requirements (including but not limited to PRSI), pension
contributions, death in service contributions, sick pay contributions; and

Plus Rates; and
Allowances; and
overheads; and

profit and loss of profit.

Plus Rates

A Plus Rate is the balance remaining when the basic hourly rate of pay for the relevant category of worker
under an applicable sectoral employment order made under the Industrial Relations Acts 1946-2015 is
deducted from the basic hourly rate of pay paid to a worker in accordance with the workers terms and
conditions of employment. It does not include Allowances.

Allowances
Allowances are payments made to workers that are additional to the basic rate of pay paid to a worker

FTS5 v2.9 25-11-2025

%



Tender and Schedule for Public Works Contract for MINOR Building or Civil Engineering Works Designed by the Employer

and may include (but not limited to):

(a) any bonuses, productivity, incentive or other bonus;
b) any special allowances particular to the category of worker (such as tool money);
) overtime;
) unsocial hours working and Sunday working;
) sick pay and public holiday and annual holiday pay;
absences due to training;
g) travelling time;
h) subsistence (such as country money);
i) any other payments not included in the foregoing.

c
d
e
f

~

(
(
(
(
(
(
(
(

The Contractor’'s tendered percentage addition to costs of materials

%
(If negative or blank, read as 0%)
The Contractor’s tendered percentage addition/deduction to costs of plant
(A deduction of more than 50% will be read as a deduction of 50%. If the entry is blank %

it will be read as 0%)

The tendered percentage addition for costs of materials and the tendered percentage addition/deduction
for costs of plant provided shall include on-costs, overheads and profit, and exclude VAT.

Note: The tendered percentage addition to costs of labour, the tendered percentage addition to costs of materials
and the tendered percentage addition/deduction to costs of plant provided above does not apply to named Specialists’
Works. Where additional or substituted work, or part thereof, includes named Specialists’ Works, and a valuation is
determined in accordance with Sub-clause 10.6.4 that valuation, or part thereof, shall be based on the tendered
percentage addition to costs of labour, the tendered percentage addition to costs of materials and the tendered
percentage addition/deduction to costs of plant as tendered by the respective named Specialist.

Tendered rate of delay costs (only if the Schedule, part
1K states that Sub-clause 10.7.1 (2) applies)

The Contractor’s tendered rate of delay costs is € excluding VAT per

(If left blank, or stated as a negative value, read as zero.) Site Working Day.

If part 1K states that separate rates are to be tendered for separate periods or parts of the Works, the Contractor’'s
tendered rates are as follows:

Period or part of the Works (part 1K) Tendered Rate
€ per Site Working Day
€ per Site Working Day
ST per Site Working Day
L ST per Site Working Day

Note: The tendered rate of delay costs provided above do not apply to named Specialists’ Works. The amount that
may be added to the Contract Sum for delay costs in accordance with sub-clause 10.7 (where sub-clause 10.7.1(2)
applies) shall take account of the tendered rate of delay costs for named Specialists’ Works to the extent that named
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Specialists’ Works are subject to an extension to the Date for Substantial Completion of the Works that is a result of
a Compensation Event under the Contract between the Employer and Contractor.
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SCHEDULE

PART 3 (Completed by the Employer after Tender and prior to issue of the Letter of Acceptance)

A Not used

B Named Specialists (Sub-clause 5.4)

Category of Name and contact details of  Specialist Contract Contractor’s tendered
Specialist’ Specialist Sum percentage addition?

%
%
%
%
%
%
%

%

Note 1: The category of Specialist inserted above must match that inserted at Schedule Part 1F (iii)

Note 2: The Specialist Contract Sum shall be entered here in all cases. No Reserved Sums may be entered as the
Specialist Contract Sum must be known before issue of the Letter of Acceptance to the Contractor

Note 3: The Contractor’s tendered percentage addition generates the Contractor’s profit on each of the named
Specialist’'s Sums rated as a percentage. It is inserted in the Pricing Document by the Contractor at Tender Stage.
The Contractor’s tendered percentage addition is to be inserted above by the Contracting Authority. Where the
tendered percentage addition is less than zero in the Pricing Document it shall be read as zero and inserted in the
Schedule Part 3B as zero. When Contractor’s tendered percentage addition is to be taken into account for
adjustments to the Contract Sum, in accordance with sub-clause 10.6 of the Conditions, the figures inserted in the
Schedule Part 3B shall be used
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Appendices to Clause 15 Price Variation
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Appendix 4 to Clause 15 Price Variation

PART 1 PROPORTIONS OF LABOUR, MATERIALS, FUEL,
NON-ADJUSTABLE OVERHEADS AND PLANT

Works Percentage of Contract Sum
(a) Labour 40%
(b) Materials 42.5%
(c) Fuel 2.5%
(e) Non-Adjustable Overheads 10%
(f) Plant 5%
Total Must equal 100%

PART 2 PERMITTED INCREASE THRESHOLD

CA Note: Select a percentage figure from the drop-down menu below.

The Permitted Increase Threshold is 6%
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Appendix 5 to Clause 15

INDICES AND WEIGHTINGS FOR MATERIAL CATEGORIES AND FUEL CATEGORIES

Part 1A: Material Categories Indices and Weightings

In respect of the Material Categories identified below, the following weightings apply and (the total of such
weightings shall amount to a factor of one (1)).

Weighting Material Category
(1) n/a Stone, sand and gravel
of which
(1.1) Stone
(1.2) Sand and Gravel
(2) n/a Cement
(3) n/a Ready Mixed Mortar and Concrete
(4) n/a Concrete Blocks and Bricks
(5) n/a Other Concrete Products including precast
(6) n/a Structural Steel and Reinforcing Metal
of which
(6.1) Structural Steel of which
(6.1.1) Fabricated Metal
(6.1.2) Other structural steel
(6.2) Reinforcing Metal
(6.3) Other Steel Products
(7) n/a Rough Timber (including plain sawn)
of which
(7.1) Hardwood
(7.2) Softwood
(8) n/a Machine treated timber
of which
(8.1) Wooden Windows and Doors
(8.2) Other treated timber
(9) n/a Bituminous macadam, asphalt and bituminous
emulsions
of which
(9.1) Bituminous macadam and asphalt
(9.2) Bituminous emulsions
(10) n/a Electrical Fittings
of which
(10.1) Lighting Equipment
(10.2) Protection and Communication
Equipment
(11) n/a All other materials
of which
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Weighting Material Category

(11.1) Plumbing Materials including Sanitary
ware

(11.2) HVAC (Heating and Ventilation
Equipment)

(11.3) Insulating Materials

(11.4) Pipes and Fittings
of which

(11.4.1) PVC

(11.4.2) Copper

(11.5) Plaster

(11.6) Paints, oils and varnishes

(11.7) Glass

(11.8) All other metal fittings

(11.9) All other products

Total Must equal 1.00

The index for each Material Category is the corresponding index in Table 3 Detailed Wholesale Price Indices
(excluding VAT) for Building and Construction Materials published by the CSO.

(CA NOTE: When Contracting Authorities elect to assign a weighting to a sub-category within any of the main
categories 1 to 11 (i.e. those in bold text in the above table), the aggregate sum of any sub-weightings in a category
must equal the weighting allocated to the main category.)

For Example:

(1) 0.4 Stone, sand and gravel
of which
(1.1) 0.3 Stone
(1.2) 0.1 Sand and Gravel
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Part 1B: All Material Category Index and Weighting
In respect of the Material Category identified below, the following weighting applies
Weighting Material Index
Category
1.00 All Materials The index for the “All Materials” category contained in Table 3 Detailed

[irrespective of Wholesale Price Indices (excluding VAT) for Building and Construction
the actual Materials.

constituents of
the Works]

Part 2: Fuel Categories Indices and Weightings

In respect of the Fuel Categories identified below the following weightings (the total of such weightings shall
amount to a factor of one (1)) and indices apply.

Weighting

Fuel Category

Index

0.85

Fuel Oil

The index for the category “Fuel Oil” in Table
5, Wholesale Price Indices (excluding VAT) for
Energy Products (i.e. Fuels purchased by
Manufacturing Industry)

0.10

Electricity

The index for the category “Electricity” in Table
7 COICOP Division 04 Housing, Water,
Electricity, Gas and Other Fuels of the
Consumer Price Index, published by the CSO.

0.05

Gas Qil (other than
autodiesel)

The index for the category “Gas Oil (other than
autodiesel)” in Table 5 Wholesale Price Indices
(excluding VAT) for Energy Products (i.e.

Fuels purchased by Manufacturing Industry)
for Gas Qil (other than autodiesel)

Total

Must equal
1.00

In respect of the Labour Categories identified below the following weightings, (the total of such weightings shall

Part 3: Labour Categories and Weightings

amount to a factor of one (1)) apply.

Weighting Sectoral Employment Order applicable to workers in the
(1) 0.75 Construction Sector (as defined in the applicable sectoral employment
’ order)
2) 0.125 Mechanical Engineering Building Services Contracting Sector (as

defined in the applicable sectoral employment order)
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Electrical Contracting Sector (as defined in the applicable sectoral

(3) 0.125 employment order)

Total | Must equal 1.00
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