
The following slide pack was presented during market engagement meetings in Q1 2026.

The information contained within this presentation has since been superseded by the 

information provided in the Contract Notice and associated pre-qualification documents, 

including but not limited to;

Programme unit details

Programme site details

Framework capex ranges

Framework estimated values

Framework shortlist numbers

Framework member numbers

Dates



Building homes, strengthening communities



1. Introductions

2. DCC Introduction
3. NDFA Role & Functions
4. Programme Overview & Sites
5. Procurement & Contracting Strategy
6. General Notes and Q&A



DCC

Gareth Rowan – Senior Executive Officer

Aongus Bates – Senior Executive Engineer

NDFA

Derek Allen – Project Director

Ciaran Waters – Senior Project Manager



+ Dublin City Council (DCC) - largest Local Authority in Ireland, employing approximately 5,900 staff

+ DCC provide services to the citizens of Dublin City (population in excess of 500,000)

+ DCC’s total Capital Expenditure Budget for 2023-2025 amounts to €2.96bn, of which approximately 63% €1.8bn is 

allocated to Capital Expenditure on Housing and Building

+ Updated Housing Action Plan commits to 12,000 new social homes annually through to 2030, 72,000 homes in total

+ Dublin City Council is a key delivery engine within the national plan



+ Procurement and delivery:

+ Public Private Partnership Projects (PPPs) for State 

authorities (with certain exceptions, such as 

Transport Infrastructure Ireland).

+ Exchequer funded (non-PPP) schools on behalf of 

the Department of Education and Youth (DoEY) and 

Social Housing on behalf the Department of 

Housing, Local Government and Heritage (DoHLGH) 

and various Local Authorities (LAs).
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+ The National Development Finance Agency (NDFA) provides financial advisory, procurement and project delivery 
services to State Authorities on public infrastructure projects.



+ NDFA engaged by DCC to support the programme

+ Consists of c. 3,800 homes across 28 sites*

+ Delivered through two parallel 4-year Design & Build contractor frameworks

+ Key component of DCC’s direct social and affordable housing delivery pipeline for the period 2026–2030

+ Note: DCC reserve the right to amend the sites that may be included in the programme and each framework

+ *Reference PIM/CN documents for revised figures



+ Community facilities and ancillary facilities; including 
building entrances, sites access, estates roads, 
footpaths, parking areas, open spaces, playground 
areas, and landscaping.

+ Planning permission, fire and disability access 
certification.

+ Frameworks will be established using the public works 
form of framework agreement PW-CF9 and each site 
within each call-off will be awarded through a PW-CF2 
contract.

+ *Reference PIM/CN documents for revised site details

DCC Home Building Programme Sites Units Planning Granted

1 Ballymun LAP Site 5, 15–18, Ballymun, Dublin 11 288 Yes

2 Basin View, Dublin 8 171

3 Belcamp Lane, Darndale, Dublin 17 250

4 Belmayne P1, Dublin 13 250

5 Belmayne P2, Dublin 13 250

6 Berryfield Drive, Finglas, Dublin 11 10

7 Carton Lands, Ballymun, Dublin 11 150

8 Cherry Orchard Avenue, Dublin 8 171

9 Church of the Annunciation, Finglas, Dublin 11 110 Yes

10 Cromcastle & Old Coalyard site P1, Dublin 17 152 Yes

11 Cromcastle & Old Coalyard site P2, Dublin 17 200

12 Collins Avenue, Whitehall, Dublin 9 106 Yes

13 Constitution Hill P2, Dublin 7 78 Yes

14 Croke Villas, Dublin 3 66 Yes

15 Dolphin 1C, Dublin 8 22

16 Dominick Street West, Dublin 1 140

17 Forbes Lane, Dublin 8 108 Yes

18 Kildonan Lands, Finglas, Dublin 11 183

19 Matt Talbot Court, Dublin 1 130

20 Rafters/Crumlin Road, Dublin 12 38 Yes

21 Russell Street, Dublin 1 50

22 Sarsfield Road, OLV Centre, Dublin 10 19

23 School St & Thomas Court Bawn, Dublin 8 124

24 Silloge Road, Ballymun, Dublin 11 250

25 Site 12, Sillogue Road, Ballymun 11 102 Yes

26 Site 14, Balbutcher Road, Ballymun, Dublin 11 138 Yes

27 Stanley Street, Dublin 7 167 Yes

28 Wellmount Road, Finglas, Dublin 11 77 Yes

3800



+ Part 8 Planning Granted

+ Key Features
+ Three apartment blocks with a total of 106 

residential units comprising;
+ 49 no. 1-bed
+ 37 no. 2-bed
+ 20 no. 3-bed

+ 375 sqm of community, arts and cultural space. 
+ 1,925 sqm of public open space and 3,140 sqm of 

communal open space.
+ Vehicular access is proposed via Collins Avenue 

and Collins Avenue Extension



+ Part 8 Planning Granted

+ Key Features
+ Provision of 152 homes 

+ 118 homes provided as a general social 
housing on the Cromcastle Court Site. 

+ 56no. 1-bed apartments 

+ 47no. 2-bed apartments 

+ 15no. 3-bed duplexes 

+ 34 Older Persons Homes on the Old Coal 
Yard Site. 

+ 34no. 1-bed apartments



+ Part 8 Planning Granted

+ Key Features
+ One apartment block ranging from 4 to 5-storeys, 

containing 110 no. residential units for ‘Age 
Friendly’ comprising; 
+ 106 no. 1-bed
+ 4 no. 2-bed

+ 434 sqm. of community, arts and cultural 
facilities.

+ Provision of car and bicycle parking



+ Part 8 Planning Granted

+ Key Features
+ Two apartment blocks between 4 to 5 storeys, with a 

total of 52 no. residential units comprising;
+ Block A – 35 no. residential units (1 no. 1 bed 

and 34 no. 2 bed)
+ Block B – 17 no. residential units (4 no. 1 bed 

and 13 no. 2 bed)
+ 152 sqm of internal community, arts and cultural 

space at ground floor. 
+ Provision of car and bicycle parking.



+ Restricted procedure

+ Each candidate can qualify for one 
framework, preference to be declared in the 
SAQ submission

+ Two frameworks; A & B

+ Framework A: €100-220m per call-off

+ Framework B: €30m-100m per call-off

+ Parallel frameworks with parallel call-offs

+ Individual contract awards for each site

+ *Reference PIM/CN documents for revised capex bands 



+ Proposed SAQ Requirements
Framework A Framework B

Contracting Authority DCC
Contract Type PW-CF9 – Framework Agreement

PW-CF2 – One contract per site

Indicative Call-Off Values [150m] per call-off* [75m] per call-off*

Estimated Value [c. 900m] – TBC in Contract Notice* [c.450m] – TBC in Contract Notice*

No. of Applicants shortlisted Approx. [5] applicants to be shortlisted; [4] to be 
awarded to framework along with [1] in reserve*

Approx. [6] applicants to be shortlisted; [5] to be 
awarded to framework along with [1] in reserve*

Minimum average turnover 
for three previous financial 
years

Overall Applicant – [€90-€110m].
Joint Venture – [€40-€60m] each member in 
addition to the aggregate requirement of [€90-
€110m]*

Overall Applicant – [€40-€60m].
Joint Venture – [€20-€30m] each member in 
addition to the aggregate requirement of [€40-
€60m]*

Tender Quality vs Price split Circa 50-60% quality/technical and circa 40-50% financial*

Technical Evaluation Tenderer to provide CV’s & evidence of previous experience

Insurance Requirements PI, PL & EL

Stage 1 – Contract Notice April 2026*

Stage 2 – Call for Tender June 2026*

Award First Call Off D&B 
Contract(s)

December 2026*

+ *Reference PIM/CN documents for revised details



+ *Reference PIM/CN documents for revised dates



+ Tender and other costs associated with participation in the competition will be a matter for each tenderer and it is 
not intended that any form of bid cost compensation regime will apply. 

+ Further information will be published with the documentation accompanying the contract notice. 

+ The information in this document is indicative only. DCC reserves the right to amend, alter or vary the information 
including, without limitation, the selection criteria when publishing the contract notice and the associated 
documents, or at any other stage during the tender process. 

+ The “Projects” section of the NDFA website www.ndfa.ie will be updated from time to time so prospective 
participants are advised to visit it regularly.

+ Interested parties are invited to express their interest by confirming via email to housingframework@dublincity.ie

+ Any enquiries from interested parties must be directed to housingframework@dublincity.ie
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© Dublin City Council 2026 – All rights reserved

Thank You
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