
Bill of Addendum

Project: CETB Biomass - Heating Upgrade Works

Building: Kinsale Community College

Details: Bill of Addendum Nr 1

Autoc
ode

Description Quantity Unit Rate Total

1 BILL OF ADDENDUM NR 1

(MECHANICAL BOQ)

ENERGY CABIN CIVIL & SITE WORKS Head
1

xxADDxx

1.A  Supply and install draw chambers, 1000 × 1000 mm internal size, complete
with excavation, concrete base, precast chamber sections, duct openings, cover
and frame, backfilling, disposal of surplus material, reinstatement and all
ancillary works in accordance with Fingleton Whites drawings and specification

5 Nr

1.B ^^^BoQ item 3: ''. Description Change:
 
From: 
Trenching for underground services, including excavation, bedding, backfill and
reinstatement
 
To: 
Trenching for underground services, including excavation, supply and
installation of ducting, bedding, backfilling, reinstatement and all ancillary
works, complete in accordance with the drawings and specification

1 item

(ELECTRICAL BOQ)

xxOMITxx

1.C ^^^BoQ item 12: ''. Underground ducting and external trenching works
excluded unless otherwise stated.''

-1 item

1.D ^^^BoQ item 19: ''. Description Change:
 
From:  
''Supply and install cable containment systems for new LV and ELV  cabling
including cable tray, cable ladder, trunking, conduits, supports, brackets and
fixings complete, excluding underground ducting (by others).''
 
To:
''Supply and install cable containment systems for new LV and ELV  cabling
including cable tray, cable ladder, trunking, conduits, supports, brackets and
fixings complete'' 

-1 item

(PRELIMINARIES BOQ)

xxADDxx

1.E The Contractor shall coordinate with the separately appointed Biomass
Contractor and individual school authorities for site access and completion of
all works: (refer to Master Project Information Memorandum (PIM) - REV 1) 

1 Item

1.F Heating must be available to all schools by no later than 01 October 2026;
therefore, should the new heating system as part of the Works not be fully
operational before this date, the Tenderer must provide all temporary
equipment required to provide heating to the schools until the newly installed
heating systems are commissioned;  (refer to Master Project Information
Memorandum (PIM) - REV 1)

1 Item

1.G The Contractor shall  be responsible for mobilisation and demobilisation
between all works phases: (refer to Master Project Information Memorandum
(PIM) - REV 1)

1 Item
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