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PRELIMINARIES  

 

PRELIMINARY PARTICULARS  

 
DESCRIPTION OF WORKS  
 
The work consists of external site works to existing at an educational facility.  
 
NAMES OF PARTIES  
 
Employer    Fran Hyland 
    Principal 

St John of God School 
Islandbridge 
Dublin 8 

     

 
Architect    Nicholas Mernagh MRIAI 
    Mullanour 
    Wexford 
 
PSDP Safety Co-ordinator  Nicholas Mernagh MRIAI 
    Mullanour 

Wexford 
 
      
Project Particulars and general conditions  
 
Generally  
 
CONTRACT FORM, TYPE AND CONDITIONS OF CONTRACT  
 
Conditions of Contract  
 
1.  The Conditions of contract are the current edition of the Short Public Works 

Contract  
2.  The successful contractor shall execute an agreement with the Employer in 

the Form of the Articles of Agreement exhibited to tenders as detailed in the 
Public Works Contract Form. The contract will be signed under seal.  

3.  Government Contract Committee standard Model Forms Numbered 1 to 19 
will be used where applicable refer to Department of Finance for model forms  

4.  The Contractor is deemed to have included for all costs applicable with 
executing the works in accordance with the proposed 'Short Public Works 
Contract' and all associated Clauses, Conditions, Works Requirements etc. 
as required to complete the works  

 
 
 
 
 
 
 



CONTRACTORS LIABILITY  

 
Particular Insurance Requirements  
 
1.  Public Liability insurance for a minimum limit of indemnity of: see schedule  
2.  Employers liability insurance for a minimum limit of indemnity of: see 

schedule  
3.  Professional indemnity insurance for a minimum limit of indemnity of: Not 

Applicable  
4.  The Contractor shall secure prior to commencement and maintain for the 

duration of the Contract or up to Substantial Completion or the making good 
of defects at Final Completion as the case may be, all of the insurance to be 
provided by virtue of his obligation under the Conditions of Contract and to 
values not less than those designed.  

5.  The Contractor shall submit evidence to the Employer in accordance with the 
provisions of the Contract that the required Insurance are in effect prior to 
commencement of the works  

 

6.  The Contractor shall cover for loss due to malicious damage in the scope of 
the All Risks Insurance required in the Conditions of Contract  

 

OBLIGATIONS & RESTRICTIONS IMPOSED BY THE EMPLOYER  
 

General Obligations  
 

1. The Contractor should allow any costs associated with complying with the 
proposed conditions of contract.  

 

2. The Contractor shall secure execution of a collateral warranty from the 
professional mechanical, electrical, roofing, rooflight specialist etc.  

 

Access to and Possession or use of the site  
 
1.  Existing vehicular and pedestrian entrance to site is suggested site access 

point for construction works. Contractor to note that access will be shared 
with the school  

2.  No construction or construction related traffic is permitted to park anywhere 
on the school grounds (this includes the Contractor, Subcontractors, and their 
employees)  

3.  Suggested location for site compound shown on architect's drawing, to be 
agreed.  Contractors to satisfy themselves as to the suitability of existing 
surfaces to accommodate building access  

 



5.  Provide for keeping the existing site roads, paved areas, paths and laneway 
free and safe for the Employers at all times; the Contractor's use of existing 
site roads will be permitted but these must not be obstructed and must be 
cleared as requested  

6.  Provide for performing the work in such a manner as to cause the minimum 
interference with the occupants and normal routine of adjoining occupiers 
during the execution of the work. Access should be kept free at all times for 
travelling public, visitors and school personnel and students throughout the 
academic year  

7.  The site must not be used for any purpose other than carrying out the works  
8.  Provide for cleaning up Public Roads and the access to the site on a daily 

basis  
9.  Provide for wheel washing facilities and general washing down all plant, 

trucks, machinery etc prior to exiting the confines of the site; to ensure that no 
dust, excavated material, construction materials etc are deposited on public 
roads outside the site boundary  

10.  Any spillage of excavated material, concrete or otherwise on the public 
roadway, driveways shall be removed immediately  

11.  A programme of SITE CLEANLINESS shall be instituted by the Contractor 
and shall apply to all nominated and domestic sub-contractors and suppliers. 

 

Limitations of working hours  
 
1.  Provide for liaising with the employer to arrange suitable time for carrying out 

alteration works the existing buildings. 
  
Limitations of working space  
 
1.  The contractor shall confine his operations within the limitations of the site 

area as shown on the Architects drawings  
2.  The existing school will be fully functional and tenderers shall take due 

cognisance of all associated Health and Safety, phasing and good practice 
issues associated with operating in a live facility.  

 

The use or disposal of any materials found on site  
 
1.  No useful material which may be found in the works shall be removed from 

the site, nor become the property of the contractor, nor be used in the works 
except upon the expressed instructions of the Architect in which case the 
quantity used, if any, shall be measured and valued by the Architect and such 
value deducted from the Contract Sum. 

  
Phasing of the Works  
 
1.  One Phase, all connections and works in existing building to be carried out 

out-of school hours by prior arrangement.  
Note: full operation of school to be maintained during the works.  

 
Temporary Name Boards and Advertising Rights  
 
1.  Advertisements shall not be displayed on the site without the consent of the 

Architect  
 



Maintenance of Existing Live Services  
 
1.  Provide for protecting and maintaining all services on or over the site  
2.  Contractor to note the locations of all existing live services and all other 

services. These are to be protected, disconnected and reinstated as required.  
3.  Contractor to note the locations of flues and vents which are to be protected 

and pertained throughout the Works  
 

Maintenance of specific temperature and humidity levels  
 
1.  Provide for the maintenance of specific temperatures and humidity levels 

necessary for the proper installation of goods or application of finishes and to 
dry out the building  

 
Programme of Works  
 
1.  The Contractor will be required to submit an approved programme for the 

whole works to the Architect with their tender submission. The programme will 
be updated and revised by the Contractor as and when required by the 
Architect and as stipulated in the contract. The contractor must include in his 
programme all sub-contractors work. The programme should also include 
dates for the hand over of O&M Manuals to the Client as this activity forms 
part of the contract work  

 

Contractors use of Permanent Heating System, where relevant  
 
1.  When the permanent heating installation is complete, tested and ready for 

operation, the Architect may grant to the Contractor to make arrangements 
with the Heating Sub-contractor for the use of the permanent heating 
installation to dry and control the humidity of the works; the contractor shall 
meet all costs in connection with the use of the permanent heating installation 
for such purposes including insurance, fuel supplied and current consumed 
and shall accept liability for damage, disturbance, wear and tear however 
arising from such use, and the maintenance, reinstatement and making good 
to the satisfaction of the architect; should the contractor elect to use the 
permanent installation for the purpose described above this shall not affect 
nor diminish his responsibility to maintain suitable temperature and humidity 
levels  

 

GENERAL FACILITIES AND OBLIGATIONS  

 
Supervision and co-ordination of the Works  
 
1.  Provide sufficient and competent staff for all on and off site supervision and 

co-ordination for the proper execution of the Works  
 
Items for Convenient of Pricing  
 
Plant Tools and Vehicles  
 
1.  Provide all plant, tools, vehicles, moulds, profiles and other apparatus for the 

use of domestic trades for the proper execution of the works  
2.  Bringing to site and removing on completion  
3.  Maintaining on site for the duration of the works  
 



Scaffolding  
 
1.  Provide and maintain all general scaffolding for the works. 
  
Site Administration and Security  
 
1.  Allow for all on and off site management costs INCLUDING THE COST OF 

AN AUTHORISED AGENT, SERVICES CO-ORDINATOR AND 
EXPERIENCED GENERAL FOREPERSON' Site Administration to include 
keeping of statutory records  

2.  Allow for holding site meetings when required by the Architect; attend site 
meetings and arrange for attendance of Sub-Contractors when required  

3.  Provide all watching, protective lighting, barriers, 3.0m high timber hoarding, 
fencing, lockable gates and everything else necessary to safeguard the works 
and existing school premises (including materials and plant) against damage 
and theft  

4.  Allow for providing the Architect a projected final account at the end of each 
calendar month, including all associated measurements and back-up 
information. 

  
Transport for workpeople  
 
1. Provide all necessary transport to and from site as required 

  
Protecting the Works from Inclement Weather  
 
1.  Provide for covering and protecting the works and materials as necessary 

against inclement weather and for making good any damage occasioned Item 
Water for the Works  

2.  Provide clean water for the Works including the works of all Sub-Contractors, 
from temporary connections, provide services for distribution about the site 
and storage and pay all fees and charges in connection therewith. 

  
Lighting and Power for the Works  
 
1.  Provide all necessary temporary lighting and electric power required for the 

Works including the works of all Sub-Contractors and install all temporary 
wiring for distribution about the site, fittings, meters, etc. and defray the cost 
of all current consumed and pay all fees and charges in connection therewith. 

  
Temporary lighting for the Works  
 
1.  Temporary lighting for the whole of the works  
2. Single phase power supply  
3.  Three phase power supply. 
  
Temporary Walkways, Hardstandings, Crossings etc.  
 
1.  Provide and maintain temporary walkways, hoardings, platforms etc. within 

and around the building as necessary for the execution of the Works including 
the works of all Sub-Contractors, reinstate the ground on completion to the 
original standard. 

  
 



Temporary Accommodation for use of the Contractor  
 
1.  Provide suitable temporary sheds, offices, mess rooms, sanitary 

accommodation and other buildings required for the use of the contractor 
location to be agreed with Client. 

  
Temporary accommodation for use of the Employer  
 
1.  Provide suitable temporary office for site meetings with tables and chairs, 

heat and light. 
  
Temporary Telephones for use of the Contractor  
 
1.  The contractor shall provide a land line telephone on site for his own use and 

shall pay all fees and charges in connection therewith  
 
Traffic Regulations  
 
1.  The contractor shall acquaint himself with all traffic regulations affecting the 

Works and shall comply therewith and shall be responsible for the 
observance of this condition by his Sub Contractors. 

  
Provide for all costs in supplying and erecting suitable temporary road closure  
 
1.  Signs, barriers, guard rails etc. maintaining during currency of contract and 

removing on completion of works  
2.  Provide for all county council bonds etc associated with road opening licenses  
3.  Provide for all traffic management systems, equipment as necessary for any 

road opening licenses. 
  
Asbestos, where relevant 
 
1.  Allow for complying with the Safety, Health and Welfare at Work (Asbestos) 

regulations as amended. Contractor to provide here for all costs associated 
with removal of asbestos or any associated works as outlined in Report in 
Appendix 7. The Contractor is required to notify the Architect, Planning 
Supervisor and the Health and Safety Inspector as necessary for the safe 
condition of the works. On no account is the Contractor to handle asbestos 
prior to testing by a specialist and the provision of a risk assessment and 
method statement for its removal for comment and approval by the Planning 
Supervisor.  

2.  Allow for all costs incurred in ceasing and later recommencing building 
operations as a result of encountering and removing asbestos containing 
materials or asbestos in any of its major forms in accordance with the 
asbestos regulations. Nothing in the clause shall be construed as to prevent 
the Contractor from proceeding with the works in areas unaffected by 
asbestos fibres. Contractor to provide full certification of compliance of 
asbestos removal and associated works upon completion from a specialist 
approved by the Architect.  

 



Safety, Health and Welfare of Work People  
 
1.  The Contractor shall include for complying in full with the Safety, Health and 

Welfare at work Act,2005 and the Safety Health and Welfare at Work 
(Construction) regulations 2013 

2.  The Contractor shall include for complying in full with the Safety, Health and 
Welfare at Work Act and Regulations current at the date of tender  

3.  The Contractor shall include for the provision of welfare facilities in 
compliance with Construction regulations  

4.  The Contractor shall be appointed by the Client under a collateral agreement 
to the main contract as Project Supervisor for the Construction Stage in 
respect of the project pursuant to the Safety Health and Welfare at Work 
(Construction) Regulations 2006. The Contractor shall include all costs for the 
provision of the services of Project Supervisor for the Construction Stage 
pursuant to Regulations 6 and 7 of the regulations  

5.  The Contractor shall include for the Project Supervisor for the Construction 
Stage giving notice to the National Authority for Occupational Safety and 
Health prior to the commencement of work on site in accordance with the 
First Schedule of the Safety, Health and Welfare at Work (Construction) 
Regulations, 2006  

6.  The term "Temporary Works" shall mean all temporary works of every kind 
required in or about the construction, completion, and maintenance of the 
works; it shall include temporary works to support and ensure the stability of 
the partially completed permanent works and of adjoining structures and 
lands, as well as such matters as trench shoring, scaffolding, propping, 
working platforms, gangways, access stairs and landings  

7.  Provide for employing a suitably qualified engineer as required under the 
Safety, Health & Welfare at Work (Construction) Regulations  

8.  The main contractor shall appoint an approved, competent temporary works 
designer who shall take overall design responsibility for the stability of the 
partially completed permanent works and of adjoining structures and lands 
during the envisaged construction process and, further, the main contractor 
shall employ a suitably qualified site engineer; both shall liaise with each 
other and the Project Supervisors, all in accordance with the HSA guidelines 
to safety, Health and Welfare at work (Construction) Regulations 2006.  

9.  The Contractor shall include for procuring that the insurance cover required to 
be obtained and maintained by the Contractor pursuant to clause 21 and 23 
(B) of the main contract shall provide indemnity in respect for any claim for 
bodily injury or property damage which the contract may incur by reason of 
the performance of the functions and duties of the Project Supervisor for the 
Construction Stage of the project  

10.  The Contractor shall include for providing all necessary information as 
requested by the Project Supervisor for the Construction Stage to enable the 
preparation and completion of the Safety File excluding drawings and 
specifications which shall be provided by the appropriate member of the 
design team and relevant nominated Sub-contractors  

11.  The Contractor shall include for providing assistance to the appropriate 
member of the Design Team and to relevant nominated Sub-Contractors in 
providing the latest issue of construction drawings for inclusion in the Safety 
File  

12.  The Contractor's tender shall cover all their obligations under Working Rule 
agreements within the industry  

13.  The Contractor shall include for any costs associated with the Project 
Supervisor for the design stage's Preliminary Health and Safety Plan  



14.  The Contractor shall at once dismiss from the Works any person employed by 
him found bringing or leaving upon the site or the premises spirituous liquors, 
explosives, weapons or any tools, implements, or material capable of use as 
such except for the Contractors legitimate purpose. The Contractor shall at 
once dismiss from the Works any person employed by him on the Works, who 
shall, in the opinion of the Architect, misconduct himself or be incompetent. 
He shall produce such evidence as the Architect shall require as to the fitness 
of any person so employed for this work. The Contractor shall keep all work 
people, including those employed by Sub-Contractors, within bounds  

15.  The Contractor shall include for the following Safety and Health items; safe 
pass and its operation, safety officers and other competent safety personnel, 
tests and certificates for plant and equipment, safety signs, provision for 
protective clothing and personal protective equipment, emergency plans, 
energy distribution installations, temporary fire detection, maintain conditions, 
site traffic routes, first aid  

16.  The contractor should in respect of all person and site activities provide for 
and ensure compliance with all Safety, Health and Welfare legislation in 
connection with the works  

 
Disbursements Arising from the Employment of Work People  
 
1.  Provide for all labour insurance and other costs arising from the employment 

of work people. 
  
Maintenance of Roads, Pavings and Grassed areas  
 
1.  Provide for maintaining and making good damage, if any, to roads, paths, 

services and other property, public or private caused by or attributed in any 
way to the cartage of plant , materials or personnel, or the execution of the 
Works by either the Contractor or any Sub-Contractor and for indemnifying 
the Employer against loss, damage, claim or proceedings by any local 
authority, statutory undertaking, or others. 

  
Removing Rubbish, Protective Casings and Cleaning  
 
1.  Provide for all costs associated with compliance with waste management 

statutory requirements  
2.  Provide for removing from the site from time to time as necessary and on 

completion of the Works all rubbish, debris, surplus materials, protective 
casings, etc. and also on completion clean the Works internally and externally 
to the satisfaction of the Architect  

3.  The Contractor should include for the production of a waste management 
plan for the works to the satisfaction of the Architect. 

  
Out of sequence works  
 
1.  Provide for any costs arising from complying with the programme and all 

phasing requirements which are not included elsewhere. 
  
Drying the Works  
 
1.  Provide and maintain the necessary equipment, fuel and attendance for 

drying and controlling the humidity of the works. 
  
 



Temporary Fencing, Hoardings, Screens, Gantries etc.  
 
1.  Provide and maintain all temporary fencing, hoardings, fans, planked footings, 

guard rails, gantries and the like as may be necessary for protecting the 
public, for the proper execution of the Works and for meeting the 
requirements of any local or other authority, including all necessary lighting  

2.  Provide and maintain all temporary fencing and hoardings as requested by 
the Architect. 

  
Control of Noise and Pollution  
 
1.  Provide for taking all precautions necessary to prevent nuisance from noise, 

smoke, dust, rubbish, water or any other cause. 
  
Protection of the Works  
 
1.  Protecting all sections of the Works  
2.  Protection of travelling public and school staff during the works  
 
Documentation   
 

1.  Contractor to allow for providing 1 copy of the completed and approved 
Safety File in an approved digital format for onward transmission to the 
PSDP. 

  
Defects Liability  
 
1.  Provide for maintaining the Works in perfect condition for 12 months after the 

issue of the Architect's Certificate of Practical Completion in accordance with 
the Conditions of Contract; any work exhibiting the defects during this period 
shall be made good by the Contractor at his own expense prior to the issue of 
the Final Certificate Item Testing Materials  

2.  Provide all apparatus, materials and transport required for testing and include 
for all costs other than the nett charges of the testing authority for the actual 
tests. 

  
Project Board  
 
1.  Provide for making, erecting, maintaining and removing on completion of 

Work, plywood project board size 2400 x 1200 x 19mm thick; designed to 
Architect's approval - 1 No Project Board . 

 
 


