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Tender & Schedule for Public Works Investigation Contract

FORM OF TENDER

To The Employer = Donegal County Council

Address of Employer | Corporate Services, First Floor, County House, Lifford, Co. Donegal,
Ireland, F93 Y622

For the attention of* | Ross Hannigan
Regarding? | Letterkenny Northern Network Project - Ground Investigation Contract

Date XX-XX-XXXX

A Dhaoine Uaisle

We have examined and understand the Conditions of the Investigation Contract and attached forms and the
documents listed in the attached Schedule. We offer to complete the Investigation on the terms of and in
conformity with those documents for the Price of

3
euro excluding all VAT4,

as adjusted in accordance with the Contract.

If included in the attached Schedule, we also offer to accept appointment as project supervisor for the
construction stage on the terms required by the Contract.

In consideration of your providing us with the contract documents, we agree not to withdraw this offer until the
latest of

€) 5 days after the end of the last day for submission of this Tender
(b) expiry of at least 21 days written notice to terminate this Tender given by us, which may not issue
prior to the expiry of the period at (a)
Your acceptance of this Tender within that time will result in this contract being formed between us.
We agree that you are not bound to accept the lowest or any tender you may receive.

We agree that, if any contract formed by acceptance of this tender is determined to be void, voidable,
unenforceable, or ineffective, any damages for which you may be liable will not exceed the amount that would
have been payable under clause 14.3 of the attached Conditions on a termination to which that clause applied.

Is sinne, le meas

1 Insert name of contact person identified in tender documents

2 Insert name of Project

3 Lump sum in words

4 Please refer to www.revenue.ie for details of current rates of VAT
5 If not otherwise specified, read as 180 days

FTS7 v1.6 17/07/2023
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Tender & Schedule for Public Works Investigation Contract

Signature of authorised person
Name in capitals
Title

On behalf of

Tenderer’s name in full

Postal address

In the presence of

Name of withess
Signature of witness
Witness’s occupation

Witness’s address

TENDER ACCEPTED

Signed on behalf of the Employer®

Signature of an officer authorised
to sign contracts on behalf of the
Employer

Name in capitals

Title

Date

6 To be completed and signed only after all award procedures have been completed. Acceptance of the tender will result in a
binding contract.

FTS7 v1.6 17/07/2023 4



Tender & Schedule for Public Works Investigation Contract

Clause
1.1 Employer’s Representative
Documents stating the Scope
1.8 Performance Bond
Project supervisor for the
construction stage
3.1 Documents containing
Contractor’s Proposals (if any)
4.6 Weather station
7.1 Payment on the basis of
12.3 Minimum indemnity limit for

public liability insurance.

7 If no percentage specified, 10% applies.
8 If no percentage specified, 5% applies.
9 If not otherwise specified, read as 450 days.

FTS7 v1.6 17/07/2023

SCHEDULE

Paul Kissane

Roughan & O’Donovan - Aecom Alliance
The Chase,

Arkle Road,

Sandyford,

Dublin 18,

D18 Y3X2

This Form of Tender & Schedul,
Part 3 Scope including,

The Specification and Appendices,
The Bill of Quantities,

The Contract Drawings.

is not required

The amount of the performance bond shall be 10%7 of the initial
Contract Sum up to issue of the Certificate of the date the
Investigation is complete under the Contract and 5%8 of the initial
Contract Sum for the subsequent period stated in the form of bond.®

Contractor or nominee is to be project supervisor for the construction
stage

Contractor's Programme showing the order in which the Contractor
will do the Investigation and

a general description of the Contractor's arrangements and Methods
of Working for the Investigation and

a general description of the Contractor's management arrangements
for performing its other responsibilities

a description of the Contractor's quality assurance procedures for
performing its responsibilities and to demonstrate compliance with
this contract and

any other information required by the Scope

Met Eireann station nearest the Site

Monthly

€6,500,000 for any one event. (Limit may be on an annual
aggregate basis for products liability, collapse,
vibration, subsidence, removal and weakening of

supports and accidental pollution.)



Tender & Schedule for Public Works Investigation Contract

Minimum indemnity limit for
employer’s liability insurance | €13,000,000

12.4 Professional Indemnity | is required
Insurance

Minimum indemnity limit for
professional indemnity insurance
annual aggregate

€1,500,000

12,5 Maximum levels of excess for
insurance of Investigation
public liability
employer’s liability
professional indemnity

13.2 Licence, and not copyright is required for the
following documents, if any

for any one event

€10,0001°
€6,500"1
€6,50012
€70,000%3

16.2, Body to appoint the arbitrator, if none agreed = President, Engineers Ireland!#

16.3

Person to appoint adjudicator, if not agreed = Chairperson of the Panel of Adjudicators

18.1 Subject to clause 18.2 of the Conditions, the
monetary amount of the Contractor’s liability
to the Employer under or arising out of this
Contract shall not exceed the amount stated
here?®,

€ 1( ] euro)

The arbitration rules are the Capital Works Management Framework (CWMF) Arbitration Rules for use with
Public Works and Construction Services Contracts (AR1) published on
http://constructionprocurement.gov.ie/arbitration-rules/ on the date 10 days before the latest date for
submission of Tenders for this contract (disregarding any amendments posted on that date).

Milestones Table (clause 7.1) (if used)

Event
Fieldwork complete
Draft report issued

Final report issued

10 Jf no amount stated, €10,000 applies.
1 If no amount stated, €6,500 applies.
12 If no amount stated, €6,500 applies.

13 If no amount stated, €70,000 applies.
14 |f left left blank the default is the President, Engineers Ireland

15 1f no sum is stated, the applicable amount is an amount equal to the Price.

16 |f no percentage specified, 46% applies.
17 1f no percentage specified, 46% applies.

18 |f no percentage specified, 5% applies.

FTS7 v1.6 17/07/2023 6
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Tender & Schedule for Public Works Investigation Contract
12 months after Investigation complete and clause 4.4 complied with 3 %1°
%
%
%

Tasks Table (Clauses 4.1, 4.2, 7.3)

Rate of Price reduction if

Last Date for Performance Task not completed within
Task Permission? Period® Performance Period

All trial pitting fieldwork 10 28 € 100 per day
All borehole fieldwork 15 28 € 100 per day
All in-situ testing and sampling 20 42 € 100 per day
Fieldwork
Draft report received containing 30 42 € 100 per day
logs, coordinates and ground
levels
Laboratory results 30 60 € 100 per day
Final Report 50 80 € 100 per day

€ per day

€ per day

€ per day

€ per day

€ per day

19 1f no percentage specified, 3% applies.
20 Number of days after contract date
21 Number of days after permission to start

FTS7 v1.6 17/07/2023
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INVESTIGATION CONTRACT

Investigation Contract
Document Reference PW-CF7 v1.7
25th November 2025

© 2025 Department of Public Expenditure, Infrastructure, Public Service Reform and Digitalisation

Published by:
Department of Public Expenditure, Infrastructure, Public Service Reform and Digitalisation
Government Buildings
Upper Merrion Street
Dublin 2
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INVESTIGATION CONTRACT

CONDITIONS
Contents
1. The Contract
2. Instructions, Information, facilities
3. Contractor’s Management
4, Starting and completing the Investigation
5. Co-operation
6. Site operation and Works
7. The Price and payment
8. Representation and communications
9. Contractor’s Personnel
10. Pay and condition of employment of workers
11. Loss and damage
12. Insurance
13. Property
14. Termination
15. Ethics in Public Office
16. Law and disputes
17. Covid-19 Mandatory Closure
18. Limit on Liability
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INVESTIGATION CONTRACT

CONDITIONS

1. The Contract
1.1 In this contract

The Contractor is as named in the accepted tender.
The Contractor’s Personnel are the Contractor’s:
representative and supervisor
subcontractors and suppliers of any tier and

employees and other persons working for the Contractor, subcontractors or suppliers
of any tier or otherwise assisting the Contractor for the Investigation.

Data Protection Law is all applicable data protection law, including the General Data
Protection Regulation (Regulation (EU) 2016/679).

The Employer is as named in the accepted tender.

The Employer’s Representative is as named in the Schedule or an engineer, architect,
surveyor, or other person notified by the Employer, or if none, the Employer. References
in this contract to the Engineer are to the Employer's Representative.

The Investigation is described in the Scope.
The Performance Period for a Task is given in the Tasks Table.

Personal Data shall have the meaning set out in the General Data Protection Regulation
in respect of any such personal data processed on behalf of the Employer.

The Price is stated in the attached tender, as may be adjusted according to this contract.

The Scope describes the Investigation and constraints on how it is to be done, and is in
the documents listed in the Schedule. It may include a priced bill of quantities.

The Site is the place where the Contractor is to do the Investigation according to this
contract and anywhere else this contract says is part of the Site.

A Task is one of the tasks listed in the Tasks Table.

The Works are anything that the Contractor is to install or construct and hand over to the
Employer as described in the Scope.

1.2 Unless the context indicates otherwise

references to clause numbers are to the clauses of these Conditions

words in the singular also mean the plural and the other way around

words in a gender also mean other genders

person includes incorporated and unincorporated organisations

references to a month are to a calendar month and to a day are to a calendar day
references to the parties are to the Employer and the Contractor

references to a law include amendments, replacements and re-enactments

the term scheduled refers to this Schedule, and references to the Tasks Table and the
Milestones Table are to those tables in this Schedule.

1.3 This contract is the entire agreement between the parties about the Investigation and
consists of:

these Conditions and the attached forms and
the completed tender, acceptance, and Schedule and

the Scope.

14 If there is a discrepancy between these conditions and other documents in this contract,
these conditions prevail. If a party discovers a discrepancy within or between the documents
containing the Scope, it must notify the other as soon as practicable, and the Employer’'s
Representative will resolve the discrepancy by an instruction.

1.5 This contract comes into effect when the Employer sends the Contractor written acceptance
of the Contractor’s tender for the Investigation.

PW-CF7 v 1.7 25-11-2025



INVESTIGATION CONTRACT

1.6 The Contractor must complete the Investigation at its own expense, complying with this
contract, the Employer’s Representative’s written instructions, and the law.

1.7 The Contractor may not assign this contract or any part of it without the Employer’s consent.

1.8 Within 7 days after the Employer sends the Contractor written acceptance of the Contractor’s

tender, the Contractor must give the Employer all of the following (unless they were provided
before acceptance of the tender):

If the Schedule says that a performance bond is required, a performance bond in the
form appended to this contract, executed by the Contractor and a surety approved by the
Employer, in the amount stated in the Schedule.

If the Schedule states that the Contractor (or another person named by the Contractor in
the Contractor’s Proposals) is to be appointed project supervisor for the construction
stage, the appointment of project supervisor for the construction stage in the form
appended to this contract, executed by the Contractor (or person named in the Works

Proposals)

Evidence of insurance as required under clause 12.8

1.9 The Contractor agrees that:

(@)

(b)

(e)

(h)

(i)

PW-CF7 v 1.7 25-11-2025

the Contractor shall process Personal Data only in accordance with the
Contract and Data Protection Law;

the Contractor shall ensure persons authorised by the Contractor to process
Personal Data are subject to confidentiality obligations as provided under Data
Protection Law;

the Contractor must take appropriate technical and organisational security
measures as are required to comply with Data Protection Law;

the Contractor may engage sub-processors to perform processing on its
behalf, provided it gives prior written notice and informs the Employer of any
changes concerning the status of such sub-processors and allows the
Employer reasonable opportunity to object to such changes;

where any sub-processor of the Contractor will be processing Personal Data
on behalf of the Employer, the Contractor shall ensure that a written contract
exists between the Contractor and the sub-processor containing clauses
equivalent to those imposed on the Contractor by the Contract;

the Contractor shall delete or return all Personal Data as directed by the
Employer’s Representative and not later than when the Contractor completes
its contractual duties relating to such data processing;

the Contractor shall: (i) make available to the Employer all information
necessary to demonstrate compliance with this Clause; and (ii) allow for and
assist with audits, including inspections, conducted by or on behalf of the
Employer, in order to ensure such compliance, provided however that the
Employer shall be entitled, at its discretion, to accept adherence by the
Contractor to an approved code of conduct or an approved certification
mechanism to aid demonstration by the Contractor that it is compliant;

the Contractor shall inform the Employer’'s Representative immediately if, in
its opinion, it receives an direction which infringes Data Protection Law;

the Contractor shall notify the Employer’s Representative within 24 hours of
becoming aware of any act or omission [including breach of security] leading
to the accidental or unlawful destruction, loss, alteration, unauthorised
disclosure of or access to Personal Data transmitted, stored or otherwise
processed and shall provide co-operation and assistance to the Employer as
is required to mitigate the effects of, and comply with applicable reporting
obligations in respect of, such act or omission; and

no Personal Data shall be transferred outside the European Economic Area
by the Contractor or any of its agents or sub-processors without the prior

2



INVESTIGATION CONTRACT

1.10

written consent of the Employer, and the Contractor shall comply with Data
Protection Law in respect of Personal Data transfers outside the European
Economic Area which the Employer has consented to.

If the Contractor is more than one person or legal entity, they are jointly and severally liable
under this contract.

2. Instructions, information, facilities

2.1

2.2

23

If the Employer’s Representative gives the Contractor a written instruction in relation to the
Investigation, the Contractor must implement the instruction. This can include an instruction
changing the Scope.

The Employer’s Representative must give the Contractor any instructions that are necessary
for the Contractor to do the Investigation, if the Contractor asks for them in writing. The
instruction must be given in reasonable time, taking into account when the Contractor asked
for it and when the Contractor needs it to avoid delay.

The Employer must give the Contractor information and facilities described in this contract as
being provided by the Employer, when required according to this contract and actual
progress of the Investigation, whichever is later.

3. Contractor’s Management

3.1

3.2

3.3

3.4

The Contractor’s Proposals include

The Contractor's programme showing the order in which the Contractor will do the
Investigation and

a general description of the Contractor’s arrangements and methods of working for the
Investigation and

a general description of the Contractor's management arrangements for performing its
other responsibilities

a description of the Contractor’s quality assurance procedures for performing its
responsibilities and to demonstrate compliance with this contract and

any other information required by the Scope.

The Contractor must implement the Contractor’s Proposals and add to or otherwise change
them as desirable for efficient performance, and in particular so that its programme shows
actual and current planned progress.

The Contractor must keep the Employer’s Representative fully informed in advance about its
arrangements and their implementation.

The Contractor’s Proposals and other submissions, and the Employer’s Representative’s
responses or their absence, do not reduce any of the Employer’s Representative’s other
powers or the Contractor’s responsibilities or liability.

PW-CF7 v 1.7 25-11-2025 3



INVESTIGATION CONTRACT

4, Starting and completing the Investigation

41

4.2

43

4.4

4.5

4.6

The Contractor must start each Task within 7 days after the Employer's Representative gives
permission, perform each Task regularly and diligently and complete each Task within its
Performance Period.

The timing for permission to start a Task is at the Employer's Representative’s discretion, but if
permission is not given by the Last Date for Permission for the Task in the Tasks Table, that will
be taken as an instruction changing the Scope by omitting the Task, unless the reason for
permission not being given is that the Contractor has failed to comply with clause 1.8.

Within 7 days after the Contractor notifies the Employer’s Representative that a task or the
Investigation is complete, the Employer’s Representative will give the Contractor a certificate
stating the date the Task or the Investigation was complete, or notify the Contractor that the
Employer’s Representative does not consider it complete, with reasons. The certificate does not
relieve the Contractor of any responsibility or liability. The certificate may include a list of work
that remains to be done.

After the Employer’ Representative certifies the date that a Task or the Investigation is complete,
the Contractor must complete any outstanding work promptly after the Employer so instructs. In
doing so (and generally in performing this contract after completion of the Investigation) the
Contractor must cause as little disruption as possible to occupiers and users of the Site. If the
Contractor fails to comply with the instruction promptly and in compliance with this clause, the
Employer may do the outstanding work itself, or have it done by others, and the Contractor must
pay or allow the Employer’s cost of the work.

The Employer’s Representative will extend the Performance Period for a Task by an amount
corresponding to any delay to the completion of the Investigation caused by any of the following:

loss of or damage to the Works not caused by the Contractor’s negligence
a weather event under clause 4.6
strikes or lock outs not confined to the Contractor’s Personnel

order or other act of a court or other public authority, including a Covid-19 Mandatory
Closure, unless resulting from or in relation to anything done or not done by the Contractor
or Contractor’'s Personnel

an instruction of the Employer’s Representative changing the Scope, unless the instruction
is to deal with a breach of this contract by the Contractor

failure or delay of a person other than the Contractor or Contractor’s Personnel to do what
this contract says they will do

breach of this contract by the Employer

interference with the Investigation by other work being done on the Site by Employer’s other
contractors acting within their contracts

physical conditions (including contamination) on the Site that could not reasonably have
been foreseen by an experienced contractor.

A weather event is when a weather measurement is recorded at the weather station stated in
the Schedule for a month during the Performance Period for a Task that is shown to exceed the
90" percentile of past weather measurements for the corresponding month of the year at the
same station, as determined by Met Eireann and published most recently before the day 10 days
before the final date for submission of tenders for this contract.

An extension of time for a weather event never exceeds the number of days in the relevant
month by which the weather measurement exceeds the 90t percentile (as so determined).

A weather measurement for a month means:
number of days with rainfall exceeding 10mm
number of days with minimum air temperature less than 0 degrees Celsius

number of days with maximum mean 10 minute wind speed exceeding 15 metres per
second.

If no weather station is named above, the Met Eireann station nearest the Site is used. If the
station named above, or the nearest one, does not make or record a weather measurement, the
station nearest to the Site that records the weather measurement is used.

PW-CF7 v 1.7 25-11-2025 4



INVESTIGATION CONTRACT

5. Co-operation

5.1

5.2

5.3

5.4

The Employer, subject to constraints as a public authority, and the Contractor must support
reciprocal co-operation for efficiency and public benefit.

Either party may request clarifications, consultations, workshops, exchange of information or
expertise, or investigations, although not provided for elsewhere in this contract. The request
must specify purposes and, as relevant, proposed participants, arrangements, methods, and
any proposals for recording or agreeing results.

The parties may agree to consult or communicate, without prejudice. In any case, offering or
giving co-operation does not imply admission of responsibility or alter either party’s rights or
duties unless otherwise agreed in writing.

A party is not entitled to payment or a time extension to the extent that it is increased by its
own failure to co-operate or to take advantage of co-operation offered.

6. Site operations and Works

6.1

6.2

6.3

6.4

6.5

6.6

6.7

6.8

6.9

6.10

Provided that the Contractor has complied with clauses 1.8 and 12.8, and subject to the
Scope, the Employer must allow the Contractor access to the relevant parts of the Site as
necessary for the Contractor to do the Investigation.

The Contractor is responsible for the safety and stability of the Works, and of all operations
on the Site connected with the Investigation, including temporary works.

The Contractor must carry out the Investigation according to good practice, and must only
use goods and materials that are of good quality and (unless this contract says otherwise)
new for the Works.

From when the Employer allows the Contractor access to the Site, the Contractor must:

as far as practicable, secure the Site and keep off the Site persons not entitled to be
there and

keep the Site in good order and free from unnecessary obstructions and

as far as practicable, secure the safety of persons on the Site and protect them and
users, owners and nearby areas from hazards and interference resulting from the
Investigation.

As far as practicable, the Contractor must not, and must ensure that Contractor’'s Personnel
and the Investigation do not unnecessarily or improperly

cause a nuisance or inconvenience to the public or users, owners, occupiers of land,
roads, or footpaths on or near the Site, or

interfere with the use of land, roads, or footpaths.

The Contractor must not, and must ensure that Contractor’s Personnel do not, damage the
Site or property on or near the Site, unless that is the unavoidable consequence of doing the
Investigation according to the Scope.

The Contractor must set out the Works by reference to the points, lines, and levels in this
contract and in written instructions from the Employer’s Representative. Before setting out
the Works, the Contractor must make all reasonable efforts to verify the accuracy of these
points, lines, and levels. The Contractor is responsible for the correct positioning of all parts
of the Works.

The Contractor must ensure that the Employer, and persons authorised by the Employer, are
able to have access to the Site and other places where the Investigation is being done or
goods or materials for or from the Investigation (including samples and cores) are produced,
stored, extracted, or prepared, and there to inspect, test, and observe the Investigation,
goods, materials, and activities. The Contractor must give the Employer the information the
Employer’s Representative requires or requests to do this.

The Contractor must inform the Employer’s Representative in good time before any part of
the Works is covered or goods or materials for the Works that are to be inspected are packed
or made difficult or impossible to inspect, and in each case give the Employer’s
Representative a proper opportunity to inspect them.

The Employer may arrange for work to be done on the Site by the Employer’s personnel or
other contractors.

PW-CF7 v 1.7 25-11-2025 5



INVESTIGATION CONTRACT

6.11

6.12

6.13

6.14

6.15

6.16

6.17

The Employer’s Representative may instruct the Contractor to uncover, dismantle, re-cover,
or re-erect work; test, inspect, or provide facilities for testing and inspection; or any
combination of these. If it is found that the Investigation complied with this contract and the
instruction was not required because of the Contractor’s breach of this contract the
instruction will be considered a change to the Scope.

The Employer’s Representative may instruct the Contractor to remove from the Site and
replace any Works, or goods or materials for the Works, that do not comply with this contract,
or otherwise to put right (in a manner instructed by the Employer’s Representative) any part
of the Works that do not comply with this contract. If the Contractor fails to comply with the
instruction promptly, the Employer may do the work itself, or have it done by others, and the
Contractor must pay or allow the Employer’s cost of the work.

Until the relevant Task (or part of the Investigation requiring them on the Site) is complete,
the Contractor must not remove from the Site any Works, goods or materials for the
Investigation, or plant used or to be used for the Investigation, without the Employer’s
Representative’s consent.

The Employer’s Representative may instruct the Contractor to suspend all or part of the
Investigation. The Contractor must, during the suspension, protect, store, and secure any
affected Works and goods, materials, samples, cores, reports and documents for the
Investigation, and maintain the insurances required by this contract. The Contractor must
resume the Investigation promptly after the Employer’'s Representative so instructs. If the
instruction to suspend did not result from a breach of the Contractor’s obligations, it will be
considered a change to Scope, and clause 7.5 will apply. If the suspension did not result from
a breach of the Contractor’s obligations and lasts for longer than 3 months, the Contractor
may ask the Employer for permission to proceed; and if the Employer does not give
permission within 28 days of being asked:

if the suspension affected all the Investigation, the Employer will be considered to have
terminated the Contractor’s obligation to complete the Investigation and

if the suspension affected part of the Investigation, the Employer will be considered to
have given an instruction to change the Scope omitting that part of the Investigation.

If the Contractor discovers a national monument or archaeological object (each as defined in
the National Monuments Act 1930 as amended) or human remains on the Site, the
Contractor must not disturb them, and must take all necessary steps to preserve them, and
promptly notify the Employer and comply with the Employer’s instructions. As between the
parties, these items are the Employer’s property. An instruction to deal with these items will
be considered a change to the Investigation, and clause 7.5 will apply.

If the Contractor encounters physical conditions (including contamination) on the Site that
could not reasonably have been foreseen by an experienced contractor, taking into account
the information about the Site in this contract, the Contractor must notify the Employer’s
Representative as soon as practicable, and give the Employer’s Representative details of
any anticipated effects of the condition, and how the Contractor proposes to deal with them. If
the conditions require a change to the Scope, the Employer’s Representative will give an
instruction to deal with them as soon as practicable.

The Contractor, and not the Employer, is responsible for the suitability and availability of
access routes to and through the Site, and any required maintenance and upgrading of them,
and charges for their use. The Contractor is also responsible for obtaining and providing all
facilities, power, water, and other services it requires to complete the Investigation, other than
those the Scope requires the Employer to provide.

PW-CF7 v 1.7 25-11-2025 6



INVESTIGATION CONTRACT

7. The Price and payment

7.1

7.2

7.3

7.4

7.5

7.6

7.7

7.8

7.9

For completing the Investigation according to this contract the Employer must pay the
Contractor the Price in instalments as scheduled.

When a payment is to be made, not later than 5 days after the date agreed between the
parties to be the payment claim date the Contractor shall give the Employer's Representative
a payment claim notice, in the form of a detailed statement of the amount to be paid. Within
14 days of receiving the payment claim notice, the Employer’'s Representative shall issue a
response to the payment claim notice, to the Contractor, in the form of a certificate of the
amount due within 14 days after receiving the statement. The Contractor shall send an
invoice for the amount certified to the Employer after receiving the certificate. The Employer
must pay the amount due within 30 days after receiving the invoice.

If a Task is not completed within its Performance Period, the Price will be reduced at the rate
in the Tasks Table from the day after the last day of the Performance Period until the day that
the Task is complete, and amounts to be paid reduced accordingly.

The Price will not be adjusted except as expressly provided in this contract. The Contractor’'s
cost of performing this contract is all at the Contractor’s risk except to the extent that the
Price is to be increased under this contract.

If the Employer’s Representative gives the Contractor a written instruction that changes the
Scope, the Employer’s Representative will adjust the Price according to this clause 7.5. The
amount of the adjustment will be the amount of an agreed quotation under clause 7.6, if a
quotation is agreed. If there is no agreed quotation, the Employer's Representative will
assess the amount of any adjustment using the rates and prices in the Scope, if there are
any and they are suitable, and if not by assessing the effect of the change on the
Contractor’s cost of doing the Investigation. The Contractor’s right to an adjustment is subject
to clause 7.7.

If the Employer’s Representative so requests before, on, or after giving an instruction, the
Contractor must give the Employer, within 5 days of receiving the request, a quotation for any
change to the Price and to any applicable Performance Periods as a result of an instruction
or proposed instruction to change the Scope. If the Employer accepts the quotation or
agreement is reached, the Employer’s Representative may issue the instruction, and adjust
the Price and any applicable Performance Periods to match the accepted or agreed
quotation. If the Employer does not accept the quotation, or it is not given, and agreement is
not reached, the Employer’'s Representative may either

issue the instruction and assess any adjustment to the Price and any applicable
Performance Periods under clauses 7.5 and 4.5 respectively or

if the instruction has not yet been given, decide not to proceed with it, unless it is
required under clause 2.2.

If the Contractor considers that under this contract there should be an adjustment of the
Price, or that it has any other entitlement against the Employer under or in relation to this
contract, the Contractor must give the Employer notice of the claim within 14 days of when
the contractor became or should have become aware of it, and full details of the
circumstances and the amount claimed within a further 21 days after giving the notice. If the
Contractor does not give the notice and details according to and within the time required by
this clause, the Contractor is not entitled to an increase in the Price, and the Employer is
released from all liability to the Contractor in relation to the matter (unless the Contractor’s
claim is for an instruction for which the Contractor was requested to and gave a quotation
under clause 7.6).

Any provisional sums included in the priced Bill of Quantities are at the entire disposal of the
Employer’s Representative and can only be used by the Contractor as the Employer’s
Representative may instruct. The provisional sums are for the exclusive use of the Employer.
To the extent that a provisional sum is not used, it will be deducted from the Price.

If a payment is not made within the time allowed in this contract, it carries interest at the rate
in the European Communities (Late Payment in Commercial Transactions) Regulations 2012.

(1) The Contractor's completed form of tender states whether, and to what extent, the
Price includes VAT.

(2) To the extent that the Price excludes VAT, the Employer must pay the Contractor (or
the Revenue Commissioners_when required by Law or their practice) any VAT arising
on the supply under this contract in addition to the Price.
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(3) To the extent that the Price includes VAT,

1. adjustments to the Price will be on a net-of-VAT basis, and the appropriate
sum for VAT will be added or subtracted and

2. any VAT included in the Price that the Employer is required to pay to the
Revenue Commissioners (by Law or their practice) will be deducted from the
Price.

(4) So therefore, if the Price includes VAT chargeable at the standard rate only, then the
Employer must pay the Contractor (or the Revenue Commissioners when required by
the Law or their practice)

3. the Price, including the VAT chargeable at the standard rate that is included
in the Price, and also

4. any VAT arising on the supply under this contract that is chargeable at
another rate.

In this contract 'standard rate' means the VAT rate specified in section 46(1)(a) of the
Value-Added Tax Consolidation Act 2010.

Amounts in the Contract other than the Price exclude VAT, unless otherwise stated.

The Contractor must send the Employer, for each payment, an invoice complying with
section 66 of the Value-Added Tax Consolidation Act 2010.

7.10 The Employer may withhold and deduct any amount on account of tax required by law or the
practice of the Revenue Commissioners.

7.11 The Employer may deduct from amounts due to the Contractor any amount that the
Employer considers is due, or likely to become due, to the Employer from the Contractor
under this contract or another contract.

8. Representation and communications

8.1 If the Employer’'s Representative is not named in the Schedule, the Employer must, promptly
after the date of this contract, have appointed the Employer's Representative and notify the
Contractor. The Employer may change the Employer’'s Representative, and must notify the
Contractor of any change.

8.2 The Contractor must appoint a representative, with authority to act on the Contractor’s behalf
in all matters concerning the Investigation. The Contractor must also appoint a competent
supervisor of all the Contractor’s activities on the Site, who may be the same person as the
Contractor’s representative. The Contractor must keep the Employer’s Representative fully
informed of the identity of its representative and supervisor. If they are named in the
Contractor’s Proposals, the Contractor must appoint the persons named. The Contractor is
considered to be aware of matters (including communications and instructions) of which its
representative or supervisor is aware. If the Contractor’s representative or supervisor dies, or
becomes no longer able to perform her duties, or is no longer available to the Contractor, the
Contractor must appoint a replacement. The Contractor must replace its representative or
supervisor if the Employer so requires because of the representative’s or supervisor’s
misconduct, negligence, or incompetence.

8.3 All communications provided for in this contract must be in English, unless this contract
requires Irish, and in writing.
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INVESTIGATION CONTRACT

9.

10.

Contractor’s Personnel

9.1

9.2

9.3

The Contractor must ensure that Contractor’s Personnel are suitably qualified, trained, and
experienced and are competent to carry out their tasks. The Contractor must ensure that
Contractor’s Personnel carry out their tasks in compliance with the Contractor’s obligations
under this contract. The Contractor is liable for acts and omissions of Contractor’s Personnel
as if they were acts or omissions of the Contractor.

The Contractor must remove from the Investigation and the Site any Contractor’'s Personnel
that the Employer’s Representative instructs be removed.

The Contractor may not subcontract the whole of the Investigation to one or more
subcontractors. The Contractor may not subcontract part of the Investigation without the
Employer’s Representative’s consent, unless the subcontracting is allowed or required by the
Scope.

Pay and conditions of employment of workers

10.1

10.2

10.3

10.4

The Contractor must prominently exhibit copies of this clause 10 for the information of
persons at the Site. In this clause worker means a person employed by (or otherwise
working for) the Contractor or the Contractor’'s Personnel on or near the Site.

The Contractor shall ensure that the rates of pay and the conditions of employment, including
pension contributions, comply with all applicable law and that those rates and conditions are
at least as favourable as those for the relevant category of worker in any sectoral
employment orders, employment regulation orders or registered employment agreements
implemented in accordance with the Industrial Relations Acts 1946 to 2015 (including any
such agreements registered prior to the Industrial Relations (Amendment) Act 2015, which
have not otherwise been superseded). This applies to workers who are posted workers
(within the meaning of Directive 96/71/EC of the European Parliament and the Council of the
16 December 1996 as amended by Directive 2014/67/EU concerning the posting of workers
in the framework provision of services), except that the Contractor’s obligation to make
pension contributions in accordance with an applicable sectoral employment order, registered
employment agreement or employment regulation order under the Industrial Relations Act
1946-2015 does not apply to posted workers who already contribute, or whose contributions
are paid, to a supplementary pension scheme established in another member state of the
European Union.

The Contractor must, and must ensure that the employers of all workers, do all of the
following:

pay all wages and other money due to each worker

ensure that workers’ wages are paid in accordance with the Payment of Wages Act 1991
and are never more than 1 month in arrears or unpaid

pay all pension contributions and other amounts due to be paid on behalf of each worker

make all deductions from payments to workers required by law, and pay them on as
required by law

keep proper records (including time sheets, wage books and copies of pay slips) showing
the wages and other sums paid to and the time worked by each worker, deductions from
each worker’s pay and their disposition, and pension and other contributions made in
respect of each worker, and produce these records for inspection and copying by
persons authorised by the Employer, whenever required by the Employer

produce other records relating to the rates of pay, deductions from pay, conditions of
employment, rest periods and annual leave of workers for inspection and copying by
persons authorised by the Employer, whenever required by the Employer

respect the right under law of workers to be members of trade unions

observe, in relation to the employment of workers on the Site, the Safety, Health and
Welfare at Work Act 2005, and all employment law including the Employment Equality
Act 1998 to 2015, the Industrial Relations Acts 1946 to 2015, the National Minimum
Wage Act 2000 and 2015 and regulations, codes of practice, legally binding
determinations of the Labour Court and sectoral employment orders, employment
regulation orders or registered employment agreements determined under those laws.

If the Employer so requests, the Contractor must, within 7 days after the request, give to the
Employer a statement showing the amount of wages and other payments due at the date of
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the request to and in respect of each worker, or, in respect of workers not employed by or
otherwise working for the Contractor, ensure that their employer or the person for whom they
are working does the same.

10.5 The Employer may seek information under the above provisions of this clause only for the
purpose of ensuring the obligations described in this clause to workers have been properly
discharged. All documents and records received under the above provisions of this clause
will be returned to the person providing it or destroyed if the Employer is satisfied that the
person providing the information has complied with legal obligations to workers.

10.6 If the Contractor has not complied with this clause, the Employer may (without limiting its
other rights or remedies) estimate the amount that should have been paid to workers and
contributions that should have been made on their behalf, and the Employer may withhold
the estimated amount from any payment due to the Contractor, until the Employer is satisfied
that the required amounts have been paid. If it has still not been paid by the time of the final
payment, the estimated amount is deducted from the Price.

10.7 The Contractor must give the Employer's Representative with each statement under clause
7.2 a certificate that, for the work to which the statement relates, the Contractor has complied
in full with this clause. If there is a form for the statement included in this contract, the
certificate must be in that form. Payment due for the work covered by the statement will only
be due if the certificate is given. If the certificate has still not been given by the time of the
final payment, the portion (of the value of work that the Contractor has not given a certificate
for) that the Employer determines is the labour portion is deducted from the Price.

10.8 If the Contractor does not comply with this clause, it must pay to the Employer any costs the
Employer incurs in investigating and dealing with the non-compliance.

11. Loss and damage
11.1 The Employer bears the risk of loss of and damage to the Works resulting from:

war, invasion, act of foreign enemies, hostilities (whether war is declared or not), civil
war, rebellion, revolution, insurrection or military or usurped power

pressure waves caused by aircraft or other airborne objects travelling at sonic or
supersonic speeds

contamination by radioactivity or radioactive, toxic, explosive or other hazardous
properties of any explosive nuclear assembly or its components, in each case not caused
by the Contractor or the Contractor’s Personnel

terrorism

use or occupation of the Works by the Employer except (a) as provided for in this
contract or (b) if the loss or damage is caused by the negligence of the Contractor or
Contractor’s Personnel, or the Contractor’s breach of this contract.

design of the Works by the Employer or by others for whom the Employer is responsible.

11.2 To the extent that the Works involve alteration of existing structures owned by the Employer,
and to the extent that the Employer uses or occupies the Works, the Employer bears the risk
of loss of or damage to those structures and the part of the Works used or occupied by the
Employer caused by any of the following perils (as defined in standard fire and specified
periods insurance policies available in Ireland): fire, storm, tempest, flood, bursting or
overflowing of water mains, apparatus or pipes, explosion, impact, aircraft, riot, civil
commotion, malicious damage.

11.3 The Employer also bears the risk of loss of and damage to the Works after the Employer’s
Representative issues the certificate of the date the Investigation or relevant Task was
complete, unless the loss or damage is due to:

the Contractor not complying with this contract
an occurrence before completion of the Investigation or relevant Task or
activities of the Contractor or Contractor’s Personnel.

114 The Contractor bears the risk of loss of and damage to the Investigation (including the
Works, goods, materials and equipment for the Works, samples, cores, reports, and
documents) that does not result from an Employer risk listed above.

11.5 The Contractor must promptly put right loss or damage to the Investigation (including the
Works, goods, materials and equipment for the Works, samples, cores, reports and
PW-CF7 v 1.7 25-11-2025 10
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documents) that is at the Contractor’s risk. The Contractor is not entitled to payment for this
except for any insurance proceeds. If the insurance is insufficient, the Contractor must put
the loss and damage right at its own expense.

If the Works are lost or damaged before the Investigation is complete, and the loss or
damage is at the Employer’s risk, the Contractor must put it right if the Employer so instructs
in writing. That instruction will be considered an instruction to change the Scope.

The Contractor must indemnify the Employer against:
claims, liability, and proceedings, and

loss of and damage to the Employer’s property (except for loss or damage at the
Employer’s risk under this clause 11))

that happen in the course or as a result of the Investigation.
The Employer must indemnify the Contractor against

liability for death, injury or illness of any person or loss of damage to any physical
property that the Contractor incurs in the course of performing this Contract to the extent
caused by the negligence of the Employer and

liability for property damage that is the unavoidable result of constructing the Works in
accordance with this Contract.

12 Insurance

121

12.2

12.3

124

12.5

12.6

12.7

From the date the Employer allows the Contractor access to the Site, the Contractor must
insure the Investigation (including the Works, goods, materials, and equipment for the Works,
samples, cores, reports and documents) and the Contractor's equipment against loss and
damage. The Employer must be named as a co-insured. The insurance must be for the full
reinstatement value of the property insured, including cost of demolition, removal of debris,
delivery, Employer’s professional fees, profit, and inflation during the construction and
reinstatement periods. The Contractor must maintain this insurance until the Employer’s
Representative certifies the date that the Investigation was complete, and must extend the
insurance to cover loss and damage at the Contractor’s risk.

The proceeds of the insurance of the Investigation, except the portion for the Employer’s
professional fees, must be paid into a bank account in the joint names of the Employer and
the Contractor, and paid out to the Contractor in instalments on the basis of the value of the
work done and goods and materials delivered to the Site for the reinstatement, following
generally clauses 7.1 and 7.2, and also paid out to the Employer for its costs. Any balance in
the account after the work is done will be paid to the Employer.

From the date the Employer allows the Contractor access to the Site, the Contractor must
have public liability and employers liability insurance, with indemnity limits at least as
scheduled. The Contractor’s public liability policy must insure the Employer and Contractor
as co-insured, with a cross-liability clause. The Contractor's employer’s liability policy must
indemnify the Employer against the liability for which it indemnifies the Contractor, including
costs. The Contractor must maintain these insurances until the Employer’s Representative
certifies the date for Investigation was complete, and after that must have these insurances in
place any time the Contractor or Contractor’s Personnel return to the Site in connection with
the Investigation.

If so stated in the Schedule, from the date of this contract until 6 years after the Investigation
is completed as certified by the Employer’s Representative, the Contractor must maintain
professional indemnity insurance for its performance of this contract, with an indemnity limit
at least as scheduled. The insurance must include retroactive cover to when the Contractor’s
work on the Investigation started.

The Contractor must place the insurances required by this contract with reputable insurers
approved by the Employer. The levels of excess must be no higher than scheduled.

The insurance on which the Employer is to be co-insured must provide that:

the term ‘insured’ applies to each insured person as if a separate policy had been issued
to each (without increasing the overall limit of indemnity) and non-compliance by the
Contractor or any other insured person does not affect the Employer’s rights and

the insurer waives all rights of subrogation and other action against each insured person.
The Contractor must comply with the terms of the insurance policies required under this
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12.8

12.9

12.10

12.11

contract.

Within the time required by clause 1.8, and within 10 days of being requested to do so, the
Contractor must give the Employer evidence that the insurances required by this contract are
in effect, including copies of policies and receipts for premiums.

The Contractor must not make any material reduction to the insurance policies required by
this contract unless approved in advance by the Employer. The Contractor must promptly
notify the Employer of any cancellation, renewal, non-renewal, or material reduction by the
insurer of the terms of any insurance policy required by this contract.

If the Contractor fails to maintain any of the insurances in the terms required by this contract,
the Employer may (without affecting its other rights) take out the insurance and pay the
premiums, and the Contractor must pay or allow the amount of the premiums to the
Employer.

The Contractor bears the risks allocated to it under this contract regardless of whether the
risk is, or is required to be, insured. This includes losses and liability falling below insurance
excess levels and exceeding indemnity limits.

13. Property

13.1

13.2

13.3

13.4

13.5

The Contractor must ensure that goods and materials for the Works become the property of
the Employer on the earliest of the following:

when they are delivered to the Site, if owned by the Contractor
when they are incorporated in the Works
when the Employer makes any payment for them.

The Contractor must ensure that ownership of and all copyright and other intellectual
property rights in reports and documents for the Investigation, except the Contractor’'s
internal office notes, transfer automatically to the Employer when the reports and documents
are made, on the date of this contract if they were made before. This obligation does not
apply to any documents so scheduled: as to those documents, the Contractor must ensure
that the Employer is entitled to use, copy, modify, adapt, and translate them for any purpose.
The Contractor has no liability for the Employer’s use of the Contractor’s reports or
documents for any purposes other than those for which they were provided.

The Contractor must indemnify the Employer against claims, liability, and proceedings
resulting from any of the following infringing the property (including intellectual property)
rights of any person:

anything that the Contractor does for the Investigation, unless covered by the Employer’s
indemnity in clause 13.4

use by the Employer of the Investigation (including the Works, goods, materials, reports
and documents provided by the Contractor for the Investigation) for the purposes for
which they were provided.

The Employer must indemnify the Contractor against claims, liability, and proceedings
resulting from any of the following infringing the property (including intellectual property)
rights of any person:

use by the Contractor, in accordance with this contract, of documents or goods provided
by the Employer for the purposes for which they were provided

use or occupation of the Site by the Works that is the unavoidable result of executing
them in accordance with the Scope.

Subject to complying with the law and this contract, the Contractor must not disclose the
Employer’s confidential information.

14 Termination

14.1

The Employer may terminate the Contractor’s obligation to complete the Investigation on
giving written notice to the Contractor. If this happens, the Contractor’s obligation to complete
the Investigation will terminate 14 days after the notice was given, or a different date stated in
the notice, and:

the Contractor must deliver to the Employer all complete and incomplete reports and
documents for the Investigation, and all goods, materials, samples and cores for the
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14.2

14.3

Investigation that it has

the Contractor must leave the Site in an orderly manner, but must not remove any goods,
materials, samples or cores, or property of the Contractor or Contractor’'s Personnel used
or to be used for the Investigation, unless the Employer so instructs

the Contractor must remove from the Site any property of the Contractor or Contractor’s
Personnel that the Employer instructs the Contractor to remove

the Contractor must, as soon as practicable, give the Employer a statement of the
amount (the termination value) due to the Contractor under this contract and unpaid,
including in it the reasonable rental value of any property of the Contractor and
Contractor’s Personnel that the Employer has required to be left on the Site to complete
the Investigation, including details

the Employer’s Representative will, within 14 days after receiving the Contractor’'s
statement of the termination value, issue a certificate stating the termination value, with
reasons

the Employer may employ others and do anything necessary to complete the
Investigation.

This clause 14.2 applies if the Employer has terminated the Contractor’s obligation to
complete the Investigation because:

of a substantial breach by the Contractor of this contract or

a liquidator, examiner, supervisor, receiver, administrator, administrative receiver,
trustee, encumbrancer or the like has been appointed for the Contractor or any of its
assets, or the Contractor has ceased or threatened to cease carrying on business, or is
insolvent or unable to pay its debts as they fall due or

the Contractor died or became bankrupt or incapable of performing this contract.

Payment of any money due by the Employer to the Contractor will be postponed, and the
Employer is not required to make any further payment to the Contractor until required under
this clause.

When the Investigation has been completed the Employer’s Representative must give the
Contractor a statement of the total of the following (the termination amount):

the Employer’s additional cost of completing the Investigation compared with the cost the
Employer would have incurred if the Investigation had been completed by the Contractor
under this contract

other costs and losses incurred by the Employer as a result of the termination and its
causes and

amounts due to the Employer from the Contractor.

If the Employer does not begin to put in place arrangements to complete the Investigation
within 6 months after the termination, the Employer’s Representative must give the above
statement to the Contractor within 14 days after the 6 month period (based, if necessary, on
estimates).

If the certified termination amount is less than the certified termination value, the Contractor
may give the Employer an invoice for the difference after receiving the Employer’s
Representative’s certificate, and the Employer must pay the amount due within 30 days after
receiving the invoice. If the certified termination amount is more than the certified termination
value, the Contractor must pay the Employer the difference within 14 days of receiving the
Employer’s Representative’s certificate.

If the Employer terminates the Contractor’s obligation to complete the Investigation, and
clause 14.2 does not apply, the Contractor may give the Employer an invoice for the total of
the termination value certified by the Employer’s Representative and the Contractor’s
reasonable direct cost of removal from the Site as a result of the termination. The Employer
must pay the amount due within 30 days of receiving the Contractor’s invoice. The Employer
has no other liability in relation to the termination (including no liability for lost profit or
contribution to overhead).

15 Ethics in Public Office

The Contractor warrants to the Employer that neither the Contractor nor any person on the
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Contractor’s behalf has committed any offence under the Criminal Justince (Corruption
Offences) Act 2018 or the Ethics in Public Office Acts 1995 to 2001 in connection with this
contract or the Investigation, and nor will they commit any such offence.

16 Law and disputes

16.1 Irish law governs this contract and its interpretation. Subject to clause 16.2, the parties
submit to the jurisdiction of the Irish courts.

16.2 Any dispute under this contract will be decided by arbitration. An arbitrator’s award is final
and binding. The arbitration rules stated in the Schedule apply. If no arbitrator is agreed, the
arbitrator will be nominated at the request of either party by the person stated in the
Schedule.

16.3 The parties have recourse to adjudication in accordance with the Construction Contracts Act,
2013.

17 Covid-19 Mandatory Closure
17.1 Covid-19 Definitions

(1)
(2)

Covid-19 means Covid-19 or such variant thereof as each is listed in the schedule
to the Infectious Diseases Regulations 1981.

Covid-19 Mandatory Closure means the closure of the Site due to Covid-19
mandated by law and/or mandated by order of a public authority exercising authority
under law, that did not arise as a result of or in connection with an act, omission or
breach of law of the Contractor or the Contractor’'s Personnel or a breach of the
Contract by the Contractor.

Site Closure Costs has the meaning set out in the Site Closure Costs Supplement.

Site Closure Costs Supplement means the document of the same name in the
Scope or, if there is none, the version of the document of the same name published
on the Office of Government Procurement website most recently before the day 10
days before the final date for submission of tenders for this contract.

17.2 Covid-19 General Provisions

(1)

The Contractor’s sole remedies for a Covid-19 Mandatory Closure shall be those
stated in sub-clause 4.5 for an extension to the Performance Period for a Task and
Site Closure Costs under this clause 16. The provisions of clause 7.7 shall apply in
respect of any adjustment to the Price for the Site Closure Costs under this clause
17 in respect of a Covid-19 Mandatory Closure.

17.3 Covid-19 Costs
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(1)

(2)

In the event of a Covid-19 Mandatory Closure there shall be added to the Price the
Site Closure Costs for the period of the Covid-19 Mandatory Closure[s]. The
Employer’s Representative will assess the amount of any adjustment in accordance
with the Site Closure Costs Supplement and this clause 17.

The Contractor shall only be entitled to Site Closure Costs to the extent that all of
the following apply:

the Site Closure Costs are not a result of the Contractor’s or Contractor’s
Personnel’s act or omission or the Contractor’'s breach of the Contract

if the Works are concurrently delayed by more than one cause, and one or more
of the causes is not a Covid-19 Mandatory Closure, there shall be no increase to
the Price for Site Closure Costs for the period of concurrent delay

the Contractor makes all reasonable efforts to avoid and minimise the adverse
effects of the Covid-19 Mandatory Closure

the Contractor has complied with sub-clause 7.7, clause 17 and the Site Closure
Costs Supplement in full [including giving notices and details within the time
required] and continues to comply with its obligations under the Contract

the Contractor has not claimed or received as part of the Site Closure Costs, any
costs in respect of which it is entitled to claim assistance or receive payment
under any scheme, relief, benefit or otherwise [including under the Financial
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Provisions (Covid-19) (2) Act 2020 (Act No. 8 of 2020) or similar Law]
the Contract does not provide otherwise.

(3) The Contractor warrants that the details that it provides as required by the Site
Closure Costs Supplement are a complete and full break-down of the relevant costs,
on a transparent and ‘open book’ basis.

(4) Any adjustment to the Price in accordance with sub-clause 17.3(1) shall be paid as
part of the instalments under sub-clause 7.1.

18 Limit on Liability

18.1 Subject to sub-clause 18.2, the monetary amount of the Contractor’s liability to the Employer
under or arising out of this Contract shall not exceed the amount stated in the Schedule, or,
where there is no amount stated, an amount equal to the Price (the “Liability Cap”).

18.2 The Liability Cap shall not apply to or limit any liability of the Contractor in respect of (and the
following shall not be taken into account in any way in any calculation of the Liability Cap):

fraud or fraudulent misrepresentation, wilful default, gross negligence;

death, injury or illness of any person;

loss of, or damage to, tangible or intangible property (except for the Works);

any liability to which insurance for the Works pursuant to sub-clause 12.1 is intended to
respond;

any liability which the Contractor cannot lawfully exclude or limit.

End of Conditions
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Appointment of Project Supervisor Construction

Stage
(PW-CF7 or PW-CF8)

THIS AGREEMENT is made on ...xx-xx-2026... BETWEEN

and

The Client | Donegal County Council

Whose principal office is at | Corporate Services, First Floor, County House, Lifford, Co. Donegal,
Ireland, F93 Y622

The Project Supervisor

Whose registered office is at

BACKGROUND

A.

By a contract (the Contract) made on or about’ xx-xx-2026 1, the Client, as employer, has
appointed 2 as contractor (the Contractor) for

Name of Contract = Letterkenny Northern Netwok Project - Detailed Ground Investigation
Contract

(the Works).
This Agreement is collateral to the Contract.

Terms defined in the Contract have the same meaning in this Agreement. The terms competent person
and relevant statutory provisions are construed according to section 2 of the Safety, Health and
Welfare at Work Act 2005 and any amendment to it.

IT IS AGREED AS FOLLOWS:

1.

The Client appoints the Project Supervisor as project supervisor for the construction stage according to
the Safety, Health and Welfare at Work (Construction) Regulations 2013 and any amendment to them
(the Construction Regulations) for the project comprising

the Works
and

(the Project).

The Project Supervisor’s appointment starts on the date of this Agreement and continues for as long as,
under the Construction Regulations, the Client is required to have a project supervisor for the
construction stage for the Project, unless the appointment is terminated earlier.

The Project Supervisor accepts the appointment.

The Project Supervisor shall perform all of its duties under the Construction Regulations as project
supervisor for the construction stage for the Project.

The Project Supervisor represents and warrants to the Client that the Project Supervisor is and will

! Date of Tender acceptance.
2 Insert “the Project Supervisor” or the name of the Contractor, as appropriate.
3 Specify any additional scope for which this Project Supervisor is to be appointed — for example, a process installation.

1
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10.

11.

12.

continue to be a competent person to carry out its duties under this Agreement and the Construction
Regulations and has allocated and will allocate sufficient resources to enable itself to comply with the
requirements and prohibitions imposed on the Project Supervisor by this Agreement and under the
relevant statutory provisions.

The Project Supervisor represents and warrants to the Client that the time allowed by the Contract for
the completion of the Works is appropriate and sufficient to enable the Project Supervisor to perform
its duties under this Agreement and the Construction Regulations.

The Project Supervisor represents and warrants to the Client that the information provided by the Client
to the Project Supervisor about the state or condition of the Site (as defined in the Contract) and any
premises on it is appropriate and sufficient to enable the Project Supervisor to perform its duties under
this Agreement and the Construction Regulations.

The Project Supervisor shall ensure that it is insured by insurances in the same terms as the insurances
the Contractor is required to have under clauses 12.3 and 12.4 of the Conditions of the Contract, and
that those insurances comply with all the requirements of the Contract, and are kept in force for the
same period as required by the Contract, and include cover for death or injury resulting from the Project
Supervisor’s performance or non-performance of its duties under this Agreement and the Construction
Regulations.

Payment for the Project Supervisor’s service is provided for under the Contract. Accordingly, the Client
is not liable under this Agreement for the Project Supervisor’s fees or expenses.

If the Project Supervisor breaches its obligations or warranties under this Agreement, or if the
Contractor’s duty to complete the Works is terminated under the Contract, the Client may terminate
the Project Supervisor’s appointment under this Agreement.

Without limiting its obligations under the Construction Regulations, the Project Supervisor shall give the
Client all documents it prepares in the course of and for the purpose of performing its duties under this
Agreement (Project Supervisor’s Documents). If the Project Supervisor’s appointment under this
Agreement terminates, the Project Supervisor shall give all Project Supervisor’s Documents to the Client
immediately. Ownership of and copyright in the Project Supervisor’s Documents shall become the
Client’s when the Project Supervisor delivers them to the Client, or the appointment is terminated,
whichever is earlier. The Project Supervisor shall indemnify the Client against any liability resulting from
the use or copying of the Project Supervisor’s Documents infringing the property (including intellectual
property) rights of any person.

This Agreement is governed by and construed according to Irish law. The parties submit to the
jurisdiction of the Irish courts in relation to all matters concerning it.
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Given under the Client’s seal

Affix Client’s seal

Signatures of persons authorised
to authenticate the seal

OR
Signed on behalf of the Client

Signature of authorised person

In the presence of

Name of witness

Signature of witness

Witness’s occupation

Witness’s address
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Given” under the Project Supervisor’s common seal

Affix Project Supervisor’s common
seal

Signatures of persons authorised
to authenticate the seal

OR
Signed and delivered as a Deed by

Name of attorney
Signature of attorney
As lawful attorney of the Project Supervisor under a power of attorney dated

In the presence of

Name of witness
Signature of witness
Witness’s occupation
Witness’s address

OR
Signed on behalf of

Name of the Project Supervisor
Signature of authorised person

In the presence of

Name of witness
Signature of witness
Witness’s occupation

Witness’s address

4If the Project Supervisor is not incorporated in Ireland, execution will be in accordance with the law of its jurisdiction of incorporation for execution in
Ireland.
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OR (if the Project Supervisor is an individual)

Signed and delivered as a Deed by

Name of Project Supervisor
Signature of Project Supervisor

In the presence of

Signature of witness
Name of witness
Witness’s occupation
Witness’s address

OR
Signed by

Name of Project Supervisor
Signature of Project Supervisor

In the presence of

Name of witness
Signature of witness
Witness’s occupation

Witness’s address
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Rates of Pay and Conditions of Employment Certificate!
(Clause 10.7 of PW-CF7 or PW-CF8)
To: The Employer
Address of Employer

For the attention of

Date:
From: The Contractor’s
Representative
Regarding: The Contract
Period of interim statement | From To

A Dhaoine Uaisle

We refer to the above Contract. Terms used in this letter that are defined in the Conditions of the Contract
have the same meaning in this certificate.

The Contractor certifies that, in respect of the work to which the interim statement referred to above relates,
clause 10 of the Conditions of the Contract has been observed by the Contractor and the employers of all
work persons on the Site. This certification includes, but is not limited to, the following:

the rates of pay and the conditions of employment (including in relation to pension contributions) of each
work person comply with all applicable statutory provisions, and those rates and conditions have been no
less favourable than those for the relevant category of work person in any sectoral employment orders,
employment regulation orders or registered employment agreements implemented in accordance with
the Industrial Relations Acts 1946 to 2015 (including any such agreements registered prior to the
Industrial Relations (Amendment) Act 2015, which have not otherwise been superseded).

all wages and other money due to each work person have been paid in accordance with the Payment of
Wages Act 1991 and have not been more than 1 month in arrears or unpaid

payments due to be paid on behalf of each work person (including pension contributions, where
applicable) have been paid

all pension contributions and other amounts due to be paid on behalf of each work person, have been
paid

all deductions from payments to work persons required by law have been made and paid on, as required
by Law

in relation to the employment of work persons on the Site, the Safety, Health and Welfare at Work Act,
2005 to 2014, and all employment law including the Employment Equality Act 1998 to 2015, the Industrial
Relations Acts 1946 to 2015, the National Minimum Wage Act 2000 and 2015, regulations, codes of
practices, legally binding determinations of the Labour Court and sectoral employment orders,
employment regulation orders or registered employment agreements determined under those Laws have
been observed.

Is mise, le meas

1 To be submitted with each interim statement under Clause 7.2.
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Signed by

Name of Contractor

Signature of Contractor (i.e.
Contractor’s Representative)
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