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The Project Phase 1: the design supply and installation of final-base construction and synthetic surfacing for a Court 
(MUGA) 

 
Location 

 
Keel, Achill, Co. Mayo. 

 
Ref: 

 
Q 389 
 
 

Project Description 
 

The ‘Client’ Mayo County Council 
Project  
 
Description 

 
 
This development consists of the refurbishment of the existing community Court (Muga). The works involves 
Phase 1: the design supply and installation of final-base construction and synthetic surfacing for a Multi Use 
Games Area (MUGA) playing surface including all associated ground works and path      
 

Site Location Keel, Achill, Co. Mayo. 
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WORKS REQUIREMENTS 
 
Documents issued 
 
SUITABILITY DOCUMENTS 
 
Appendix A:   Applicant’s personal situation declaration 
 
Appendix B1:   List of previous work/work and services for which there is a certificate 
of satisfactory execution/service delivery 
 
Appendix B2:   Certificate of satisfactory execution - works only 
 
Appendix B3:   Certificate of satisfactory delivery of services 
 
Appendix C1:   Health & safety declaration – contractor or PSCS appointments 
 
Appendix C2:   Health & safety compliance declaration by contractor as Designer/ 
PSDS/SC appointments 

 
Appendix C3:   Health & safety compliance declaration- contractor / specialist 
 
Appendix C4:   Health & safety compliance declaration 
 - Project supervisor for the construction stage 

 
Appendix C5:   Health & safety compliance declaration - Contractor / Specialist as 
Designer 

 
Appendix C6:   Health and safety compliance declaration - project supervisor for the 
design process / health & safety coordinator Appointment 
 
Appendix H:   Declaration that the applicant can meet Minimum Health and Safety 
Standards in regard to Educational and Professional Qualifications in Supplement 3.4.2 
to Suitability Questionnaire 

 
Suitability assessment Questionnaire:   Works contractor as PSCS as Designer and as 
PSDP 
    
Supplement:   3.4.1: Health and safety competence of Contractor 

 
Supplement:   3.4.2: Health and safety competence of project supervisor for the 
construction stage 

 
Supplement:   3.4.3: Health and safety competence of contractor as designer 

 
Supplement:   3.4.4: Health & competence of project supervisor for the design process 
and health and safety coordinator 

 
Appendix D:   Declaration that applicant can meet Minimum standards for Economic 
and financial Criteria in Suitability Questionnaire 

 
Appendix E:   Declaration that applicant can meet the Minimum Standards set in the 
Suitability Questionnaire for Technician or Technical Bodies responsible for quality 
control and those upon whom the contactor can call in order to carry out the work / in 



Tender for Phase 1:      Refurbishment of existing court. 
                                      The Sandy Banks, Keel, Civil & Surfacing works. 

August 2026 3

regard to providing a service and also study and research facilities 
 

Appendix F:   Declaration that Applicant can meet the Minimum Standards for the 
Technical Equipment Criterion in Suitability Questionnaire. 
 
Appendix G:   Declaration that Applicant can meet Minimum Health and safety 
standards in regard to educational and professional Qualifications in supplement 3.4.1 to 
Suitability Questionnaire. 

 
 
TENDER DOCUMENTS 
 
Briefing documentation: 
01 Briefing document 
 
Specification Sheets:  
01 A Synthetic Surfacing 
01 B Rules & Regulations Sign 
01 C Silica Sand Infill   
 
Drawings, Tender & Schedule, Pricing Document  
02 A Site Location Map 
02 B Proposed Layout plan [Schematic / Specimen Layout] 
02 C Site Photo’s 
 
03   Tender & Schedule  
            
04   Pricing Document 
 
Other Contract Documents 
05   Short Form Contract CF6 
06  Appointment of Project Supervisor  [PSCS + PSDP] 
 
Supplemental Documents 
07   Letter of Invitation 
08   Instruction to Tenderers 
09   Preliminary Health & Safety Plan 
10   ESB networks 
       Code of practice for avoiding dangers from overhead electricity lines 
11   Health & Safety Authority 
       Code of practice for avoiding danger from underground services 
12   Rates Pay and Conditions of Employment Certificate 
13   Documents Issued 

  
 

 
 
THE SITE - PRECAUTIONS, RESTRICTIONS 
 

 The safety of the public and access to Shop, residential properties, beach, existing car parking, 
keel sandybanks caravan and camping park shall be maintained at all times. 
 

 Provide signage with designated pedestrians / vechiel routes providing safety of the public. 
 

 Provide designated parking / access routes. 
 

 Pedestrians, Public / Construction Vehicles and associated traffic. 
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 Public access to the site is to be restricted by appropriate means during the period of 
construction. 
 

 Access for pedestrians, contractors vehicles, deliveries and emergency vechicles must be 
maintained at all times.  
 

 To prevent unauthorised access to the proposed development. The contractor shall provide, 
erect, maintain and remove on completion all necessary guardings, barriers, hording, securty 
lighting and signage.  
 

 Site is located within tourist / recreational area and in close proximity to shop, residential 
properties, beech, existing caravan and camping area, agriculture lands and a busy public road. 
 

 Existing Stream  
 

 Uneven / sloping ground 
 

 Keel beach is located to the South of the proposed development 
 

 Site is located adjacent to a busy public road 
 

 The proposed development shall not impede the normal agriculture activitys. Liaise with the 
adjoining agriculture land owners to avoid wokers comming into contact with farm animals or 
animals interfering with the proposed development / works. 
 

 Overhead Power lines. 
 

 Underground services. 
 

 As the site is located beside shop, residential properties, caravan and camping area, car parking 
and unacceptable levels of noise and dust is not acceptable. The onus is on the contractor to 
reduce the nuisance to a minimum. 

 
 Dry cutting on site will not be accepted under any circumstances. Where on site cutting is 

necessary, it must be done under controlled conditions. 
 
 
 

 
Relevant adjoining 
 
 
land use 

 Shop, Keel caravan and camping area, car parking, residential properties, busy public road and 
agriculture lands. 
 

 Existing Court / Recreational  
 
 
 
 
 
 
 

Intended Project Completion Time 
 

Restrictions on 
working hours 

Monday - Friday, 8.00 am - 6.00 p.m. 
No weekend work, without written permission. 

 
Projected start 
date: 
 

 
August / September 2026 
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Other Work Activities 
 

The following other activities, not related to or included within the scope of the project will be carried out on or adjacent to the site during the 
construction phase. 

 
Existing Building Activities: None Identified  
Installation of services – telephone, data, etc. None identified 

 
External works, the day to landscaping, public 
utilities, works by a Local Authority 

The day to day use and maintenance/use of car park, football pitch and 
school.  

Other Public activity 
 

Particular Risks 1. Busy public environment  –  Restricted Access and working space. 
2. Hidden and undetected services. 
3. Slips, trips and falls. 
4. Manual Lifting. 
5. ESB power lines, surface / foul water drainage 

 
 Work which put persons at risk of burial under earthfalls, engulfment in swampland or falling from a height, where the risk is particularly 

aggravated by the nature of the work or processes used or by the environment at the place of work or site. 
 Works, which put persons at, risk from chemical or biological substances constituting a particular danger to the safety and health of such 

persons or involving a legal requirement for health monitoring. 
 Work with ionising radiation requiring the designation of controlled or supervised areas as defined in Article 20 of Directive 

80/836/Euroatom. 
 Work near high voltage ESB lines. 
 Work exposing persons to the risk of drowning. 
 Work on wells, underground earthwork or tunnels. 
 Work carried out by divers at work having a system of air supply. 
 Work carried out in a caisson with a compressed air atmosphere. 
 Work involving the use of explosives. 
 Work involving the assembly or dismantling of heavy prefabricated components. 
         Non-Particular Risks 
1. Works adjacent to Public Roadway. 
2. Damage or injury resulting from noise and vibrations 
3. Excavation in the vicinity of line sevices including E.S.B Eircom, water & sewer. 
4. Work in confined spaces. 
5. Affects of work on general public. 
6. Movement of construction traffic to and from the site. 
7. Lifting of heavy goods. 
8. Site security and access. 

 
The information contained in this Preliminary Safety and Health Plan has been prepared prior to the commencement of the work on site.  It does not 
take account of any matters or information, which may come to light after that time. 

 
For and on behalf of      Mayo County Council 
                                         Ballina Municipal District 
                                         Ballina Civic Offices 
                                         Ballina  
                                         Co Mayo 
 
 

Designer The contractor  
Project Supervisor Design Process The Contractor 
Letter of Confirmation: 
 

 

Date August  2026 
 

  

 

 


