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PROPOSED RECEPTION AREA UPGRADE AND STOREROOM

at EPA JOHNSTOWN CASTLE, CO. WEXFORD.

=================================================================

TO: Environmental Protection Agency

Johnstown Castle,

Co. Wexford.

=================================================================

TENDER BREAKDOWN

1.0 Preliminaries Amount

€

1.1 Construction site set up, health and safety requirements as outlined in 

Preliminaries section of this document.

1.2 Cost associated with Specific Employers Requirements 

1.3 Contractor to allow for phasaed preliminaries to return to site after works are 

completed for coordination and install to furniture fitout to reception area. 

Sub Total €0.00

2.0 Demolitions

2.1 Removal of shelving/storage unit to back of reception area, removal of existing 

library (stored on site), removal and disposal of existing files etc in store room, 

removal of existing ceiling to new store room area only and removal of existing 

carpet finish where the new store room is only and any other demolitions required 

to complete works

Sub Total €0.00

3.0 Internal Walls

3.1 Internal walls - New internal walls to store room (to underside of floor slab), fire 

proofing requirements, grounds to metal partitions and joining studs to existing 

structure

Sub Total €0.00

4.0 Internal Wall Completions

4.1 Allowance for new internal doors as per VHA Architects door schedule including 

new hardwood frames, alteration to existing doors (new ironmongery, new fire door 

signage and adjust hinges to reduce gaps between door and frame); new hardwood 

architraves to new doors and paint finish

Sub Total €0.00

5.0 Internal Wall Finishes

5.1 Painting to walls and patch repairs to walls after installation of new stud partitions 

to store room
Sub Total €0.00



6.0 Floor Finishes

6.1 Floor finishes - Carpet finish to reception area and Marmoleum and associated 

upstand to store area, skiritng to stud partitions and levelling screed if required to 

areas of new floor finishes

Sub Total €0.00

7.0 Ceiling Finishes

7.1 Ceiling finishes - new fire rated suspended ceiling, painting and fire rated access 

hatch 

Sub Total €0.00

8.0 Mechanical Services

8.1 Allowance for any new and altering any existing services as required including all 

associated builders works and fire proofing works - as per MED Service Engineers 

layouts

Sub Total €0.00

9.0 Electrical Services

9.1 Allowance for any new and altering any existing services as required including all 

associated builders works and fire proofing works - as per MED Service Engineers 

layouts

Sub Total €0.00

10.0 Reception Area Upgrades

10.1 Allowance for new stud partition to walls, ceiling buldups, steel frame structure 

including baseplates fixed to existing floor and remedial works to existing floor 

finishes following installation of baseplates, forming bulkhead to reception ceiling, 

moss wall, sigange to reception area, acoustic panel to rear of reception wall, 

sanding and paninting of exsiting reception desk, acoustic tiles to wall and an other 

requirements to form new reception area walls and ceilings. 

Sub Total €0.00

11.0 Furniture Fit Out

11.1 Allowance for new furniture fit out as per VHA furniture schedule including lighting 

spheres, tall cupbaord fitout to rear of reception wall, forming new planters with 

existing reception rear shelving/storage unit, grounds to support new acoustic 

curtain and coordination with furniture contractor and installation of new furniture

Sub Total €0.00



Any other items required to complete the works outlined as per tender documents

…....

…....

…...

10.0 TENDER EXCLUSIVE OF VALUE ADDED TAX

 to FORM OF TENDER

€0.00

TENDERER :      ....................................................................................

ADDRESS :         ...................................................................................

Signed :             ....................................................................................

Note: Tenderers must provide a full breakdown of their tender including all quantities, breakdowns, rates etc. upon 

request. Tenderer to ensure they have included here for all necessary costs as required by the works requirements as 

the basis of the contract documents. Tenderer to note that the volume c pricing document is to facilitate 

identification of the works elements only and its not a detailed bill of quantities given the works are being tendered 

on the basis of the short form of contract and the tenderer is responsible for ensuring they have included in their 

price for all necessary costs. 
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PRELIMINARIES

Description Qty Unit Rate € c

PRELIMINARIES

PRELIMINARIES

PRELIMINARY PARTICULARS

DESCRIPTION OF WORKS

REFURBISHMENT TO EXISTING RECEPTION AREA,
NEW STORAGE ROOM AND FURNITURE INSTALL TO
BREAK OUT/WAITING AREA

NAMES OF PARTIES

Employer

Environmental Protection Agency

A Johnstown Castle,

Co. Wexford

Y35 W821

Employers Representative

Vincent Hannon Architects

81 Amiens St.

Dublin 1.

Quantity Surveyor

MGM Partnership

Clonard Village Centre

Clonard

Co. Wexford

Services Design Consultant

MED Building Services Ltd

Unit 6 Clondalkin Business Centre

Crag Crescent

Clondalkin

Dublin 22.

EPA Johnstown Castle Co. Wexford
Job Number 91623
MGM Partenership
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PRELIMINARIES

Description Qty Unit Rate € c

(Cont) NAMES OF PARTIES

Architect, Interior Design and PSDP Safety
Co-ordinator

Vincent Hannon Architects

81 Amiens St

Dublin 1

Project Particulars and general conditions

Generally

CONTRACT

FORM, TYPE AND CONDITIONS OF CONTRACT

Conditions of Contract

A The Conditions of contract are the current
edition of the Short Public Works Contract Note

B The successful contractor shall execute an
agreement with the Employer in the Form of
the Articles of  Agreement  exhibited to
tenders as detailed in the  Public Works
Contract Form. The contract will be signed
under seal. Note

C Government  Contract  Committee standard
Model Forms Numbered 1 to 20 will be used
where  applicable  refer  to  Office  of
Construction Procurement Note

D The Contractor is deemed to have included
for all costs applicable  with executing
the works in accordance with the proposed
'Short Public  Works  Contract'  and all
associated  Clauses,  Conditions,  Works
Requirements etc. as required to complete
the works Note

CONTRACTORS LIABILITY

Particular Insurance Requirements

E Public Liability insurance for a minimum
limit of indemnity of: see schedule 1 Item

F Employers  liability  insurance   for  a
minimum  limit  of  indemnity   of:  see
schedule 1 Item

EPA Johnstown Castle Co. Wexford
Job Number 91623
MGM Partenership
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PRELIMINARIES

Description Qty Unit Rate € c

(Cont) NAMES OF PARTIES
(Cont) CONTRACTORS LIABILITY
(Cont) Particular Insurance Requirements

A Professional indemnity  insurance  for a
minimum  limit  of  indemnity   of:  Not
Applicable 1 Item

B The  Contractor  shall  secure  prior to
commencement and maintain for the duration
of the  Contract  or  up  to Substantial
Completion or the making good of defects
at Final Completion as the case  may be,
all of the insurance to  be  provided by
virtue  of  his  obligation   under  the
Conditions of Contract and to values not
less than those designed. 1 Item

C The Contractor shall submit  evidence to
the  Employer  in  accordance  with  the
provisions  of  the  Contract  that  the
required Insurance are in effect prior to
commencement of the works 1 Item

D The Contractor shall cover for loss due to
malicious damage in the scope of the All
Risks Insurance required in the Conditions
of Contract 1 Item

OBLIGATIONS & RESTRICTIONS IMPOSED BY THE
EMPLOYER

General Obligations

E The Contractor should allow here any costs
associated  with   complying   with  the
proposed conditions of contract 1 Item

F The Contractor shall secure execution of a
collateral warranty from the specialists
in the case of  Environmental Protection
Agency as per the standard model forms 1 Item

SPECIFIC EMPLOYERS REQUIREMENTS (SERs)

G The  contractors  attention  is  brought
specifically  to  the   obligations  and
restrictions  outlined  in  the specific
employers  requirements.  The contractor
shall include here for all necessary costs
for  compliance  with  the  measures  as
outlined in the document. 1 item

EPA Johnstown Castle Co. Wexford
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PRELIMINARIES

Description Qty Unit Rate € c

(Cont) NAMES OF PARTIES
(Cont) OBLIGATIONS & RESTRICTIONS IMPOSED
BY THE EMPLOYER
(Cont) General Obligations

Access to and Possession or  use  of the
site

A Access to the site will be as indicated on
Architects  site  layout   plan   -  The
contractor must  confine  his operations
within the boundaries outlined to minimise
disruption to staff and operations of the
offices 1 Item

B Contractor to include for  all temporary
works  necessary  for  any  construction
entrances,  including  all  removing and
reinstatement  necessary,  including all
health and safety obligations required. 1 Item

C Contractor to include for  protection of
all lawns/planting whilst carrying out the
works, including moving machinery to and
from the site compound and location of the
works 1 Item

D No construction or  construction related
traffic  is  permitted  to  park  in the
Employers  carpark  (this  includes  the
Contractor,  Subcontractors,  and  their
employees).  Contractor  parking  to  be
agreed with the Employer on appointment.
Contractor is responsible for minimising
construction  parking  spaces  required,
including that of his subcontractors and
employees. 1 Item

E Site  compound  location   indicated  on
Architect's  drawings.   Contractors  to
satisfy themselves as to the suitability
of  existing  surfaces   to  accommodate
access. Any damage caused will be repaired
at the contractors cost. 1 Item

F Provide for keeping the  existing public
roads, access roads, paved areas, lawns,
paths and carpark free and safe  for the
Employers and the public at all times; the
Contractor's use of  area's  outside the
compound may be  permitted  but  must be
agreed with the Employer in advance. Any
agreed use shall not cause disruption and
must be cleared as requested. 1 Item

EPA Johnstown Castle Co. Wexford
Job Number 91623
MGM Partenership
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PRELIMINARIES

Description Qty Unit Rate € c

(Cont) NAMES OF PARTIES
(Cont) OBLIGATIONS & RESTRICTIONS IMPOSED
BY THE EMPLOYER
(Cont) General Obligations
(Cont) Access to and Possession or use of
the site

A Provide for performing the work in such a
manner   as   to   cause   the   minimum
interference with  the  occupying staff,
adjacent  neighbours/third  parties  and
normal  routine  of  adjacent  occupiers
during the execution of the work. Access
should be kept  free  at  all  times for
staff, travelling  public,  visitors and
personnel generally throughout the works. 1 Item

B The site must not be used for any purpose
other than carrying out the works 1 Item

C Provide for  cleaning  up  Public Roads,
laneway,  paved  areas,  paths  used for
access to the site on a daily basis 1 Item

D Provide for wheel washing facilities and
general washing down all  plant, trucks,
machinery  etc  prior  to   exiting  the
confines of the site; to ensure  that no
dust,  excavated  material, construction
materials etc  are  deposited  on public
roads outside the site boundary or on the
grounds of the offices 1 Item

E Any  spillage  of   excavated  material,
concrete  or  otherwise  on  the  public
roadway, laneway and office grounds shall
be removed by the contractor immediately 1 Item

F A programme of site cleanliness shall be
instituted by the  Contractor  and shall
apply to all domestic sub-contractors and
suppliers 1 Item

Limitations of working hours

G Contractor  to  take  cognisance  of the
limitations  set   out   in   the  works
requirements,   phasing   drawings   and
Specific     Employers     Requirements,
particularly in relation to structurally
transmitted noise and vibration which must
be  undertaken  in  accordance  with the
provisions  of  the  Specific  Employers
Requirements 1 item

EPA Johnstown Castle Co. Wexford
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PRELIMINARIES

Description Qty Unit Rate € c

(Cont) NAMES OF PARTIES
(Cont) OBLIGATIONS & RESTRICTIONS IMPOSED
BY THE EMPLOYER
(Cont) General Obligations
(Cont) Limitations of working hours

A Contractor to take due cognisance of the
staff and  their  activities  during the
works 1 Item

B Contractor to allow for liaising with the
Employers  Contact   daily   in  regards
proposed works for the day as outlined in
the SERs 1 Item

C Provide for liaising with  the Employers
contact and Employers Agent in respect to
deliveries/access and use of the carpark 1 Item

D Any works outside the  site  boundary as
indicated on the Architects drawings must
take  place  in  times  agreed  with the
Employer. 1 Item

Limitations of working space

E The   contractor   shall   confine   his
operations within the limitations of the
site area  as  shown  on  the Architects
drawings 1 Item

F Contractor shall again take cognisance of
the works phasing drawings indicating work
zones that the contractor will have full
access to and the limitations set out in
the SERs 1 Item

G The existing canteen, offices and carpark
will be fully functional for the duration
of  the  works,  due  cognisance  of all
associated Health and Safety regulations,
and   good   practice   associated  with
operating in a live facility is required. 1 Item
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PRELIMINARIES

Description Qty Unit Rate € c

(Cont) NAMES OF PARTIES
(Cont) OBLIGATIONS & RESTRICTIONS IMPOSED
BY THE EMPLOYER
(Cont) General Obligations

The use or disposal of any materials found
on site

A No useful material which may be found in
the works shall be removed from the site,
nor become the property of the contractor,
nor be used in the works except upon the
expressed instructions of the Architect in
which case the  quantity  used,  if any,
shall  be  measured  and  valued  by the
Quantity Surveyor and such value deducted
from the Contract Sum 1 Item

Phasing of the Works

B Is is expected that the works be carried
out in a single phase methodically working
through the works zones identified in the
works phasing drawings 1 Item

Temporary  Name  Boards  and Advertising
Rights

C Advertisements shall not be displayed on
the  site  without  the  consent  of the
Employers Representative 1 Item

Maintenance of Existing Live Services

D Provide for protecting and maintaining all
services in, on, or over the site 1 Item

E Contractor to note the locations  of all
existing  live  services  and  all other
services.  These  are  to  be protected,
disconnected and reinstated as required. 1 Item

Connections     to     Existing     Live
Services/Distribution Boards

F Contractor to provide for  liaising with
the Employers Representative  in regards
connections to existing services, timing
of these works must be agreed in advance
with the Employer. 1 Item

EPA Johnstown Castle Co. Wexford
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PRELIMINARIES

Description Qty Unit Rate € c

(Cont) NAMES OF PARTIES
(Cont) OBLIGATIONS & RESTRICTIONS IMPOSED
BY THE EMPLOYER
(Cont) General Obligations

Maintenance of specific  temperature and
humidity levels

A Provide for the maintenance  of specific
temperatures and humidity levels necessary
for the proper installation of  goods or
application of finishes and to dry out the
building 1 Item

Programme of Works

The Contractors attention is drawn to the
Specific Employers Requirements  and the
restrictions outlined in respect  to the
permitted timeframe for the works. noidn

B The Contractor is required to  submit an
approved programme for the whole works to
the Employers Representative  with their
tender submission. The programme will be
updated and revised by the Contractor as
and  when  required  by   the  Employers
Representative and as stipulated  in the
contract. The contractor must include in
his programme all  sub-contractors work.
The programme should also  include dates
for the hand  over  of  O&M  Manuals and
safety file to the Client as this activity
forms part of the contract work 1 Item

Contractors  use  of  Permanent  Heating
System

C Provide for protecting and maintaining all
services in the works areas. 1 Item

GENERAL FACILITIES AND OBLIGATIONS

Supervision and co-ordination of the Works

D Provide sufficient and competent staff for
all  on  and  off  site  supervision and
co-ordination for the proper execution of
the Works 1 Item
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Job Number 91623
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PRELIMINARIES

Description Qty Unit Rate € c

(Cont) NAMES OF PARTIES
(Cont) OBLIGATIONS & RESTRICTIONS IMPOSED
BY THE EMPLOYER
(Cont) GENERAL FACILITIES AND OBLIGATIONS

Items for Convenient of Pricing

Plant Tools and Vehicles

A Provide  all  plant,   tools,  vehicles,
moulds, profiles and other apparatus for
the use of domestic trades for the proper
execution of the works 1 Item

B Bringing  to   site   and   removing  on
completion 1 Item

C Maintaining on site for the  duration of
the works 1 Item

Scaffolding

D Provide   and   maintain   all   general
scaffolding for the works 1 Item

Site Administration and Security

E Allow for all on and off site management
costs INCLUDING THE COST OF AN AUTHORISED
AGENT,    SERVICES    CO-ORDINATOR   AND
EXPERIENCED  GENERAL   FOREPERSON'  Site
Administration  to  include  keeping  of
statutory records 1 Item

F Allow  for  holding  site  meetings when
required by the Employers Representative;
attend  site  meetings  and  arrange for
attendance   of   Sub-Contractors   when
required 1 Item

G Provide all watching, protective lighting,
barriers,   timber   hoarding,  fencing,
lockable  gates   and   everything  else
necessary   to   safeguard   the   works
(including materials and  plant) against
damage and theft 1 Item

H Allow for providing the Quantity Surveyor
a projected final account at the  end of
each  calendar   month,   including  all
associated   measurements   and  back-up
information 1 Item
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PRELIMINARIES

Description Qty Unit Rate € c

(Cont) NAMES OF PARTIES
(Cont) OBLIGATIONS & RESTRICTIONS IMPOSED
BY THE EMPLOYER
(Cont) GENERAL FACILITIES AND OBLIGATIONS
(Cont) Items for Convenient of Pricing

Transport for workpeople

A Provide all necessary  transport  to and
from site as required 1 Item

Protecting  the  Works   from  Inclement
Weather

B Provide for covering and  protecting the
works and materials as necessary against
inclement weather and for making good any
damage occasioned 1 Item

Water for the Works

C Provide  clean  water   for   the  Works
including    the     works     of    all
Sub-Contractors,      from     temporary
connections,   provide    services   for
distribution about the site  and storage
and pay all fees and charges in connection
therewith 1 Item

Lighting and Power for the Works

D Provide all necessary temporary lighting
and electric power required for the Works
including the works of all Sub-Contractors
and  install  all  temporary  wiring for
distribution about  the  site, fittings,
meters, etc. and defray the cost  of all
current consumed and  pay  all  fees and
charges in connection therewith 1 Item

Temporary lighting for the Works

E Temporary lighting for the whole  of the
works 1 Item

F Single phase power supply 1 Item

G Three phase power supply 1 Item
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PRELIMINARIES

Description Qty Unit Rate € c

(Cont) NAMES OF PARTIES
(Cont) OBLIGATIONS & RESTRICTIONS IMPOSED
BY THE EMPLOYER
(Cont) GENERAL FACILITIES AND OBLIGATIONS
(Cont) Items for Convenient of Pricing

Temporary    Walkways,    Hardstandings,
Crossings etc.

A Provide and maintain temporary walkways,
hoardings,  platforms  etc.  within  and
around the building as necessary for the
execution of the Works including the works
of  all  Sub-Contractors,  reinstate the
ground  on  completion  to  the original
standard. 1 Item

Temporary Accommodation for  use  of the
Contractor

B Provide suitable temporary sheds, offices,
mess rooms,  sanitary  accommodation and
other buildings required for the  use of
the contractor location to be agreed with
Client and Employers representative 1 Item

Temporary accommodation for  use  of the
Employer

C Provide suitable temporary office for site
meetings with tables and chairs, heat and
light 1 Item

Temporary  Telephones  for  use  of  the
Contractor

D The contractor shall provide a telephone
on site for his own use and shall pay all
fees and charges in connection therewith 1 Item

Traffic Regulations

E The contractor shall acquaint himself with
all  traffic  regulations  affecting the
Works and shall comply therewith and shall
be responsible for the observance of this
condition by his Sub-Contractors 1 Item

Provide for all costs  in  supplying and
erecting suitable temporary road closure

F Signs,   barriers,   guard   rails  etc.
maintaining during currency  of contract
and removing on completion of works 1 Item
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PRELIMINARIES

Description Qty Unit Rate € c

(Cont) NAMES OF PARTIES
(Cont) OBLIGATIONS & RESTRICTIONS IMPOSED
BY THE EMPLOYER
(Cont) GENERAL FACILITIES AND OBLIGATIONS
(Cont) Items for Convenient of Pricing

Asbestos

A Allow  for  complying  with  the Safety,
Health and  Welfare  at  Work (Asbestos)
regulations as amended. The Contractor is
required to notify the Architect, Planning
Supervisor  and  the  Health  and Safety
Inspector  as  necessary  for  the  safe
condition of the works.  On no account is
the Contractor to handle asbestos prior to
testing by a specialist and the provision
of a risk assessment and method statement
for its removal for comment and approval
by the Architect / Planning Supervisor. 1 item

B Allow for all costs incurred  in ceasing
and    later    re-commencing   building
operations as a result of encountering and
removing asbestos containing materials or
asbestos in any of  its  major  forms in
accordance with the asbestos regulations.
Nothing in the clause shall be construed
as  to  prevent   the   Contractor  from
proceeding  with  the  works   in  areas
unaffected by asbestos fibres. Contractor
to   provide   full   certification   of
compliance  of   asbestos   removal  and
associated works upon completion  from a
specialist approved by the Architect. 1 item

Safety, Health and Welfare of Work People

C The Contractor shall include for complying
in  full  with  the  Safety,  Health and
Welfare at work Act,2005 and  the Safety
Health and Welfare at Work (Construction)
regulations 2013 1 Item

D The Contractor shall include for complying
in  full  with  the  Safety,  Health and
Welfare  at  Work  Act  and  Regulations
current at the date of tender 1 Item

E The  Contractor  shall  include  for the
provision  of   welfare   facilities  in
compliance with Construction regulations 1 Item
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PRELIMINARIES

Description Qty Unit Rate € c

(Cont) NAMES OF PARTIES
(Cont) OBLIGATIONS & RESTRICTIONS IMPOSED
BY THE EMPLOYER
(Cont) GENERAL FACILITIES AND OBLIGATIONS
(Cont) Items for Convenient of Pricing

A The Contractor shall be appointed by the
Client under a collateral agreement to the
main contract as Project  Supervisor for
the Construction Stage in respect of the
project pursuant to the Safety Health and
Welfare at Work (Construction) Regulations
2010.  The Contractor shall  include all
costs for the provision of the services of
Project Supervisor for  the Construction
Stage pursuant to Regulations 6 and 7 of
the regulations 1 Item

B The  Contractor  shall  include  for the
Project Supervisor for  the Construction
Stage  giving  notice  to  the  National
Authority  for  Occupational  Safety and
Health prior to the commencement of work
on site  in  accordance  with  the First
Schedule of the Safety, Health and Welfare
at Work (Construction) Regulations, 2013 1 Item

C The term "Temporary Works" shall mean all
temporary works of every kind required in
or about the construction, completion, and
maintenance of the works; it shall include
temporary works to support and ensure the
stability  of  the  partially  completed
permanent   works   and   of   adjoining
structures and lands,  as  well  as such
matters as trench  shoring, scaffolding,
propping,  working  platforms, gangways,
access stairs and landings 1 Item

D Provide for employing a suitably qualified
professional as required under the Safety,
Health & Welfare at  Work (Construction)
Regulations 1 Item
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PRELIMINARIES

Description Qty Unit Rate € c

(Cont) NAMES OF PARTIES
(Cont) OBLIGATIONS & RESTRICTIONS IMPOSED
BY THE EMPLOYER
(Cont) GENERAL FACILITIES AND OBLIGATIONS
(Cont) Items for Convenient of Pricing

A The  main  contractor  shall  appoint an
approved,   competent   temporary  works
designer who shall  take  overall design
responsibility for the stability  of the
partially completed permanent works and of
adjoining structures and lands during the
envisaged   construction   process  and,
further, the main contractor shall employ
a suitably qualified site engineer; both
shall liaise  with  each  other  and the
Project Supervisors,  all  in accordance
with the HSA guidelines to safety, Health
and  Welfare   at   work  (Construction)
Regulations 2013 1 Item

B The Contractor shall include for procuring
that the insurance cover required  to be
obtained and maintained by the Contractor
pursuant to clauses of the main contract.
The main contract shall provide indemnity
in respect for any claim for bodily injury
or property damage which the contract may
incur by reason of the performance of the
functions  and  duties  of  the  Project
Supervisor for the Construction Stage of
the project 1 Item

C The Contractor shall include for providing
all necessary information as requested by
the   Project    Supervisor    for   the
Construction   Stage   to   enable   the
preparation and completion of the Safety
File excluding drawings and specifications
which shall be provided by the appropriate
member of the design  team  and relevant
novated Sub-contractors 1 Item

D The Contractor shall include for providing
assistance to the appropriate  member of
the Design Team and to relevant nominated
Sub-Contractors in providing  the latest
issue  of   construction   drawings  for
inclusion in the Safety File 1 Item

E The Contractor's tender shall  cover all
their  obligations  under  Working  Rule
agreements within the industry 1 Item
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PRELIMINARIES

Description Qty Unit Rate € c

(Cont) NAMES OF PARTIES
(Cont) OBLIGATIONS & RESTRICTIONS IMPOSED
BY THE EMPLOYER
(Cont) GENERAL FACILITIES AND OBLIGATIONS
(Cont) Items for Convenient of Pricing

A The Contractor shall include for any costs
associated with the Project Supervisor for
issues as outlined in the design stage's
Preliminary Health and Safety Plan 1 Item

B The Contractor shall at once dismiss from
the Works any person employed by him found
bringing or leaving upon the site or the
premises spirituous liquors, explosives,
weapons  or  any  tools,  implements, or
material capable of use as such except for
the Contractors legitimate  purpose. The
Contractor shall at once dismiss from the
Works any person employed by him  on the
Works, who shall, in the opinion  of the
Architect,  misconduct  himself   or  be
incompetent.  He   shall   produce  such
evidence as the Architect shall require as
to the fitness of any person so employed
for this work. The Contractor shall keep
all work people, including those employed
by Sub-Contractors, within bounds 1 Item

C The  Contractor  shall  include  for the
following Safety and Health  items; safe
pass and its operation,  safety officers
and  other  competent  safety personnel,
tests  and  certificates  for  plant and
equipment, safety  signs,  provision for
protective    clothing    and   personal
protective  equipment,  emergency plans,
energy    distribution    installations,
temporary   fire   detection,   maintain
conditions, site traffic routes, first aid 1 Item

D The contractor should in respect  of all
person and site activities provide for and
ensure compliance with all Safety, Health
and Welfare legislation in connection with
the works 1 Item

E The  contractor  shall  provide  10  new
complete sets of PPE for the use  of the
Employer  and  any  other  site  visitor
(Hardhats, hi-vis vent,  goggles, gloves
etc.) 1 Item
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PRELIMINARIES

Description Qty Unit Rate € c

(Cont) NAMES OF PARTIES
(Cont) OBLIGATIONS & RESTRICTIONS IMPOSED
BY THE EMPLOYER
(Cont) GENERAL FACILITIES AND OBLIGATIONS
(Cont) Items for Convenient of Pricing

Covid-19

A The Contractor and PSCS shall include for
complying with any Emergency  Health and
Safety Regulations current at the time of
tender, such as Emergency Measures in the
Public  Interest  (Covid-19)  Act  2020,
including but not limited to carrying out
the works,  PSCS  duties  and management
activities in compliance with all relevant
H&S guidance and SOP advice available from
the  CIF,  RIAI,  SCSI,  IEI,  or  other
professional institute  at  the  time of
tender. 1 Item

Maintenance of Roads, Pavings and Grassed
areas

B Provide for maintaining and  making good
damage,if any,  to  roads,  paths, paved
areas,  laneway,   services   and  other
property, public or private caused by or
attributed in any way to the  cartage of
plant , materials or  personnel,  or the
execution of  the  Works  by  either the
Contractor or any Sub-Contractor and for
indemnifying the Employer  against loss,
damage, claim or proceedings by any local
authority,  statutory   undertaking,  or
others 1 Item

Removing Rubbish, Protective Casings and
Cleaning

C Provide for  all  costs  associated with
compliance with waste management statutory
requirements 1 Item

D Provide for removing from the  site from
time  to  time  as   necessary   and  on
completion  of  the  Works  all rubbish,
debris,  surplus  materials,  protective
casings, etc. and also on completion clean
the Works internally and externally to the
satisfaction of the Architect 1 Item
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PRELIMINARIES

Description Qty Unit Rate € c

(Cont) NAMES OF PARTIES
(Cont) OBLIGATIONS & RESTRICTIONS IMPOSED
BY THE EMPLOYER
(Cont) GENERAL FACILITIES AND OBLIGATIONS
(Cont) Items for Convenient of Pricing

A The Contractor  should  include  for the
production of a waste management plan for
the works  to  the  satisfaction  of the
Client and Employers Representative 1 Item

Out of sequence works

B Provide  for  any  costs   arising  from
complying  with  the  programme  and all
phasing  requirements   which   are  not
included elsewhere 1 Item

Drying the Works

C Provide  and   maintain   the  necessary
equipment, fuel and attendance for drying
and controlling the humidity of the works 1 Item

Temporary  Fencing,  Hoardings, Screens,
Gantries etc.

D Provide  and   maintain   all  temporary
fencing,   hoardings,    fans,   planked
footings, guard rails, gantries  and the
like as may be necessary  for protecting
the public, for the proper  execution of
the Works and for meeting the requirements
of any local or other authority, including
all necessary lighting 1 Item

E Provide and maintain all temporary fencing
and  hoardings  as   requested   by  the
Employers Representative 1 Item

Control of Noise and Pollution

F Provide  for   taking   all  precautions
necessary to prevent nuisance from noise,
smoke, dust, rubbish, water or any other
cause; as to not cause interference to any
neighbouring third parties 1 Item

Protection of the Works

G Protecting all sections of the Works 1 Item

H Protection of travelling public 1 Item
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Description Qty Unit Rate € c

(Cont) NAMES OF PARTIES
(Cont) OBLIGATIONS & RESTRICTIONS IMPOSED
BY THE EMPLOYER
(Cont) GENERAL FACILITIES AND OBLIGATIONS
(Cont) Items for Convenient of Pricing

Documentation

A Contractor to allow for providing 1 copy
of the completed and approved Safety File
in an approved digital format for onward
transmission to the PSDP 1 Item

B Contractor to allow for providing 2 paper
copy of the completed and approved Safety
File for submission to the PSDP 1 Item

Defects Liability

C Provide  for  maintaining  the  Works in
perfect condition for 12 months after the
issue of the Architect's  Certificate of
Substantial Completion in accordance with
the  Conditions  of  Contract;  any work
exhibiting the defects during this period
shall be made good by the  Contractor at
his own expense prior to the issue of the
Final Certificate 1 Item

Testing Materials

D Provide  all  apparatus,  materials  and
transport required for testing and include
for all costs other than the nett charges
of the testing authority for  the actual
tests 1 Item

Tests

E Contractor to include for all testing and
confirmation  required  by  the Assigned
Certifiers and designated inspectors for
the purpose of BCAR 1 Item

Concrete cubes

Tests

F making concrete cubes for testing 1 Item

G test concrete cubes (to be carried out by
an approved authority) and circulate the
test results to the Engineer 1 Item
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Description Qty Unit Rate € c

(Cont) NAMES OF PARTIES
(Cont) OBLIGATIONS & RESTRICTIONS IMPOSED
BY THE EMPLOYER
(Cont) GENERAL FACILITIES AND OBLIGATIONS
(Cont) Concrete cubes

Alternative Products and Samples

A Provide for samples, testing, data sheets,
specifications      for      alternative
products/materials   proposed   by   the
contractor. Allow for adequate information
to be issued to the Architect for products
to be  reviewed  and  information  to be
issued to  give  adequate  time  for the
Architect to  issue  instruction  on the
alternative products/materials. 1 Item

Project Board

B Provide for making, erecting, maintaining
and  removing  on  completion  of  Work,
plywood project board size 2400 x 1200 x
19mm   thick;   designed   to  Employers
Representatives approval - 1  No Project
Board 1 Item

Progress Photographs

C Provide progress photographs  taken from
locations on or about the site as directed
by the Employer representative. Photos to
be  taken  as  elements  od   works  are
completed and  on  a  monthly intervals.
Provide 2 no. prints of  each photograph
for  the  Employers  Representative. The
size of the prints to be 150 x 100mm 1 Item

Tender Breakdown

D Tenderers, if so requested must provide a
full breakdown of their tender including
all quantities,  breakdowns,  rates etc.
including all mechanical  and electrical
breakdowns 1 note
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