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Tender:

To The Employer = Board of Management, Carrick-on-Shannon Community School

Address of Employer = Carrick-on-Shannon Community School, 2-12 Glen Carrick, Summerhill,
Carrick-On-Shannon, Co. Leitrim, N41 VX63

For the attention of | Chairperson of Board of Management, Carrick-on-Shannon Community
School

Date:

Regarding: The Project | Construction of a new two storey extension including all associated
ancillary site works at Carrick-on-Shannon Community School, Carrick-
on-Shannon, Co. Leitrim

A Dhaoine Uaisle

We have examined and understand the Public Works Contract for Building Works Designed by the
Employer, the Works Requirements, the Pricing Document, all as amended by any supplemental information,
for the above contract.

Terms used in this Tender that are defined in those documents have the same meaning in this Tender.

We submit with this Tender the completed Pricing Document and Schedule and Works Proposals which form part
of this Tender.

We offer to complete the Works on the terms of and in conformity with the documents referred to in the preceding
paragraph for the lump sum of

euro excluding all VAT?,

as adjusted in accordance with the contract.

In preparing this Tender we have taken account of the obligations relating to employment protection and working
conditions that are in force in the place where the works are to be carried out, including the contract requirements.

In consideration of your providing us with the contract documents, we agree not to withdraw this offer until the
later of:

(a) 180 days?® after the end of the last day for submission of this Tender
(b) expiry of at least 21 days written notice to terminate this Tender given by us, which may not issue
prior to the expiry of the period at (a)
Your acceptance of this Tender within that time will result in the Contract being formed between us.
We agree that you are not bound to accept the lowest or any tender you may receive.

We agree that if any contract formed by acceptance of this Tender is determined to be void, voidable,
unenforceable, or ineffective, any damages for which you may be liable will not exceed the amount that would
have been payable under clause 12.6 of the Conditions of the contract on termination under clause 12.5 of the
Conditions of the contract.

1 If the tenderer is not incorporated in Ireland, execution will be in accordance with the law of its jurisdiction of incorporation for execution in
Ireland
2 please refer to www.revenue.ie for details of current rates of VAT

3 If not otherwise specified, read as 180 days
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Is sinne, le meas*

Signed on behalf of

Name of Tenderer

Signature of authorised person

Business Name

Business Address

Tax Ref. Number Company Registration | Business Registration

(Required) Office No. or No. (where
equivalent (where applicable)
applicable)

In the presence of

Signature of witness

Name of witness

Witness’s occupation

Witness’s address

4 Tenderers are directed to the provisions of section 5.14 (ITT-W1) or 5.12 (ITT-W2) of the Instructions to Tenderers with regard to the
signing of this Form of Tender. Tenderers are reminded that as set out in section 5.4 of the Instructions to Tenderers, Tenderers are
permitted to sign the Form of Tender using alternative signature blocks in the event that the template signature blocks provided herein are
not suitable having regard to the characteristics of the Tenderer or the circumstances of the signing.
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OR (If the Tenderer is an individual)
Signed by

Signature of Tenderer

Name of Tenderer

Business Name

Business Address

Tax Ref. Number
(Required)

In the presence of

Signature of witness

Name of witness

Witness’s occupation

Witness’s address

FTS1 v2.10 16-06-2026

Company Registration
Office No. or
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OR (if the Tenderer is a consortium or an unincorporated joint venture) .

Tenderers are reminded that each member of a consortium or joint venture must separately sign the Form of
Tender. Add further signing blocks as required. Add additional pages as required for each member of the
consortium/joint venture.

Signed on behalf of

Name of
Joint Venture Member

Signature of authorised person

Business Name

Business Address

Tax Ref. Number Company Registration | Business Registration

(Required) Office No. or No. (where
equivalent (where applicable)
applicable)

In the presence of

Signature of witness

Name of witness

Witness’s occupation

Witness’s address
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SCHEDULE

PART 1 (Completed by the Employer before Tender)

A Employer’s Representative and Communications (Sub-clauses 4.3 and 4.14)

Details for sending notices under clauses 12 and 13 to the Employer are:

For the attention of: | Chairperson of Board of Management, Carrick-on-Shannon Community
School

Address: | 2-12 Glen Carrick, Summerhill, Carrick-On-Shannon, Co. Leitrim, N41 VX63

Details for sending other notices and communications to the Employer are:

For the attention of: | Mr Bill McEvoy
Address: . MCOH Architects, Old Church, Church Street, Portlaoise, Co. Laois
Phone: | +353(0)57 8622566
eMail: | bil.mcevoy@mcoh.ie

The Employer’s . Mr Bill McEvoy, MCOH Architects
Representative is:

Details for sending notices and other communications to the Employer’s Representative are:

For the attention of: | Mr Bill McEvoy
Address: . MCOH Architects, Old Church, Church Street, Portlaoise, Co. Laois
Phone:  +353(0)57 8622566

eMail: | bill.mcevoy@mcoh.ie

The number of Project Board members for the Contract shall be:

1 member from each Party [Please choose from the options in the drop-down menu on the left]

Note: The names and details of the Employer’'s & Contractor's members of the Project Board must be entered
by the Employer in Schedule Part 3A prior to issue of the Letter of Acceptance.

Limitations on the Employer’s Representative’s authority to perform its functions and powers under the
Contract

Maximum adjustment to the Contract Sum for a single Change Order: €2,000.00, unless approved by the
Employer
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Maximum cumulative value of adjustments to the Contract Sum for Change Orders in any 3-month period:
€0.25% of the Contract Value, unless approved by the Employer

The Employer’s Representative shall not make a Change Order causing or contributing to a reduction in
safety, scope, quality or usefulness of the Works without the Employer’s approval

The Employer will decide whether to accept or reject a value engineering proposal
The Employer must agree to reduce retention if the Defects Period is extended

The Employer’s Representative is to consult with the Employer in relation to any adjustment to the Contract
Sum before determining the adjustment

Where the Employer has appointed a quantity surveyor, the Employer’s Representative is to consult with the
quantity surveyor in relation to any adjustments to the Contract Sum before determining the adjustment

The Employer’s Representative must not waive any of the Employer’s rights or the Contractor’s obligations
under the Contract including without limitation sub-clause 10.3.

B Documents

The Works Requirements are:

As Scheduled in Volume A Works Requirements

The Pricing Document is:

A Bill of Quantities to the Agreed Rules of Measurement 4, Supp 1, Iss 2, as included in Volume C.
[CA Note: Please choose from the options in the drop down menu below for Mechanical & Electrical Works]

Mechanical & Electrical Works measured in accordance with:
The Agreed Rules of Measurement 4 to Supplement 2

The Works Proposals are:

As included in Volume D and attachments - Works Proposals (response to Technical Merit Criteria as outlined
in Appendix 1 of the ITT document and accompanying tender information outlining the technical merit criteria).

C Project Supervisor (Sub-clause 2.4)

The Contractor, or an individual or body corporate named in the Work Proposals, is to be appointed project
supervisor for the construction stage for the Works and any other work on the Site from the Starting Date until all
construction work on the project has been completed.
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D Insurance (Clause 3)
Insurance of the Works: minimum amount insured for professional fees 12%2%?% of the Contract Sum.

Minimum indemnity limit for Public liability insurance: €6,500,000° for any one event, but this limit may be on
an annual aggregate basis for products liability, collapse, vibration, subsidence, removal and weakening of
supports and sudden and accidental pollution.

Minimum indemnity limit for Employers’ liability insurance: €13,000,0007 for any one event.

Maximum excess for Insurance of Works and other Risk Items: €the greater of 1% of the Project Value or
0.5% of Contractors Turnover®.

Maximum excess for Public liability: €the greater of 1% of the Project Value or 0.5% of Contractors
Turnover? in respect of property damage only. There shall be no excess for death, injury or illness.

There is no excess permitted for Employers’ liability insurance.
Permitted exclusions from all Insurances

War, invasion, act of foreign enemies, hostilities [whether war is declared or not], civil war, rebellion,
revolution, insurrection or military or usurped power

Pressure waves caused by aircraft or other airborne objects travelling at sonic or supersonic speeds

Contamination by radioactivity or radioactive, toxic, explosive or other hazardous properties of any explosive
nuclear assembly or its components, in each case not caused by the Contractor or the Contractor’s Personnel

Terrorism
Asbestos

Permitted exclusions from insurance of the Works and other Risk ltems
Use or occupation of the Works by the Employer except in connection with the Works

Unless otherwise specified in the Works Requirements, cost of making good defects in the Works but not
damage caused by such defects to other sound parts of the Works

Wear, tear, normal upkeep or normal repair or gradual deterioration

Inventory losses

Loss of use or any consequential loss of any nature including penalties for delay, non-completion or non-
compliance

Failure of information technology

Mechanical or electrical breakdown but not resulting damage

Cessation of the Works for more than 3 months

Permitted exclusions from public liability insurance:
Persons under a contract of service or apprenticeship with the insured

Property of the insured or in the insured’s custody or control other than existing premises and their contents
temporarily occupied for the purposes of the Works

Defective workmanship or materials but not resulting damage
Mechanically propelled vehicles within the meaning of the Road Traffic Acts
Loss or damage due to design

5 If no percentage stated, 12 % % applies.

6 If no minimum specified, €6,500,000 applies.
7 If no minimum stated, €13,000,000 applies.
8 If no amount stated, €10,000 applies.

9 If no amount stated, €10,000 applies.
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Note: Delete two of the form fields above. If none deleted, permitted exclusion is 'loss or damage due to
design for a fee or for which a fee would normally be charged’

Gradual pollution or contamination

Territorial limits

Unless otherwise specified in the Works Requirements, aircraft and waterborne craft
Fines, penalties, liquidated damages

Permitted exclusions from employer’s liability insurance:
Offshore work
Liability compulsorily insurable under the Road Traffic Acts

Permitted exclusions from professional indemnity insurance
Persons under a contract of service or apprenticeship with the insured.
Ownership, use, occupation or leasing of mobile or immobile property

Effecting or maintenance of insurance of or in connection with the provision of finance or advice on financial
matters

Dishonest, malicious, criminal or deliberate illegal acts
Libel and slander
Insolvency

Fines, penalties, liquidated damages or any penal, punitive, exemplary, non-compensatory or aggravated
damages

Failure of information technology
Contractual liability that would not apply in the absence of the contract

Optional insurance provisions
Sub-clause 3.8 (Existing Facilities and Use or Occupation by Employer) shall apply.

Insurance of the Works and other Risk Items shall include the following property of the Employer, other than the
Works and Works Items:

Not applicable

and the minimum sum for which this property is to be insured shall be €Not applicable.

If Insurance of the Works and other Risk Items is to include terrorism cover, the minimum sum insured shall be
€0.00.

The Contractor is not required to extend the insurance of the Works and other Risk ltems for a Section that has
reached Substantial Completion until the Employer's Representative issues the certificate of Substantial
Completion for the whole Works.

Required extensions to Insurance

N/A

Professional indemnity insurance is required. If required, the professional indemnity insurance is to be kept in
FTS1 v2.10 16-06-2026
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place for 12 years after Substantial Completion of the Works is certified by the Employer’s Representative. If
required, the minimum indemnity limit for professional indemnity insurance shall be €1,000,000 in the annual

aggregate limit.

The maximum excess shall be the greater amount of 2% of the Contractor’s annual turnover or €5,000.

E Performance Bond (Sub-clause 1.5)

A performance bond is required.

The amount of the performance bond shall be 12.5%'° of the initial Contract Sum up to certification of Substantial

Completion of the Works, and 6.25%"! of the initial Contract Sum for

450 days after that.

Note: Delete one of the two form fields above. If none deleted, read as '450 days after that.’

F (i) Collateral Warranties (Sub-clause 5.5)

Collateral warranties are required from the following categories of Specialists, by the following dates; and the
amount withheld from payments under sub-clause 11.4.1 are as follows:

Date for

Category of Specialist warranty

F (ii) Ancillary Certificates (Sub-clause 5.8)

Minimum

. . Maximum
indemnity
s excess for
Amount limit for .
. . professional
withheld professional . .
. - indemnity
indemnity .
. insurance
insurance

Ancillary Certificates are required from the following categories of Contractor’'s Personnel. The list reflects the
works elements known at the time of tender but does not limit the Contractor’s duties under sub-clause 2.3.1:

Category of Contractor’s Personnel

M&E Consultant ancillary certs for inspection &
completion

Architects ancillary certs for inspection & completion

10 If no percentage stated, 10% applies.
1 If no percentage stated, 5% applies.
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Category of Contractor’s Personnel
Heating System Designer
Pressure Test results

Gas commissioner certs

Hot/Cold water Storage/Distribution  System
Designer
Petrol interceptor Designer / Manufacturer

/Contractor

Precast Concrete elements- floors, lintels, stairs,
tanks etc Designer / Manufacturer /Contractor

Blockwork installation Designer / Manufacturer
/Contractor

Insulation & ancillaries Designer / Manufacturer
/Contractor

Radon & Waterproofing Contractor

External Windows & Doors Designer/ Manufacturer
Curtain Wall Systems Designer/Manufacturer

External Plastering Contractor

Internal Joinery/Door& screen
Stud Partitions

Fire Proofing- cavity barriers, fire
intumescent paint...etc

batting,

Ballustrades and Handrails Designer / Installation
Suspended Ceilings

Painting & Decorating
Roller Shutter

Blinds
Fall arrest system

Fire Alarm Detection system Designer

FTS1 v2.10 16-06-2026

Category of Contractor’s Personnel
Electrical System Designer
Security installer certs

Boiler and water heater commissioner certs

Foul Pumping Station Designer / Manufacturer
/Contractor

Concrete installations- formwork, insitu concrete,
screeds Designer / Manufacturer /Contractor

Tarmac/ Manufacturer

/Contractor

Surfacing Designer /
Structural Steel Designer / Manufacturer

Roof Drainage Systems Designer / Manufacturer
/Contractor

Roofing Designer / Manufacturer /Contractor

Drainage, Paving & Footpaths Designer /
Manufacturer /Contractor
Rainwater  Harvesting  System  Designer /

Manufacturer /Contractor
Fencing & gates Designer/ Installation
Fire extinguishers

Fire door design - badge/plate/manufacturer. rating
30/60min

Floor Finishes & Tiling Manufacturer /Contractor
Stud Partitions

Lift Designer / Manufacturer /Contractor

Folding Partition

Ironmongery

Disabled Refuge alarm

Emergency Lighting
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F (iii) Named Specialists (Sub-clause 5.4)

Category Type' Specialist Form of Contract  Specialist

of

down menu below]

Specialist Contract

Contract Works Requirements
Specialist [Please choose from the options in the drop- Value?2

Reserved using CIF "NN SUB-CONTRACT

Reserved using CIF "NN SUB-CONTRACT

Reserved using CIF "NN SUB-CONTRACT

Reserved using CIF "NN SUB-CONTRACT

Reserved using CIF "NN SUB-CONTRACT

Reserved using CIF "NN SUB-CONTRACT

Reserved using CIF "NN SUB-CONTRACT

Reserved using CIF "NN SUB-CONTRACT

reference

Name and contact
details of Specialist

(where already known)

Note 1: Novated Specialists are those whose contract with the Employer is to be novated to the Contractor.
Reserved Specialists are those who are to be appointed by the Contractor following a tender competition

administered by the Employer.

Note 2: The Specialist Contract Sum shall be entered here, where known, in the case of Novated Specialists.
Where the sum is not known, in the case of Novated and Reserved Specialists, the Reserved Sum shall be

entered.

Note: In Schedule Part 3B, the Employer is to enter the Category of Specialist, the Name and contact details of
Specialist and the Contractor’s tendered percentage addition prior to issue of the Letter of Acceptance. The details
inserted here under Category of Specialist must match those inserted in Schedule Part 3B

G Dates for Substantial Completion, Sections, Liquidated Damages, Retention

The Works

Section: PHASE 1

1. CARRY OUT ALTERATIONS
WITHIN EXISTING BUILDING.
CONSTRUCT NEW TEMPORARY
FIRE ESCAPE FROM STAIRWELL
(SEE TEMPORARY FIRE ESCAPE
BELOW).ALTERATIONS TO BE CO-

FTS1 v2.10 16-06-2026

Date for Substantial
Completion

Last day of 21
Months (91 Weeks)
starting on the
Contract Date

Last day of 4 Month
(17 Weeks) period
starting on the
Contract Date

Rate of liquidated
damages

€See Sections as
per Below

€22,000 per Month

Reduction in
retention on
Substantial
Completion
of Section
(%)

50%
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ORDIANTED WITH THE SCHOOL TO
ENSURE SAFE ACCESS AND
ESCAPE IS MAINTAINED FOR
STUDENTS.

2. SERVICES TO BE DIVERTED
AROUND FOOTPRINT OF BUILDING
AND KEPT LIVE. WATERMAIN TO BE
CUT BACK AND LOOPED WITH
RELOCATED HYDRANT INSTALLED
WITH SCHOOL COVERAGE
MAINTAINED AND LIVE FOR FIRE
SERVICES.

3. CUT BACK EXISTING TREES
TO MAKE WAY FOR NEW GAS
COMPOUND AND TURNING HEAD.

4. CONSTRUCTION OF NEW
GAS COMPOUND.

5. DIG TRENCH AND INSTALL
LPG PIPEWORK TO CONNECT TO
EXISTING SCHOOL.

6. REMOVE EXISTING GAS

TANK, AND ASSOCIATED
PIPEWORK.

7. DEMOLISH EXISTING
CONTAINER.

8. RESURFACING EXISTING
GROUND AREA AND TURNING INTO
LARGER GRASS AREA.

9. WIDENED ACCESS ROAD AND
NEW GATE.

Section: PHASE2

1. CONSTRUCT  TEMPORARY
CONSTRUCTION ROAD AND WIDEN
MAIN ENTRANCE TO ALLOW FOR
SEPARATION OF CONSTRUCTION
TRAFFIC TO THE SITE.

2. SCHOOL HOARDING TO BE
CONSTRUCTED SEPARATING THE
STUDENTS CIRCULATION FROM
THE CONSTRUCTION SITE.

3. REMOVAL OF
FIXTURES/FITTINGS WITHIN
EXISTING CAR PARK AND BALL
COURTS.

4.  DEMOLITION OF SHED AND
PART OF THE EXISTING SCHOOL
CAR PARK (AS SHOWN).

5. CONSTRUCT NEW SCHOOL
EXTENSION INCLUDING

FTS1 v2.10 16-06-2026

Date for Substantial
Completion

Last day of 12 Month
(52 Weeks) period
starting 4 Months
after the Contract
Date

Rate of liquidated
damages

€40,000 per Month

Reduction in
retention on
Substantial
Completion
of Section
(%)

50%
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PERIMETER PATH , EXTERNAL
STEPS AND RETAINING WALL.

6. NEW SURFACE WATER TO BE
REDIRECTED UNTIL THE NEW
ATTENUATION TANK IS INSTALLED
(REFER TO CIVIL FOR FURTHER
INFORMATION)

Section: PHASE 3

1. DECANT STUDENTS INTO
NEW EXTENSION.

2. REMOVE/ DEMOLISH
EXISTING PREFABS. CONSTRUCT
NEW HAMMER HEAD.

3. PLACE SKIP INTO ITS
ALLOCATED SPACE.

4. CONSTRUCT NEW BALL COURT.
Section: PHASE 4:

1. REMOVAL OF CONTACTORS
TEMPORARY ROAD.

2. DEMOLITION OF EXISTING
CAR PARK AND ASSOCIATED
LANDSCAPING.

3. PART DEMOLITION OF
EXISTING ENTRANCE WALL. REFER
TO DRAWING TD-408 FOR DETAILS.

4. CONSTRUCT NEW CARPARK,
PATHS, BICYCLE STANDS AND
ASSOCIATED LANDSCAPING.

5. CONSTRUCT NEW
CONCRETE PATH AND AREAS OF
GRASS (TO TEMPORARY ROAD
ACCESS ALSO) TO BE REGRADED.

6. CONSTRUCT NEW ENTRANCE
WALL AND GATES.

PHASE 4B:

7. WORKS AROUND EXISTING
ENTRANCE TO BE CARRIED OUT
DURING SCHOOL HOLIDAYS OR
CO-ORDINATED WITH SCHOOL.

H Early Completion (Sub-clause 9.6)

Date for Substantial
Completion

Last day of 3 Month
(13 Weeks) period
starting 16 Months
after the Contract
Date

Last day of 2 Month (9
Weeks) period
starting 19 Months
after the Contract
Date

Rate of liquidated
damages

€22,000 per Month

€22,000 per Month

Reduction in
retention on
Substantial
Completion
of Section
(%)

50%

50%

The Employer's Representative is required to issue the certificate of Substantial Completion if the Works or a
Section reaches Substantial Completion before its Date for Substantial Completion.
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) Defects Period

The initial Defects Period is one year'? from the date of Substantial Completion of the Works.

J Random Checks for Employment Records
Sub-clause 5.3.3A(2) shall be part of the Contract.

K Delay Events, Compensation Events, Programme Contingency, Delay Costs, Adjustments
(Sub-clauses 9.3, 9.4, 10.1, 10.6, 10.7, clause 14)

Delay Events and Compensation Events are as follows:

Compensation

Event Delay Event Event
1 The Employer's Representative gives the Contractor a Yes Yes
Change Order
2 The Employer's Representative directs the Contractor to
search for Defects or their cause and no Defect is found, and
; ! Yes Yes
the search was not required because of a failure of the
Contractor to comply with the Contract
3 The Employer's Representative directs the Contractor to
Yes Yes
suspend work under sub-clause 9.2
4 The Contractor suspends work in accordance with sub-clause
Yes Yes

12.3

5 There is a factual error in information about the Site or setting
out information in the Works Requirements. [This does not Yes Yes
include an error of interpretation.]

6 The Employer takes over part of the Works before Substantial

Completion of the Works and any relevant Section Ve Ve
7 The Employer’s Representative does not give the Contractor
an instruction required under sub-clause 4.5.4 within the time Yes Yes
required under sub-clause 4.11.2 when the Contractor has
asked for the instruction in accordance with sub-clause 4.11.1
8 The Employer does not allow the Contractor to occupy and Yes Yes

use a part of the Site in accordance with sub-clause 7.1

9 The Employer does not give the Contractor a Works Item or
other thing as required by the Contract when the Contractor Yes Yes
has asked for it in accordance with sub-clause 4.11.1

10 Employer’'s Personnel working on the Site under clause 7.6
interfere with the execution of the Works on the Site, and the

interference is unforeseeable and not in accordance with the Ve Ve
Contract
11 The Employer instructs the Contractor under sub-clause 3.2.3
to rectify loss of or damage to Risk Items for which the
Contractor is not responsible Yes Yes
12  Loss of or damage to the Works that is at the Contractor’s risk
. X Yes No
in accordance with sub-clause 3.2
13 A weather event as described below Yes No

12 If no period stated, one year applies.
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14

15

16

17

18

19

20

21

Event

A strike or lockout affecting the construction industry generally
or a significant part of it, and not confined to employees of the
Contractor or any Contractor’s Personnel

Delay to the Works caused by the order or other act of a court
or other public authority exercising authority under Law, that
did not arise as a result of or in connection with an act,
omission or breach of Legal Requirements of the Contractor
or the Contractor's Personnel or a breach of the Contract by
the Contractor

A breach by the Employer of the Contract delaying the Works
that is not listed elsewhere in this table.

A difference between the Contract value of the Works
according to the quantities and descriptions in the Pricing
Document and the Contract value of the Works described in
the Works Requirements, because the Pricing Document,
when compared with the Works Requirements

includes an incorrect quantity or

includes an item that that is not included in the Works
Requirements or

excludes an item that is included in the Works
Requirements or

gives an incorrect item description

and the difference for an item in, or that should have been in,
the Pricing Document is more than €500.

An item of archaeological interest or human remains is found
on the Site, and it was unforeseeable

The Contractor encounters on the Site unforeseeable ground
conditions (not resulting from weather) or unforeseeable
human-made obstructions in the ground, other than Utilities

The Contractor encounters unforeseeable Utilities in the
ground on the Site

Owners of Utilities on the Site do not relocate or disconnect
Utilities as stated in the Works Requirements, when the
Contractor has complied with their procedures and the
procedures in the Contract, and the failure is unforeseeable

In the above table

Delay Event

Yes

Yes

Yes

No

Yes

Yes

Yes

Yes

Compensation
Event

No

No

Yes

Yes

Yes

Yes

Yes

No

Utilities means conducting media and apparatus for water, sewage, electricity, gas, oil, telecommunications,
data, steam, air, or other services, and associated apparatus and structures.

A condition, circumstance or occurrence is unforeseeable if an experienced contractor tendering for the Works
could not have reasonably foreseen it on the Designated Date, having inspected the Site and its surroundings
and having satisfied itself, insofar as practicable and taking into account any information in connection with the
Site provided by the Employer, as to all matters concerning the Site, including its form and nature and its
geotechnical, hydrological and climatic conditions.

WE 1.0 is the document entitled Weather Events WE 1.0 published on https://cwmf.gov.ie/en/resources/weather-
events/ on the Designated Date.

A weather measurement for a month means each of the following:

the number of days with rainfall exceeding 10 millimetres
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the number of days with minimum air temperature less than 0 degrees Celsius and
the number of days with maximum mean 10 minute wind speed exceeding 15 metres per second
as recorded at Knock Airport weather station.

If no weather station is named, the Met Eireann station nearest the Site is used. If the station named, or the
nearest one, does not record the weather measurements, the station nearest the Site that records that weather
measurement is used.

A weather event is when in a month between the Starting Date and the Date for Substantial Completion of the
Works a weather measurement exceeds the number of days for the same item, the same weather station, and
the corresponding month in WE 1.0.

If a weather event occurs in a month and there is to be an extension to a Date for Substantial Completion under
sub-clause 9.3.2, the amount of the extension is the lesser of (a) the extension to be made under sub-clause
9.3.2 and (b) the difference between the weather measurement and the number of days for the corresponding
item in WE1.0. No day is counted for more than one weather measurement.

An order or other act of a court or other public authority exercising authority under Law includes a Covid-
19 Mandatory Closure.

In sub-clause 9.4:

The first threshold is 15 Site Working Days of delay caused by Compensation Events.
The second threshold is 25 Site Working Days of delay caused by Compensation Events.

In sub-clause 10.6.4(3), the rates to be used to determine the cost of plant are the rates in

Not Applicable

modified as follows:

Rates will be treated as if in euro

and any rates in the Pricing Document.

In sub-clause 10.7, the amount to be added for delay cost is in accordance with  sub-clause 10.7.1(2) the daily
rate tendered by the Contractor in the Schedule, part 2D

For purposes of sub-clause 10.7, the Contractor is to tender in part 2D a single daily rate for delay costs

L Payment Particulars (Clause 11)
Period for interim payment is monthly.
Minimum amount for interim payments, except release of retention, € 5,000.00 '3

Up to the percentage stated below of the Contract value of the following unfixed Works Items may be included in
an interim payment in accordance with sub-clause 11.2.

On-Site Materials % of Contract value

90

13 If none stated, no minimum applies.
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Off-Site Materials with Bond % of Contract value

90

The retention percentage is 3%".

M Cap on Liability (Sub-clause 3.10)

Subject to sub-clause 3.10.2 of the Conditions of Contract, the monetary amount of the Contractor’s liability to
the Employer under or arising out of this Contract shall not exceed the amount stated below?>.

€ ( euro).

N Conciliation, Adjudication and Arbitration (Sub-clauses, 13.2 13.3 and 13.4)

For the purposes of resolution of a dispute by conciliation the parties to the contract shall agree on the
appointment of:

[Please choose from the options in the drop-down menu below]

A Conciliator appointed for each conciliation

[For Contract Values in excess of €10m the appointment of a Standing Conciliator is mandatory]

Where there is a Standing Conciliator, the Standing Conciliator shall be named in Schedule Part 3C and appointed
prior to the Starting Date.

The amount allowed in the Pricing Document by the Employer [which may be adjusted prior to the issue of the
Letter of Acceptance where the Standing Conciliator has been identified and their fee has been agreed] will be
the entire amount recoupable by the Contractor for their share of the Standing Conciliator’s fee for performance
of Standing Conciliator duties, other than facilitating a Co-Operation Meeting under sub-clause 4.1, chairing a
Project Board meeting under sub-clause 13.1 or conciliating a dispute referred under sub-clause 13.2. The
Standing Conciliator’s fees shall be shared equally between the Parties for the purposes of sub-clauses 4.1, 13.1
and 13.2.

Appointment of a conciliator or Standing Conciliator for the purposes of conciliating a dispute referred under sub-
clause 13.2 of the Conditions of Contract should be executed using Model Form: MF1.16 — Appointment of
Conciliator

Appointment of a Standing Conciliator for performance of Standing Conciliator duties, other than conciliating a
dispute referred under sub-clause 13.2 should be executed using Model Form: MF1.18 Appointment of Standing
Conciliator

Failing agreement, the conciliator [or Standing Conciliator] will be appointed by: 16

The President of the RIAI

Unless the parties agree to apply the Capital Works Management Framework (CWMF) Arbitration Rules for use
with Public Works and Construction Services Contracts (AR1) published on https://cwmf.gov.ie/en/pillars/pillar-
1/arbitration-rules/ on the date 10 days before the latest date for submission of Tenders for this contract
(disregarding any amendments posted on that date) the arbitration rules shall be the Rules of Arbitration of the
International Chamber of Commerce (ICC Arbitration Rules).

" if no percentage stated, 10% applies.
15 If no sum is stated, the applicable amount is an amount equal to the Contract Sum.
16 If left blank the default is The President, The Royal Institute of the Architects of Ireland (RIAI)
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The person or body to appoint the arbitrator, if not agreed by the parties, is: 7

The President of the RIAI

The person to appoint the adjudicator, if not agreed by the parties, is

Chairperson of the Panel of Adjudicators

(0] Rights in Contractor’s Documents (Sub-clause 6.4)

Copyright and all other rights in the following Contractor's Documents and Works Proposals described in sub-
clause 6.4.2 transfers to the Employer in accordance with sub-clause 6.4.

Nil

P IPI Measures (Sub-clause 10.10)

Sub-clause 10.10 shall not apply.

17 If left blank and the arbitration rules are the Capital Works Management Framework (CWMF) Arbitration Rules for use with Public Works
and Construction Services Contracts (AR1) the default is The President, The Royal Institute of the Architects of Ireland (RIAI). If the
arbitration rules are the Rules of Arbitration of the International Chamber of Commerce (ICC Arbitration Rules), the appointment of the
arbitrator shall be made in accordance with those rules.
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SCHEDULE

PART 2 (Completed by the Contractor and included with Tender)

A Communications (Sub-clause 4.14)
Details for sending notices under clauses 12 and 13 to the Contractor are:

For the attention of:

Address:

Details for sending other notices to the Contractor are:

For the attention of:
Address:

Email:
The Contractor’s agent'® in the Republic of Ireland for service of legal process is:
Name:

Address:

B Reliance Documents (Sub-clause 1.6)

The Contractor shall provide reliance guarantees and/or reliance warranties in the form(s) in the Works

Requirements and in accordance with sub-clause 1.6 as follows:

Name of Name of Name of
Reliance Document: Guarantor Guarantor Guarantor
[Warrantor [Warrantor [Warrantor

Reliance Guarantee

Reliance Warranty

C Dates for Substantial Completion

Name of
Guarantor
[/Warrantor

Date for Substantial

Completion

Number of days after the

Contract Date

(To be completed by Contractor
in Tender ONLY if not completed
by Employer in Part 1)

18 An agent in the State must be named if the Contractor’s registered office or other principal place of business is outside the State.
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The Works

Section: (Employer to complete names of sections)

Section: (Employer to complete names of sections)

Section: (Employer to complete names of sections)

Section: (Employer to complete names of sections)

D Adjustments to the Contract Sum including Delay Costs (Sub-clauses 10.6 and 10.7)

The Contractor’s tendered percentage addition to costs of labour
(If negative, blank or less than 35%, read as 35%)

The Contractor’s tendered percentage addition to costs of labour shall include all costs incurred by the
Contractor (excluding VAT) for those workers engaged on additional or substituted work required as a
result of a Compensation Event, that are additional to the basic hourly rate of pay for the relevant category
of worker in an applicable sectoral employment order made under the Industrial Relations Acts 1946-2015.
It shall include (but not be limited to) the following components of cost:

All costs incurred with meeting legal requirements (including but not limited to PRSI), pension
contributions, death in service contributions, sick pay contributions; and

Plus Rates; and
Allowances; and
overheads; and

profit and loss of profit.

Plus Rates

A Plus Rate is the balance remaining when the basic hourly rate of pay for the relevant category of worker
under an applicable sectoral employment order made under the Industrial Relations Acts 1946-2015 is
deducted from the basic hourly rate of pay paid to a worker in accordance with the workers terms and
conditions of employment. It does not include Allowances.

Allowances

Allowances are payments made to workers that are additional to the basic rate of pay paid to a worker
and may include (but not limited to):

(a) any bonuses, productivity, incentive or other bonus;

(b) any special allowances particular to the category of worker (such as tool money);
(c) overtime;

(d) unsocial hours working and Sunday working;

(e) sick pay and public holiday and annual holiday pay;

(f) absences due to training;

(g) travelling time;

(h) subsistence (such as country money);

(i) any other payments not included in the foregoing.

The Contractor’s tendered percentage addition to costs of materials

(If negative or blank, read as 0%)
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The Contractor’s tendered percentage addition/deduction to costs of plant

(A deduction of more than 50% will be read as a deduction of 50%. If the entry is blank it %

will be read as 0%)

The tendered percentage addition for costs of materials and the tendered percentage addition/deduction
for costs of plant provided shall include on-costs, overheads and profit, and exclude VAT.

Note: The tendered percentage addition to costs of labour, the tendered percentage addition to costs of materials
and the tendered percentage addition/deduction to costs of plant provided above does not apply to named
Specialists’ Works. Where additional or substituted work, or part thereof, includes named Specialists’ Works, and
a valuation is determined in accordance with Sub-clause 10.6.4 that valuation, or part thereof, shall be based on
the tendered percentage addition to costs of labour, the tendered percentage addition to costs of materials and
the tendered percentage addition/deduction to costs of plant as tendered by the respective named Specialist.

Tendered rate of delay costs (only if the Schedule,
part 1K states that Sub-clause 10.7.1 (2) applies)

The Contractor’s tendered rate of delay costs is € excluding VAT per

(If left blank, or stated as a negative value, read as zero.) Site Working Day.

If part 1K states that separate rates are to be tendered for separate periods or parts of the Works, the
Contractor’s tendered rates are as follows:

Period or part of the Works (part 1K) Tendered Rate
ST per Site Working Day
ST per Site Working Day
ST per Site Working Day
€ per Site Working Day

Note: The tendered rate of delay costs provided above do not apply to named Specialists’ Works. The amount
that may be added to the Contract Sum for delay costs in accordance with sub-clause 10.7 (where sub-clause
10.7.1 (2) applies) shall take account of the tendered rate of delay costs for named Specialists’ Works to the
extent that named Specialists’ Works are subject to an extension to the Date for Substantial Completion of the
Works that is a result of a Compensation Event under the Contract between the Employer and Contractor
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SCHEDULE

PART 3 (Completed by the Employer after Tender and prior to issue of the Letter of Acceptance)
A Project Board (Sub-clauses 4.15)

The Employer and Contractor shall only propose the number of Project Board members permitted in
Part 1A of this Schedule.

The Parties shall agree at a preliminary meeting of the Project Board the format and procedure by
which all disputes referred to it shall be reviewed and agree the schedule of standing meeting dates.
The preliminary meeting shall be held prior to the Starting Date. Each Party shall appoint a single point
of contact as notified to the other Party from time to time. The Project Board shall meet at least every
60 days, unless otherwise agreed in accordance with Clause 13.1.2 of the Contract.

Where there is a Standing Conciliator appointed, they shall chair the Project Board meetings. The
Standing Conciliator shall chair the Project Board meetings independently and shall not attend as a
representative of either of the Parties.

The names and details of the Employer’s members of the Project Board must be entered below prior to
issue of the Letter of Acceptance.

The Employer's members of | \Member 1
the Project Board:
Relationship to the Employer’s organisation:

Member 2:

Relationship to the Employer’s organisation:

Member 3:

Relationship to the Employer’s organisation:

Note: A minimum of 1 member and a maximum of 3 members, depending on project value and complexity, must
be named by the Employer. At least 1 member must hold a construction related role within the Employer’s
organisation or have construction related qualification or a construction related background which could be
described as relative to the project description. For the purposes of membership of the Project Board external
consultants to the Employer may be named for membership of the Project Board. All Project Board members
must have the capacity and authority to negotiate agreements that will be binding on the Party that they represent.

Note: Neither the Employer’s Representative nor any design team member, or their employees, may be a named
as a member of the Project Board nor may they attend the meetings of the Project Board unless requested to do
by the Project Board. No Employer's member of the Project Board maybe subordinate within the reporting
structure of the project to the Employer’s Representative.

The names and details of the Contractor’s members of the Project Board must be entered below prior to
issue of the Letter of Acceptance.

The Contractor's members of | Member 1
the Project Board:
Relationship to the Contractor’s organisation:

Member 2:
Relationship to the Contractor’s organisation:

Member 3:

Relationship to the Contractor’s organisation:
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Note: At least 1 member must hold a construction related role within the Contractor's organisation or have
construction related qualification or a construction related background which could be described as relative to the
project description. For the purposes of membership of the Project Board external consultants to the Contractor
may be named for membership of the Project Board. All Project Board members must have the capacity and
authority to negotiate agreements that will be binding on the Party that they represent.

Note: The Contractor's Representative may not be a member of the Project Board nor may they attend the
meetings of the Project Board unless requested to do so by the Project Board. No Contractor's member of the
Project Board maybe subordinate to the Contractor’'s Representative within the reporting structure of the project.

B Named Specialists (Sub-clauses 5.4)

Category of Name and contact details of  Specialist Contract Contractor’s tendered
Specialist’ Specialist Sum percentage addition?

%
%
%
%
%
%
%

%

Note 1: The category of Specialist inserted above must match that inserted at Schedule Part 1F(iij)

Note 2: The Specialist Contract Sum shall be entered here in all cases. No Reserved Sums may be entered as
the Specialist Contract Sum must be known before issue of the Letter of Acceptance to the Contractor

Note 3: The Contractor’s tendered percentage addition generates the Contractor’s profit on each of the named
Specialist's Sums. It is inserted in the Pricing Document by the Contractor at Tender Stage. The Contractor’s
tendered percentage addition is to be inserted above by the Contracting Authority. Where the tendered
percentage addition is less than zero in the Pricing Document it shall be read as zero and inserted in the Schedule
Part 3B as zero. When the Contractor’s tendered percentage addition is to be taken into account for adjustments
to the Contract Sum, in accordance with sub-clause 10.6 of the Conditions, the figures inserted in the Schedule
Part 3B shall be used.

C Conciliation, Adjudication and Arbitration (Sub-clauses 13.2, 13.3 and 13.4)

[Insert name and details of Standing Conciliator here once appointment has been agreed]

Name:
Address:

Contact Details:
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Appendices to Clause 15 Price Variation
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Appendix 4 to Clause 15 Price Variation

PART 1 PROPORTIONS OF LABOUR, MATERIALS, FUEL,
NON-ADJUSTABLE OVERHEADS AND PLANT

Works Percentage of Contract Sum
(a) Labour 31%
(b) Materials 57%
(c) Fuel 2%
(d) Non-Adjustable Overheads 5%
(e) Plant 5%
Total Must equal 100%

PART 2 PERMITTED INCREASE THRESHOLD

The Permitted Increase Threshold is 6%
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INDICES AND WEIGHTINGS FOR MATERIAL CATEGORIES AND FUEL CATEGORIES

In respect of the Material Categories identified below, the following weightings apply and (the total of such

weightings shall amount to a factor of one (1)).

Appendix 5 to Clause 15

Part 1: Material Categories Indices and Weightings

Weighting Material Category
) 0.04 Stone, sand and gravel
of which
(1.1) 0.03 Stone
(1.2) 0.01 Sand and Gravel
(2) 0.01 Cement
(3) 0.05 Ready Mixed Mortar and Concrete
(4) 0.05 Concrete Blocks and Bricks
(5) 0.04 Other Concrete Products including precast
(6) 0.16 Structural Steel and Reinforcing Metal
of which
(6.1) 0.08 Structural Steel of which
(6.1.1) 0.07 Fabricated Metal
(6.1.2) 0.01 Other structural steel
(6.2) 0.04 Reinforcing Metal
(6.3) 0.04 Other Steel Products
(7) 0.05 Rough Timber (including plain sawn)
of which
(7.1) 0 Hardwood
(7.2) 0.05 Softwood
(8) 0.06 Machine treated timber
of which
(8.1) 0.03 Wooden Windows and Doors
(8.2) 0.03 Other treated timber
9) 0.05 Bituminous macadam, asphalt and bituminous
emulsions
of which
(9.1) 0.05 Bituminous macadam and asphalt
(9.2) 0 Bituminous emulsions
(10) 0.1 Electrical Fittings
of which
(10.1) 0.01 Lighting Equipment
(10.2) 0.9 Protection and Communication
Equipment
(11) 0.39 All other materials
of which
(11.1) 0.07 Plumbing Materials including Sanitary
ware
(11.2) 0.04 HVAC (Heating and Ventilation
Equipment)
(11.3) 0.03 Insulating Materials
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Weighting Material Category

(11.4) 0.02 Pipes and Fittings
of which

(11.4.1) 0.02 PVC
(11.4.2) 0 Copper
(11.5) 0.04 Plaster
(11.6) 0.01 Paints, oils and varnishes
(11.7) 0.01 Glass
(11.8) 0.08 All other metal fittings
(11.9) 0.09 All other products
Total Must equal 1.00

The index for each Material Category is the corresponding index in Table 3 Detailed Wholesale Price Indices
(excluding VAT) for Building and Construction Materials published by the CSO.

(CA NOTE: When Contracting Authorities elect to assign a weighting to a sub-category within any of the main
categories 1 to 11 (i.e. those in bold text in the above table), the aggregate sum of any sub-weightings in a main
category must equal the weighting allocated to the main category.)

For Example:
) 0.4 Stone, sand and gravel
of which
(1.1) 0.3 Stone
(1.2) 0.1 Sand and Gravel
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Part 2: Fuel Categories Indices and Weightings

In respect of the Fuel Categories identified below the following weightings, (the total of such weightings shall
amount to a factor of one (1)) and indices apply.

Weighting Fuel Category Index

1) 0.00 Fuel Oil The index for the category “Fuel Oil” in Table
5, Wholesale Price Indices (excluding VAT) for
Energy Products (i.e. Fuels purchased by
Manufacturing Industry)

(2) 0.20 Electricity The index for the category “Electricity” in Table
7 COICOP Division 04 Housing, Water,
Electricity, Gas and Other Fuels of the
Consumer Price Index, published by the CSO.
3) 0.80 Gas Oil (other than | The index for the category “Gas Qil (other than
autodiesel) autodiesel)” in Table 5 Wholesale Price Indices
(excluding VAT) for Energy Products (i.e.

Fuels purchased by Manufacturing Industry)
for Gas Qil (other than autodiesel)

Total Must equal
1.00

Part 3: Labour Categories and Weightings

In respect of the Labour Categories identified below the following weightings, (the total of such weightings shall
amount to a factor of one (1)) apply.

Weighting Sectoral Employment Order applicable to workers in the
1) 0.68 Construction Sector (as defined in the applicable sectoral
) employment order)
2) 017 Mechanical Engineering Building Services Contracting Sector (as
) defined in the applicable sectoral employment order)
3) 0.15 Electrical Contracting Sector (as defined in the applicable sectoral
) employment order)
Total Must equal
1.00
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