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Louth and Meath Education and Training Board

RFT 22.019 CfT 8642316 Query Response Sheet No. 7

RFT 22.019 Invitation to Tender for the Construction of a New TwoStorey Tertiary Education
Building Extension at Drogheda Institute of Further Education for LMETB

This query response sheet contains responses to queries received up to (16.30) hours on 19/08/2026).

Date/Time
R
Query/Response Query Received
Query 1: 18/08/2026
Good morning, 11:10

Could | please arrange a site visit for Thursday 20th at 11.30am?

Response:
Please note how to arrange site visits Published on 23.07.2026 (Message ID 742680) Query

Response Sheet No. 2

“Site visits can be arranged by contacting: Principal of Drogheda Institute of Further Education:
Shane Williams SWilliams.DFE@Imetb.ie 087 9983252”

Query 2: 18/08/2026
Good morning, 11:13

Unfortunately there are a large number of our M and E contractors taking builders holidays at
the moment. Would it be possible to extend the deadline by a week in order to facilitate this
and give best chance of pricing?

Much appreciated for the consideration.

Response:
Please note the Contracting Authority position was set out on any further extension of time

in Query Response Sheet No. 3 (Message ID 744104) Published on 24.07.2026:

“Please note; after careful consideration to an additional extension of time request, the
Contracting Authority has granted a 2-week extension to the timeline for receipt of tenders.
This was communicated in Message ID 739202 Query response No. 1 Issued on 20.7.2026. The
closing date and time is 12 noon on 31st of August 2026. The Contracting Authority will not be
granting any further extensions.”

Query 3: 19/08/2026
Hi, 16:11
19/08/2026



Due to the current busy holiday period and the scale of this tender we would appreciate an
extension on this tender.

This will allow us to get the most competitive rates as there is a delay in getting material and
subbie prices returned and an extension would be greatly appreciated.

Thanks

Response:
Please note the Contracting Authority position was set out on any further extension of time

in Query Response Sheet No. 3 (Message ID 744104) Published on 24.07.2026:

“Please note; after careful consideration to an additional extension of time request, the
Contracting Authority has granted a 2-week extension to the timeline for receipt of tenders.
This was communicated in Message ID 739202 Query response No. 1 Issued on 20.7.2026. The
closing date and time is 12 noon on 31st of August 2026. The Contracting Authority will not be
granting any further extensions.”

19/08/2026



