SERVICE ITEMS RATES & QUANTITIES SPREADSHEET V2.0

INSTRUCTIONS:
All quantities for listed specific service items to be included in the tendered lump sum fee / percentage fee and based on rates provided
Populate yellow cells only

Complete and submit with tender

= QUANTITIES PER STAGE FOR INCLUSION IN

'g LUMP SUM AND % FEE

_"'c:'a SERVICE ITEM BRIEF SECTION RATE OF MEASUREMENT (UNIT (UNIT I | ] v \'% TOTAL VALUE WITHIN

0 RATE TENDERED LUM SUM &
PERCENTAGE FEE

1 |Increase in length of watercourse to which requirements of the Project Brief are applied 2.3. Time + Rates, per event n/a n/a n/a n/a n/a n/a n/a n/a

2 |Structural Assessment of Existing Structures and Reporting 3.6. Unit cost per item No. 7 0 0 0 0 € -

3 JFlood event data collection & Report 3.7. Time + Rates, per event n/a n/a n/a n/a n/a n/a n/a n/a

4 |Property & Structure Condition Survey & Report 3.8. Unit cost per item No. 0 0 30 0 0 € -

5 Property & Landholding Impact Reports 3.9.1 Unit cost per item No. 0 30 0 0 0 € -

6 |Property Arbitration Support & Attendance 3.9.1,84,95,10.34,11.6 Time + Rates, per event n/a n/a n/a n/a n/a n/a n/a n/a

7 ]General Mgmt. Services Stage | & Il; Project Brief 4.1-4.8 (excl. minutes + agenda) 4.1-4.8 Unit cost per item months 30 24 incl. incl. incl. € -

8 |Steering Group Meetings; Preparation of Minutes & Agenda 4.2. Unit cost per item No. 0 26 incl. incl. incl. € -

9 [Technical Workshops 4.9. Unit cost per item No. 9 7 0 3 0 € -

10 |Reports: Printing 4.11.1 Reimbursable cost n/a n/a 0 0 0 0 0 n/a

11 |Public Participation Day (PPD) Events 5.3.2 Unit cost per item No. 3 0 0 0 0 € -

12 |PPD Display Material Printing 5.3.2 Reimbursable cost n/a n/a 0 0 0 0 0 n/a

13 |PPD Venue Hire 5.3.2 Reimbursable cost n/a n/a 0 0 0 0 0 n/a

14 |Collaborative Workshops 5.4. Unit cost per item No. 3 0 0 0 0 € -

15 |Meetings with third parties 5.5. Unit cost per item No. 10 5 5 10 10 € -

16 |Project Newsletters & Briefing Notes: Printing 5.6. Reimbursable cost n/a n/a 0 0 0 0 0 n/a

17 |Contract Mgmt.; Generally, for 3rd party contract (excl. on site supervision & engagement) 6, 7.2.10, 7.5.1, 8.5, 10.3.2 Unit cost per item No. 4 1 0 0 1 € -

18 |Contract Mgmt.; On Site Supervision & Engagement only, for 3rd party contract 6,7.2.10,7.5.1,8.5,10.3.2 Unit cost per item days 12 3 0 0 2 € -

19 |Additional SoP analysis 7.4.51 Time + Rates, per event n/a n/a n/a n/a n/a n/a n/a n/a

20 |Blockage assessment 7.4.5.6 Unit cost per item No. 1 0 0 0 0 € -

21 JAdditional modelling of Preferred option with blockage in place 7.4.5.6 Time + Rates, per event n/a n/a n/a n/a n/a n/a n/a n/a

22 |Stakeholder Preliminary Design Meetings 7.4.13.2 Unit cost per item No. 5 0 5 0 0 € -

23 JPhoto montages (options and proposed scheme ) 7.5.6.2,8.2.1.2 Unit cost per item No. 6 6 0 0 0 € -

24 JPlanning Consultation; Presentations 8.211 Unit cost per item No. 0 3 0 0 0 € -

25 |Planning Consultation; Public Information Sessions 8.2.1.2 Unit cost per item No. 0 1 0 0 0 € -

26 |Planning Consultation; Venue Hire 8.21.2 Reimbursable cost n/a n/a 0 0 0 0 0 n/a

27 JPlanning Consultation; Council Meeting attendance 8.2.1.3 Unit cost per item No. 0 2 0 0 0 € -

28 JPlanning Responses & Support 8.2.2 Time + Rates, per event n/a n/a n/a n/a n/a n/a n/a n/a

29 |Land Acquisition (CPO process as per Section 8.3, per property) 8.3. Unit cost per item No. 0 30 0 0 0 € -

30 JAdvance contracts (specification, management, procurement) 8.54 Time + Rates, per event n/a n/a n/a n/a n/a n/a n/a n/a

31 |Senior Resident Engineer 9.6: -Unit cost per-item- months |n/a o o 0 o o —ale-

32 |=ecidentEngineer O lalbeectoor o e o o 0 o o -Ale-

00 MecioloaiRecidont Eacinoar o leisect ool e o o 0 o o -Afe-

34 |CGhartered-Quantity-Surveyer 9:6- -Unit-cost-peritem- menths |nfa o o 0 0 o -nfa-

35 |Clerk-of Works 9.6. Unit-cost peritem- months |nfa 0 0 0 0 0 -nla-

36 )=ranleyersResresenintive Ao lateeestoo i months |nfa o o 0 24 e

37 JLiaison with the third party ER (if required) 10.2 Unit cost per item months 0 0 0 0 0 € -

38 |Dispute Resolution; Preparation & Attendance at Standing Concilliator Meetings 10.2.5 Time + Rates, per event n/a n/a n/a n/a n/a n/a n/a n/a

39 IDesign Support Construction Stage; Contractor Design Changes 10.3.3 Time + Rates, per event n/a n/a n/a n/a n/a n/a n/a n/a

40 |Design Support Construction Stage; Client Design Changes 10.3.3 Time + Rates, per event n/a n/a n/a n/a n/a n/a n/a n/a

41 |O&M Training Workshop (one day) 10.4.2 Unit cost per item No. 0 0 0 1 0 € -

42 |Presentations to groups local to scheme 11.4. Unit cost per item No. 0 0 0 3 0 € -
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