Pricing Schedule
Project: Men's and Women's Shed Facility and Accessible WC Alterations
Employer: Cavan and Monaghan Education and Training Board

Tenderer:

Date:

Instructions to Tenderers
1. Tenderers shall complete all sections of this Pricing Schedule.

2. Prices shall include all labour, materials, plant, equipment, supervision, overheads,
profit, testing, commissioning and certification necessary to complete the Works.

3. The Contract is to be awarded as a single contract incorporating Work Package A and
Work Package B.

4. The Tender Sum shall include all ancillary items necessary to provide a complete and
operational facility whether expressly identified or reasonably inferable from the Contract
Documents.

5. All prices shall be exclusive of VAT.
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Work Package A

Men's and Women's Shed Facility

Design and Preliminaries

Item Description Amount (€)
A1 Contractor's Design Services (where applicable)

A2 Project Management, Site Supervision and Coordination

A3 Temporary Works and Site Establishment

Building Structure

Item Description Amount (€)
A4 Structural Floor System

A5 Structural Wall System

A6 Structural Roof System

A7 Structural Internal Partitions

Building Fabric

Item Description Amount (€)
A8  Floor Construction

A9 External Wall Construction

A10 Roof Construction

A11 Vapour Control Layers and Breather Membranes

A12 Airtightness Measures



External Envelope

Item

A13

A14

A15

A16

Description

External Cladding

Roof Cladding

Flashings, Trims and Weathering Details

Gutters and Downpipes

Windows and Doors

Item

A17

A18

A19

Description

External Windows

External Doors

Internal Doors

Internal Finishes

Item

A20

A21

A22

A23

A24

Description

Plasterboard Linings

Joinery and Carpentry Works

Skirtings, Architraves and Trim Finishes

Internal Decoration

Floor Finishes

Amount (€)

Amount (€)

Amount (€)



Services Installations

Item

A25

A26

A27

A28

A29

A30

Description

Electrical Installation

Lighting Installation

Fire Detection and Alarm System
Mechanical Ventilation

Heating Installation

Plumbing Installation

Fixtures and Equipment

Item Description

A31 Kitchen Units and Worktops
A32 Kitchen Appliances

A33 Fixed Furniture and Fittings
External Works

Item Description

A34 Service Connections

A35 External Paths and Hardstanding
A36 Accessibility Works

A37 External Drainage

A38 Reinstatement and Making Good

Amount (€)

Amount (€)

Amount (€)



Completion
Item Description Amount (€)
A39 Testing and Commissioning

A40 Certification, O&M Manuals and Handover Documentation

Subtotal Work Package A €




Work Package B

Alterations to Existing Building and Accessible WC Facility

Alterations to Existing Building

Item

B1

B2

B3

B4

B5

Description

Survey, Investigation and Setting Out
Alterations to Existing Building Fabric
Formation of New Openings
Structural Alterations and Supports

Making Good to Existing Finishes

Fire Compartment Wall

Item

B6

B7

B8

Description

New 60-Minute Fire-Rated Compartment Wall

Acoustic Separation Requirements

Fire Stopping and Cavity Barriers

Floors, Walls and Ceilings

Item

B9

B10

B11

B12

B13

Description

Floor Preparation and Build-Up
Ceramic Floor Tile Finish

Wall Preparation

Wall Tiling

Ceiling Construction and Finishes

Amount (€)

Amount (€)

Amount (€)



Windows and Doors

Item

B14

B15

B16

Description

External Windows

External Door Set

Internal Doors and Ironmongery

Accessible WC Fit-Out

Item

B17

B18

B19

B20

B21

B22

Description

Accessible WC Suite

Accessible Wash Hand Basin

Grab Rails and Accessibility Fittings
Mirror, Dispensers and Accessories
Accessible Signage

Emergency Assistance Alarm

Plumbing and Drainage

Item

B23

B24

B25

B26

Description

Plumbing Installation

Hot and Cold Water Services

Foul Drainage Works

Modifications to Existing Services

Amount (€)

Amount (€)

Amount (€)



Mechanical Services

Item Description Amount (€)
B27 Mechanical Extract Ventilation
B28 Heating Installation

Electrical Services

Iltem Description Amount (€)
B29 Electrical Installation

B30 Internal Lighting

B31 Emergency Lighting

B32 Fire Alarm Alterations and Integration

B33 Testing and Certification

Finishes

Item Description Amount (€)

B34 Painting and Decorating

B35 Final Cleaning and Handover Preparation

Completion

Iltem Description Amount (€)

B36 Testing and Commissioning

B37 Certification and Handover Documentation

Subtotal Work Package B €



Quality / Compliance Documentation

Item Description

L1

L2

L3

L4

As-Built Drawings
Operation & Maintenance (O&M) Manuals
Building Compliance Certificates

Electrical, Mechanical and Specialist Systems Certificates

Subtotal - Quality / Compliance Documentation

Amount (€)




Completion
Item Description
M1 Waste Removal and Disposal

M2 Final Cleaning of Completed Works

Subtotal - Completion

Amount (€)




Statutory Appointment

Item Description Amount (€)

N1 Amount to Act as Project Supervisor Construction Stage (PSCS)

Subtotal - Statutory Appointment €




Tender Summary

Description Amount (€)

Work Package A

Work Package B

Quality / Compliance Documentation

Completion

PSCS
Total Tender Sum (Excluding VAT) €
VAT €
Total Tender Sum (Including VAT) €

Tender Declaration

We confirm that the above prices are inclusive of all labour, materials, plant, site transport, handling, lifting,
assembly, installation, testing, commissioning, certification, warranties, supervision and all ancillary work
necessary for the complete execution of the contract in accordance with the Building Works Specification,

Drawings and Pricing Documents.

Signed:

Position:

Date:




Information Only - Proposed Construction Methodology for Work Package A

This section is for information purposes only and shall not form part of the Contract Sum.

Tenderers shall identify the proposed construction methodology for Work Package A and provide a
brief description of the proposed building system.

Proposed Construction Methodology

Please tick one:

0 Modular Building System

00 Off-Site Manufactured Building System
0 Traditional On-Site Construction

0 Alternative Solution (provide details below)

Description of Proposed Building System
Tenderers shall provide a brief description of the proposed construction methodology, including:
e Structural frame type.
e Floor construction.
e Wall construction.
¢ Roof construction.
e External cladding system.
¢ Insulation system.
e Proposed foundation requirements.
e Principal materials.

e Anticipated design life of the building.



Proposed Programme

Activity Duration

Design Development (if applicable) _ Weeks
Manufacture / Procurement _ Weeks
Site Preparation Works _ Weeks
Building Installation / Construction _ Weeks
Fit-Out & Commissioning _ Weeks

Total Programme Weeks



