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Site investigation works — Acres Road, Phoenix Park, Dublin 8.

Dear Sir/Madam,

Please find attached drawings 3262-DR-001 Acres Road Site Investigation Works.

It is proposed to repair stretches of Acres Road, Phoenix Park. It is proposed to replace the
existing road build-up.

We require you to quote for a site investigation including all the items specified on next pages.

Is mise, le meas,

Signed _ /%%f M

Alexander Fennell CEng MIEI
Civil and Structural Engineering

On behalf of The Commissioners of Public Works in Ireland
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Introduction.
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It is strongly advised that you visit the site prior to the submission of your tenders, and
examine the works required. The tender review will assume that you have visited site.
You will be required to submit: a Traffic Management Plan (TMP), and Method
Statement (MS), and will be responsible for the safety of the general public during
the course of the works.
TMP to comply with Chapter 8 Traffic Signs Manual ‘Roadworks and Temporary
Situations’
The Phoenix Park has a high level of both leisure and community activity.
You are required to submit a detailed Programme for the Works.
The contractor to verify existing site services on site.
Due to very tight Construction Programme, it is desirable that the works shall start on
February 2026 and be completed by promptly. The final report to be submitted by 17th
March 2026.
The tender should be submitted by 12.00 noon on Friday 30th January 2026.
The overall cost of the works is a fixed cost.
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1. Schedule of Works

Item

QTY

Unit

Rate

Total

Comprehensive Report including drawings, sketches and photographs.
Pdf file to be submitted.

No.

Recommendations for proposed road build-up.

No.

Recommendation for existing tarmac to be recycled, quantities capable
for reuse in road build-up.

No.

Slit Trenches.
Trenches to investigate any existing services and
classification of the existing strata.

76

CBR test.
To be carried out 1 m from road crown.

14

No.

Traffic Management Plan (TMP).

TMP to be submitted to OPW White Fields min.

seven days before any work commences.

2no VMS information signs to be used for duration of works.
TMP to comply with Chapter 8 Traffic Signs Manual
‘Roadworks and Temporary Situations’

Heavy vehicular and pedestrian traffic is present in these
areas.

No.

Method Statement (MS).
MS to be submitted to OPW White Fields and min. seven days before
any work commences.

Sum

Reinstatement.

All slit trenches, CBRs to be reinstated and all debris removed off site.
Reinstatement as per TII specification.

- Reinstatement of all opening up works in public areas

(either pedestrian or vehicular) shall leave areas in a similar

or better condition than original.

- During machine excavation care should be taken to

avoid damage to tree roots, trunk and branches, existing services &
existing kerb lines. Any damage or displacement of existing lines or
kerbs to be replaced / made good by contractor at contractors own
expense.

- Backfilling shall be undertaken immediately after the
specified operations.

- Clause 804 material shall be deposited in 250 mm
layers, compacted in accordance with NRA
specification. Power rammers are not to be used within
300 mm of any part of a pipe or joint.

- Backfill shall be brought up to formation level.

Sum
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- A tack coat shall be applied in accordance with
manufacturer recommendation. The tack coat shall be
applied evenly, with no pooling/dry areas.

- All bound edges shall be essentially straight, smooth
and vertical.

- The reinstatement of any surface shall be completed so
that it is as flat and flush as possible with the
surrounding adjacent surfaces. There should be no

noticeable depression or crowning in the surface.
- An edge sealant shall be applied

10 | Mobilisation of all equipment and personnel. Sum

11 | site Investigation Engineer to log slit trenches and trial Sum
pits.

12 | Backfill with imported material and remove spoil. Sum

13 | Set up and move between locations. Sum

14 Sum

Archaeologist to be engaged by site investigation
contractor.
Arch-Tech have monitored works on site for the OPW.

15

Additional items to be included if the geotechnical
specialist deems necessary.

Total excl. VAT

VAT _ % field work

VAT _ % laboratory/report

Total incl. VAT
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