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Location: 

 

The proposed scheme is located adjacent to Mullagh National School on the L2094 Local Rd. 

The main extent of the scheme runs from a point 60m to the west of the community centre 

for a distance of 250m to the east. A raised speed table also forms part of this scheme and is 

to be situated adjacent to the entrance to the GAA grounds in the Village centre.  

 

Need for the Scheme: 

This scheme is being delivered under the Safer Routes to School Programme. This 

programme is run by An Taisce, funded by the National Transport Authority and Designed 

and Tendered by Clare County Council. 

An Taisce previously carried out a study on the school, including site visits, engagement with 

the school and parent and student surveys. Out of this a number of issues were identified 

including: 

• Dangerous Parking 

• Congestion at the School Gates 

• Speeding 

• Problematic Pedestrian Crossing Facilities 

• Lack of Information to motorists that they are entering a school zone. 

The proposed works as outlined in the tender pack aim to address these items. 



Proposed Works: 

• Construction of 80m of new footpath on the northern side of the L2094 Local Rd. 

• Footpath improvement of 100m on the south side of the L2094 Local Rd 

• Installation of 1 no. controlled pedestrian crossing at the school and 2 no. 

uncontrolled pedestrian crossings, one to the north and one to the south, all of these 

will be raised crossings. 

• Installation of 3 no. speed ramps on the L2094 Local Rd. 

• Installation of new pencil bollards on new and existing paths, and “School Zone” road 

markings. 

• Installation of low-level planting areas. 

• Mini-Bus Set Down Area 

• Provision of associated Signage and Road Markings including high friction skid 

resistance surfacing.  

• All associated and ancillary site works. 

 

Timeframe: 

It is expected that any tenderer submitting a bid will be able to start as early as possible 

within the month of October.  It is expected that all or at least the majority of works will be 

complete by December 2026. 

 

Temporary Traffic Management: 

Traffic Management will have to be carefully considered at this site so as not to negatively 

impact on the School, Local Residents and the wider community. Any proposals will have to 

be agreed with the Road Design Office and West Clare Municipal District Office prior to 

works commencing. All stakeholders including emergency services, public transport 

providers, local residents and the wider community must be informed if the proposed 

works will affect them prior to works commencing. 

 

Road Crossings: 

Road Crossings must be approved by the West Clare Municipal District Office and should be 

carried out at a time that causes minimal disruption to local traffic. There are a significant 

number of underground services within the extents of the scheme. The Health and Safety 



Authority – Code of Practice for Avoiding Danger from Underground Services document 

must be followed.   

 

Pricing: 

Tenderers should make themselves familiar with all documents included within the tender 

pack. A Bill of Quantities must be completed and submitted as part of the tender 

submission. The BOQ should be read in conjunction with all drawings included in this tender 

pack.  

 

Note: A Suitability Assessment Questionnaire (SAQ) must be completed and submitted as 

part of this tender response. Applicants failing to complete the SAQ as per the instructions 

will be deemed disqualified.  

 

Submissions: 

The closing date for receipt of tenders is Monday 19th October at 16:00 via E-Tenders. 


