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IMPORTANT NOTICE/INTRODUCTION 
 

1. The Department of Education & Youth (“DEY”) is the Contracting Authority in respect 
of the competition the subject of this procurement process and the pre-qualification 
questionnaire.  
 

2. The Department of Education & Youth is a department of the Irish State with 
responsibility for education and training. The mission of the Department is to facilitate 
individuals through learning, to achieve their full potential and contribute to Ireland's 
social, cultural and economic development.   
 

3. For the purposes of any contracts awarded from the framework agreement established 
from this competition, the Employer on each contract is dependent on the ownership 
of the school or the site where works are been completed. 

 
a. In the case a site is in the ownership of the local parish, the School Board of 

Management will be the Employer. 
b. In the case a site is in the ownership of the local Education and Training Board 

(ETB), the ETB will be the Employer. 
c. In the case a site is in the ownership of the Minister of Education, the Minister 

of Education Department of Education will be the Employer. 
 

4. Neither the DEY nor any of its directors, officers, managers, employees, advisers, 
servants or agents, warrant or represent that this document, or any other information 
given to Contractors, is accurate or complete, and they do not accept liability for any 
error, misstatement, or omission (negligent or otherwise) in this document, or in any 
other information given to Tenderers.  Neither the DEY nor any of its directors, 
managers, officers, employees, advisers, servants or agents owes any duty of care to 
any recipient of the competition documents either in relation to the pre-qualification 
documents or any other information that an Applicant may receive at any time.  
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1. Introduction 
 
This Project Information Memorandum (“PIM”) sets out the procurement process for the 
establishment of a Multi – Operator Framework Agreement for the Project Managers (“PM”) 
with Design/Technical Consultants (“MDDT”) for Educational Accommodation. This PIM sets 
out the background to the Contracting Authority’s requirements and the procurement process 
that will be used.  
 
This document sets out the objectives of this procurement process. This document is to be 
read in conjunction with the contract notice, all associated information contained therein, and 
documentation issued under the competition.  
 
2. Subject of this CFT 
 
2.1 The Contracting Authority & Establishment of Framework Agreement 
 
The Department of Education (‘DEY’) is the Contracting Authority for the purposes of the 
establishment of the framework agreement for the provision of Multi – Operator Framework 
Agreement for the Project Managers with Design/Technical Consultants for Educational 
Accommodation 
 
This Framework Agreement includes for the engagement of Project Management Services 
(including associated advisory services) for Design & Build Schools, Programmes of 
Traditionally Procured School Projects, Start-up School Accommodation and other project 
types as required.  
 
The DEY now wishes to procure Project Management services (including buy-in Design 
Team advisory services) from this Framework for the upcoming SEN (Special Education 
Needs) Reconfiguration and Modular Accommodation delivery programme for Primary and 
Post Primary schools.                                                         
 
The Framework Agreements when established will operate for a term of two years with the 
option to extend by a further two years in one year increments (max 4 years) and may be 
used by other public sector contracting authorities funded by or under the aegis of the DEY 
and that provide state educational accommodation. 
 
 
2.2 Modular Programme’ Details 
 
The Minister for Education & Youth (the Contracting Authority) intends to establish a Multi – 
Operator Framework Agreement for the Project Managers with Design/Technical 
Consultants for suitably qualified and experienced construction professionals to deliver the 
expedited school accommodation ‘Modular Programme’ utilising: - 
 

 MMC (Modern Methods of Construction) Pre-Manufactured Modular 3D Volumetric 
Educational Accommodation solutions, 

 Refurbishing, repair, repurposing or upgrade existing education accommodation  
 
across a variety of Primary, Post Primary and Special Schools. 
 
It is envisaged that this Modular Programme will deliver circa 230 no. projects comprising 
SEN and mainstream accommodation nationwide for handover in 2027 and 2028 utilising 
the existing Department Design & Build contractor frameworks for modular accommodation 
and a term maintenance & refurbishment works framework which is presently being 
procured. 
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It is envisaged most projects will be delivered using modular accommodation with a 
strong emphasis on accelerated delivery. 
 
In order to increase the capacity within existing schools to cater for pupils with additional 
education needs, it is proposed to maximise the potential of existing school accommodation 
by identifying and adapting underutilised existing space by carrying out refurbishing, repair, 
repurposing or upgrade works to provide SEN teaching and support spaces. 
 
In order to ensure that the SEN accommodation is well integrated in the existing school, 
suitable existing areas for refurbishment / reconfiguration may be identified by the school. In 
some cases, this re-use of existing space will involve the displacement of existing 
mainstream classroom and ancillary space that will require replacement with modular 
accommodation.  
 
It is envisaged most projects will comprise of SEN accommodation and/or mainstream 
school accommodation will be provided as modular accommodation on an existing school 
site.  
 
Therefore, the required Project Management service will comprise of three parts, A B & C 
– services for combinations of A with B and/or C will be required depending on site 
specific conditions and accommodation needs, namely: 
 

A. Part A Initial ‘Project Viability Report’ (PVR1):  Survey/ Reports, Confirmation 
of Project Brief for the Modular Accommodation Programme (including 
refurbishing, repair, repurposing or upgrade existing education 
accommodation):  

 
In advance of project identification, the Department in consultation with the NCSE will 
confirm the SEN provision required, the school will apply using the ‘RC-SEN-01 ASA 
Form’ (available on the DoE website) to the Department for reconfiguration/modular 
accommodation, including basic building details (refer to ‘RC-SEN-01 ASA Form’). 
This completed application form will be provided to the appointed PM. 

 
Initial services entail a site visit, site and building survey and risk analysis to establish 
the project viability, preferred option for additional accommodation needs in each 
instance, outline the scope and extent of the works necessary for the delivery of the 
brief on each particular school site. If required, alternative options may be required to 
be identified or evaluated. The level and extent of surveys is a matter for the Project 
Manager and will vary from project to project.  

 
This service will involve consultation with school authorities and identification of 
relevant additional consultancy services required. The Scope of refurbishing, repair, 
repurposing or upgrade works to existing accommodation (if applicable) are based 
on the presumption that such alterations are economically viable and deliverable 
within a reasonable programme, represent a pragmatic use of existing space and that 
no insurmountable Health and Safety issues pertain.  
 
Establish if any existing facilities will be displaced as a result of the project and where 
necessary, services include identifying suitable locations within existing school sites 
to site modular accommodation. 
 
PM to submit a Project Viability Report and Outline Cost Report and Preliminary 
Programme following Part A. The level of information required following Part A 
(estimated 4 weeks or less) is such as to:  
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1. Allow a DEY evaluation of the proposed scope of works and project programme, 

in consultation with the school. 
 

2. Determine the applicable outline costs for each project with reasonable accuracy 
and programme certainty.  
 

3. To quantify the project risks (for example – Impacts (if any) on school operation, 
unforeseen existing building or site conditions, capacity and condition of existing 
services). 

 
4. Procure and commission surveys to assist the acceleration of Part B & C work. 
 

B. Part B: Refurbishing, Repair, Repurposing or Upgrade Existing 
Accommodation:  
 
Design development to achieve purpose designed SEN facilities that meet the needs 
of the school, representing a pragmatic and sustainable solution to additional 
accommodation needs. In so far as possible, the proposals should be cognisant of 
the recommendations contained in SDG 02-04. Materials/Upgrades specified should 
be appropriate for sensory needs, durable, low-maintenance and appropriate to the 
functions for SEN. 
 
Develop the required scope of site works, access and play areas in consultation with 
the school. It is expected that the proposal will not vary substantially from what was 
agreed following Part A. 
 
Develop the required scope of work, detailed design drawings, specifications, cost 
planning & management; procurement of suitable contractors as directed by the DEY 
from the frameworks, co-ordination / programme management of projects on 
programme, health and safety plan, design risk assessments, supervising, monitoring 
and handover of the reconfiguration works of SEN classroom accommodation. 
Projects may need to be planned for phased handover, to enable a special class to 
open on a particular date. 

 
PM will coordinate the design team for the construction phase and be the single point 
of contact for the Department and School Authority. PM to ensure that each discipline 
inspects the works and reports on quality, compliance and statutory obligations as 
required. PM to liaise with local authorities, service providers and key stakeholders 
where required. 

 
and / or additionally if required; 

 
C. Part C: Modular Accommodation:  

 
Preliminary Brief Design drawings; procurement of suitable contractors from the 
design & build modular framework, review of contractors detailed design drawings 
and specifications, including cost planning & management, co-ordination / 
programme management of projects on programme, health and safety plan, design 
risk assessments, supervising, monitoring and handover of the construction of 
modular accommodation of SEN and/or mainstream classroom and ancillary space 
with associated site works. 
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The school authority will be the formal Client / Employer on the individual school projects 
unless stated otherwise. The successful Project Manager will be working in close co-
ordination with a dedicated Department administration / technical team. 
 
 
2.3 Multi-Disciplinary Design Team Services 
 
The projects are to be delivered by the Project Management firm using multi-disciplinary 
design teams (MDDTs). 
 

 Part B Refurbishing, Repair, Repurposing or Upgrade Existing Accommodation: 
Will require employer led design project utilising the PMs with their MDDTs (referred 
to Volume C Scope of Services). 

 Part C Modular Accommodation: Will require design & build project utilising the PMs 
with their MDDTs who will act as Technical Advisors (“TAs”) (referred to Volume C 
Scope of Services and Process Flow Chart). 

 
2.4 Role of Programme/Project Manager in Part B & C 
 
The role of the successful PM and their MDDT is very much to be the representative of the 
DEY in the coordination and reporting of the overall projects across the programme.  The 
role will include:  

 Strategic planning & implementation of programme delivery  
 Carryout procurement services  
 Ensuring correct programme governance  
 Establishment & promotion of best practices & processes  
 Creation & maintenance of templates, tools & software  
 Provide management reporting & real time programme visibility  
 Facilitate collaboration and communication across MDDT’s and Contractors  
 Promote institutional memory on behalf of the Department: e.g. archiving of projects 

documentation, lessons learned  
 Be flexible to manage new programme initiatives/objectives  

  
i. PM Director  

The successful Project Management firm shall be required to nominate a 
Programme Management Director with overall responsibility for the oversight and delivery of 
the programme from commencement through to completion.  The PM Director shall be fully 
aware and accountable for all tasks and deliverables undertaken by their staff working on the 
commission and will report to the DEY Manager and support staff.  
  

ii. Programme Manager  
The Programme Manager will report to the DEY Manager and support staff on an ongoing 
basis relating to Programme delivery, risk and interactions with all stakeholders (including 
MDDT’s). They will also be required to report to the bi-weekly Project Steering Group 
meetings. 
 
The Programme Manager will also be responsible for managing (and tracking) with respect 
to the projects (individually and collectively):  

 Workstream schedules and delivery.  
 Workstream scope change and control.  
 Reporting on risk identification and management.  
 Reporting on project quality.  
 Project reporting in each Lot  
 Stakeholder project communications (including external reporting and 

published project updates).  
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 Monitoring key stakeholder relationships and early issue identification in this regard.  
  
The DEY have developed and operate a Live Dashboard (Microsoft excel) collaboratively with 
external Project Manager firms to date in order to manage and report at programme level on 
the modular programme performance. The successful project management firm will be 
required to securely host online, continue to develop and maintain (including remapping to 
reflect the evolving requirements) and input into the live dashboard (Volume D example of 
headings/ screen grab). 
 
2.5 Tender Procedure and Procedure to Awards Contract 
 
The DEY proposes to establish a Framework Panel of two (2no.) Project Manager Firms with 
their associated advisory consultants in place, ranking applicants in line with the Most 
Economically Advantageous Tender (MEAT) criteria. It is envisaged that this programme will 
deliver 230no. projects nationwide comprising SEN and mainstream accommodation 
nationwide for handover in 2027 and 2028. 
 
On submission and review of the Notional Tenders, the Project Manager that has submitted 
a valid Notional Tender that is considered to be the most economically advantageous will be 
contacted to establish its capacity to deliver 2026 Modular Programme for Primary and Post 
Primary schools on multiple site locations in time for the commencement of the relevant 
school academic year. 
 
2.6  Duration of Framework 
 
The duration of the framework is 2 years (with an option to extend for a further two years in 
one year increments), subject to the terms and Conditions of the Framework. 
 
2.7  Other Contracted Parties 
 
The Contracting Authority may engage other third-party contractors, sub-contractors or 
professional services consultants to assist with the delivery of the educational 
accommodation. 
 
The successful Applicants will be required to engage with and collaborate with these other 
contracted parties to ensure the successful delivery of projects. 
 
2.8  From of Contract 
 
The Form of Contract for each competition awarded from the frameworks will be the Standard 
Conditions of Engagement for Consultancy Services (Technical) Document published on the 
date 10 days before the latest date for submission of Tenders by the Office of Government 
Procurement and available from www.constructionprocurement.gov.ie. 
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3. Instructions to Applicants 
 
3.1 Information Requested 
 
The information requested in the SAQ documents should be submitted in English and, where 
copies of original documents are provided in languages other than English, a complete and 
accurate English translation should be provided, or the documents will not be considered 
during the evaluation process. 
 
It is the Applicant’s sole responsibility to submit all required information as requested in the 
SAQ documents and the Contracting Authority is not obliged in any way to alert an Applicant 
to any information that an Applicant might have knowingly or unknowingly omitted. 
 
Failure to provide a sufficient level of detail or to explain adequately any relevant matters 
may result in such data or information not being considered in the assessment process. 
Applicants must complete the requested tender documents without referring to other 
documents. The appendices required as part of the tender documents, however, must be 
attached. Please note that only the information provided for in the tender documents will be 
considered for evaluation. Applicants should not submit additional information, e.g., 
brochures etc. Unnecessary information causes undue delay and will not be evaluated. 
 
All financial information should be denominated in Euro (€) except where financial 
information is being provided in a certified or audited supporting document such as a set of 
financial statements, in which case it is sufficient for the information to remain in its original 
currency. 
 
The information provided in the tender submission will be binding on any resulting contract 
and will be relied upon by the Contracting Authority. 
 
Applicants must be prepared to contract under Irish law. Applicants should be aware that 
national legislation applies in matters such as Employment, Working Hours, Official Secrets, 
Data Protection and Health and Safety. Applicants must have regard to statutory terms 
relating to minimum pay and to legally binding industrial or sectoral agreements in preparing 
tenders. 
 
If a Submission fails to comply in any respect with the requirements set out in the tender 
documents and corresponding appendices or is ambiguous, the Contracting Authority shall 
be entitled to take such action as it considers appropriate, including (but not limited to):  
 

a) rejecting the relevant Pre-Qualification Submission as non-compliant. 
b) without prejudice to the Contracting Authority’s right to reject the Pre-Qualification 

Submission: 
i. seeking clarification from the Applicant in writing and/or by way of a meeting 

in respect of the relevant Pre-Qualification Submission, in accordance with 
the provisions of the SAQ; 

ii. requesting the Applicant to provide the Contracting Authority with information 
or items which have not been provided or have been provided in an incorrect 
form; 

iii. waiving a requirement which, in the opinion of the Contracting Authority, is 
minor or procedural; and/or 

iv. amending the relevant requirements of this Project Information Memorandum 
and inviting Applicants to adjust their Pre- Qualification Submission on the 
basis of such revised requirement. 
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Provided, however, that no amendment and/or change to a requirement of this Project 
Information Memorandum and enclosures shall be permitted if, in the opinion of the 
Contracting Authority, the amendment and/or change, if accepted, would constitute a 
material amendment and/or change to the Contracting Authority’s requirements. 
 
3.2 Applications by Consortium or Joint Venture 
 
Where an Applicant is a Consortium or Joint Venture, the SAQ document is to be filled out by 
each member of that Consortium or Joint Venture and be presented as a single expression 
of interest. These questionnaires are then evaluated and marked as a single submission. 
 
Where two firms are submitting a joint expression of interest, each firm must meet the 
minimum standards set out within the SAQ form for the Technical Capability Criteria. Only the 
maximum stated number of curriculum vitaes and Certificates will be evaluated under 3.4a, 
3.4b and 3.4c. The Lead Applicant firm must clearly nominate which CV’s (3.4a – 1xCVs / 
3.4b – 2xCVs) and a B1 Certificate along with B3 Certificates (3xB3 Certificates in 3.4c) are 
to be qualitatively evaluated from those CVs submitted by both members of the consortium 
or joint venture. 
 
A Consortium or Joint Venture will not be required to convert into a specific legal form in order 
to submit an expression of interest but may be required to do so prior to award of the contract, 
if the Contracting Authority considers it necessary to ensure that the contract is carried out to 
its satisfaction. The Contracting Authority also reserves the right to contract with each 
member of the Consortium or Joint Venture on the basis of joint and several liabilities, or with 
one member of the Consortium or Joint Venture as a lead service provider with the other 
members being sub-consultants, or on any other basis the Contracting Authority considers 
appropriate. Applicants considering setting up a Consortium or Joint Venture for the Project 
should note that the Contracting Authority will require commencement of the Works without 
delay. 
 
3.3 Format for Submissions 
 
Applicants must submit their completed SAQ response, together with all associated 
appendices in electronic copy format (i.e. pdfs) through the e-tenders ‘Tender Box’ facility. 
Submissions through any other medium (i.e. by hand or by post) will not be accepted.  
 
The completed SAQ response must be duly signed and dated (where stated). 
 
Where applying for a number of Framework, Applicants must upload a single zipped master 
folder containing sub-folders titled ‘SAQ Framework 1 Response’ and additionally for each 
Framework been applied for. Each Framework will be evaluated independently of the other. 
It is solely the Applicants responsibility to ensure that all required information, appendices, 
declarations and signatures are submitted for each Framework being applied for. 
 
All Submissions must be signed by a Principal or Director within the candidate firm. 
 
3.4 Submission Deadline 
 
The deadline for receipt of expressions of interest is as stated in the published contract 
notice.  
 
The Contracting Authority will not accept submissions after the deadline under any 
circumstances. The onus rests with the Applicants to ensure adequate time is allocated for 
the upload of responses before the deadline through e-tenders. 
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3.5 Queries 
 
All queries regarding this procurement competition must be submitted via the e-tenders 
messaging facility. The closing date for receipt of such queries is as stated in the published 
contract notice on e-tenders and the OJEU. The following additional conditions govern the 
submission of queries: 
 
No approach of any kind should be made to any other person within, or associated with, the 
Contracting Authority in connection with this procurement procedure. Any such approach 
may, at the absolute discretion of the Contracting Authority, result in the elimination of the 
Applicant in question from this process. The Contracting Authority will endeavour to respond 
to all reasonable queries received but DEYs not undertake to respond to all queries 
indiscriminately.  
 
In the event that an applicant considers a query confidential or commercially sensitive, it must 
mark the query accordingly. If the Contracting Authority considers, at its absolute discretion, 
that the query or related response should be properly regarded as confidential or 
commercially sensitive, the nature of the query and its response will be held as confidential, 
subject to the Contracting Authority’s obligations under law. If the Contracting Authority is of 
the opinion that it would be inappropriate to answer the query on a confidential basis, it will 
notify the Applicant accordingly and require the Applicant to either withdraw the query or 
agree to its release, accompanied by a response, to all Applicants. In this regard, Applicants 
should note that in the ordinary course the Contracting Authority will not respond to individual 
Applicants privately.  
 
3.6 Further Information & Query for Return of Tender Submissions 
 
This Request for Tender contains all the background information that will be made available 
to candidates for this submission, and no additional information will be provided.  
 
Any requests relating to purely factual or procedural matters must be made by e-mail on 
eTenders Portal only. 
 
Where such requests for information (in relation to purely factual or procedural matters) 
require an amendment to the information provided in this Award Document, that information 
will be made available to all candidates who have obtained a copy of this document.   
 
The latest date for submitting queries is 8 days before the latest date for tender submissions.   
 
Final answers to all queries will be issued to all tenderers not later than 4 days before the 
latest date for tender submissions. 
 
 
4. SAQ Evaluation 
 
4.1  The Evaluation Process  
 
Each of the Applications will be assessed on the criteria included in the Suitability  
Assessment Questionnaire only.  
 
Applications will firstly be assessed according to the Pass/Fail criteria in section 3.3 
(declarations only required initially). If an application passes all criteria in sections 3.3, it will 
be evaluated under section 3.4 Technical Capability. Criteria in 3.4 will be assessed on a 
Pass/Fail plus Qualitative basis. Applications must pass the minimum standard requirements 
before receiving marks for evidence that is over and above the minimum standard.    
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If a Submission DEYs not achieve the minimum standard for any criterion or sub-criterion it 
will be deemed to have failed the suitability assessment and will be eliminated from this 
procurement procedure.  Marks will be awarded using objective evidence (having regard to 
the evaluation criteria set out in the SAQ) and the professional judgment of the members of 
the Evaluation Team to reach a consensus opinion. 
 
An Applicant must achieve a minimum of 40% of the available marks on each individual 
criterion / sub-criterion as set out in the SAQ. And achieve a total overall mark of 50%. Failure 
to achieve these minimum score thresholds will result in the exclusion of the Applicant from 
further consideration. 
 
4.2  Evaluation Marking Methodology 
 
Please refer to the ITT document. 
 
4.3  Quality Standard 
 
The minimum quality standard for each award criterion is 40% and the minimum overall 
quality standard is 50%.  
 
Candidates who do not meet the minimum quality standard of 40% for each Award Criterion 
and the 50% overall Award Criteria standard will be excluded from the award process. 
 
5. Award Criteria 
 
The award criteria is outlined in the ITT document and Quality Award Criteria Document.  
 
6. Confidentiality 
 
This PIM and all accompanying documents shall be treated as private and confidential by the 
tendering consultants, who shall not release details of this Project Information Memorandum 
and/or any accompanying documentation other than on a confidential basis to those who 
have a legitimate need to know or whom they need to consult for the purposes of preparing 
their tender. 
 
Applicants shall not at any time release information concerning call-offs, their scope, and the 
procurement documentation. 
 
The Contracting Authority is subject to the provisions of the Freedom of Information Acts. As 
a result, Applicants should clearly identify any aspects of their submission which contains 
information that is either commercially sensitive or confidential in nature, together with the 
reasons for so doing which must be clearly specified. In such cases, the relevant material 
may, subject to the provisions of the Acts, be protected from access in response to a request 
made under the Acts. 
 
The Contracting Authority shall have the right to publicise, or otherwise disclose, to any third 
party, information regarding the contracts, the identity of parties seeking information in relation 
to the contracts, the identity of Applicants and/or nomination of shortlisted and preferred 
Applicants (including details of their respective members, representatives, advisors, 
consultants, contractors, servants and /or agents); the tender process; and/or the award of 
the contracts at any time. 
 
Applicants are expressly and prohibited from discussing any aspect of their response and/or 
exchanging information and/or collusion. 
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Subject to the above, the submission will be treated on a confidential basis by the Contracting 
Authority.  
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7. Conflict of Interest 
 
The concept of conflicts of interest shall cover any situation where staff members of a 
Contracting Authority, or of a procurement service provider acting on behalf of a Contracting 
Authority, who are involved  in the conduct  of a procurement  procedure  or may influence 
the outcome  of that procedure have, directly or indirectly, a financial, economic or other 
personal interest which might be perceived to compromise their impartiality and 
independence in the context of the procurement procedure. In this context, a shareholding, 
equity or financial interest in a construction industry related contracting or supply company by 
an Applicant must be disclosed as part of this submission and, unless the Applicant can 
demonstrate that no conflict of interest exists, will be grounds for exclusion. Failure to disclose 
a potential conflict of interest which subsequently becomes apparent may be grounds for 
exclusion from further call off competitions. 
 
Any conflict of interest or potential conflict of interest must be fully disclosed in writing to the 
Contracting Authority as soon as such conflict or potential conflict becomes apparent. In the 
event of any conflict or potential conflict of interest, the Contracting Authority shall, in its 
absolute discretion, decide on the appropriate course of action. 
 
8. Documentation Issued 
 
The following list of documentation has been included with the Suitability Assessment 
Questionnaire and supplementary information: 
 

 QC2 Part 1 - SAQ 
 QC2 Part 2 - Applicants Declaration 
 COE1 - Conditions of Engagement 1 
 ITT-S2b - Instructions to Tender 
 2026 PM Framework (PIM) 
 DEY Framework Agreement for PM FW 
 QC2 – CV Template 
 European Single Procurement Documents (ESPD) 
 Appendix B1 - Previous projects 
 Appendix B3 - Cert of Delivery 
 Appendix C - Bankers Letter 
 Forms_of_undertaking 
 MF_2.1_Professional_Indemnity 
 MF_2.3_Collateral_Warranty 
 MF_2.5_v1.1-25-11-2025 
 MF_2.9_Reliance_Guarantee 
 MF_2.10_Reliance_Warranty 
 Volume A Scope of Services 
 Volume A QC2 – Consultants Framework_Schedule of Documents 
 Volume B FTS9 - Form of Tender 
 Volume C QC2 – Consultants Framework_Pricing Document 
 Technical Merit - Quality Award Criteria 
 Contract Notice – on etenders 


