
 

 

 

Re:  ROSCOMMON COUNTY HOSPITAL 

PSYCHIATRY SECLUSION ROOM UPGRADE 

 

METHOD STATEMENTS REQUIRED FROM MAIN CONTRACTOR PRIOR TO COMMENCEMENT 

Provide a schedule of method statements required for the works together with the following specific method statements: 

• Site set up plan, hoarding enclosure to site & temporary connections to site services. 

• Traffic Management Plan. 

• Method statement on high level working. 

• Demolition of existing structures. 

• Segregation, handling and removal of all debris and waste material in accordance with Local Authority statutory 

requirements. 

• Hoarding / protection of windows / doors to adjoining buildings and maintaining existing fire escape routes. 

• Maintaining all live services during construction. 

• Method statement on Manual handling / lifting operations. 

• Method statement on Fire safety of existing building. 

• Dust & infection control. 

• Measures to keep all tools, equipment or building materials secured and inaccessible to residents. 

 


