
 
 
 
 

Schedule of Stage Services for Quantity Surveyors 
 
 
 

 
TENDER FOR 

 
Provision of a Consultant Lead Design team to develop existing 
Preliminary design and Part 8 for Borris road to Dublin road to 
Detailed Design drawings and tender documents that can be 
tendered for construction. I.e. Preparation of full scheme drawings, 
pricing documents and Volume A-D, acceptance of PSDP and all 
Health and safety Requirements. The Documents need to be in a 
package that can be uploaded to E-tenders. 

 
FOR 

 
Laois County Council 

 
FOR 

Quantity Surveyor services. 

 
AT 

 
Townland of Ballyroan, Portlaoise, Co. Laois. 
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1 STAGE 2B – DETAILED DESIGN 
All services appropriate to the Stage and the nature of the project to produce the required 
outcomes, i.e. 

 Attend design team meetings 
 Detailed Design 
 Assist in Suitability Assessment of Contractors (If Restricted Procedure) 
 Delivery Program 
 Provide information for Bill of Quantities 
 Input to Preliminary H&S Plan 
 Tender Packages 
 Stage 2b Report. 
 Health and Safety 
 Issue Design certificates 
 Design Stage Review Meeting 



 
 

NOTES:  
Consultation is an important part of this design process, and this should be factored into the 
quotation.  
 
This project is funding dependent, and each stage needs prior approval from the Department of 
Transport and Laois County Council. Therefore, no stage can progress without written approval from 
Laois County Councill who will give commitment to that stage only. Laois County Council reserves the 
right to terminate this contract at the end of any stage it considers fit. 
 
Tenderers should price accordingly to ensure costs are covered should the following stage not 
proceed. Laois County Council shall not be held responsible or provide re-imbursement should a 
following stage not proceed. 

 
 


