Schedule of Stage Services for Quantity Surveyors

TENDER FOR

Provision of a Consultant Lead Design team to develop existing
Preliminary design and Part 8 for Borris road to Dublin road to
Detailed Design drawings and tender documents that can be
tendered for construction. l.e. Preparation of full scheme drawings,
pricing documents and Volume A-D, acceptance of PSDP and all
Health and safety Requirements. The Documents need to be in a
package that can be uploaded to E-tenders.

FOR

Laois County Council

FOR

Quantity Surveyor services.

AT

Townland of Ballyroan, Portlaoise, Co. Laois.
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1 STAGE 2B — DETAILED DESIGN

All services appropriate to the Stage and the nature of the project to produce the required
outcomes, i.e.
e Attend design team meetings
Detailed Design
Assist in Suitability Assessment of Contractors (If Restricted Procedure)
Delivery Program
Provide information for Bill of Quantities
Input to Preliminary H&S Plan
Tender Packages
Stage 2b Report.
Health and Safety
Issue Design certificates
Design Stage Review Meeting



NOTES:
Consultation is an important part of this design process, and this should be factored into the
quotation.

This project is funding dependent, and each stage needs prior approval from the Department of
Transport and Laois County Council. Therefore, no stage can progress without written approval from
Laois County Councill who will give commitment to that stage only. Laois County Council reserves the
right to terminate this contract at the end of any stage it considers fit.

Tenderers should price accordingly to ensure costs are covered should the following stage not
proceed. Laois County Council shall not be held responsible or provide re-imbursement should a
following stage not proceed.



