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Part 1: Initial Contract: Planned Preventative Maintenance  

1.1 The Contracting Authority 
Trinity College Dublin, the University of Dublin (“Trinity”) is Ireland’s leading university. Further 
information on Trinity can be found on the website – www.tcd.ie 
 
Trinity has a wholly owned subsidiary, Ghala DAC, which is involved in the development of Trinity’s 
capital works programme. Trinity reserves the right that any Contract awarded may subsequently be 
novated to an entity wholly or partly owned by Trinity or by Ghala DAC. 
 
1.2 About Trinity College Dublin 
Our main campus is located in the heart of Dublin City centre and is home to historic buildings dating 
from the University’s establishment as well as some of the most cutting-edge teaching and research 
facilities in Ireland. Students at Trinity benefit from a unique educational experience across a range of 
disciplines in our three faculties – Arts, Humanities and Social Sciences; Health Sciences and Science, 
Technology, Engineering & Mathematics. The pursuit of excellence through research and scholarship 
is at the heart of Trinity education and our researchers have an outstanding publication record and a 
strong record of grant success. 
 
The University has 167 buildings owned or rented on 13 sites across Dublin with a total area of                   
c. 323,000m2. There are 108 acres of land in freehold ownership (c. 50 acres of which is in the city 
centre.  The estate has a rich variety of building typologies with 25% of buildings being more than 200 
years’ old and 68% of buildings more than 100 years’ old.  
 
 

 
Figure 1: Main Campus 
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Satellite Sites:  
In addition to the main campus and the sites adjacent to the main campus, the university has a number 
of satellite sites. These are located at;  
 

• St. James’ Hospital;  
• Dartry Trinity Hall Residences;  
• Tallaght Hospital;  
• Santry Sports Complex and Book Repository;  
• Iveagh Sports Ground;  
• Trinity East (Grand Canal), and  
• Trinity Boathouse 

 

 
Figure 2: Satellite Sites 

The buildings range from newly constructed to protected structures that are 400 years old. The 
buildings and property are key assets in the operation of the university and therefore there is an 
ongoing requirement for Planned Preventative Maintenance (PPM) of the Fire Alarm Systems. Details 
in relation to these requirements are outlined below.  
 
1.3 Contract Duration 
The top ranked tenderer will be awarded an initial service contract for the Planned Preventative 
Maintenance (PPM) of Firefighting Equipment & Suppression Systems within the university for an 
initial term of 12 months. The Contracting Authority reserves the right to extend the contract term for 
a 12-month period, with a maximum of three (3) such extensions up to a maximum of 4 yrs.  
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1.4 Approved Certification 
 

It is a requirement that the service providers and resources allocated to the contract are approved / 
certified fume cupboard specialist engineers. The resources allocated to the contract must be 
extensively experienced in all systems as listed in the asset schedule. Tenderers must provide evidence 
of their approved certification.  
 
 
1.5 Scope of Service 
 
The University is inviting tenders from suitable qualified specialist for the planned preventative 
maintenance s and reactive breakdown service of the estates fume cupboards & chemical ducted 
extract systems. Details of scope of works and inclusive costs as follows: 
  

• The planned preventative maintenance programme shall consist of two (2) maintenance visits                 
a year to service all PFE, Dry Risers, Ansul Systems, Mist Systems & Fire Hydrants as per 
schedule in Appendix A. 

• All maintenance to be carried out as per OEM instructions 

• Prior to carrying out works on site, the appointed contractor will have provided documentary 
evidence that all relevant insurances are in place and a site / work specific risk assessment 
and method statement signed by those carrying out the work and evidence of competency. 

• Contractor shall appoint a dedicated contracts manager for the contract. 

• Contractor personnel should be competent and certified in the following areas EN 1475 – 1 to 
7 fume cupboards. Associated electrical checks to RECI / AECI standards 

• The PPM works will be scheduled Dec/Jan & July/Aug. These dates will be confirmed on 
appointment of contractor. 

PFE 

All portable firefighting equipment to be service twice annually in compliance with 
IS291:2015. Any equipment at end of life > 10 yrs will be notified to client for replacement. 

Dry Risers 

               All dry risers to get two service visits. This consist of one inspection & one inspection and a       
               full annual pressure test as per I.S 391: 2020 
  
              Fire Hydrants 

 

Fire Hydrants to get two service visits a year in compliance with IS391: 2020 

• Visual inspection of hydrant for any damage. Ensure chamber is cleared of any debris and 
standpipe can be connected. 
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• Pressure testing, static pressure / and or residual is measured to ensure it meets minimum 
requirements. 

• Flow testing. Uninhibited flow tests to measure hydrants maximum sustainable flow rate. 

• Condition assessment of hydrants condition, including frost valve checks ensuring 
operability. 

• Report generated for each hydrant.  

 
Ansul Fire Suppression Systems  
 

              Ansul fire suppression systems will be services as per OEM instruction and in compliance with  
              EN 16282-7: 2017 + A1: 2021 
 
 
              Water Mist systems 
  
              Currently these systems are limited to our student residence communal kitchens in PHS. 
              They are a total of 8 systems.  
              Systems are to be maintained as per OEM instructions and in compliance with BS 8458: 2015 
               
 
 
  

                                                                                                               

Information management                     

• Contractor to provide a client cloud portal access service. This is to enable client to access 
maintenance records / reactive maintenance reports.  
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Part 2: General Notes 

2.1 General Notes 
 
• A Liaison Officer will be appointed by the Estates & Facilities Office for the duration of the 

maintenance contract. The Liaison Officer will be Trinity’s Technical Services Manager,   

• The maintenance contract applies to the Main Campus and other satellite campus buildings,  

• The adjoining houses and buildings may be occupied during the works; the College will be fully 
functional during the works, with teaching, tourists, conferences, and other activities taking 
place,   

• The use of transistor radios / CD Players / Audio Equipment during the works is prohibited, 

• The Contractor may be required to work in co-ordination with other college contractors and 
building office staff that may be on site carrying out repairs. The Contractor is to ensure that 
allowance is made for this in any of the costs submitted, 

• Any item may be omitted from the tender / works at the request of the Liaison Officer, 

• A minimum of a weekly site meeting will be required for the duration of the maintenance 
contract. In addition, quarterly reviews of performance will be conducted,  

• Isolation of water or power can only be done with agreement of the Liaison Officer. If water 
and power is shut off, the Contractor must make sure it does not affect the operations of the 
adjoining buildings. A risk assessment and survey of the works must be carried out by the 
Contractor and submitted to the Liaison Officer for approval. 

2.2 Compound Area, Parking & Site Deliveries 
 
• Parking in designated parking spaces in not permitted. 

• The University does not provide specified car parking facilities for any Contractor’s staff, they 
are not permitted to park on the campus. Parking is facilitated for work vehicles only and 
details must be logged so access can be permitted. 
  

• The University has an independent Car Parking Management Company that manages parking 
on the campus. If the Contractor’s personnel park on site without a parking permit, they will 
be clamped.  

 
• Site deliveries will have to be arranged with the Estates Office Liaison Officer. 

 

2.3 Working Hours 
• Working hours are between the hours of 07:30 and 17:00 Monday to Thursday and 07.30am 

and 16:00 on a Friday. The exception is student residences where no work can commence 
before 10am  
 

• Any out of hours work must be agreed with the Liaison Officer and a minimum of 24 hours’ 
notice must be given to arrange such working hours. 
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2.4 Emergency Contact 

• The Contractor must provide a 24-hour emergency contact details to the Liaison Officer. 
 
2.5 Health & Safety 

• Defined by The Safety, Health, and Welfare at Work (Construction) Regulations, 2013 
including the following: construction, alteration, fitting out, commissioning, renovation, 
repair, upkeep, redecoration, maintenance, de-commissioning, demolition, electrical, 
mechanical and lift servicing and installation and cleaning. 
 

• The contractor should take account of all current Safety, Health & Welfare Regulations and 
any relevant regulations that may come in operation before or during the contract period. 
 

• Safety, Health and Welfare at Work (General Application) Regulations 2007 S.I. No 299 of 
2007, 

• Latest updates to be reviewed when applicable on  www.hsa.ie  
 

• The College operates a permit to work system for the hot works, isolation of water, gas, fire 
alarm etc. A minimum of 24-hours’ notice must be given to the Liaison Officer to obtain the 
permits from the College Safety Officer. 

 
• A minimum of 10 days before commencement, all material safety data sheets and first aid 

measures for any hazardous chemical / substance that is going to be used must be issued by 
hard copy and electronically to the Liaison Officer. Appropriate signs must be placed to alert 
the public that construction work is underway. No emergency exit / route should be blocked 
or closed off. 

 
• All works to be carried out using a safe system of work; that is in compliance with current 

Health & Safety regulations. All access is strictly the responsibility of the appointed Contractor. 
 

• It is the responsibility of the Contractor to:  
 

o Remove all waste and rubble off site, 
 

o The Contractor is not permitted to dispose of waste in any college waste facility area. 
If the college must dispose of any waste belonging to the Contractor, the cost of such 
disposal will be deducted from the Contractors agreed tender sum, 

 
o Ensure the maintenance and upkeep of any scaffolding, ladders, hoists, etc., hired into 

to complete the works, 
 

o Repair any damage to property, fabric, land, etc. that has become damaged by the 
Contractor or employees while under his/her control,  

 
o Secure the site and keep out unauthorised personal, and 

 
o Submit a proposal for closing off areas and schedule of works to the Estates & 

Facilities Office prior to commencement of works. 

http://www.hsa.ie/
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2.6 Cleaning 

• Where applicable the Contractor should include in the costs of the tender for a thorough clean 
of the work area. As wash down of all surfaces, vacuuming, dusting, and associated cleaning 
works.  

 
2.7 Other Activity 

• The Contractor should be aware that TCD staff may be carrying out general maintenance work 
in these areas during the course of the works. 
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Appendix 1: Main Campus & External Properties 



 

11 
 

Appendix 2: Property Asset List 

Explanatory note when reading college property asset list 
 
 
 

Campus 

This refers to all of the Universities’ property portfolio. Currently there are 14 districts as detailed in the campus table: 
 

• Districts 1 - 4 make up the main College campus. 

• Districts 5 -14 are external properties to the main college campus as listed in the campus table 

Wings Wings are where groups of buildings are physically joined together to form districts. For example, wing codes reference 001-001 to 001-
017 are all the buildings in Front Square as listed in the wing table. 

Buildings This refers to the individual building names which are listed on the site map for reference. There are six building highlighted in yellow 
and these are not included in the contract 

 
 

CAMPUS TABLE  
 
 

Main Campus Site Codes Site Name 

01 West Area District 

02 Pearse Street District 

03 Central Campus District 

04 East Area District 

05 Grand Canal Quay District 

06 Saint James Hospital District 

07 Tallaght District 

08 Dartry District 

09 Santry District  

10 Islandbridge District 

11 Crumlin District 

12 IFSC District 

13 The Rosse Observatory 

14 Non-College Properties 
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WING TABLE  
 

Property Code Wing Code Property Name KX Wing ID CMIS Wing ‘Site’ ID Premises Area 
001 001-001 East Theatre College - On Campus   01 
001 001-002 Public Theatre General College EX HALL 01 
001 001-003 West Theatre College - On Campus  WEST TH 01 
001 001-004 House 1 College - On Campus   01 
001 001-005 House 2 College - On Campus   01 
001 001-006 House 3 College - On Campus   01 
001 001-007 House 4 College - On Campus   01 
001 001-008 House 5 College - On Campus  H5 01 
001 001-009 Regent House General College RH 01 
001 001-010 House 6 College - On Campus  H6 01 
001 001-011 House 7 College - On Campus   01 
001 001-012 House 8 College - On Campus   01 
001 001-013 House 9 College - On Campus   01 
001 001-014 House 10 College - On Campus  ACCOM 01 
001 001-015 West Chapel   01 
001 001-016 The Chapel  CHAPEL 01 
001 001-017 East Chapel   01 
008 008-002 G.M.B. General College GMB 02 
008 008-001 House 28 College - On Campus   02 
008 008-003 House 30 College - On Campus   02 
009 009-006 House 15 College - On Campus   02 
009 009-005 House 16 College - On Campus   02 
009 009-004 House 17 College - On Campus   02 
009 009-003 House 18 College - On Campus   02 
009 009-002 House 19 College - On Campus   02 
009 009-001 House 20 College - On Campus   02 
010 010-004 House 11 College - On Campus   02 
010 010-003 House 12 College - On Campus   02 
010 010-002 House 13 College - On Campus   02 
010 010-001 House 14 College - On Campus   02 
010 010-005 House 27 College - On Campus  H27 02 
011 011-005 House 22 College - On Campus   02 
011 011-004 House 23 College - On Campus   02 
011 011-003 House 24 College - On Campus   02 
011 011-002 House 25 College - On Campus   02 
011 011-001 House 26 College - On Campus   02 
013 013-001 House 33 College - On Campus   03 
013 013-002 House 34 College - On Campus   03 
013 013-003 House 35 College - On Campus   03 
013 013-004 House 36 College - On Campus   03 
013 013-005 House 37 College - On Campus   03 
014 014-001 House 38 College - On Campus   03 
014 014-002 House 39 College - On Campus  H39 03 
014 014-003 House 40 College - On Campus   03 
026 026-001 1 College Green  COLL.GRN 01 
026 026-002 3 College Green  COLL.GRN 01 
026 026-003 5 College Green  COLL.GRN 01 
027 027-001 Engineering Workshop  ENGW 03 
027 027-002 Simon Perry Building  SIMPERRY 03 
033 033-001 House 47 College - On Campus   03 
033 033-002 House 48 College - On Campus   03 
033 033-003 House 49 College - On Campus   03 
033 033-004 House 50 College - On Campus   03 
033 033-005 House 51 College - On Campus   03 
033 033-006 House 52 College - On Campus   03 
033 033-007 Day Nursery   03 
033 033-008 Student Health   03 
034 034-001 189 Pearse Street   03 
034 034-002 190 Pearse Street   03 
034 034-003 191 Pearse Street  P190 03 
034 034-004 192 Pearse Street  P192 03 
034 034-005 193 Pearse Street   03 
034 034-006 194 Pearse Street   03 
035 035-001 Railway Arch No: 1   03 
035 035-002 Railway Arch No: 2   03 
035 035-003 Railway Arch No: 3   03 
035 035-004 Railway Arch No: 4  125 03 
035 035-005 Railway Arch No: 5   03 
036 036-001 Naughton Institute (CRANN)   03 
036 036-002 Sports Building   SC 03 
037 037-001 Goldsmith Hall General College GOLDSMITH 05 
037 037-002 House 60 Goldsmith  05 
037 037-003 House 61/62 Goldsmith  05 
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037 037-004 House 63/64 Goldsmith  05 
037 037-005 House 65/66 Goldsmith  05 
037 037-006 House 67/68 Goldsmith  05 
037 037-007 House 69/70 Goldsmith  05 
037 037-008 House 71 Goldsmith  05 
038 038-001 TBSI  BIOSCIENCE 05 
038 038-002 Trinity Central   05 

045 045-001 
East Range Physic's Square - 
Loyola Institute  ISE-LI 04 

045 045-002 
East Range Physic's Square -
Zoology Building   ZOOL 04 

046 046-001 
South Range Physic's Square - 
Anatomy Building   ANAT 04 

046 046-002 
South Range Physic's Square - 
Chemistry Building   CHEM 04 

048 048-001 East End 2/3 - Hamilton 
Hamilton Conference 
Centre HAM 04 

048 048-002 East End 2/3 - Watts  BIOTECH 04 
052 052-001 12 Westland Row  WR12 04 
052 052-002 13 Westland Row   04 
052 052-003 14 Westland Row   04 
052 052-004 15 Westland Row   04 
052 052-005 16 Westland Row   04 
052 052-006 17 Westland Row  WR18 04 
052 052-007 18 Westland Row  WR18 04 
052 052-008 19 Westland Row  WR19 04 
052 052-009 20 Westland Row  WR20 04 
052 052-010 21 Westland Row  WR18 04 
052 052-011 22 Westland Row   04 
052 052-012 23 Westland Row  WR23 04 
052 052-013 24 Westland Row   04 
052 052-014 25-27 Westland Row  WR27 04 
052 052-015 28 Westland Row   04 
052 052-016 29 Westland Row  WR29 04 
052 052-017 30/31/32 Westland Row  WR30-32 04 
066 066-001 TTEC - Unit 30   05 
066 066-002 TTEC - Unit 31   05 
066 066-003 TTEC - Unit 32   05 
066 066-004 TTEC - Unit 33   05 
066 066-005 TTEC - Unit 34   05 
066 066-006 TTEC - Unit 10   05 
066 066-007 TTEC - Unit 11   05 
066 066-008 TTEC - Unit 12   05 
066 066-009 TTEC - Unit 13   05 
066 066-010 TTEC - Unit 14   05 
066 066-011 TTEC - Unit 15   05 
066 066-012 TTEC - Unit 16   05 
066 066-013 TTEC - Unit 17   05 
066 066-014 TTEC - Unit 18   05 
066 066-015 TTEC - Unit 19   05 
066 066-016 TTEC - Unit 20   05 
066 066-017 TTEC - Unit 21   05 
066 066-018 TTEC - Unit 22   05 
066 066-019 TTEC - Unit 23   05 
066 066-020 TTEC - Unit 24   05 
066 066-021 TTEC - Unit 25   05 
066 066-022 TTEC - Unit 26   05 
066 066-023 TTEC - Sub Station   05 
066 066-024 TTEC - Unit 38   05 
066 066-025 TTEC - Unit 01   05 
066 066-026 TTEC - Unit 02   05 
066 066-027 TTEC - Unit 03   05 
066 066-028 TTEC - Unit 04A   05 
066 066-029 TTEC - Unit 04B   05 
066 066-030 TTEC - Unit 05   05 
066 066-031 TTEC - Unit 06   05 
066 066-032 TTEC - Unit 07   05 
066 066-033 TTEC - Unit 08   05 
066 066-034 TTEC - Unit 09   05 
066 066-035 TTEC - Unit 27   05 
066 066-036 TTEC - Unit 28   05 
066 066-037 TTEC - Unit 29   05 
069 069-001 Trinity Centre, SJH Phase 1  TCJ1 01 
069 069-002 Trinity Centre, SJH Phase 2&3  TCJ3 01 
073 073-001 Cunningham House 1 Trinity Hall - Apartments  01 
073 073-002 Cunningham House 2 Trinity Hall - Apartments  01 
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073 073-003 Cunningham House 3 Trinity Hall - Apartments  01 

073 073-004 Cunningham House 
Maisonette Trinity Hall - Apartments  01 

076 076-001 Link Block - House 80 Trinity Hall - Apartments  01 
076 076-002 House 81 Trinity Hall - Apartments  01 
076 076-003 House 82 Trinity Hall - Apartments  01 
077 077-001 North West Block - House 83 Trinity Hall - Apartments  01 
077 077-002 House 84 Trinity Hall - Apartments  01 
077 077-003 House 85 Trinity Hall - Apartments  01 
077 077-004 House 86 Trinity Hall - Apartments  01 
078 078-001 South West Block - House 87 Trinity Hall - Apartments  01 
078 078-002 House 88 Trinity Hall - Apartments  01 
078 078-003 House 89 Trinity Hall - Apartments  01 
078 078-004 House 90 Trinity Hall - Apartments  01 
078 078-005 House 91 Trinity Hall - Apartments  01 
091 091-001 PHS   03 
094 094-001 Trinity Business School   03 
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BUILDING TABLE  
 

Property Code Property Name Site Code Fume Cupboards Installed (Y/N) 
001 Front Square Complex 01 N 
002 Secretary's Office Annex 01 N 
003 Provost's House 01 N 
004 TRIARC (Provost's Stable) 01 N 
005 Laundrette 01 N 
006 Central Boiler House 01 N 
007 Catering Complex 01 N 
008 North Range Library Square 01 N 
009 North Range Botany Bay 01 N 
010 East Range Botany Bay 01 N 
011 Rubrics 01 N 
012 Printing House 01 N 
013 North Range New Square 01 N 
014 East Range New Square 01 N 
015 Museum Building 01 Y 
016 Berkley Library 01 N 
017 Old Library 01 N 
018 1937 Reading Room 01 N 
019 Arts Building 01 N 
020 Campanile 01 N 
021 Chief Steward's House 01 N 
022 Ussher Library 01 Y 
023 Trinity Long Room Hub 01 N 
024 D'Olier Street - School of Nursing 01 N 
025 3/4 Foster Place 01 N 
026 1/5 College Green 01 N 
027 Civil Engineering Buildings 02 N 
028 Aras An Phiarsigh 02 N 
029 206 Pearse Street 02 N 
030 Samuel Beckett Theatre 02 N 
031 199 Pearse Street 02 N 
032 200/201 Pearse Street 02 N 
033 195/198 Pearse Street & Residence 02 N 
034 189/194 Pearse Street 02 N 
035 Railway Arches 02 N 
036 North East Corner 02 Y 
037 GSH 02 N 
038  TBSI 152-156 Pearse Street 02 Y 
039 8 Westland Square 02 N 
040 Pavilion 03 N 
041 Botany School 04 Y 
042 SNIAMS 04 Y 
043 Lloyd 04 Y 
044 Fitzgerald / Physics Building 04 Y 
045 East Range Physic Square 04 N 
046 South Range Physic Square 04 N 
047 O'Reilly Institute 04 N 
048 East End 2/3 04 Y 
049 East End 4/5 04 Y 
050 Parsons Building 04 Y 
051 Moyne Institute 04 Y 
052 Westland Row 04 N 
053 Lincoln Place Gate Lodge 04 N 
054 Lincoln House 04 N 
055 18/19 Lincoln Place 04 N 
056 29/30/31 Lincoln Place 04 N 
057 No:2 Clare Street 04 N 
058 1/2 Sth. Leinster Street 04 N 
059 3/4 Sth. Leinster Street 04 N 
060 6 Sth. Leinster Street 04 N 
061 7/9 Sth. Leinster Street 04 N 
062 Dunlop / Oriel House 04 N 
063 36 Fenian Street 04 N 
064 37 Fenian Street 04 N 
065 TTEC - Tower 05 N 
066 TTEC - Non Tower 05 Y 
067 Old Stone Building, SJH 06 N 
068 Sir Patrick Dun Laboratory 06 Y 
069 Trinity Centre, SJH 06 Y 
070 Clinical Research Facility, SJH 06 N 
071 Trinity Centre, Tallaght 07 N 
072 Russell Builiding, Tallaght 07 N 
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073 Cunningham House 08 N 
074 Trinity Hall - Oldham House 08 N 
075 Trinity Hall - Sports Hall 08 N 
076 Trinity Hall - Link Block 08 N 
077 Trinity Hall - North West Block 08 N 
078 Trinity Hall - South West Block 08 N 
079 Botany Greenhouses 08 N 
080 Botany Huts 08 Y 
081 Purser House 08 N 
082 Greenane House 08 N 
083 Wisteria Lodge 08 N 
084 Santry Book Repository 09 N 
085 Santry Pavilion 09 N 
086 Santry Lodge 09 N 
087 Trinity Boat Club, Islandbridge 10 N 
088 Iveagh Grounds 11 N 
089 IFS Stack B 12 N 
090 The Rosse Observatory - Birr Castle 13 N 
091 Printing House Square 02 N 
094 180-189 Pearse Street 02 N 
802 Dublin Dental Hospital - Lincoln Place 14 N 
803 Kavanagh Court - Accommodation 14 N 
804 Binary Hub - Accommodation 14 N 

 
NOTE: Yellow highlighted rows are not included in the scope of the contract.  
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