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Tender & Schedule for the Conditions of Engagement for Consultancy Services (Technical)

Tender

To The Contracting | Health Service Executive
Authority

Address of Contracting | Capital & Estates Department, Gate Lodge, Merlin Park University
Authority = Hospital, Galway

For the attention of | c/o Estates Manager

Date: ' as per eTenders

Contract For the provision of | Building Services Engineering (M&E) Services

For the following Framework:

HSE Regional Design Team Framework - FW05: €15m - €60m (ex
VAT) - Non Acute HSE West Health Region (IHA
Galway/Roscommon & IHA Mayo)

In relation to Project title | 75 Bed Community Nursing Unit (CNU) at Ballina District Hospital

A Dhaoine Uaisle

We have examined and understand the Conditions of Engagement for Consultancy Services
(Technical), the completed Schedules A and B (where appropriate), and any other tender information
supplied, all as amended by any supplemental information, for the above contract.

Terms used in this tender that are defined in those documents have the same meaning in this tender.
We submit with this tender a detailed breakdown of the tender price (if requested). We offer to provide
and complete the Services required on the terms of and in conformity with the documents referred to
in the preceding paragraph for:

the lump sum fee of:

Not Applicable euro excluding VAT for the Whole Stage/Stage(s),
as adjusted in accordance with the contract.
and/or
an overall percentage fee of:

Main Contract — insert X % for the Whole Stages (i) - (v) inclusive

Enabling Works — insert X % for Whole Stages (i) — (V) inclusive.

together with the rates for Time Charges to be determined in accordance with the provisions of the
Invitation to Tender.

The amounts set out in this Form of Tender include for expenses, for any intellectual property rights
required and, where the Services include acting as Project Supervisor for the Design Process,
Assigned Certifier, or signing of the Design Certificate, any fee for so acting.

FTS 9 v1.10 16/09/2024 3



Tender & Schedule for the Conditions of Engagement for Consultancy Services (Technical)

Rates for Tendered Time Charges [CA Note: delete this table where ITT-S1a or ITT-S2a is in use]

Grade Hourly rate
Project Director €
Senior Personnel €
Junior Personnel / Technician €
Administrator €
€ N/A
€ N/A
€ N/A
€ N/A
€ N/A
€ N/A
€ N/A
€ N/A

In consideration of your providing us with the contract documents, we agree not to withdraw this offer
until the later of:

180 days after the end of the last day for submission of this Tender

expiry of at least 21 days written notice to terminate this Tender given by us.
Your acceptance of this Tender within that time will result in the Contract being formed between us.
We agree that you are not bound to accept the lowest or any tender you may receive.

We agree that if any contract formed by acceptance of this Tender is determined to be void, voidable,
unenforceable, or ineffective, any damages for which you may be liable will not exceed the amount
that would have been payable under Clause 14.29 of the Conditions of Engagement on termination
under clause 14.9 of the Conditions.

We agree that if, at the date of the Contract formed by the acceptance of this Tender, we have in
place Annual Aggregate Insurance:

(@ we shall monitor the EU and UK market at no longer than yearly intervals to establish whether
(i) the Each and Every Insurance, or (ii) better cover than the cover in place at the later of the
date of the Contract formed by the acceptance of this Tender or the latest relevant annual
renewal, can be obtained at the Increased Premium Rates; and

(b) if the Each and Every Insurance:

(i) becomes available to us at the Increased Premium Rates; or

(ii) is not available (or not available to us at the Increased Premium Rates) but better cover
than the Annual Aggregate Insurance in place at the later of the date of the Contract
formed by the acceptance of this Tender or the latest relevant annual renewal becomes
available to us at the Increased Premium Rates,

we shall immediately effect such available cover (subject to having obtained your prior written
approval, such approval not to be unreasonably withheld or delayed) and notify you in writing within
seven days that we have so effected the cover.

For the purposes of this Tender,

the “Increased Premium Rates” means premium rates that do not exceed 125% of the premium
rates payable by us for cover on an annual aggregate basis at the time of the applicable annual
renewal PROVIDED THAT any difference between (i) premium rates for cover on an annual
aggregate basis and (ii) premium rates for the Required Insurance or better cover than the cover in
place at the later of the date of the Contract formed by the acceptance of this Tender or the latest
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Tender & Schedule for the Conditions of Engagement for Consultancy Services (Technical)

relevant annual renewal (whichever is applicable), is not due to any act, omission, default, claim,
notice of claim, negligence or otherwise of or against us;

“Each and Every Insurance“ means professional indemnity insurance on an each and every claim
basis at the level set out in the Schedule; and

“‘Annual Aggregate Insurance” means professional indemnity insurance on an annual aggregate
basis at the level set out in the Schedule.

Is sinne, le meas,

Signed on behalf of

Name of Tenderer
Signature of authorised
person

In the presence of

Signature of witness

Name of witness

Witness’s occupation

Witness’s address

OR (If the Tenderer is an individual)

Signed by

Signature of Tenderer

Name of Tenderer

In the presence of

Signature of witness

Name of witness

Witness’s occupation

Witness’s address

FTS 9 v1.10 16/09/2024
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STANDARD CONDITIONS OF ENGAGEMENT
FOR CONSULTANCY SERVICES (TECHNICAL)
SCHEDULES



SCHEDULE A: CONTRACT PARTICULARS:

INTERPRETATION

The Agreement is organised in elements, by individual numbers and line breaks, and titled groups, within
each clause. One purpose is to identify clearly which contents go together as part of the same element,
especially which qualifications, modifications and exceptions apply to what, and the relationships between
elements.

Element numbers provide precise references, They are preceded by clause numbers in larger font except
where the reference is in and to the same clause [e.g.1, 5,6,7 in clause 2.4, but ‘7* alone in 2.10].

Instead of including ‘and’ or ‘or’ where either would cause ambiguity, commas are used between contents
of an element, and semi-colons between elements in a sentence (with indenting where convenient for
listing them), to show that they apply individually and together as relevant to the subject.

Square brackets are included where useful to identify as such clarifications, explanations, reminders of
purposeful implications or of general law, and cross-references, to show that significance is not to be
given to their absence elsewhere, or in the case of general law that it is not being changed.

In the Agreement, Schedules, except where the context indicates, words in the singular include the plural
and the reverse.

1. APPOINTMENT

1 Client, Consultant, Contact Details
Client

Name Health Service Executive
Telephone
Mobile

Email

Client’s Representative
Name

Telephone
Mobile

Email

Consultant
Name

Telephone
Mobile

Email

1 Completed by the Client
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Consultant’s Representative
Name

Telephone
Mobile

Email

2 Project
75 Bed Community Nursing Unit (CNU) at Ballina District Hospital

7 Whole, parts, of other documents included in the Contract
1. Letter of Acceptance

2. Pricing Schedule

Completed and signed Form of Tender.

Completed Schedules A&B.

3. Service Requirements

Technical Requirements and Scope of Service for Design Team and all associated documentation
e.g. OIR,AIR,EEd Guidance etc.

Outline Design Brief and Project information pack

Standard Conditions of Engagement for Consultancy Services (Technical) Version CoE-1 signed &
executed

Framework Agreement (agreement and rules relating to the participation of a Framework Member
in the Framework)

4. Other

Confirmation that nothing has changed with the Tenderer / Framework Participant's eESPD.
Current 'eTax Certificate' (For note: prior to an payments made to the consultants regarding this
contract (or any other), the consultant's tax status will be chacked and verified.

Quality Submission (Consultant's Proposal) to include Resource Allocation Schedule, Pricing
Document, CV's etc.

Appendix D: ' Letter of Undertaking from Entity being relied upon' (required if the Architect wishes
to substitute any of their Specialist Skills Providers (external sub-consultants) duly completed and
approved formal agreement to that effect.

MF2.3 Completed Collateral Warranty for all Sub-Consultants (as relevant to the Tederer).

MF2.9 Reliance Guarantee (if relevant to the tenderer's structure) and as provided by the tenderer
in their tender response

MF2.10 Reliance Warranty (if relevant to the tenderer's structure) and as provided by the tenderer
in their tender response.

Health & Safety Compliance Declaration by All General Service Providers (MF2.4) completed and
signed

Health & Safety Compliance Declaration by PSDP/HSC (MF2.5) completed and signed (whichever
is relevant to the contract)

Post tender Clarafications considered appropriate by the Contracting Authority.
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2. PERFORMANCE
12 Consultant has no authority —
to make any Change Order with an extra value above: € 1000 exclusive of VAT

to make Change Orders in any three month period with a )
cumulative extra value above: € 3000 exclusive of VAT

any Change Order causing or contributing to a reduction in safety, quality, usefulness, of the Project.

to waive any of the Client’s rights or the Contractor’s obligations under a Project construction contract
without limitation to notice periods such as those set out in sub-clause 10.3 of the Public Works Contracts
(PW-CF1 to PW-CF5).

(Insert amounts and any other restrictions)

17 Limit of Liability
The Liability Cap is: €6.5m/ ( euro) 2

The Liability Cap shall not apply to any claim, loss, damage, cost, expense or liability relating to

a) death, personal injury or iliness;

b) fraud or fraudulent misrepresentation;

c) wilful default;

d) gross negligence;

e) third party property;

f) sub-clause 13.26 of this Agreement; or

g) any liability which the Consultant cannot lawfully exclude or limit.

2 |f no sum is stated, the applicable amount is €1,500,000 (one million, five hundred thousand euro)

FTS9 v1.10 16/09/2024
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19 Insurance types, terms

Permitted
TR deductible _
COVER each and Period
cover
every
occurrence
Annually renewable Each and 2.0% of gross From start to completion of the
Professional Indemnity policy, every claim or fee turnover, Services; and six years from certified
against liability for losses due  series of or €5,000 substantial completion of the Project
to professional negligence. claims arising whicheveris  works subject to reasonable adjustment
The conditions provide for out of the greater pf cover for any exceptional increases in
; same insurance market rates.
claims for breach of Aot
: ... originating
professional duty or civil liability z
: cause

as well as negligence.
The jurisdiction in which claims 88
can be lodged and settled OR
includes IRELAND .

Per claim and

limited in the

Annual

Aggregate*

€6.5m
Public Liability for death, € 6.5m € From start to completion of the
personal injury [except EL, next Services.
type]; loss of, damage to,
property; with indemnity to the
Client as principal
Employers’ Liability for death, € 13m None From start to completion of the
injury, to employees Services.
Insurance of plans, documents € None From start to completion of the

Services.

25 Key Team Members
Key Team Members are the members of the Consultant’s team that are named in the Consultant’s tender

submission for the Services and/or named in the Consultant’s suitability assessment questionnaire
response for the Services, as applicable.

7. COORDINATION
5 Facilities from the Client

None

3 The Each and Every Insurance for the purpose of the Tender
4 The Annual Aggregate Insurance for the purpose of the Tender
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6 Client’s resident staff
To be agreed

11 Team Leader

The Consultant is not team leader.

9. PAYMENTS
13 Inflation Adjustment

First Adjustment Date means for any element of the Fee that is

a) alump Sum [by Schedule B only, not by conversion under 9.11,12], the date that is the Base Date;
b) based on Tendered Time Charges, the date that is the Base Date;
¢) alump Sum [by conversion under 9.11,12 only] the date that is the later of:
(i) the Base Date; or
(i) the Percentage Fee Conversion Date;
d) a percentage applied under 9.7,8 the date that is the later of:
(i) the Base Date; or
(ii) the Percentage Fee Application Date.

Base Date means the date that is the first day of the 25" month falling after the date that is 10 days
before the last date of receipt of the Consultant’s tender for the Services, or, if there was none, 10 days
before the Client received the Consultant’s tender for the Services.

Calculated Time Charges means Time Charges that are calculated by the Client in accordance with
Section 5.5 (Pricing) of the Instructions to Tenderers for Consultancy Services using a formula to
calculate hourly rates and carrying a document reference of ITT-S1a or ITT-S2a, as applicable.
Calculated Time Charges shall only apply where ITT-S1a or ITT-S2a was used in the tender for the
Contract.

COE Fee Adjustment Factor is the figure for a Relevant Quarter in an Indexation Year published on the
constructionprocurement.gov.ie [or any successor] website.

Indexation Year means a period of a year with the first Indexation Year being the period starting on the
First Adjustment Date and ending on the day before the anniversary of the First Adjustment Date; for
each subsequent Indexation Year it shall be the period of a year from the last anniversary of the First
Adjustment Date and ending on the day before the next anniversary.

Percentage Fee Application Date means the date upon which the Client applies a Scheduled
Percentage for the Total Fee under 9.7,s.

Percentage Fee Conversion Date means the date upon which the Client converts a Scheduled
Percentage Total Fee to a Lump Sum Fee under 9.11,12.

Quarter means a period of 3 months ending on 31 March, 30 June, 30 September or 31 December in any
calendar year.

Relevant Quarter means the Quarter in which a First Adjustment Date occurs.
Tendered Time Charges means Time Charges tendered by the Consultant in accordance with Section 5
(Pricing) of the Instructions to Tenderers for Consultancy Services using tendered hourly rates and

carrying a document reference of ITT-S1b or ITT-S2b, as applicable. Tendered Time Charges shall only
apply where ITT-S1b or ITT-S2b was used in the tender for the Contract.
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10. DEBTS TO CLIENT

4 Interest
The rate of interest payable on Client’s wrongful deduction is p.as.

12. BUDGETARY CONTROL

2 Excess Percentage

'Excess Percentage' means the percentage [if any] in excess of N/A% of the tendered amount accepted
by the Client for the Project construction by which that amount is above or below the last estimate
approved by the Client before giving permission to start Stage (iii).

13. INTELLECTUAL PROPERTY etc
11 Assignment

There is assignment to the Client instead of a licence.

Document, design or  [List]
deliverable

14 Licence

Client may use Consultant’s design etc. for —

Individual projects:

Types of project:

15 Fees [if any]
The only fees payable by the Client for its rights under this clause are: NIL.

18 Publicity
Consent to publicity is required from the Client.

14. TERMINATION
9 Scheduled termination events

The following are Scheduled termination events:

1. Where the Contract is subject to Statutory Instrument 284 of 2016 European Union (Award of Public
Authority Contracts) Regulations 2016 or Statutory Instrument 286 of 2016 European Union (Award of
Contracts by Utility Undertakings) Regulations 2016 and:

(i)

(ii)

(iii)

the Consultant has, at the time of Contract award, been in one of the situations referred to in
Article 57(1) of SI 284 of 2016 and, in the opinion of the Employer, should therefore have been
excluded from the procurement procedure; or

the Contract should not have been awarded to the Consultant in view of a serious infringement of
the obligations under the Treaties and Directives 2014/24/EU or Directive 2014/25/EU that has
been declared by the Court of Justice of the European Union in a procedure pursuant to Article
258 of the Treaty on the Functioning of the European Union; or

in the opinion of the Employer, the Contract has been subject to a substantial modification which
would have required a new procurement procedure pursuant to Regulation 72 of SI 284 of 2016
or Regulation 97 of Sl 286 of 2016; or

(iv) the Consultant (or its or sub consultant(s), if any) falls within the category of prohibited economic

operators identified in Regulation (EU) No 833/2014 of 31 July 2014 (as amended by EU
Regulation 2022/576 amending Regulation (EU) No 833/2014 concerning restrictive measures in
view of Russia’s actions destabilising the situation in Ukraine or any subsequent amendments to
same).

5 If no rate of interest is specified, the European Central Bank main refinancing rate (ECB’) plus eight percentage points (ECB+8%)
shall apply.
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2. Any breach of clause 2.22,23 Corrupt Gifts or the commission of any offence by the Consultant, any
subcontractor, agent or employee under the Criminal Justice (Corruption Offences) Act 2018.
[Without affecting its other rights], the Client shall be entitled to recover from the Consultant the
amount or value of any gift, consideration or commission.

In this Form of Tender and Schedule, the reference to “Treaties” means the Treaty on European Union,
the Treaty on the Functioning of the European Union, the Treaty establishing the European Atomic
Energy Community and the Charter of Fundamental Rights of the European Union.

30 Payment where Client terminates at will

Where the Client terminates Services at will although the Project is continuing, the Consultant is
entitled to 5% of the difference between the Fees payable under clause 14.27 [without any
apportionment under 14.28], and the total fee that would, as estimated at termination, have been
payable on completion of the Services for the last Stage in or after which the termination occurred.

16. DISPUTES

1 Initial resolution method

Each party shall give to the other party written notice that a dispute or difference has arisen
("Notice of Dispute").

Any dispute or difference arising between the parties arising out of or in connection with this
Contract, the Services or the Project shall in the first instance be subject to settlement by
negotiation in good faith bewteen the senior management of both parties.

If after 30 days from the date of the "Notice of Dispute" such negotiations prove unsuccessful
either party shall be entitled to refer such disputes or difference firstly to conciliation.

4 Nominator

In default of agreement, an arbitrator, conciliator or other for 16.1, will be hominated at the request of
either party by the following person[s]: President of RIAI, SCSI, Engineers Ireland, as appropriate to
discipline.

In default of agreement an adjudicator, under the Construction Contracts Act 2013, will be appointed at
the request of either party by the Chairperson of the Panel of Adjudicators.

5 Rules

The applicable Rules are the following published for use with these Standard Conditions of
Engagement:

In the case of Arbitration, the arbitration rules are the Capital Works Management Framework
(CWMF) Arbitration Rules for use with Public Works and Construction Services Contracts (AR1)
published on http://constructionprocurement.gov.ie/arbitration-rules/ on the date 10 days before the
latest date for submission of Tenders for this contract (disregarding any amendments posted on that
date).

In the case of Conciliation, the Conciliation rules are the Engneers Ireland Conciliation Procedure
2013.

FTS9 v1.10 16/09/2024
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SCHEDULE B: CONSULTANT’S SERVICES AND FEES

CONSULTANT’S STAGE SERVICES
The Consultant’s appointment is for Whole Stages for Stages (i) to ((v) as tabled below.

PSDP SERVICES
Performance of all the duties of Project Supervisor for the Design Process is not included in the Services
as tabled below [and the Stage Fees].

ASSIGNED CERTIFIER SERVICES

Performance of all the duties of Assigned Certifier under the Building Control (Amendment) Regulations
2014 is not included in the Services [and the Stage Fees].

DESIGN CERTIFICATE SERVICES

The Consultant is required to sign the Design Certificate in accordance with the Building Control
(Amendment) Regulations 2014.

TOTAL FEE [9]
Percentage of Project costs: XX% will be converted to lump sum t commpletion of stage (ii) B

STAGE SERVICES

Stage (i) Preliminary ~ Feasibility & Preliminary Design

Performance Percentage
Period from of Stage
permission Percentage Fee for
to start [4.4] Milestones of Total Fee  Stage  suspension
STAGE SERVICES (days) (if any) for Stage Fee [4.18,19]
DT Stage Service- Refer TR On successful 12.5% Tenderer 0%
Principal Service suite of completion of this is NOT TO
Provider - M&E documents; stage and all its COMPLET
specifically  activities; all as E this
doc. ref. 6.02 defined in the section;
Specific Technical this will be
Project Requirement completed
Information  documents for the
section 1.8 preferred
and table tenderer.
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STAGE SERVICES

Stage (ii) Design
Performance
Period from
permission
to start [4.4]

STAGE SERVICES (days)

Refer Below

Sub-Stage (ii a) Scheme Design
DT Stage Service-

Principal Service
Provider- M&E

of documents;
specifically
doc. ref. 6.02
Specific
Project
Information
section 1.8
and table

Sub-Stage (ii b) Developed Desing & Planning

Refer TR suite On successful
completion of this
stage and all its
activities; all as
defined in the
Technical

DT Stage Service-

Principal Service
Provider- M&E

of documents;
specifically
doc. ref. 6.02
Specific
Project
Information
section 1.8
and table

Refer sub-stages below

Milestones
(if any)
Refer Below Refer Below

Refer TR suite  On successful
completion of this
stage and all its
activities; all as
defined in the
Technical

Requirement

documents

Requirement
documents

Percentage
of Total Fee Stage
for Stage Fee

Refer Refer
Below% Below

Tenderer
is NOT TO
COMPLET

E this
section;
this will be
completed
for the
preferred
tenderer.

12.5%

20% Tenderer
is NOT TO
COMPLET

E this
section;
this will be
completed
for the
preferred
tenderer.

Sub-Stage (ii ¢) Detailed Design & Tender documentation

DT Stage Service-

Principal Service
Provider- M&E

of documents;
specifically
doc. ref. 6.02
Specific
Project
Information
section 1.8
and table

FTS9 v1.10 16/09/2024

Refer TR suite On successful
completion of this
stage and all its
activities; all as
defined in the

Technical
Requirement
documents

9

15% Tenderer
is NOT TO
COMPLET

E this
section;
this will be
completed
for the
preferred
tenderer.

Percentage
of Stage
Fee for
suspension
[4.18,19]

Refer
Below%

0%

0%

0%
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STAGE SERVICES

Stage (iii) Tender Action, Evaluation, Award Tender Issue, Evaluation & Award

STAGE SERVICES

DT Stage Service-

Principal Service
Provider - M&E

FTS9 v1.10 16/09/2024

Performance

Period from

permission

to start [4.4] Milestones
(days) (if any)

Refer TR suite  On successful
of documents; completion of this
specifically  stage and all its
doc. ref. 6.02 activities; all as
Specific defined in the
Project Technical
Information  Requirement
section 1.8 documents
and table

11

Percentage
of Total Fee
for Stage

5%

Stage
Fee

Tenderer
is NOT TO
COMPLET

E this
section;
this will be
completed
for the
preferred
tenderer.

Percentage
of Stage
Fee for
suspension
[4.18,19]

0%



STAGE SERVICES

Stage (iv] Construction Construction
Performance

Percentage
Period from of Stage
permission to Percentage Fee for
start [4.4] Milestones of Total Fee Stage suspension
STAGE SERVICES (days) (if any) for Stage Fee [4.18,19]
DT Stage Service- Refer TR suite  On successful 30% Tenderer 0%
Principal Service of documents; completion of this is NOT TO
Provider- M&E specifically doc. stage and all its COMPLET
ref. 6.02 activities; all as E this
Specific Project defined in the section;
Information  Technical this will be
section 1.8 and Requirement completed
table documents for the
preferred
tenderer.
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STAGE SERVICES

Stage (v) A: Handover & Final Account
Stage (v) Handover of Works Stage (v) B: Defects period

Performance Percentage
Period from of Stage
permission Percentage Fee for
to start [4.4] Milestones of Total Fee Stage suspension
STAGE SERVICES (days) (if any) for Stage Fee [4.18,19]
Stage (v) A Refer TR suite On successful 3% Tenderer 0%
DT Stage Service- of documents; completion of this is NOT TO
Principal Service specifically  stage and all its COMPLET
Provider- M&E doc. ref. 6.02 activities; all as E this
Specific defined in the section;
Project Technical this will be
Information  Requirement completed
section 1.8  documents for the
and table preferred
tenderer.
Stage (v) B Refer TR On successful 2% Tenderer 0%
DT Stage Service- suite of completion of this is NOT TO
Principal Service documents; stage and all its COMPLET
Provider - M&E specifically  activities; all as E this
doc. ref. 6.02 defined in the section;
Specific Technical this will be
Project Requirement completed
Information  documents for the
section 1.8 preferred
and table tenderer.

DETAILS OF STAGE SERVICES REFERRED TO ABOVE
Please refer Technical Requiremetn (TR) Suite of documents for scope of service.

PROJECT SUPERVISOR FOR THE DESIGN

PROCESS SERVICES Performance period
All the duties of Project Supervisor for While required for these Services No additional
the Design Process according to the [subject to any later appointment, payments
Safety, Health and Welfare earlier clause 14 Termination, by the
(Construction) Regulations 2013, Client].

notwithstanding any inconsistent
Contract contents.

TIME CHARGES

The following Tendered Time Charges apply to suspension [4.21], Client’s Changes [clause 11] (unless
the Time Charges are Calculated Time Charges, in which case Calculated Time Charges apply)

Grade € per hour (exclusive of VAT)

N/A N/A
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Grade € per hour (exclusive of VAT)

MANAGEMENT SERVICES
[Included in Stage Services as relevant, and in the Total Fee and Stage Fees]

REPORTING

Timing Contents Method

All as Technical Requirements All as Technical Requirements  All as Technical Requirements
Suite of documents / Contract Suite of documents / Contract  Suite of documents / Contract
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TRANSFERS [3]

Timing

All as Technical Requirements
Suite of documents / Contract

COMMUNICATIONS [6]

Timing

All as Technical Requirements
Suite of documents / Contract

COORDINATION [7]
Timing

All as Technical Requirements
Suite of documents / Contract

COOPERATION [8]
Timing

All as Technical Requirements
Suite of documents / Contract

FTS9 v1.10 16/09/2024

Contents

All as Technical Requirements
Suite of documents / Contract

Contents

All as Technical Requirements
Suite of documents / Contract

Contents

All as Technical Requirements
Suite of documents / Contract

Contents

All as Technical Requirements
Suite of documents / Contract

Method

All as Technical Requirements
Suite of documents / Contract

Method

All as Technical Requirements
Suite of documents / Contract

Method

All as Technical Requirements
Suite of documents / Contract

Method

All as Technical Requirements
Suite of documents / Contract



PAYMENTS [9]
Timing

All as Technical Requirements
Suite of documents / Contract

CLIENT’S CHANGES [11]
Timing

All as Technical Requirements
Suite of documents / Contract

TERMINATION [14]
Timing

All as Technical Requirements
Suite of documents / Contract

FTS9 v1.10 16/09/2024

Contents Method
All as Technical Requirements

All as Technical Requirements
Suite of documents / Contract

Suite of documents / Contract

Contents Method
All as Technical Requirements

All as Technical Requirements
Suite of documents / Contract

Suite of documents / Contract

Contents Method
All as Technical Requirements

All as Technical Requirements
Suite of documents / Contract

Suite of documents / Contract
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ALERTS, FoLLOW UP
Timing

Conflict of Interest [2.29]

Contents

Details of Conflict of Interest-

Full details of the conflict of
interest or potential conflict of
interest together with any
further information which the
Client may require [including
any steps proposed to manage
the conflict or potential conflict].

Method

In writing via email and hardcopy to
Client's Representative
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