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LOT 1 - PRICING DOCUMENT 
Floor Finishes - Entrance / Barrier Matting

(1-) GENERAL

Note:  While c. 90% of University of Galway's buildings are located in the vicinity of the main 
campus in Galway City, the University owns other buildings around the country.  For the 
purpose of the hourly/half-daily/daily/night rates below a reasonable additional expense may 
be agreed between University of Galway and the successful framework candidate for travelling 
to and from locations outside Galway County.  This must be agreed prior to any work being 
carried out at a location outside Galway County. 

(1-)01 This framework has been divided up into three lots.  Tendering contractors may submit a 
tender for a single lot, for any two lots or for all three lots at their own discretion.  There 
are three sections to this pricing document, one for each lot.  The pricing document includes 
notional areas and hourly/half-daily/daily/night rates for the following to establish rates 
which will be used to determine tender values when the framework is put into operation:

* Very small incidental repair work (including necessary preparatory works).
* Small to medium scale repair / replacement work (including necessary preparatory works) .

* Larger scale replacement work (including necessary preparatory works).
* Hourly/half-daily/daily/night rates for repairs/maintenance for the above floor finishes 

(including necessary preparatory works).

In many instances, preparatory works will be required as part of the overall service under 
this framework.  Preparatory works may include laying MDF to make up levels, self-levelling 
compounds, vapour suppressants, adhesives, and the like.  The flooring contractors must 
provide this services as part of the work under this framework.  

Note: Rates tendered below must include for all preliminaries, ancillary costs, any energy 
surcharges, recycling/circularity costs, fixings, preparatory works, and any out-of-pocket 
expenses, to deliver each floor finish.  

(1-)02 All products used throughout this framework must have a valid 'CE' mark (Conformité 
Européenne) to verify that products conform with all EU directives or EU regulations that 

(1-)03 University of Galway reserves the right to change and/or modify the quantities and 
specification of any item and to omit and/or add to any item in the flooring schedules.

(1-)04 For the purpose of this Multi Supplier Framework, the following shall apply:
• Normal working hours are deemed to be 8.00AM to 6.00PM, Monday to Friday.
• Outside normal working hours is deemed to be any period outside normal working hours,
including weekends and all public holidays.
• A Half day shall be any period of four hours between the hours of 8.00am & 6.00pm.
•A full day shall be the full day 8.00am to 6.00pm including any break periods.
• Night hourly rate is 6pm to midnight.
• Efforts shall be made on both the University side and the flooring contractor's side to
bundle a series of small (non-emergency) repairs together to avoid repeated and
unnecessary single hourly call-outs.
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(1-)05 For the purpose of this Framework Request for Tenders, emergency service(s) is deemed to 
be a response time within 24 hours of a request from University of Galway.  Non-
emergency response time for small/medium scale repairs/maintenance and replacement 
work is deemed to be 7-10 working days from date of P.O. / official order.  Response time 
for larger scale work to be agreed in writing with University of Galway at time of order.

(1-)06 All entrance and barrier matting shall comply with the relevant requirements of:

* BS 7953:1999 - Entrance Flooring Systems – Selection, Installation and Maintenance.
* Building Regulations - Technical Guidance Document M - Access and Use (2010).

(1-)07 The framework flooring contractor is not permitted to sublet any work to another firm 
without the formal written consent of the designated project manager in the Buildings & 
Estates team of University of Galway.

(01) SITE / PROJECT SURVEY

(01)01 At the request of the the project manager in the Buildings & Estates team of University of 
Galway, a site and/or project survey must be carried out to determine the scope of each 
particular project.  A short report is to be issued to the University to outline the scope of the 
project, including quantities and including any necessary preparatory work in each instance.  
Include for the following:

* Site/project survey for very small incidental repair work (including necessary preparatory 
works).

* Site / project survey for Small to medium scale repair / replacement work (including 
necessary preparatory works) .

* Site / project survey for larger scale replacement work (including necessary preparatory 
works).

(09) REMOVALS

(09)01 Include for removing 1 sq m of existing entrance / barrier matting including fixings and for 
preparing floor to receive new entrance / barrier matting, all in strict accordance with 
manufacturer's written instructions.  Work carried out during normal working hours.

(09)02 As (09)01, but for work carried out outside normal working hours.

(09)03 Include for removing 10 sq m of existing entrance / barrier matting including fixings and for 
preparing floor to receive new entrance / barrier matting, all in strict accordance with 
manufacturer's written instructions.  Work carried out during normal working hours.

(09)04 As (09)03, but for work carried out outside normal working hours.

(09)05 Include for removing 100 sq m of existing entrance / barrier matting including fixings and 
for preparing floor to receive new entrance / barrier matting, all in strict accordance with 
manufacturer's written instructions.  Work carried out during normal working hours.

(09)06 As (09)05, but for work carried out outside normal working hours.

(43) FLOOR FINISHES
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(43)01 Supply and lay 1 sq m of Zone 1 entrance / barrier matting as a repair to existing matting, 
to meet the minimum standards set out in the relevant specification page in Appendix A 
document.  Work carried out during normal working hours.

(43)02 As (43)01, but for work carried out outside normal working hours.

(43)03 Supply and lay 1 sq m of Zone 2 entrance / barrier matting as a repair to existing matting 
to meet the minimum standards set out in the relevant specification page in Appendix A 
document.  Work carried out during normal working hours.

(43)04 As (43)03, but for work carried out outside normal working hours.

(43)05 Supply and lay 1 sq m of Zone 3 entrance / barrier matting as a repair to existing matting, 
to meet the minimum standards set out in the relevant specification page in Appendix A 
document.  Work carried out during normal working hours.

(43)06 As (43)05, but for work carried out outside normal working hours.

(43)07 Supply and lay 10 sq m of Zone 1 entrance / barrier matting as a repair / replacement to 
existing matting, to meet the minimum standards set out in the relevant specification page in 
Appendix A document.  Work carried out during normal working hours.

(43)08 As (43)07, but for work carried out outside normal working hours.

(43)09 Supply and lay 10 sq m of Zone 2 entrance / barrier matting as a repair / replacement to 
existing matting, to meet the minimum standards set out in the relevant specification page in 
Appendix A document.  Work carried out during normal working hours.

(43)10 As (43)09, but for work carried out outside normal working hours.

(43)11 Supply and lay 10 sq m of Zone 3 entrance / barrier matting as a repair / replacement to 
existing matting, to meet the minimum standards set out in the relevant specification page in 
Appendix A document.  Work carried out during normal working hours.

(43)12 As (43)11, but for work carried out outside normal working hours.

(43)13 Supply and lay 100 sq m of Zone 1 entrance / barrier matting as new matting or 
replacement of existing matting, to meet the minimum standards set out in the relevant 
specification page in Appendix A document.  Work carried out during normal working hours.

(43)14 As (43)13, but for work carried out outside normal working hours.

(43)15 Supply and lay 100 sq m of Zone 2 entrance / barrier matting as new matting or 
replacement of existing matting, to meet the minimum standards set out in the relevant 
specification page in Appendix A document.  Work carried out during normal working hours.

(43)16 As (43)15, but for work carried out outside normal working hours.

(43)17 Supply and lay 100 sq m of Zone 3 entrance / barrier matting as new matting or 
replacement of existing matting, to meet the minimum standards set out in the relevant 
specification page in Appendix A document.  Work carried out during normal working hours.
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(43)18 As (43)17, but for work carried out outside normal working hours.

(--) HOURLY/HALF-DAILY/DAILY/NIGHT RATES FOR MAINTENANCE AND REPAIRS 

(--)01 Include your rates below for visiting site (any one of University of Galway's buildings) to 
remove existing defective area of Zone 1 Entrance / Barrier Matting, prepare floor (which 
may require a levelling screed and/or a ply underlay) and lay Zone 1 entrance / barrier 
matting in a neat and safe finish.  

• Hourly rate (normal working hours - 8.00AM to 6.00PM Monday to Friday)
• Hourly rate (outside normal working hours)
• Half-daily rate (any period of four hours between the hours of 8.00am & 6.00pm)
• Daily rate (8.00am to 6.00pm including any break periods)
• Night time hourly rate (6pm to midnight)

(--)02 Any removals and/or materials required for this Zone 1 repair/maintenance shall be 
charged using the rates established in the relevant items/codes in sections (09) and (43) of 
this pricing document.

(--)03 Include your rates below for visiting site (any one of University of Galway's buildings) to 
remove existing defective area of Zone 2 Entrance / Barrier Matting, prepare floor (which 
may require a levelling screed and/or a ply underlay) and lay Zone 1 entrance / barrier 
matting in a neat and safe finish.  
• Hourly rate (normal working hours - 8.00AM to 6.00PM Monday to Friday)
• Hourly rate (outside normal working hours)
• Half-daily rate (any period of four hours between the hours of 8.00am & 6.00pm)
• Daily rate (8.00am to 6.00pm including any break periods)
• Night time hourly rate (6pm to midnight)

(--)04 Any removals and/or materials required for this Zone 2 repair/maintenance shall be 
charged using the rates established in the relevant items/codes in sections (09) and (43) of 
this pricing document.

(--)05 Include your rates below for visiting site (any one of University of Galway's buildings) to 
remove existing defective area of Zone 3 Entrance / Barrier Matting, prepare floor (which 
may require a levelling screed and/or a ply underlay) and lay Zone 1 entrance / barrier 
matting in a neat and safe finish.  
• Hourly rate (normal working hours - 8.00AM to 6.00PM Monday to Friday)
• Hourly rate (outside normal working hours)
• Half-daily rate (any period of four hours between the hours of 8.00am & 6.00pm)
• Daily rate (8.00am to 6.00pm including any break periods)
• Night time hourly rate (6pm to midnight)

(--)06 Any removals and/or materials required for this Zone 3 repair/maintenance shall be 
charged using the rates established in the relevant items/codes in sections (09) and (43) of 
this pricing document.

(--)07 Include your rates below for visiting site (any one of University of Galway's buildings) to 
temporarily remove existing area of any type of Entrance / Barrier Matting, prepare floor 
which will require a levelling screed and/or a ply underlay and re-lay the previously 
removed existing entrance / barrier matting in a neat and safe manner.  

• Hourly rate (normal working hours - 8.00AM to 6.00PM Monday to Friday)
• Hourly rate (outside normal working hours)
• Half-daily rate (any period of four hours between the hours of 8.00am & 6.00pm)
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• Daily rate (8.00am to 6.00pm including any break periods)
• Night time hourly rate (6pm to midnight)

Total Notional Amount (excluding VAT) for:
Entrance / Barrier Matting Works to Summary Page €

Axo Architects,    Ellison Street,    Castlebar,    County Mayo   F23 TH73    -    T (094) 9026094    E    info@axoarchitects.ie



University of Galway - Framework for Flooring - GALW/BUILD1571/2026

LOT 2 - PRICING DOCUMENT
Floor Finishes - Carpet Tiles and Woven Luxury Carpets

(1-) GENERAL

Note:  While c. 90% of University of Galway's buildings are located in the vicinity of the main 
campus in Galway City, the University owns other buildings around the country.  For the 
purpose of the hourly/half-daily/daily/night rates below a reasonable additional expense may 
be agreed between University of Galway and the successful framework candidate for travelling 
to and from locations outside Galway County.  This must be agreed prior to any work being 
carried out at a location outside Galway County. 

(1-)01 This framework has been divided up into three lots.  Tendering contractors may submit a 
tender for a single lot, for any two lots or for all three lots at their own discretion.  There 
are three sections to this pricing document, one for each lot.  The pricing document includes 
notional areas and hourly/half-daily/daily/night rates for the following to establish rates 
which will be used to determine tender values when the framework is put into operation:

* Very small incidental repair work (including necessary preparatory works).
* Small to medium scale repair / replacement work (including necessary preparatory works).

* Larger scale replacement work (including necessary preparatory works).
* Hourly/half-daily/daily/night rates for repairs/maintenance for the above floor finishes 

(including necessary preparatory works).

Note: Rates tendered below must include for all preliminaries, ancillary costs, any energy 
surcharges, recycling/circularity costs, fixings and any out-of-pocket expenses, to deliver the 
particular floor finish.  

In many instances, preparatory works will be required as part of the overall service under 
this framework.  Preparatory works may include laying MDF to make up levels, self-levelling 
compounds, vapour suppressants, adhesives, and the like.  The flooring contractors must 
provide this services as part of the work under this framework.  

(1-)02 All products used on this project must have a valid 'CE' mark (Conformité Européenne) to 
verify that products conform with all EU directives or EU regulations that apply to it.

(1-)03 University of Galway reserves the right to change and/or modify the quantities and 
specification of any item and to omit and/or add to any item in the flooring schedules.

(1-)04 For the purpose of this Multi Supplier Framework, the following shall apply:
• Normal working hours are deemed to be 8.00AM to 6.00PM, Monday to Friday.
• Outside normal working hours is deemed to be any period outside normal working hours,
including weekends and all public holidays.
• A Half day shall be any period of four hours between the hours of 8.00am & 6.00pm.
•A full day shall be the full day 8.00am to 6.00pm including any break periods.
• Night hourly rate is 6pm to midnight.
• Efforts shall be made on both the University side and the flooring contractor's side to
bundle a series of small (non-emergency) repairs together to avoid repeated and
unnecessary single hourly call-outs.
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(1-)05 For the purpose of this Framework Request for Tenders, emergency service(s) is deemed to 
be a response time within 24 hours of a request from University of Galway.  Non-
emergency response time for small/medium scale repairs/maintenance and replacement 
work is deemed to be 7-10 working days from date of P.O. / official order.  Response time 
for larger scale work to be agreed in writing with University of Galway at time of order.

(1-)06 All carpet tiles and woven luxury carpets shall comply with the relevant requirements of:

* BS EN 14041:2018 - Resilient, textile, laminate and modular multilayer floor coverings. 
Essential characteristics.

* Building Regulations - Technical Guidance Document M - Access and Use (2010).

(1-)07 The framework flooring contractor is not permitted to sublet any work to another firm 
without the formal written consent of the designated project manager in the  Buildings & 
Estates team of University of Galway.

(01) SITE / PROJECT SURVEY

(01)01 At the request of the the project manager in the Buildings & Estates team of University of 
Galway, a site and/or project survey must be carried out to determine the scope of each 
particular project.  A short report is to be issued to the University to outline the scope of the 
project, including quantities and including any necessary preparatory work in each instance.  
Include for the following:

* Site/project survey for very small incidental repair work (including necessary preparatory 
works).

* Site / project survey for Small to medium scale repair / replacement work (including 
necessary preparatory works) .

* Site / project survey for larger scale replacement work (including necessary preparatory 
works).

(09) REMOVALS

(09)01 Include for removing 1 sq m of existing carpet tiles including removal of excessive adhesive 
and for preparing floor to receive new carpet tiles, all in strict accordance with 
manufacturer's written instructions.  Work carried out during normal working hours.

(09)02 As (09)01, but for work carried out outside normal working hours.

(09)03 Include for removing 10 sq m of existing carpet tiles including removal of excessive 
adhesive and for preparing floor to receive new carpet tiles, all in strict accordance with 
manufacturer's written instructions.  Work carried out during normal working hours.

(09)04 As (09)03, but for work carried out outside normal working hours.

(09)05 Include for removing 100 sq m of existing carpet tiles including removal of excessive 
adhesive and for preparing floor to receive new carpet tiles, all in strict accordance with 
manufacturer's written instructions.  Work carried out during normal working hours.

(09)06 As (09)05, but for work carried out outside normal working hours.

(43) FLOOR FINISHES
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(43)01

(43)02

(43)03

(43)04

(43)05

(43)06

(43)07

(43)08

(43)09

(43)10

(43)11

(43)12

(43)13

(43)14

(43)15

(43)16

(43)17

(43)18

Supply and lay 1 sq m of entry-level carpet tiles as a repair to existing carpet tiles, to meet 
the minimum standards set out in the relevant specification page in Appendix A document.  
Work carried out during normal working hours.

As (43)01, but for work carried out outside normal working hours.

Supply and lay 1 sq m of mid-level carpet tiles as a repair to existing carpet tiles to meet 
the minimum standards set out in the relevant specification page in Appendix A document.  
Work carried out during normal working hours.

As (43)03, but for work carried out outside normal working hours.

Supply and lay 1 sq m of luxury-level carpet tiles as a repair to existing carpet tiles to 
meet the minimum standards set out in the relevant specification page in Appendix A 
document.  Work carried out during normal working hours.

As (43)05, but for work carried out outside normal working hours.

Supply and lay 1 sq m of woven luxury carpet as a repair to existing luxury carpet, to meet 
the minimum standards set out in the relevant specification page in Appendix A document.  
Work carried out during normal working hours.

As (43)07, but for work carried out outside normal working hours.

Supply and lay 10 sq m of entry-level carpet tiles as a repair / replacement to existing 
carpet tiles, to meet the minimum standards set out in the relevant specification page in 
Appendix A document.  Work carried out during normal working hours.

As (43)09, but for work carried out outside normal working hours.

Supply and lay 10 sq m of mid-level carpet tiles as a repair / replacement to existing 
carpet tiles, to meet the minimum standards set out in the relevant specification page in 
Appendix A document.  Work carried out during normal working hours.

As (43)11, but for work carried out outside normal working hours.

Supply and lay 10 sq m of luxury-level carpet tiles as a repair / replacement to existing 
carpet tiles, to meet the minimum standards set out in the relevant specification page in 
Appendix A document.  Work carried out during normal working hours.

As (43)13, but for work carried out outside normal working hours.

Supply and lay 10 sq m of woven luxury carpet as a repair / replacement to existing 
carpet, to meet the minimum standards set out in the relevant specification page in 
Appendix A document.  Work carried out during normal working hours.

As (43)15, but for work carried out outside normal working hours.

Supply and lay 100 sq m of entry-level carpet tiles as new carpet tiling or replacement of 
existing carpet tiles, to meet the minimum standards set out in the relevant specification 
page in Appendix A document.  Work carried out during normal working hours.

As (43)17, but for work carried out outside normal working hours.
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(43)19

(43)20

(43)21

(43)22

(43)23

(43)24

(--)01

Supply and lay 100 sq m of mid-level carpet tiles as new carpet tiling or replacement of 
existing carpet tiles, to meet the minimum standards set out in the relevant specification 
page in Appendix A document.  Work carried out during normal working hours.

As (43)19, but for work carried out outside normal working hours.

Supply and lay 100 sq m of luxury-level carpet tiles as a repair / replacement to existing 
carpet tiles, to meet the minimum standards set out in the relevant specification page in 
Appendix A document.  Work carried out during normal working hours.

As (43)21, but for work carried out outside normal working hours.

Supply and lay 100 sq m of woven luxury carpet as new carpet or replacement of existing 
luxury carpet, to meet the minimum standards set out in the relevant specification page in 
Appendix A document.  Work carried out during normal working hours.

As (43)23, but for work carried out outside normal working hours.

(--) HOURLY/HALF-DAILY/DAILY/NIGHT RATES FOR MAINTENANCE AND REPAIRS 

Include your rates below for visiting site (any one of University of Galway's buildings) to 
remove existing defective area of carpet tile, prepare floor, apply adhesive and lay new 
carpet tile with a neat and safe joint with existing tiles.  

• Hourly rate (normal working hours - 8.00AM to 6.00PM Monday to Friday)
• Hourly rate (outside normal working hours)
• Half-daily rate (any period of four hours between the hours of 8.00am & 6.00pm)
• Daily rate (8.00am to 6.00pm including any break periods)
• Night time hourly rate (6pm to midnight)

(--)04 Include your rates below for visiting site (any one of University of Galway's buildings) to 
remove existing defective area of 80/20 luxury carpet, prepare floor, apply adhesive 
and/or grips and lay new 80/20 luxury carpet with a neat and safe joint with carpet.  

• Hourly rate (normal working hours - 8.00AM to 6.00PM Monday to Friday)
• Hourly rate (outside normal working hours)
• Half-daily rate (any period of four hours between the hours of 8.00am & 6.00pm)
• Daily rate (8.00am to 6.00pm including any break periods)
• Night time hourly rate (6pm to midnight)

Total Notional Amount for Lot 2 (excluding VAT) for: 
Carpet Tiles and Woven Luxury Carpets Works to Summary Page €
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LOT 3 - PRICING DOCUMENT
Floor Finishes - Vinyl Sheets/Tiles and Safety Vinyls

(1-) GENERAL

Note:  While c. 90% of University of Galway's buildings are located in the vicinity of the main 
campus in Galway City, the University owns other buildings around the country.  For the 
purpose of the hourly/half-daily/daily/night rates below a reasonable additional expense may 
be agreed between University of Galway and the successful framework candidate for travelling 
to and from locations outside Galway County.  This must be agreed prior to any work being 
carried out at a location outside Galway County. 

(1-)01 This framework has been divided up into three lots.  Tendering contractors may submit a 
tender for a single lot, for any two lots or for all three lots at their own discretion.  There 
are three sections to this pricing document, one for each lot.  The pricing document includes 
notional areas and hourly/half-daily/daily/night rates for the following to establish rates 
which will be used to determine tender values when the framework is put into operation:

* Very small incidental repair work (including necessary preparatory works).
* Small to medium scale repair / replacement work (including necessary preparatory works) .
* Larger scale replacement work (including necessary preparatory works).
* Hourly/half-daily/daily/night rates for repairs/maintenance for the above floor finishes 

(including necessary preparatory works).

Note: Rates tendered below must include for all preliminaries, ancillary costs, any energy 
surcharges, recycling/circularity costs, fixings and any out-of-pocket expenses, to deliver the 
particular floor finish.  

In many instances, preparatory works will be required as part of the overall service under 
this framework.  Preparatory works may include laying MDF to make up levels, self-levelling 
compounds, vapour suppressants, adhesives, and the like.  The flooring contractors must 
provide this services as part of the work under this framework.  

(1-)02 All products used on this project must have a valid 'CE' mark (Conformité Européenne) to 
verify that products conform with all EU directives or EU regulations that apply to it.

(1-)03 University of Galway reserves the right to change and/or modify the quantities and 
specification of any item and to omit and/or add to any item in the flooring schedules.

(1-)04 For the purpose of this Multi Supplier Framework, the following shall apply:
• Normal working hours are deemed to be 8.00AM to 6.00PM, Monday to Friday.
• Outside normal working hours is deemed to be any period outside normal working hours,
including weekends and all public holidays.
• A Half day shall be any period of four hours between the hours of 8.00am & 6.00pm.
•A full day shall be the full day 8.00am to 6.00pm including any break periods.
• Night hourly rate is 6pm to midnight.
• Efforts shall be made on both the University side and the flooring contractor's side to
bundle a series of small (non-emergency) repairs together to avoid repeated and
unnecessary single hourly call-outs.
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(1-)05

(1-)06

*
*

(1-)07

(01)01

*

*

*

(09)01

(09)02

(09)03

(09)04

(09)05

(09)06

For the purpose of this Framework Request for Tenders, emergency service(s) is deemed to 
be a response time within 24 hours of a request from University of Galway.  Non-
emergency response time for small/medium scale repairs/maintenance and replacement 
work is deemed to be 7-10 working days from date of P.O. / official order.  Response 
time for larger scale work to be agreed in writing with University of Galway at time of 
order.

All vinyl sheets and safety vinyls shall comply with the relevant requirements of:
BS EN 14041:2018 - Resilient, textile, laminate and modular multilayer floor coverings. 
Building Regulations - Technical Guidance Document M - Access and Use (2010).

The framework flooring contractor is not permitted to sublet any work to another firm 
without the formal written consent of the designated project manager in the Buildings & 
Estates team of University of Galway.

(01) SITE / PROJECT SURVEY

At the request of the the project manager in the Buildings & Estates team of University of 
Galway, a site and/or project survey must be carried out to determine the scope of each 
particular project.  A short report is to be issued to the University to outline the scope of 
the project, including quantities and including any necessary preparatory work in each 
instance.  Include for the following:

Site/project survey for very small incidental repair work (including necessary preparatory 
works).
Site / project survey for Small to medium scale repair / replacement work (including 
necessary preparatory works) .
Site / project survey for larger scale replacement work (including necessary preparatory 
works).

(09) REMOVALS

Include for removing 1 sq m of existing vinyl sheets/tiles and/or safety vinyl including 
removal of excessive adhesive and for preparing floor to receive new vinyl sheets/tiles 
and/or safety vinyl, all in strict accordance with manufacturer's written instructions.  Work 
carried out during normal working hours.

As (09)07, but for work carried out outside normal working hours.

Include for removing 10 sq m of existing vinyl sheets and/or safety vinyl including removal 
of excessive adhesive and for preparing floor to receive new vinyl sheets and/or safety 
vinyl, all in strict accordance with manufacturer's written instructions.  Work carried out 
during normal working hours.

As (09)09, but for work carried out outside normal working hours.

Include for removing 100 sq m of existing vinyl sheets and/or safety vinyl including 
removal of excessive adhesive and for preparing floor to receive new vinyl sheets and/or 
safety vinyl, all in strict accordance with manufacturer's written instructions.  Work carried 
out during normal working hours.

As (09)11, but for work carried out outside normal working hours.
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(43) FLOOR FINISHES

(43)07 Supply and lay 1 sq m of vinyl sheets/tiles as a repair to existing vinyl sheets/tiles, to meet 
the minimum standards set out in the relevant specification page in Appendix A document.  
Work carried out during normal working hours.

(43)08 As (43)25, but for work carried out outside normal working hours.

(43)09 Supply and lay 1 sq m of R10 Safety Vinyl as a repair to existing safety vinyl to meet the 
minimum standards set out in the relevant specification page in Appendix A document.  
Work carried out during normal working hours.

(43)10 As (43)27, but for work carried out outside normal working hours.

(43)11 Supply and lay 1 sq m of R12 Safety Vinyl as a repair to existing vinyl sheet, to meet the 
minimum standards set out in the relevant specification page in Appendix A document.  
Work carried out during normal working hours.

(43)12 As (43)29, but for work carried out outside normal working hours.

(43)13 Supply and lay 10 sq m of vinyl sheets as a repair / replacement to existing vinyl sheets, to 
meet the minimum standards set out in the relevant specification page in Appendix A 
document.  Work carried out during normal working hours.

(43)14 As (43)31, but for work carried out outside normal working hours.

(43)15 Supply and lay 10 sq m of R10 Safety Vinyl as a repair / replacement to existing vinyl 
sheets, to meet the minimum standards set out in the relevant specification page in Appendix 
A document.

(43)16 As (43)33, but for work carried out outside normal working hours.

(43)17 Supply and lay 10 sq m of R12 Safety Vinyl as a repair / replacement to existing vinyl 
sheet, to meet the minimum standards set out in the relevant specification page in Appendix 
A document.  Work carried out during normal working hours.

(43)18 As (43)34, but for work carried out outside normal working hours.

(43)19 Supply and lay 100 sq m of vinyl sheet as new vinyl sheet or replacement of existing vinyl 
sheet, to meet the minimum standards set out in the relevant specification page in Appendix 
A document.  Work carried out during normal working hours.

(43)20 As (43)37, but for work carried out outside normal working hours.

(43)21 Supply and lay 100 sq m of R10 Safety Vinyl as new safety vinyl or replacement of 
existing safety vinyl, to meet the minimum standards set out in the relevant specification 
page in Appendix A document.  Work carried out during normal working hours.

(43)22 As (43)39, but for work carried out outside normal working hours.

(43)23 Supply and lay 100 sq m of R12 Safety Vinyl as new safety vinyl or replacement of 
existing safety vinyl, to meet the minimum standards set out in the relevant specification 
page in Appendix A document.  Work carried out during normal working hours.
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(43)24 As (43)41, but for work carried out outside normal working hours.

(--) HOURLY/HALF-DAILY/DAILY/NIGHT RATES FOR MAINTENANCE AND REPAIRS 

(--)10 Include your rates below for visiting site (any one of University of Galway's buildings) to 
remove existing defective area of vinyl sheet/tile, prepare floor, apply adhesive and lay 
new vinyl with a neat and welded joint with existing vinyl floor finish.  

• Hourly rate (normal working hours - 8.00AM to 6.00PM Monday to Friday)
• Hourly rate (outside normal working hours)
• Half-daily rate (any period of four hours between the hours of 8.00am & 6.00pm)
• Daily rate (8.00am to 6.00pm including any break periods)
• Night time hourly rate (6pm to midnight)

(--)04 Include your rates below for visiting site (any one of University of Galway's buildings) to 
remove existing defective area of safety vinyl, prepare floor, apply adhesive and lay new 
safety vinyl with a neat and welded joint with existing safety vinyl floor finish.  

• Hourly rate (normal working hours - 8.00AM to 6.00PM Monday to Friday)
• Hourly rate (outside normal working hours)
• Half-daily rate (any period of four hours between the hours of 8.00am & 6.00pm)
• Daily rate (8.00am to 6.00pm including any break periods)
• Night time hourly rate (6pm to midnight)

(--)06 Any removals and/or materials required for this safety vinyl repair/maintenance shall be 
charged using the rates established in the relevant items/codes in sections (09) and (43) of 
this pricing document.

Total Notional Amount for Lot 3 (excluding VAT) for:     
Vinyl Sheets/Tiles and Safety Vinyls Works to Summary  Page €
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PRICING DOCUMENT - SCHEDULE OF WORKS
TENDER SUMMARY

(--) TENDER SUMMARY  € Euro 
Rate/Cost 

(--)01

TOTAL NOTIONAL TENDER SUM for LOT 1 (excluding VAT), for 
Tender Assessment Purposes Only.
This Notional Tender Sum is not to be taken as indicative of the 
quantum of work likely to be required.

€

(--)02

TOTAL NOTIONAL TENDER SUM for LOT 2 (excluding VAT), for 
Tender Assessment Purposes Only.
This Notional Tender Sum is not to be taken as indicative of the 
quantum of work likely to be required.

€

(--)03

TOTAL NOTIONAL TENDER SUM for LOT 3 (excluding VAT), for 
Tender Assessment Purposes Only.
This Notional Tender Sum is not to be taken as indicative of the 
quantum of work likely to be required.

€

VAT RATE
Please state the rate of VAT applicable to the tendered lot.

NOTE: This pricing document must be signed, as below, by the tendering contractor.

Signed:

Name (in Capitals Letters):

On Behalf of:

Address:

Telephone No.:

Email:

Date:
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