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1 Each tenderer is required to include in their rates for all items necessary for 

the proper execution of the work in accordance with the specification, Fingal 

County Councils Standard Building Specifications and the attached Tender 

Documents.

2 The Tenderer is to provide for all attendances in connection with the schedule 

of works, including breaking or leaving holes, making chases and making 

good all trades, lifting and replacing existing floor finishes and floorboards.

3 Tenderers shall include for all costs in connection the collection of keys from 

Fingal County Council and the delivery of keys to FCC on completion of the 

works.

4 Tenderers must complete the Pricing document included herein. Tenderers 

will be required to provide on request, and by return, any further pricing 

breakdowns as required.

5 Tenderers should note that the works outlined to each dwelling type in 

Category 1 Relet Voids section are non-exhaustive and indicative of the type 

the works that may be required to each property. The Tenderer is advised that 

the rates tendered shall be the contract rates to be reflected in each task 

order and should be consistent across each house-type where the quantum 

and type of the works are of a similar nature.  

6 For brevity and simplicity of this document not all descriptions and their 

associated rates are listed against each property therefore the rates shall be 

interchangable between each CAT 1 type dependent on which quantity of a 

work description type is closest to the quantity of work being undertaken. 

7 Where no rate for a specific item of work is provided in either the 

Maintenance or CAT 1 Re-Let section rates may be used from the other 

section provided that scope and quantity of the works requried are similar.

8 The tenderers attention is drawn to document '21-165 Section A 

Preliminaries' which sets out key information on the framework and tendering 

process. The tenderers attention is drawn to setion A31.160 which sets out 

the definition of terms used in this document. 

9 Nothwithstanding the above referenced definitions all works defined in these 

Maintenance / CAT 1 sections where removing or replacing any particular 

items shall include for all disconnection, removal & disposal of existing 

elements, fittings & components unless removal and disposal is specifically 

itemised seperately within the Maintenance or CAT 1 sections and specifically 

references the item to be disposed of. 

10 Contractors must ensure that all works pertaining to this contract will need to 

be undertaken whilst strictly following and complying with all guidelines and 

directives as issued by the HSE, HSA, Local and National Government in 

relation to The Covid-19 Pandemic.

                      Notes / Instructions re: Pricing Document



11 Where the contractor seeks payment of invoice costs together with tendered 

on-costs as allowed in this document, the contractor is obliged to include all 

such invoices with the claim for payment. Invoices for payment under this 

provision may not be issued by other firms within the Contractors group of 

companies, or companies with shared directorships etc . Such invoices if 

issued, will be rejected and final costs will be determined by Fingal Council 

Council's Quantity Surveyors. 

12 Fingal County Council reserves the right to omit any works noted within this 

Pricing Document and re-assign to another framework contractor at it's sole 

discretion. 



West (D15) and South Fingal Response General Maintenance Contract 2026 Job No. 26-002

NewRef# Description Qty Unit Rate € Total €

SECTION C

DEMOLITIONS & ALTERATIONS

Take down and cart away walling

C010010 100 thick x 600 avg high in lengths up to  2m long 2 m

C010020 100 thick x 600 avg high in lengths 2 to 5m long 3  m

C010030 100 thick x 600 avg high in lengths over 5m long 7 m

C010040 100 thick x 1200 avg high in lengths up to  2m long 2 m

C010050 100 thick x 1200 avg high in lengths 2 to 5m long 3  m

C010060 100 thick x 1200 avg high in lengths over 5m long 7 m

C010070 100 thick x 1800 avg high in lengths up to  2m long 2 m

C010080 100 thick x 1800 avg high in lengths 2 to 5m long 3 m

C010090 100 thick x 1800 avg high in lengths over 5m long 20 m

C010100 100 thick x 2400 avg high in lengths up to  2m long 2 m

C010110 100 thick x 2400 avg high in lengths 2 to 5m long 5  m

C010120 100 thick x 2400 avg high in lengths over 5m long 5 m

C010130 215 thick x 600 avg high in lengths up to  2m long 2 m

C010140 215 thick x 600 avg high in lengths 2 to 5m long 3 m

C010150 215 thick x 600 avg high in lengths over 5m long 6 m

C010160 215 thick x 1200 avg high in lengths up to  2m long 2 m

C010170 215 thick x 1200 avg high in lengths 2 to 5m long 3 m

C010180 215 thick x 1200 avg high in lengths over 5m long 7 m

C010190 215 thick x 1800 avg high in lengths up to  2m long 2 m

C010200 215 thick x 1800 avg high in lengths 2 to 5m long 5 m

C010210 215 thick x 1800 avg high in lengths over 5m long 5 m

C010220 215 thick x 2400 avg high in lengths up to  2m long 2 m

C010230 215 thick x 2400 avg high in lengths 2 to 5m long 5 m

C010240 215 thick x 2400 avg high in lengths over 5m long 5 m

To Collection
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West (D15) and South Fingal Response General Maintenance Contract 2026 Job No. 26-002

NewRef# Description Qty Unit Rate € Total €

Miscellaneous

C020010 Cart away debris from rear garden (Labour 1 hr) (one 

man for 1 hour)

5 hr

C020020 Cart away debris from rear garden (Labour 2 hr) (one 

man for 2 hours)

10 hr

C020030 Cart away debris from rear garden (Labour 4 hr. 

)(one man for 4 hours)

5 hr

C020040 Cart away debris from front garden (Labour 1 

hr.)(one man for 1 hour)

2 hr

C020050 Cart away debris from front garden (Labour 2 

hr.)(One man for two hours)

2 hr

C020060 Cart away debris from front garden (Labour 4 

hr.)(One man for four hours)

4 hr

C020070 Skip on site filled in one day (6 cubic yard) 30 nr.

C020080 Cart away rubbish from attic 1 nr.

C030010 Board up windows and doors and secure property; 3-

bed house, outside normal hours 

1 nr.

C030020 Secure side entrance to garden 5 nr.

C030030 Fix temporary gate to side entrance gate to maintain 

security

1 nr.

C030040 Removing temporary security panel from door 1 nr.

C030050 Removing temporary security panels from additional 

doors

1 nr.

C030060 Removing temporary security panel from window 1 nr.

C030070 Removing temporary security panels from additional 

windows

1 nr.

C040010 Form vent in external wall for tumble dryer or the like, 

make good all work disturbed

1 nr.

C050010 Labour only - Erect one only Palisade fencing panel 

to secure property externally

1 nr.

C050020 Labour only - Erect additional Palisade fencing 

panels to secure property externally

2 nr.

C060010 Labour only - Remove one only external Palisade 

fence panel and store for reuse

1 nr.

C060020 Labour only - Remove additional external Palisade 

fencing panels and store for reuse

2 nr.

To Collection
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West (D15) and South Fingal Response General Maintenance Contract 2026 Job No. 26-002

NewRef# Description Qty Unit Rate € Total €

House Clearing-out and Preparation

C070010 Clear out and cart away all discarded items inside a 1- 

bed, single-storey house; prepare for inspection

8 nr

C070020 Clear out and cart away all discarded items inside a 2- 

bed, single-storey house; prepare for inspection

2 nr

C070030 Clear out and cart away all discarded items inside a 2- 

bed, two-storey house; prepare for inspection

8 nr

C070040 Clear out and cart away all discarded items inside a 3- 

bed, two-storey house; prepare for inspection

18 nr

C070050 Clear out and cart away all discarded items inside a 4- 

bed, two-storey house; prepare for inspection

3 nr

C080010 Erecting entrance porch sub-frames for void-security 

panels (erected by others)

39 nr

C080020 Dismantling porch sub-frames, patch repairing bolt 

holes and the like on removal of void security panels 

(panels removed by others)

39 nr

To Collection
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West (D15) and South Fingal Response General Maintenance Contract 2026 Job No. 26-002

NewRef# Description Qty Unit Rate € Total €

COLLECTION SHEET

SECTION C 

Description

Amount from Page 1

Amount from Page 2

Amount from Page 3

TOTAL FOR SECTION C To Housing Maint. Summary

FCC QS Section - February 2026 4



West (D15) and South Fingal Response General Maintenance Contract 2026 Job No. 26-002

NewRef# Description Qty Unit Rate € Total €

SECTION D

EXCAVATION AND EARTHWORKS

Hand Excavation

D010010 Excavation by hand in normal ground, load and cart 

off site in quantities up to 1 cu m 

1 cu m

D010020 Excavation by hand in normal ground, load and cart 

off site in quantities 1 to 5 cu m

2 cu m

D010030 Excavation by hand in normal ground, load and cart 

off site in quantities over 5 cu m

5 cu m

Machine Excavation

D020010 Excavate by machine in normal ground,  load and 

cart off site in quantities not exceeding 1 cu m

1 cu m

D020020 Excavate by machine in normal ground,  load and 

cart off site in quantities not exceeding 1 to 5 cu m

2 cu m

D020030 Excavate by machine in normal ground,  load and 

cart off site in quantities over 5 cu m

5 cu m

TOTAL FOR SECTION D To Housing Maint. Summary

FCC QS Section - February 2026 5



West (D15) and South Fingal Response General Maintenance Contract 2026 Job No. 26-002

NewRef# Description Qty Unit Rate € Total €

SECTION F

CONCRETE WORK

Replacing Concrete Paving

F010010 Removal of existing and bed under; prepare ground; 

150 hardcore bed blinded; 100 Concrete path 

finished, area not exceeding 5 sq. m.

20 sq m

F010020 Removal of existing and bed under; prepare ground; 

150 hardcore bed blinded; 100 Concrete path 

finished, area 5-10 sq. m.

40 sq m

F010030 Removal of existing and bed under; prepare ground; 

150 hardcore bed blinded; 100 Concrete path 

finished, area over 10 sq. m.

40 sq m

F020010 Removal of existing and bed under; prepare ground; 

150 hardcore bed blinded; 150 Concrete path 

finished, area not exceeding 5 sq. m.

20 sq m

F020020 Removal of existing and bed under; prepare ground; 

150 hardcore bed blinded; 150 Concrete path 

finished, area 5-10 sq. m.

40 sq m

F020030 Removal of existing and bed under; prepare ground; 

150 hardcore bed blinded; 150 Concrete path 

finished, area over 10 sq. m.

40 sq m

F020040 Lift, repair ground & sand bedding, and replace 

concrete brick paving in areas not exceeding 5 sq m

20 sq m

F020050 Lift, repair ground & sand bedding, and replace 

concrete brick paving in areas 5 to 10 sq m

40 sq m

F020060 Lift, repair ground & sand bedding, and replace 

concrete brick paving in areas exceeding 10 sq. m

40 sq m

New Foundations

F030010 Excavation avg 0.75 cu m/m run;  700 x 225 concrete 

foundation, 215 solid blockwork rising wall o/a height 

750mm in lengths not exceeding 2m

2 m

F030020 Excavation avg 0.75 cu m/m run;  700 x 225 concrete 

foundation, 215 solid blockwork rising wall o/a height 

750, in lengths 2 to 5m long

5 m

F030030 Excavation avg 0.75 cu m/m run;  700 x 225 concrete 

foundation 215 solid blockwork rising wall o/a height 

750mm in lengths exceeding 5m

5 m

To Collection
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West (D15) and South Fingal Response General Maintenance Contract 2026 Job No. 26-002

NewRef# Description Qty Unit Rate € Total €

Replacing Concrete Ground Floor Slabs

F040010 Breaking up existing ground floor slab and base  

under and carting away; Prepare ground, hardcore 

bed and blinding;  Radon barrier; 50 closed cell 

insulation; 150 concrete slabs finished; mesh 

reinforcement A142; area not exceeding 5 sq m

5 sq m

F040020 Breaking up existing ground floor slab and base  

under and carting away; Prepare ground, hardcore 

bed and blinding; Radon barrier; 50 closed cell 

insulation; 150 concrete slabs finished; mesh 

reinforcement A142; area 5 to 10 sq m

5 sq m

F040030 Breaking up existing ground floor slab and base  

under and carting away; Prepare ground, hardcore 

bed and blinding; Radon barrier; 50 closed cell 

insulation; 150 concrete slabs finished; mesh 

reinforcement A142; area over10 sq m

10 sq m

F040040 Repair damaged concrete floor in areas up to 5 sq m 5 sq m

F040050 Repair damaged concrete floor in areas 1 to 5 sq m 5 sq m

F040060 Repair damaged concrete floor in areas over 5 sq m 5 sq m

In-situ Concrete Cappings

F050010 Standard profile to 100 thick walls; up to 2m long 2 m

F050020 Standard profile to 100 thick walls; 2 to 5m long 5 m

F050030 Standard profile to 100 thick walls; over 5m  long 5 m

F050040 Standard profile to 215 thick walls; up to 2m long 2 m

F050050 Standard profile to 215 thick walls; 2 to 5m long 3 m

F050060 Standard profile to 215 thick walls; over 5m  long 5 m

F050070 Standard profile to 300 thick walls; up to 2m long 2 m

F050080 Standard profile to 300 thick walls; 2 to 5m long 5 m

F050090 Standard profile to 300 thick walls; over 5m  long 5 m

F050100 Capping to piers standard pattern 450 x 450 piers 1 nr.

F050110 Capping to standard single chimney 1 nr. 

F050120 Capping to standard double chimney 1 nr.

To Collection
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West (D15) and South Fingal Response General Maintenance Contract 2026 Job No. 26-002

NewRef# Description Qty Unit Rate € Total €

Precast Concrete Cappings

F060010 Standard profile to 100 thick walls; up to 2m long 2 m

F060020 Standard profile to 100 thick walls; 2 to 5m long 5 m

F060030 Standard profile to 100 thick walls; over 5m  long 5 m

F060040 Standard profile to 215 thick walls; up to 2m long 2 m

F060050 Standard profile to 215 thick walls; 2 to 5m long 5 m

F060060 Standard profile to 215 thick walls; over 5m  long 5 m

F060070 Standard profile to 300 thick walls; up to 2m long 2 m

F060080 Standard profile to 300 thick walls; 2 to 5m long 5 m

F060090 Standard profile to 300 thick walls; over 5m  long 5 m

F060100 Capping to piers standard pattern 450 x 450 piers 1 nr.

F060110 Capping to standard single chimney 1 nr. 

F060120 Capping to standard double chimney 1 nr.

In Situ Concrete Kerbs

F070010 Take up and replace in situ concrete kerb o/a 222 X 

375; sections up to 2m long

2 m

F070020 Take up and replace in situ concrete kerb o/a 222 X 

375; sections 2 to 5m long

5 m

F070030 Take up and replace in situ concrete kerb o/a 222 X 

375; sections over 5m long

5 m

Precast Concrete Kerbs

F080010 Take up and replace precast kerbs including 

haunching and bed under o/a size 175 X 50; sections 

up to 2m long

2 m

F080020 Take up and replace precast kerbs including 

haunching and bed under o/a size 175 X 50; sections 

2 to 5m long

2 m

F080030 Take up and replace precast kerbs including 

haunching and bed under o/a size 175 X 50; sections 

over 5m long

5 m

F080040 Take up and replace precast kerbs including 

haunching and bed under o/a size 125 x 250; 

sections up to 2m long

2 m

F080050 Take up and replace precast kerbs including 

haunching and bed under o/a size 125 x 250; 

sections 2 to 5m long

5 m

F080060 Take up and replace precast kerbs including 

haunching and bed under o/a size 175 X 50; sections 

over 5m long

5 m

To Collection
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West (D15) and South Fingal Response General Maintenance Contract 2026 Job No. 26-002

NewRef# Description Qty Unit Rate € Total €

F100010 Remove and replace concrete spuds to doorframe 1 nr.

F100020 Replace concrete spud to front gate frame 1 nr.

F110010 Cut channel in existing concrete slab to drain 

ponding rainwater

1 m

To Collection

FCC QS Section - February 2026 9



West (D15) and South Fingal Response General Maintenance Contract 2026 Job No. 26-002

NewRef# Description Qty Unit Rate € Total €

COLLECTION SHEET

SECTION F 

Description

Amount from Page 6

Amount from Page 7

Amount from Page 8

Amount from Page 9

TOTAL FOR SECTION F To Housing Maint. Summary

FCC QS Section - February 2026 10



West (D15) and South Fingal Response General Maintenance Contract 2026 Job No. 26-002

NewRef# Description Qty Unit Rate € Total €

SECTION G

BRICKWORK AND BLOCKWORK

Solid Blockwork

G010010 100mm Solid Blocks built on edge; area up to 5 sq m 5 sq m

G010020 100mm Solid Blocks built on edge; area 5 to 10 sq m 10 sq m

G010030 100mm Solid Blocks built on edge; area over 10 sq 

m

10 sq m

G010040 100mm Solid Blocks built on flat; area up to 5 sq m 5 sq m

G010050 100mm Solid Blocks built on flat; area 5 to 10 sq m 10 sq m

G010060 100mm Solid Blocks built on flat; area over 10 sq m 10 sq m

Hollow Blockwork

G020010 215 mm Hollow Blockwork; area up to 5 sqm 5 sq m

G020020 215 mm Hollow Blockwork; areas 5 to 10 sq m 10 sq m

G020030 215 mm Hollow Blockwork; area over 10 sqm 10 sq m

Clay Facing Bricks in Walls

G030010 215 X 65 X 100 bricks stretcher bond; up to 5 sq m 5 sq m

G030020 215 X 65 X 100 bricks stretcher bond; 5 to 10 sq m 10 sq m

G030030 215 X 65 X 100 bricks stretcher bond; over 10 sq m 10 sq m

Cavity Insulation

G040010 60 thick high density insulation 2 sq m

Cavities

G050010 Forming cavities 100 wide stainless steel wall ties 1 sq m

Taking down and carting away blockwork

G060010 100 thick in areas up to 5 sq m 5 sq m

G060020 100 thick in areas 5 to 10 sq m 10 sq m

G060030 100 thick in areas over 10 sqm 10 sq m

G060040 215 thick in areas up to 5 sq m 5 sq m 

G060050 215 thick in areas 5 to 10 sq m 10 sq m

G060060 215 thick in areas over 10 sqm 10 sq m 

Brickwork Cappings; standard stock pattern clay 

bricks

G070010 215 thick in walls; in lengths up to 2m 2 m

G070020 215 thick in walls; in lengths 2 to 5m 5 m

G070030 215 thick in walls; in lengths over 5m 5 m

G080010 Repoint joints in brickwork in areas n.e. 1 sq m 1 sq m 

G080020 Repoint joints in brickwork in areas over 1 sq m 2 sq m 

G080030 Point cracks in walls with silicone sealant 1 m

TOTAL FOR SECTION G To Housing Maint. Summary

FCC QS Section - February 2026 11



West (D15) and South Fingal Response General Maintenance Contract 2026 Job No. 26-002

NewRef# Description Qty Unit Rate € Total €

SECTION  M

ROOFING

Concrete Interlocking Roof Tiles

M010010 Remove damaged tiles; supply and fix new tiles in 

quantities up to 5 no. tiles

25 nr.

M010020 Refix dislodged existing interlocking roof tiles up to 5 

no. tiles

50 nr.

M010030 Remove damaged tiles; supply and fix new  tiles in 

quantities 5 to 10 no.

15 nr.

M010040 Refix dislodged existing interlocking roof tiles 5 to 10 

no.

15 nr.

M010050 Remove damaged tiles; supply and fix new  tiles in 

quantities over 10 no.

10 nr.

M010060 Refix dislodged existing interlocking roof tiles over 10 

no.

10 nr.

Ridge Tiles

M020010 Remove damaged ridge tiles; supply and fix new 

ridge tiles in quantities up to 1m long

1 m

M020020 Re-bed ridge tiles not exceeding 1m long 1 m

M020030 Remove damaged ridge tiles; supply and fix new 

ridge tiles in quantities 1 to 5m long

5 m

M020040 Re-bed ridge tiles 1 to 5m long 5 m

M020050 Remove damaged ridge tiles; supply and fix new 

ridge tiles in quantities over 5m long

5 m

M020060 Re-bed ridge tiles over 5m ong 5 m

M020070 Rake out ridge pointing; repoint in coloured mortar 12 m

Tiles, Battens and Felt

M030010 Remove section of roof, tiles, battens and felt; 

prepare and re-roof in areas up to 2 sqm

12 sq m

M030020 Remove section of roof, tiles, battens and felt; 

prepare and re-roof in areas 2 to 5 sq m

30 sq m

M030030 Remove section of roof, tiles, battens and felt; 

prepare and re-roof in areas over 5 sq m

5 sq m

M030040 Repair holes in felt n.e. 1 sq m 35 sq m

M030050 Repair holes in felt over 1 sq m 25 sq m

To Collection
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West (D15) and South Fingal Response General Maintenance Contract 2026 Job No. 26-002

NewRef# Description Qty Unit Rate € Total €

Verges

M040010 Rake out verge pointing; re-point in coloured mortar 

in lengths not exceeding 1m long

1 m

M040020 Rake out verge pointing; re-point in coloured mortar 

in lengths 1 to 5m long

18 m

M040030 Rake over verge pointing; re-point in coloured mortar 

in lengths over 5m long

5 m

Chimney Flashings

M040040 Repair chimney flashings; single elevation 5 nr.

M040050 Repair chimney flashings; complete chimney (all four 

elevations)

5 nr.

M040060 Inspect flashing to chimney for possible damage 5 nr.

Abutment Flashings

M050010 Repair abutment flashings; section up to 1m long 2 m

M050020 Repair abutment flashing; section 1 to 5 m long 5 m

M050030 Repair abutment flashing; section over 5m long 6 m

Lead Valleys

M060010 Repair lead valleys; sections not exceeding 1m long 1 m

M060020 Repair lead valleys; sections 1 to 5m long 5 m

M060030 Repair lead valleys; sections over 5m long 5 m

Pipe Collars; Vent Tiles

M070010 Replace damaged pipe collars 1 nr.

M070020 Check for leak at pipe collar and repair 5 nr.

M070030 Replace damaged vent tiles 5 nr.

Fuel Shed and Porch Roofs

M080010 Safely remove and dispose of corrugated asbestos 

sheet roofing to shed; replace with corrugated 

galvanised sheet metal or the like 

1 Shed

M080020 Replace damaged corrugated iron sheet to shed roof 

with new corrugated galvanised sheet metal

1 Shed

M080030 Safely remove and dispose of asbestos sheet lining 

to tiled porch overhang; replace with roofing felt; 

include for removing and replacing existing roof tiles

1 nr

Chimneys

M090010 Take out damaged chimney pot complete; dispose of 

all rubble and replace with new chimney pot 

3 nr.

M090020 Supply and fit new cowl to chimney 2 nr

To Collection
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West (D15) and South Fingal Response General Maintenance Contract 2026 Job No. 26-002

NewRef# Description Qty Unit Rate € Total €

COLLECTION SHEET

SECTION M 

Description

Amount from Page 12

Amount from Page 13

TOTAL FOR SECTION M To Housing Maint. Summary
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West (D15) and South Fingal Response General Maintenance Contract 2026 Job No. 26-002

NewRef# Description Qty Unit Rate € Total €

SECTION N

WOODWORK AND THE LIKE

Floor Boarding

N010010 Lift and replace damaged floor boarding up to 1 sq m 2 sq m

N010020 Lift and replace damaged floor boarding 1 to 5 sq m 5 sq m

N010030 Lift and replace damaged floor boarding over 5 sq m 5 sq m

N010040 Lay 6mm plywood floor to bathroom for covering with 

safety flooring; include for removal and refixing of wc 

(avg 2-2.5 sq m)

10 nr.

Floor Joists

N020010 Remove damaged floor joist 175 x 50 and replace 

with new, average 3m long - 1 no. joist

1 nr.

N020020 Remove damaged floor joist 175 x 50 and replace 

with new, average 3m long - 2 to 5 no joists

5 nr.

N020030 Remove damaged floor joist 175 x 50 and replace 

with new, average 3m long - over 5 nr joists

5 nr.

Studding

N030010 Take down damaged studding 2.4m high and 

replace; up to 2m long

2 m

N030020 Take down damaged studding 2.4m high and 

replace; 2 to 5m long

5 m

N030030 Take down damaged studding 2.4m high and 

replace; over 5m long

5 m

N030040 Refix studding to ceiling joists (5M Partition) 1 nr.

Tank Trays

N040010 Remove attic tank tray and replace 5 nr.

Attic Insulation

(In One-, Two- or Three-bed houses - avge 42 sq m) 

N050010 Upgrade attic insulation; lay new insulation 100 thick, 

include for tank, cover and pipework; avg 42 sq m

1 house

N050020 Upgrade attic insulation; lay new insulation 200 thick, 

include for tank, cover and pipework, avge 42 sq m

1 house

N050030 Upgrade attic insulation; lay new insulation 300 thick, 

include for tank, cover and pipework, avge 42 sq m

1 house

To Collection
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West (D15) and South Fingal Response General Maintenance Contract 2026 Job No. 26-002

NewRef# Description Qty Unit Rate € Total €

Windows

N060010 Take out and cart away window opening sash; 

replace complete including ironmongery and glazing 

small sashes single sash on visit

1 nr.

N060020 Take out and cart away window opening sash; 

replace complete including ironmongery and glazing 

small sashes one to three sashes on visit

1 nr.

N060030 Take out and cart away window opening sash; 

replace complete including ironmongery and glazing 

small sashes over three sashes on visit

1 nr.

N060040 Take out and carry away window opening sash; 

replace complete including ironmongery and glazing 

medium sashes single sash on visit

25 nr.

N060050 Take out and carry away window opening sash; 

replace complete including ironmongery and glazing 

medium sashes one to three sashes on visit

3 nr.

N060060 Take out and carry away window opening sash; 

replace complete including ironmongery and glazing 

medium sashes over three sashes on visit

1 nr.

N060070 Take out and carry away window opening sash; 

replace complete including ironmongery and glazing 

large sashes single sash on visit

1 nr.

N060080 Take out and carry away window opening sash; 

replace complete including ironmongery and glazing 

large sashes one to three sashes on visit

1 nr.

N060090 Take out and carry away window opening sash 

complete including ironmongery and glazing large 

sashes over three sashes on visit

1 nr 

N060100 Take out and carry away window ; supply and fix new 

window complete including ironmongery and glazing 

and making good small windows

1 nr.

N060110 Take out and cart away window; supply and fix new 

window complete including ironmongery and glazing 

and making good large windows

5 nr.

N060120 Cut out damaged section of window frame and 

replace generally not exceeding 1m long; reinstate 

1 nr.

N060130 Rehang and adjust window sash. Reinstate finishes 20 nr.

N060140 Ease window sashes and hinges 20 nr.

N060150 Mastic sealer generally 10 m

To Collection
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West (D15) and South Fingal Response General Maintenance Contract 2026 Job No. 26-002

NewRef# Description Qty Unit Rate € Total €

External Doors and Screens

N070002 Remove existing front door, frame & threshold 

including disposal; supply & fit new front door, frame 

& threshold to FCC spec including making good. 

10 nr.

N070004 Remove existing front door, frame, sidelight & 

threshold including disposal; supply & fit new front 

door, frame, sidelight &  threshold to FCC spec 

including making good. 

10 nr.

N070006 Remove existing rear door, frame & threshold 

including disposal; supply & fit new front door, frame 

& threshold to FCC spec including making good. 

5 nr.

N070010 Take out and carry away front door leaf; supply and 

fix new door leaf complete with ironmongery, etc. 

(including glazing)

5 nr.

N070020 Rehang front door leaf, adjust lock and bolts 20 nr.

N070030 Take out and carry away rear door leaf; supply and 

fix new door leaf complete with ironmongery etc., 

(including glazing)

7 nr. 

N070040 Rehang rear door leaf, adjust lock and bolts 5 nr.

N070050 Take out and cart away front door frame; supply and 

fix new frame; Re-hang door leaf. Ironmongery, 

making good of finish

1 nr.

N070060 Extra for supply of new door leaf complete (excluding 

glazing)

1 nr.

N070070 Take out and cart away  rear door frame; supply and 

fix new frame; Re-hang door leaf. Ironmongery, 

making good of finish

1 nr.

N070080 Extra for supply of rear door leaf complete (excluding 

glazing)

1 nr.

N070090 Take out and cart away front entrance screen (retain 

door for re-use) supply and fix new screen complete 

with ironmongery, making good of finishes; re-fix 

existing door leaf and m.g.. finishes

1 nr.

N070100 Take out and cart away rear door screen (retain door 

for re-use) supply and fix new screen complete with 

ironmongery, making good of finishes; re-fix existing 

door leaf and m.g. finishes

7 nr.

N070110 Extra for supply of new door leaf complete 1 nr.

N070120 Cut out damaged section of door and screen frame 

and replace generally 1m long; reinstate all finishes

3 nr.

To Collection

FCC QS Section - February 2026 17



West (D15) and South Fingal Response General Maintenance Contract 2026 Job No. 26-002

NewRef# Description Qty Unit Rate € Total €

N070130 Supply and fix marine plywood panel to door screen 

1000 x 400

1 nr.

N070140 Supply and fix marine plywood panel to door screen 

1000 x 800

1 nr.

N070150 Supply and fix plywood backing to meter box 900 x 

400 including lock and sealing width

1 nr.

N070160 Supply and fix 18mm marine plywood panel size  700 

x 500mm to secure meter box

5 nr.

N070170 Supply and fix 18mm marine plywood panel size  

1500 x 700mm to secure meter box

1 nr.

N070180 Take out and cart away fuel store door; supply and 

fix new door leaf complete with ironmongery etc.

1 nr.

N070190 Take out and cart away side passage door; supply 

and fix new door leaf complete with ironmongery etc.

3 nr.

N070200 Take out and store fuel store door; supply and fix 

new frame; re-hang door leaf, Ironmongery; making 

good finishes

1 nr.

N070210 Take out and store side passage door; supply and fix 

new frame; re-hang door leaf; ironmongery, making 

good finishes

3 nr.

N070220 Take shaving off hall door and make good finishes 1 nr.

N070230 Repair and Re-hang side entrance gate and frame 1 nr.

N070240 Repair and Re-hang fuel store door and frames 2 nr.

N070250 Fit weather bead to reveal at external door 1 nr.

N070260 Screw fixings to joinery 1 nr

N070270 Supply and fix timber hood to window 1 nr.

N070280 Supply and fix timber hood to door 1 nr.

Fascias & Soffits

N080010 Cut out and cart away section of barge boarding; 

replace with new to match existing; not exceeding 1m 

long

2 m

N080020 Cut and cart away section of barge boarding; replace 

with new to match existing; 1m to 3m long

3 m

N080030 Cut out and cart away section of barge boarding; 

replace with new to match existing; over 3m long

5 m
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N080040 Cut out and cart away section of fascias and soffits; 

replace with new to match existing n.e. 1m long

1 m

N080050 Cut out and cart away section of fascias and soffits; 

replace with new to match existing; 1 to 3m long

5 m

N080060 Cut out and cart away section of fascias and soffits; 

replace with new to match existing; over 3m long

3 m

Internal Joinery

N090010 Take out and cart away; replace to match existing 

internal door leaf; ironmongery etc.

5 nr.

N090020 Repair existing internal door leaf, replace 

ironmongery and decorate

1 nr.

N090030 Rehang internal door and adjust lock 10 nr.

N090040 Supply and fix 6mm Plywood veneer to face of 

existing wardrobe door, glue and paint, 1500 x 450

1 nr.

N090050 Take out and cart away; replace to match existing 

door frame complete, make good linings, finishes 

and ironmongery

1 nr.

N090060 Refix door frame; re-hang door and make good 

linings, finishes and ironmongery

3 nr.

N090070 Take out and cart away; replace to match existing 

architrave

10 m

N090080 Re-nail architrave to door frame and make good 

finishes

5 m

N090090 Take out and cart away, replace to match existing 

skirtings

10 m

N090100 Take out and cart away; replace to match existing 

window boards

2 m

N090110 Take out and cart away;  replace to match existing 

mantle piece 

1   m 

N090120 Take out and cart away;  replace to match existing 

handrails  

1   m

N090130 Take out and cart away; replace to match existing 

newel posts 

1  nr

N090140 Take out and cart away;  replace to match existing 

balustrades

1 nr.

N090150 Take out and cart away;  replace to match existing 

staircase complete   

1 nr.

N090160 Take out and cart away; replace to match existing 

bath panels 

3 nr.

N090170 Take out and cart away;  replace to match existing 

duct casing

12 m
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N090180 Take out and cart away;  replace to match existing 

hot press shelving  

1   m

N090190 Replace hot press half doors 1 nr.

N090200 Take out and cart away;  replace to match existing 

attic trap door  

1  nr

N090210 Take out and cart away, replace to match external 

door saddle

5  nr

N090220 Supply and fix new flush door and screen 0.90 x 2.10 

high incl. door, door frame, saddle, plaster repairs 

and painting 

1 nr.

N090230 Refit existing timber ducting to soil pipe ducting 1 m

N090240 Replace hardwood trim to bath, re-decorate and 

provide silicone seal (3 sides per bath)

5  nr

N090250 Replace door stop and make good finishes 1 nr.

Ironmongery

N100004 Remove existing damaged mortice lock; replace to 

match existing

1 nr.

N100005 Additional mortice locks on same visit 1 nr.

N100010 Supply key to existing Basta lock 50 (approx.) 1 nr.

N100020 Remove existing damage night latches; replace to 

match existing 

5 nr.

N100030 Additional night latches on same visit 1 nr.

N100040 Adjust night latch 1 nr.

N100050 Supply & fit new night latch 3 nr.

N100060 Supply & fit new mortise lock (3 lever) 5 nr.

N100070 Supply & fit new barrel bolt 15 nr.

N100080 Adjust lock and receiver 1 nr.

N100090 Supply & fit new cylinder lock 1 nr.

N100100 Supply & fit new bow handle 2 nr.

N100101 Supply & fit new cylinder to 3 point locking system 

(alpha type)

2 nr

N100102 Supply & fit new 3 point locking system complete 

including rail 

2 nr

N100103 Supply & fit new cylinder to 5 point locking system 

(alpha type)

2 nr
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N100104 Supply & fit new 5 point locking system complete 

including rail 

2 nr

N100105 Supply & fit new locking system to UPVC door 1 nr

N100110 Remove existing damaged hinges; replace to match 

existing

1 Pair

N100120 Additional hinges on same visit 1 Pair

N100130 Remove existing damaged window stays and 

fasteners; replace to match existing

50 nr.

N100140 Additional window stays and fasteners on same visit 1 nr.

N100150 Supply & fit window restrainers to aluminium top-

hung window

1 nr.

N100152 Supply & fit new handle to window (Wrights Window 

Type)

3 nr

N100153 Supply & fit new handle to window (Munster Window 

Type)

3 nr

N100154 Supply & fit new handle to window (UPVC Type) 3 nr

N100156 Supply & fit new restrictor to window (Wrights 

Window Type)

3 nr

N100157 Supply & fit new restrictor to window (Munster 

Window Type)

5 nr

N100158 Supply & fit new restrictor to window (UPVC Type) 3 nr

N100160 Remove existing damaged permavents; replace to 

match   existing (incl. new glass)

1  nr

N100170 Additional permavents on same visit 1  nr

N100180 Remove existing damaged door furniture; replace to 

match existing

1 nr.

N100190 Additional door furniture on same visit 1 nr.

N100193 Supply & fit new door handles (Wrights Window 

Type)

2 nr

N100194 Supply & fit new door handles (Munster Window 

Type)

2 nr

N100195 Supply & fit new door handles (UPVC Window Type) 2 nr
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N100200 Remove existing damaged letter boxes; replace to 

match existing

3  nr

N100210 Additional letter boxes on same visit 1 nr.

N100211 Supply & fit new letterbox to door (Wrights Door 

Type)

1 nr

N100212 Supply & fit new letterbox to door (Munster Door 

Type)

1 nr

N100213 Supply & fit new letterbox to door (UPVC Door Type) 1 nr

N100220 Remove existing damaged strap hinges; replace to 

match existing

1  nr

N100230 Additional strap hinges on same visit 1 nr.

N100240 Supply and fit latch to aluminium window 1 nr.

N100250 Remove damaged barrel bolts replace with new 2 nr.

N100260 Additional barrel bolts on same visit   1 nr.

N100270 Remove existing damaged bales catches; replace to 

match existing

1 nr.

N100280 Additional bales catches on same visit   1 nr.

N100290 Remove existing trapper bar; replace to match 

existing

7 nr.

N100300 Replace existing hinge weather board 1 nr.

N100310 Supply & fix new aluminium door saddle 1 nr.

N100320 Adjust hall door and adjust lock 1 nr.

N100330 Adjust back door and adjust lock 1 nr.

N100340 Rehang back door 5 nr.

N100350 Rehang timber fireboard door 1 nr.

N100360 Fit draught excluder to inside face of door 15 nr.

N100365 Fit draught seal to windows 50 nr.

N100370 Supply and fix pair of new door handles (per pair) 10 nr.
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Kitchen Fittings

N110010 Remove existing and supply & fit new 300mm base 

unit c/w shelving, door & ironmongery

1 nr.

N110020 Remove existing and supply & fit new 300mm wall 

unit c/w shelving, door & ironmongery

1 nr.

N110030 Remove existing and supply & fit new 400mm base 

unit c/w shelving, door & ironmongery

2 nr.

N110040 Remove existing and supply & fit new 400mm wall 

unit c/w shelving, door & ironmongery

2 nr.

N110050 Remove existing and supply & fit new 500mm base 

unit c/w shelving, door & ironmongery

3  nr.

N110060 Remove existing and supply & fit new 500mm wall 

unit c/w shelving, door & ironmongery

3  nr

N110070 Remove damaged single drawer in 500mm base unit 

and replace with new to match existing

1 nr.

N110080 Remove damaged drawers (2 to 3) in 500mm base 

unit  and replace with new to match existing

1 nr.

N110090 Supply & fit complete new 4-drawer pack to 500mm 

base unit 

2 nr.

N110100 Remove existing and supply & fit new 600mm base 

unit c/w shelving, door & ironmongery

3 nr.

N110110 Remove existing and supply & fit new 600mm wall 

unit c/w shelving, door & ironmongery

3 nr.

N110120 Remove damaged single drawer in 600mm base unit  

and replace with new to match existing

1 nr.

N110130 Remove damaged drawers (2 to 3) in 600mm base 

unit   and replace with new to match existing

1 nr.

N110140 Supply & fit complete new 4-drawer pack to 600mm 

base unit 

2 nr.

N110150 Remove existing and supply & fit new 1000mm base 

unit c/w shelving, 2 Nr new doors & ironmongery

2 nr.

N110160 Remove existing and supply & fit new 1000mm wall 

unit c/w shelving, 2 nr new doors & ironmongery

2 nr.

N110170 Remove existing 300 wide door and replace with new 

c/w hinges & handle

2 nr.

To Collection

FCC QS Section - February 2026 23



West (D15) and South Fingal Response General Maintenance Contract 2026 Job No. 26-002

NewRef# Description Qty Unit Rate € Total €

N110180 Remove pair of existing 300 wide doors and replace 

with new c/w hinges & handles

1 nr.

N110190 Remove existing 400 wide door and replace with new 

c/w hinges & handle

2 nr.

N110200 Remove existing 500 wide door and replace with new 

c/w hinges & handle

2 nr.

N110210 Remove pair of existing 500 wide doors and replace 

with new c/w hinges & handles

1 nr.

N110220 Supply & fit new corner base unit 2 nr.

N110230 Supply & fit new runners to existing drawer 1

N110240 Supply & fit new handles to existing kitchen units 2 nr.

N110250 Remove existing worktop and replace with new; in 

lengths not exceeding 1 m long

2 nr.

N110260 Remove existing worktop and replace with new; in 

lengths over 1m long

5 m

N110270 Remove existing and supply & fit new kitchen gable 

end and plinth 600 wide

2 nr.

N110280 Supply & fit new countertop divider strip 2 nr.

N110290 Adjust kitchen cabinet door hinges 1 nr.

N110300 Supply and install kitchen sink base unit under 

existing sink 

1 nr.

N110310 Adjust doors to base unit 1 nr.

N110320 Supply and fix new melamine top 450 long and gable 

end to kitchen unit

2 nr.

N110330 Refit loose back to sink base unit 1 nr.

N110340 Supply and fit new shelf in single base unit 1   nr

N110350 Supply and fit new shelf in double base unit 1   nr

N110360 Repair side of kitchen base unit and Re-hang door 1   nr

N110370 New sink unit top fitted to existing unit 1   nr

Miscellaneous Stairs Items

N120010 Refit existing steel supports to handrail 1 nr.

N120020 Refit existing stairs newel cap 1 nr.
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N120030 Supply and fix new newel cap 1 nr.

N120040 Stabilize unstable balustrade; 1 item

N120042 Replace stair spindles; 1 to 5 nr 5 item

N120044 Replace stair spindles; exceeding 5 spindles 50 nr.

N120050 Refix and glue existing newel post 1 nr.

Sundries

N130010 Fix new screws to kitchen cabinet unit hinges 1 nr.

Timber Gates

N140010 Remove existing rear timber double gate 2.5m wide x 

1.6m high approx and replace with new complete 

with ironmongery

2 nr.
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SECTION R

PLUMBING

R010010 Repair radiator leak 10 nr.

R010020 Repair boiler leak 1 nr.

R010030 Repair leak at flush pipe connector 10 nr.

R010040 Repair leak at waste pipe 5 nr.

R020010 Replace 12 mm hydrodare mains supply not 

exceeding 1 m

1  m

R020020 Replace additional 12 mm hydrodare mains supply 

not exceeding 1 m

1 m

R030010 Replace single pipe bend 1 nr.

R030020 Replace additional pipe bends 1 nr.

R040010 Replace single pipe tee 1 nr.

R040020 Replace additional pipe tees 1 nr.

R050010 Replace stopcocks 1 nr.

R050020 Replace additional stopcocks 1 nr.

R060010 Replace 12 mm copper pipework not exceeding 1 m 1 m

R060020 Replace additional 12 mm copper pipework not 

exceeding 1 m

1 m

R070010 Replace bends 1 nr.

R070020 Replace additional bends 1 nr.

R080010 Replace tees 1 nr.

R080020 Replace additional tees 1 nr.

R090010 Replace gate valves 1 nr.

R090020 Replace additional gate valves 1 nr.

R100010 Connections to fittings 5 nr.

R100020 Connections to additional fittings 5 nr.

R110010 Replace 19mm copper pipework not exceeding 1m 1 m
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R110020 Replace additional 19mm copper pipework not 

exceeding 1m

1 m

R110030 Fix loose expansion pipe with 3 no. brackets 1 nr.

R110040 Replace 25mm copper pipework not exceeding 1m 1 m

R110050 Replace additional 25mm copper pipework not 

exceeding 1m

1 m

R120010 Replace bends 1 nr.

R120020 Replace additional bends 1 nr.

R130010 Replace tees 1 nr.

R130020 Replace additional tees 1 nr.

R140010 Replace gate valves 1 nr.

R140020 Replace additional gate valves 1 nr.

R140030 Remove existing redundant heating pipes and make  

safe to all of house

1 nr.

R150010 Connections to fittings 1 nr.

R150020 Connections to additional fittings 1 nr.

R150030 Replace multi-wick, including removal and refixing of 

wc pan & new fixing bolts where required.

30 nr.

R160010 Replace 273 litre (60 gallon actual capacity) 

polythene storage tank complete

5 nr.

R160020 Replace additional 273 litre (60 gallon actual 

capacity) polythene storage tank complete

1 nr.

R170010 Replace 182 litres (40 gallon actual capacity) 

galvanized steel storage tank with new polythene 

tank 80-60 gallon

1 nr.

R170020 Replace additional 182 litre (40 gallon actual 

capacity) galvanized steel storage tank complete with 

new polythene tank 80-60 gallon

1 nr.

R170030 Clean out existing storage tank 1 nr.

R180010 Replace 136 litre (30 gallon actual capacity) 

galvanized steel overflow tank with new polythene 

tank 

1 nr.

R180020 Replace additional 136 litre (30 gallon actual 

capacity) galvanized steel overflow tank

1 nr.

R190010 Replace 46 litres (10 gallon actual capacity) 

galvanized steel overflow tank but in polythene

1 nr.
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R190020 Replace additional 46 litres (10 gallon actual 

capacity) galvanized steel overflow tank but in 

polythene

1 nr.

R200010 Replace ballcock and fittings to storage tank 40 nr.

R200020 Replace additional ballcock and fittings to storage 

tank

1 nr.

R210010 Provide for repairing and adjusting ballcock and 

valves

1 nr.

R210020 Provide for repairing and adjusting additional 

ballcock and valves 

1 nr.

R210030 Fit storage tank cover 1 nr.

R210040 Supply and fit overflow pipe to storage tank including 

all Builder's work in connection 

2 nr.

R220010 Replace 127 litre copper cylinder, including drain 

down system, removal of old cylinder and associated 

pipework; disconnection of immersion by electrician, 

installation of new cylinder and copper pipework, 

supply and fit of new gate valves and immersion, 

refilling of system and all associated trades, 

attendances and making good. (Composite Item)

20 nr.

R220020 Fit immersion to cylinders, incl drain down, 

disconnecting and removing existing immersion and 

refilling of system, complete.

5 nr.

R220030 Replace 127 litre copper cylinders with combi tank 

incl all as before (refer to --R220010).

10 nr.

R220040 Replace blank inset & gasket to existing cylinder 1 nr.

R220050 Replace lagging jacket to copper cylinder 2 nr.

R220060 Repair leak to cylinder in hotpress 10 nr.

R230010 Replace 1000mm stainless steel sink top (excluding 

taps)

7 nr.

R230020 Replace additional 1000mm stainless steel sink top 

(excl taps)

1 nr.

R230030 Repair leak to tap under kitchen sink (remove mixer 

tap/ pair of taps etc.)

1 nr.

R230040 Repair leak to trap under kitchen sink 1 nr.

R230045 Unblock internal waste pipes to kitchen sink 10 nr.

R230050 Remove airlock in plumbing system 20 nr.

R240010 Replace tank and pipe insulation in attics 1 nr.

R240020 Replace additional tank and pipe insulation in attics 1 nr.

R250010 Replace W.C. suite complete with plastic seat 1 nr.

R250020 Replace additional W.C. suite complete with plastic 

seat

1 nr.

R250030 Move existing W.C. suite and re-plumb. 1 nr.

R260010 Replace W.C. cistern complete 2 nr.
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R260020 Replace additional cistern complete 1 nr.

R260030 Replace flush mechanism to cistern 35 nr.

R260040 Replace siphon flush mechanism to cistern 35 nr.

R260050 Replace cistern flush handle 10 nr.

R260060 Replace flush pipe connector to W.C. pan 25 nr.

R260070 Replace existing cistern overflow pipe 1 nr.

R270010 Replace W.C. cistern flush pipe only 1 nr.

R270020 Replace additional cistern flush pipe only 1 nr.

R280010 Replace W.C. cistern ballcock and valve only 35 nr.

R280020 Replace additional cistern ballcock and valve only 1 nr.

R280030 Re-position multiwick 1 nr.

R290010 Replace W.C. pan only 10 nr.

R290020 Replace additional W.C. pan only 1 nr.

R290030 Refix existing W.C. pan 25 nr.

R290040 Refix existing cistern to wall 1 nr.

R300010 Replace W.C. seat; plastic 10 nr.

R300020 Replace salvaged cover to cistern lid (if in stock) 1 nr.

R300030 Replace additional W.C. seat; plastic 1 nr.

R310010 Replace wash hand basin complete (excluding taps) 5 nr.

R310020 Replace additional wash hand basin (ditto) 1 nr.

R310030 Move existing wash hand basin and re-plumb (once 

off)

1 nr.

R310040 Refix wash hand basin to wall 5 nr.

R310050 New waste outlet to wash hand basin through cavity 

wall

1 nr.

R320010 Replace pair of taps to wash hand basins 15 pairs

R320020 Replace mixer taps to wash hand basins 15 nr.

R330010 Repair pair of taps to wash hand basin 40 pairs

R330020 Repair mixer taps to wash hand basin 40 nr.

R330030 Supply and fit blank cap to shower taps 1 nr.
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R330040 Repair shower mixer valve 1 nr.

R330050 Replace shower mixer valve 1 nr.

R330060 Replace shower head 1 nr.

R330070 Check Shower 1 Item

R340010 Replace pair of taps to stainless steel sink top 10 pairs

R340020 Replace mixer tap to stainless steel sink top 10 nr.

R340030 Supply and fix monoblock tap to stainless steel sink 

top

10 nr.

R350010 Repair pair of taps to sink top 70 pairs

R350020 Repair mixer taps to sink top 70 nr.

R360010 Replace bib tap over stainless steel sink 1 nr.

R360020 Replace additional bib tap over stainless steel sink 1 nr.

R370010 Repair bib tap 1 nr.

R370020 Repair additional bib tap 1 nr.

R380010 Replace baths complete (excluding taps) 1 nr.

R380020 Replace additional baths complete (excluding taps) 1 nr.

R380030 Check out leak under bath and repair (allow for 

Carpenter plus Plumber)

80 nr.

R380040 Check out leak in 'Easa' type trap under disabled 

person's level-access shower tray and repair

1 nr.

R380044 Check out leak in 'Chiltern' type trap under disabled 

person's level-access shower tray and repair

1 nr.

R380050 Check out leak under sink and repair 35 nr.

R380060 Check cold water system to bathroom and repair 2 nr.

R380070 Check plumbing to storage tank 10 nr.

R380080 Inspect all house water systems and report 25 nr.

R380090 Check hot water system 2 nr.

R390010 Replace bath tap (PillarType) 20 Pairs

R390020 Replace bath taps (Mixer) 20 nr.

R400010 Repair bath taps  (PillarType) 40 pairs
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R400020 Repair additional bath taps (Mixer) 40 nr.

R400040 Provide new plumbing for new washing machine 

including drainage connection

2 nr.

R400050 Re-enamel bath (to be done by Specialists) 1 nr.

R400060 Replace waste trap to sink 3 nr.

R400070 Replace waste outlet to sink or wash-hand basin incl. 

making good all work disturbed

1 nr.

R400080 Replace waste outlet to washing machine 1 nr.

R400090 Replace valves to washing machine (2 No.) 1 nr.

R400100 Replace bath trap 2 nr.

R400110 Replace bath overflow assembly 1 nr.

R400120 Replace wash hand basin support bracket 1 nr.

R400130 Replace 4"-1.5" reducer to sink/whb/wash machine 

waste outlet (includes removal of existing unit)

1 nr.

R400140 Turn off house water supply at mains; drain down 

system (one visit)

35 nr.

R400150 Turn back on water supply at mains; refilling system, 

check for and clear air-locks (return visit)

5 nr.

R400160 Replace Electric Shower; Standard 1 nr.

R400164 Replace Electric Shower; Pumped 1 nr.

R400168 Replace Electric Shower; Disabled; Triton T100E 

Pumped Safeguard Shower or equal and approved.

1 nr.

R400172 Replace standard shower tray including waste; 

800x800mm

1 nr.

R400176 Replace standard shower tray including waste; 

900x900mm

1 nr.

R400180 Replace level access shower tray including shallow 

waste; 900x900mm

1 nr.

R400184 Replace level access shower tray including shallow 

waste; 1200x1200mm

1 nr.

R400188 Replace twin bi-fold shower doors; 970x970mm 1 nr.

R400192 Replace twin bi-fold shower doors; 1100x1100mm 1 nr.

R400196 Replace twin tri-fold shower doors; 1130x780mm 1 nr.

R400200 Replace standard shower doors; 2 sides; 

800x800mm

1 nr.

R400204 Replace standard shower doors; 2 sides; 

900x900mm

1 nr.

R400208 Wehighted Shower Curtain; full height; to suit 

1100x1100mm tray

1 nr.

Fireplaces

R410010 Replace tiled or marble fire surround 2 nr.

R420010 Replace tiled or marble hearth 5 nr.
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R420020 Re-bed hearth 1 nr.

R430010 Replace concrete base to fireplace 10 nr.

R440020 Replace firebrick 1 nr.

R450010 Replace fire cheeks 1 nr.

R450020 Point around fire cheeks 1 nr.

R450030 Sweep chimney 1 nr.

R460010 Replace fire surround (Brass surround) 1 nr.

R460020 Replace fire back (include new vermiculite) 5 nr.

R470010 Replace fire set (include fire basket) 1 nr.

R470020 New Bilberry flue set complete 1 nr.

R470030 Replace Bilberry flue castings (where boiler is ok) 1 nr.

R480010 Re-fix existing Bilberry flue set 1 nr.

R490010 Adjust soot door (machined) one off 1 nr.

R490020 Refix brass angle fire surround 1 nr.

R490030 Supply & fix 150 X 125 tiles to fire surround 1 nr.

R490040 Replace fire grate to Stanley Cooker 1 nr.

R490050 Replace, supply and fit bottom bar frame, inner 

frame, circular firebar, hotplate cord and ash-pan to 

Stanley cooker

1 nr.

R490060 Re-line existing chimney with proprietary flexible flue 

liners complete

1 nr.

Heating

R500010 Repair radiator at coupling (including draining 

system)

1 nr.

R500020 Replace 900 X 500 radiator 1 nr.

R500030 Replace 900 X 600 double panel radiator 1 nr.

R500040 Repair leak to radiator (labour 1 hour) 5 nr.

R500050 Replace radiator valve 1 nr.

R500060 Check out heating system (2 hours) 5 nr.

R510010 Supply and fit new fireplace complete including 

fireback, basket and fret

1 nr.

R510020 Supply and fit new fire cheeks, basket and fret 1 nr.

R520010 Refit existing fire surround (including new drill fixings) 1 nr.

R530010 Refit existing timber fire mantel including plastering 

and painting wall.

1 nr.

R540010 Replace existing back boiler in fireplace (Bilberry) 1 nr.

R550010 Replace central heating pump to match existing 

including electric wiring

1 nr.

R560010 Check out gas boiler 1 nr.

R570010 Refill heating system, vent and check 1 nr.

R570012 Heater Hire; 5 nr Oil filled Heaters; Hire Period 5 

weeks; Check-Up phone call; Including collection of 

heaters. 

60 nr.
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R570014 De-Humidifier Hire; 3 nr De-Humidifiers; Hire Period 

2 weeks; Check-Up phone call; Including collection 

of de-humidifiers. 

15 nr.

Drainage

R600010 Unblock drain (Labour 1 hour) (two men) 80 nr.

R600020 Unblock drain (labour 2 hours) (two men) 40 nr.

R600030 Unblock w.c wastes in bathroom (labour 1 hour; 2 

men)

18 nr.

R600040 Unblock waste under bath (labour 1 hr; 2 men) 2 nr.

R600050 Clear overflow in wash hand basin 1 nr.

R600060 Unblock waste under wash hand basin (1hr; 1 man) 5 nr.

R600070 Unblock shower trap 1 nr.

R600080 Unblock WC 1 nr.

R600085 Repair leak to hand-basin 18 nr.

R600090 Repair surround to manhole cover 1 nr.

R600100 Replace 150 X 150 gully grid 3 nr.

R600110 Replace gully trap complete and make good path 1 nr.

R600120 Replace M.H. cover and frame (medium duty) 1 nr.

R600130 Supply and fit Noric 100 m.h. cover and frame 1 nr.

R600140 Replace AJ cover (250 covers changed to 300mm) 1 nr.

R600150 Replace AJ cover and frame 4 nr.

R600160 Repair soil pipe 2 nr.

R600170 New stopcock cover 1 nr.

R600180 Supply and fit soil pipe cowl 1 nr.

R600190 Supply and fit lockable A.J cover and frame 1 nr.

R600200 Break out concrete slab for pipe excavation and 

reinstate on completion

1 m

Drainage - Below Ground-Cleaning

R600305 Cleaning and flushing out all house drains, MHs, AJs 

and GTs to main sewer line and overflowed sewage; 

Using Van mounted pump/vacuum unit. Include for 

callout and 1 hour working time on site. 

100 nr.

R600310 Van mounted pump/vacuum unit; additional hours on 

site. 

200 hrs

R600315 Cleaning and flushing out all house drains, MHs, AJs 

and GTs and including main sewer lines and 

overflowed sewage; Using truck mounted 

tanker/pump/vacuum unit. Include for callout and 1 

hour working time on site. 

50 nr.

R600320 Truck mounted tanker/pump/vacuum unit; additional 

hours on site. 

200 hrs

R600325 CCTV survey/jetting unit, including jetting to all house 

drains, MHs, AJs and GTs and to main sewer line; 

Including 1 hour on site, report, recommendations & 

survey to FCC.  

50 nr.
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R600330 CCTV survey/jetting unit; additional hours on site. 50 nr.

Drainage - Below Ground-Works

R600340 Excavate; Trench; for Pipes NE 150mm Diameter;  

Depth NE 1.0m; including specified granular pipe 

surround & backfill with excavated material;  

including working around services & under kerbs; 

Length: ne 5m

100 m

R600345 Excavate; Trench; for Pipes NE 150mm Diameter;  

Depth NE 1.0m; including specified granular pipe 

surround & backfill with excavated material;  

including working around services & under kerbs;  

Length: 5m to 10m

100 m

R600350 Excavate; Trench; for Pipes NE 150mm Diameter;  

Depth NE 1.0m; including specified granular pipe 

surround & backfill with excavated material;    

including working around services & under kerbs; 

Length: 10m to 20m

200 m

R600355 Excavate; Trench; for Pipes NE 150mm Diameter;  

Depth NE 1.0m; including specified granular pipe 

surround & backfill with excavated material;   

including working around services & under kerbs;  

Length: Exceeding 20m 

200 m

Extra Over Trenches Irrespective of length for:

R600365 Backfill with Hardcore; including disposal of surplus 

material. 

200 m

R600370 Extra Over Trenches; Remove & Re-instate Grass. 200 m

R600375 Extra Over Trenches; Remove & Re-Instate in-situ 

concrete (100mm th) paths/drives. 

200 m

R600380 Extra Over Trenches; Remove & Re-Instate 

Tarmac/Bitmac (100mm th)  paths/drives. 

200 m

R600385 Extra Over Trenches; Remove & Re-Instate precast 

cobbles/paviors to paths/drives. 

200 m

R600390 Removal of existing path; re-blind hardcore; 100 

Concrete path finished, area not exceeding 5 sq. m.

40 m2

R600395 Removal of existing path; re-blind hardcore; 100 

Concrete path finished, area  5  - 10 sq. m.

75 m2

R600400 Pipework; 100mm dia; including connectors 300 m

R600405 Pipework; 150mm dia; including connectors 300 m

R600410 Pipe Fittings; 100mm dia; Bends, Junctions  etc 50 m

R600415 Pipe Fittings; 150mm dia; Bends, Junctions  etc 50 m

R600420 Replace Gully Traps; 100mm line; Complete; 

Including remove existing, cover & frame  & concrete 

surround.

40 m

R600425 Replace AJ; 100mm line; Complete; 0.75m deep; 

Including remove existing, cover & frame  & concrete 

surround.

40 m

R600430 Replace Manhole; 100mm line; 600x 600 internal 

size; 1.00m deep;  Complete; Including remove 

existing, cover & frame  & concrete surround.

40 m

To Collection

FCC QS Section - February 2026 35



West (D15) and South Fingal Response General Maintenance Contract 2026 Job No. 26-002

NewRef# Description Qty Unit Rate € Total €

R600435 ACO or equivalent drainage channels; complete with 

gratings, ends, outlets & concrete surround; Length:  

ne  2m

20 nr.

R600440 ACO or equivalent drainage channels; complete with 

gratings, ends, outlets & concrete surround; Length:  

2 - 5 m 

100 m

Rainwater Goods

R700010 Replace swan neck (2 men and ladder) 8 nr.

R700020 Replace outlet shoe to R.W. pipe 1 nr.

R700030 Refix R.W. pipe 5 nr.

R700040 Replace R.W. pipe 5 nr.

R700050 Reseal joints in gutter (per house) 25 nr.

R700060 Refix gutter (per house) 20 Hse

R700070 Replace gutter (2m length) 15 nr.

R700080 Replace gutter outlet 1 nr.

R700090 Clean gutters (per house) 25 Hse

R700100 Replace gutter stop end (2 men and ladder) 1 nr.

Ventilation

R800010 Remove existing external plastic wall vents and 

replace with new 

10 nr.

R800020 Remove existing internal plastic wall vents and 

replace with new 

10 nr.

R800030 Remove existing mechanical wall vents and replace 

with new 

5 nr.

R800040 Remove existing roof terminal vents and replace with 

new

3 nr.

R800050 Supply & fit new external cowl to wall vent 5 nr.

Pipe Insulation

R750010 Replace tank and pipe insulation in attics 1 nr.

R750020 Replace additional tank and pipe insulation in attics 1 nr.

R750030 Remove existing insulation on 12mm dia pipes and 

renew with minumum 19mm thick insulation 

30 m

R750040 Remove existing insulation on 18mm dia pipes and 

renew with minumum 19mm thick insulation 

30 m

R750050 Remove existing insulation on 25mm dia pipes and 

renew with minumum 19mm thick insulation 

20 m

R750060 Fit minimum 19mm insulation to existing uninsulated 

12mm dia pipes 

30 m

R750070 Fit minimum 19mm insulation to existing uninsulated 

18mm dia pipes 

30 m

R750080 Fit minimum 19mm insulation to existing uninsulated 

25mm dia pipes 

10 m
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Water Pumps

R405010 Removing existing and installing equivalent, 

approved, re-conditioned water pump, to FCC 

Specification, complete

10 nr

R405020 Removing existing and installing equivalent, 

approved, new water pump, to FCC Specification, 

complete

5 nr

R405070 Reset existing water pump 5 nr

R405080 Repair leak in water pump; new seals etc 3 nr

RS1 Removing existing and installing equivalent approved 

re-conditioned negative-head water pump, to FCC 

Specification, complete

10 nr

RS2 Removing existing and installing equivalent, 

approved, new negative-head water pump, to FCC 

Specification, complete

5 nr

RS3 Reset existing water pump 5 nr

RS4 Repair leak in water pump; new seals etc 3 nr

RS5 Removing existing and installing equivalent, 

approved, new shower pump, to FCC Specification, 

complete

5 nr

RS6 Repair leak in shower pump; new seals etc 3 nr
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SECTION  T

FLOOR,  WALL  AND  CEILING  FINISHES

Externally

Rough Cast Plaster

T010010 Hack off and repair wall plaster, rough cast finish in 

isolated areas not exceeding 5 sqm

5 sq m

T010020 Hack off and repair wall plaster, rough cast finish in 

isolated areas; area 5-10 sqm

5 sq m

T010030 Hack off and repair wall plaster, rough cast finish in 

isolated areas, area exceeding 10 sqm

10 sq m

T010040 New rough cast plaster finish including 1 scud coat 

and 2 rough cast finishing coats; exceeding 10 sq.m

10 sq m

Dry Dash Plaster

T020010 Hack off and repair wall plaster, dry dash in isolated 

areas; not exceeding 5 sqm

5 sq m

T020020 Hack off and repair wall plaster, dry dash in isolated 

areas; exceeding 5 sqm and not exceeding 10 sqm

5 sq m

T020030 Hack off and repair wall plaster, dry dash in isolated 

areas exceeding 10 sqm

11 sq m

Nap Plaster

T030010 Hack off and repair wall plaster; nap finish in isolated 

areas not exceeding 5 sqm

5 sq m

T030020 Hack off and repair wall plaster; nap finish in isolated 

areas exceeding 5sq and not exceeding 10 sqm

10 sq m

T030030 Hack off and repair wall plaster, nap finish in isolated 

areas exceeding 5 sqm and not exceeding 10sqm

10 sq m

Tyrolean Plaster

T040010 Hack off and repair wall plaster; Tyrolean finish in 

isolated areas not exceeding 5 sqm

5 sq m

T040020 Hack off and repair wall plaster; Tyrolean finish in 

isolated areas exceeding 5sqm not exceeding 10 

sqm

10 sq m

T040030 Hack off and repair wall plaster; Tyrolean finish in 

isolated areas exceeding 10 sqm

10 sq m
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Plaster Reveals

T050010 Hack off and repair plaster reveals in isolated areas 

not exceeding 2m long

5 m

T050020 Hack off and repair plaster reveals in isolated areas 

exceeding 2m and not exceeding 5m long

5 m

T050030 Hack off and repair plaster reveals in isolated areas 

exceeding 5m long

5 m

Plinths

T060010 Hack off and repair nap plaster plinths in isolated 

areas not exceeding 2m long

5 m

T060020 Hack off and repair nap plaster plinths in isolated 

areas exceeding 2m long and not exceeding 5m long

5 m

T060030 Hack off and repair nap plaster plinths in isolated 

areas exceeding 5m long

5 m

Expansion Joints

T070010 Rake out and re-point in mastic expansion joints in 

lengths not exceeding 1m long

5 m

T070020 Rake out and re-point in mastic expansion joints in 

lengths exceeding 1m not exceeding 3m long

3 m

T070030 Rake out and re-point in mastic expansion joints in 

lengths exceeding 3m long

3 m

Porch Non-Slip Tiles

T080010 Hack out damaged porch tiles; replace with non slip 

tiles to match existing - single tile

5 nr.

T080020 Hack out damaged porch tiles; replace with non slip 

tiles to match existing; 2 to 5 no. tiles

3 nr.

T080030 Hack out damaged porch tiles; replace with non slip 

tiles to match existing - over 5 no. tiles

5 nr.

Wall Paper

T090010 Strip wall paper from walls, single wall approximate 

size 4.00 X 2.40 high

1 room

T090020 Strip wall paper from walls; entire room approximate 

size 3m X 2m on plan X 2.4m high

1 room

T090030 Strip wall paper from walls; entire room approximate 

size 4m X 3m on plan X 2.4m high

1 room
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Plasterwork

T100010 Hack off and repair plastered blockwork; steel 

trowelled skim finish in isolated areas not exceeding 

5 sqm

5 sq m

T100020 Hack off and repair plastered blockwork; steel 

trowelled skim finish in isolated areas 5 to 10 sqm

5 sq m

T100030 Hack off and repair plastered blockwork; steel 

trowelled skim finish in isolated areas over 10 sqm

10 sq m

T110010 Hack off and repair plasterboard and skim on walls; 

trowelled skim finish in isolated areas not exceeding 

5 sqm

10 sq m

T110020 Hack off and repair plasterboard and skim; on walls 

trowelled skim finish in isolated areas 5 to 10 sqm

10 sq m

T110030 Hack off and repair plasterboard and skim; on walls 

trowelled skim finish in isolated areas over 10 sqm

10 sq m

T120010 Hack off and repair plasterboard and skim; on 

ceilings trowelled skim finish in isolated areas not 

exceeding 5sqm

15 sq m

T120020 Hack off and repair plasterboard and skim; on ceiling 

stipple finish in isolated areas not exceeding 5 sqm

150 sq m

T120030 Hack off and repair plasterboard and skim; on 

ceilings trowelled skim finish in isolated areas 

exceeding 5sqm and not exceeding 10 sqm

100 sq m

T120040 Hack off and repair plasterboard and skim; on 

ceilings stipple finish in isolated areas exceeding 5 

sqm and not exceeding 10 sqm

30 sq m

T120050 Hack off and repair plasterboard and skim; on 

ceilings trowelled skim finish in isolated areas 

exceeding 10 sqm

10 sq m

T120060 Hack off and repair plasterboard and skim; on 

ceilings stipple finish in isolated areas exceeding 10 

sqm

20 sq m

T120070 Remove stipple finish on ceilings and re-stipple in 

isolated areas exceeding 10 sqm

35 sq m

T120080 Remove stipple finish on ceilings and re-stipple in 

isolated areas 5 - 10 sqm

5 sq m

T120090 New stipple ceiling in isolated areas over  10 sqm 11 sq m

T120100 Repair coving 1 m

T120110 Re-nail plaster slabs to ceiling fill holes and make 

good

1 sq m
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T130010 Hack off and repair plaster reveals in isolated areas 

not exceeding 2m long

5 m

T130020 Hack off and repair plaster reveals in isolated areas 

exceeding 2m and not exceeding 5m long

3 m

T130030 Hack off and repair plaster reveals in isolated areas 

exceeding 5m long

50 m

T130040 Skim coat only to prepared areas 5 sq m

T130050 Rake out cracks in internal plaster, fill and skim 80 m

T130060 Rake out cracks in external plaster, fill and patch 

repair to match surrounding plaster finish

40 m

T130070 Patch repair to small holes in walls (e.g. Obsolete 

waste pipe or gas pipe holes); fil and skim

3 nr.

T130080 Patch repair externally and internally to medium-

sized holes in walls (e.g. Obsolete ventilation holes); 

include for plugging hole, repair to match existing 

surfaces

3 nr.

Floor Coverings; Wall Tiling

T140010 Hack off wall tiles; replace to match existing isolated 

areas not exceeding 0.50 sqm 

1 sq m

T140020 Hack off wall tiles; replace to match existing isolated 

areas 0.50 sqm to 2 sqm

2 sq m

T140030 Fit and grout wall tiles, area between 0.5 and 2 sqm 2 sq m

T140040 Hack off wall tiles; replace to match existing isolated 

areas exceeding 2 sqm

3 sq m

T150010 Remove existing plastic trim around bath tiling and 

replace with new 

18 nr.

T160010 Remove existing vinyl floor tiles; prepare and lay new 

tiles to match  in isolated areas not exceeding 0.50 

sqm 

1 sq m

T160020 Remove existing vinyl floor tiles; prepare and lay new 

tiles to match existing in isolated areas  0.50 to 2 

sqm

2 sq m

T160030 Remove existing vinyl floor tiles; prepare and lay new 

tiles to match existing in isolated areas exceeding 

2sqm

15 sq m

T160040 Remove existing PVC floor tiles; prepare and lay new 

tiles to match existing in entire room

18 sq m

T160050 Remove existing carpet grippers and nails 1 Hse
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T160060 Remove linoleum or vinyl floor sheet covering in 

bathroom (2-3 sq m)

6 nr.

T160070 Remove ceramic floor tiles in bathroom (2-3 sq m) 6 nr.

T160080 New 'Altro' sheet flooring to bathroom floor, turned up 

at walls to form skirting 100 high

12 nr.

Paving

T200010 Repair blacktop not exceeding 1sq.m. 1 sq. m

T200020 Take up cobblelock paving, re-level and reinstate 5 sq m
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SECTION U

GLAZING

U010010 Replace 4mm ordinary sheet glass to timber 

frames; small panes

5 sq m

U010020 Replace 4mm ordinary sheet glass to timber frames; 

medium panes 

35 sq m

U010030 Replace 4mm ordinary sheet glass to timber frames; 

large panes 

1 sq m

U020010 Replace 4mm festival obscured glass to timber 

frames; small panes

2 sq m

U020020 Replace 4mm festival obscured glass to timber 

frames; medium panes 

3 sq m

U020030 Replace 4mm festival obscured glass to timber 

frames; large panes

1 sq m

U030010 Replace 4mm ordinary sheet glass to metal 

frames; small panes

1 sq m

U030020 Replace 4mm ordinary sheet glass to metal frames; 

medium panes

1 sq m

U030030 Replace 4mm ordinary sheet glass to metal frames; 

large panes

1 sq m

U040010 Replace 4mm festival obscured glass to metal 

frames; small panes

1 sq m

U040020 Replace 4mm festival obscured glass to metal 

frames; medium panes 

1 sq m

U040030 Replace 4mm festival obscured glass to metal 

frames; large panes 

1 sq m

U050010 Replace 'Makrolon' clear sheet to timber frames; 

small panes

1 sq m

U050020 Replace 'Makrolon' clear sheet to timber frames; 

medium panes

1 sq m

U050030 Replace 'Makrolon' clear sheet to timber frames; 

large panes

1 sq m

U060010 Remove and re-fix metal security panels to windows 

to facilitate reglazing

1 nr.
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U070010 Replace double glazed units; 4:6:4 clear sheet 

glazing to timber frames; average pane size; small

1 sq m

U070020 Replace double glazed units; 4:6:4 clear sheet 

glazing to timber frames; average pane size; medium

15 sq m

U070030 Replace double glazed units; 4:6:4 clear sheet 

glazing to timber frames; average pane size; large

1 sq m

U070040 Replace double glazed units; 4;6;4 toughened 

glass to timber frames; average pane size; large

10 sq m

U070050 Replace double glazed units; 4:6:4 laminated 

glass to timber frames; average pane size; large

1 sq m

U080010 Replace double glazed units; 4;6;4; clear sheet 

glazing to metal frames; average pane size: small

1 sq m

U080020 Replace double glazed units; 4;6;4 clear sheet 

glazing to metal frames; average pane size: medium

1 sq m

U080030 Replace double glazed units; 4;6;4 clear sheet 

glazing to metal frames; average pane size; large

1 sq m

U080032 Replace triple glazed units; 4:6:4:6:4 clear sheet 

glazing to timber frames; average pane size; small

1 sq m

U080034 Replace  triple glazed units; 4:6:4:6:4 clear sheet 

glazing to timber frames; average pane size; medium

15 sq m

U080036 Replace triple glazed units; 4:6:4:6:4 clear sheet 

glazing to timber frames; average pane size; large

1 sq m

U080038 Replace triple glazed units; 4:6:4:6:4 toughened 

glass to timber frames; average pane size; large

10 sq m

U080040 Replace triple glazed units; 4:6:4:6:4 laminated 

glass to timber frames; average pane size; large

1 sq m

U080042 Replace triple glazed units; 4:6:4:6:4 clear sheet 

glazing to metal frames; average pane size: small

1 sq m

U080044 Replace triple glazed units; 4:6:4:6:4 clear sheet 

glazing to metal frames; average pane size: medium

1 sq m

U080046 Replace triple glazed units; 4:6:4:6:4 clear sheet 

glazing to metal frames; average pane size; large

1 sq m
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U090010 Take out and re-bed Georgian-wired glass in front 

door

1 sq m

U090020 Take out and re-bed Georgian-wired glass in back 

door

1 sq m

U090040 Bed and fix glass supplied by tenant 1 sq m

U090050 Re-putty glass to window sashes 10 m

U100010 Replace 4mm obscure Georgian wire glass to 

timber frames; average pane size; medium

5 sq m

U100020 Replace 4mm clear g.w. polished plate glass to 

timber frames; average pane size; medium

10 sq m

U110010 Unblock condensation vents in windows 2 nr.

U110020 Fit temporary plywood panel to broken window/door 2 sq m

U110030 Unblock existing 'Permavent' slots in windows 5 nr.

U110040 Replace 'Permavent' slots in existing windows 5 nr.
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SECTION V

PAINTING AND DECORATING

Oil Painting (new and existing surfaces) 

V010010 Prepare and 3 coats oil paint to timber surfaces in 

isolated locations general surfaces not exceeding 5 

sqm

40 sq m

V010020 Prepare and 3 coats oil paint to timber surfaces in 

isolated locations general surfaces exceeding 5sqm 

and not exceeding 10 sqm

10 sq m

V010030 Prepare and 3 coats oil paint to timber surfaces in 

isolated location general surfaces exceeding 10 sqm

5 sq m

V010040 Prepare and 3 coats oil paint to timber surfaces in 

isolated location glazed screens not exceeding 5 

sqm

100 sq m

V010050 Prepare and 3 coats oil paint to timber surfaces in 

isolated locations glazed screens exceeding 5 sqm 

and not exceeding 10 sqm

125 sq m

V010060 Prepare and 3 coats oil paint to timber surfaces in 

isolated locations glazed screens exceeding 10 sqm

40 sq m

V020010 Prepare and 3 coats oil paint to metal surfaces in 

isolated areas general surfaces not exceeding 5 sqm

20 sq m

V020020 Prepare and 3 coats oil paint to metal surfaces in 

isolated areas general surfaces exceeding 5 sqm 

and not exceeding 10 sqm

30 sq m

V020030 Prepare and 3 coats oil paint to metal surfaces in 

isolated areas general surface exceeding 10 sqm

40 sq m

Emulsion Paint (new and existing surfaces)

V030002 Three coats emulsion paint to walls/ceilings; in 

multiple rooms;  areas not exceeding 10 sqm

50 nr

V030004 Three coats emulsion paint to walls/ceilings; in 

multiple rooms;  areas  10  - 20 sqm

50 nr

V030030 Three coats emulsion paint to walls isolated areas 

exceeding 10 sqm

400 sq m

V040030 Three coats emulsion paint to ceilings isolated areas 

exceeding 10 sqm

400 sq m
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Masonry Cleaning

V050010 Remove and clean down to match existing painted 

graffiti on brickwork walls in isolated areas

100 sq m

V050020 Remove and clean down to match existing painted 

graffiti on plastered walls in isolated areas 

100 sq m

External Painting

V060010 Prepare and apply three coats gloss exterior grade 

paint to window reveals and sills

60 m

V060020 Prepare and apply three coats of exterior grade 

emulsion paint to external walls

25 sq m

To Collection

FCC QS Section - February 2026 50



West (D15) and South Fingal Response General Maintenance Contract 2026 Job No. 26-002

NewRef# Description Qty Unit Rate € Total €

COLLECTION SHEET

SECTION V 

Description

Amount from Page 49

Amount from Page 50

TOTAL FOR SECTION V To Housing Maint. Summary
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SECTIONS W & Y

METAL WORK

Gates

W010010 Supply and fit new galvanized steel laneway gate 

1300 X 850 mm high 

1 nr.

W010020 Supply and fit new galvanized steel laneway gate 

1200 X 1800 mm high

1 nr.

W010030 Take down & re-erect existing steel gate (1hr. labour) 1 nr.

W010040 Take down & store for re-use existing steel gates 1 nr.

W020010 Alter existing steel gate 1 nr.

W030010 Supply and fit new double galvanized metal driveway 

gate 2400 X 600 mm high including all associated 

builder's work

5 nr.

Fences

X010010 Supply and fit garden steel post and wire fencing, 

standard type

20 m

X010020 Re-wire existing post and wire fence (3 strands) 8 m

X010030 Replace steel post 1 nr.

X010040 Supply and erect concrete post and treated timber 

panel fence  with concrete base panel, o/all 1.8m 

high

20 m

X010050 Remove, dispose off site and replace damaged 

timber fence panel with new treated panel

1 nr.

X010060 Remove, dispose off site and replace concrete base 

panel with new

1 nr.

X010070 Replace concrete post 1 nr.

Coal Bunkers, Storage Containers

Y010010 Supply and deliver new plastic coal bunker 1 nr.

Y010020 Remove, dispose off site existing 'Sturdy' Tidystore 

plastic storage container 1900 x 900 x 1000 and 

replace with new

1 nr.

TOTAL FOR SECTIONS W & Y To Housing Maint. Summary
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SECTION Z

SPECIAL WORKS

Special Works are works of a general and 

sometimes unusual nature which cannot be included 

as measurable items. These works are priced out at 

Labour, Materials and Plant rates, for which provision 

is made for below. 

In addition, some works require the attention of 

Specialists. Provision is made below for engaging 

such specialists as may be necessary

Labour (All-in rate including small tools allowance)

SW010010 General Labourer 1000 Hrs

SW010020 Tradesman 1000 Hrs

SW010020A Electrician 500 Hrs

SW010030 Plant Operator 300 Hrs

Total for Labour [A]

Materials (In small quantities)

SW030010 Ready-mixed concrete 30 cu m

SW030020 Site-mixed concrete 30 cu m

SW030030 Rough timber 50 cu m

SW030040 PAO timber 50 cu m

SW030050 Formwork 50 sq m

SW030060 Plaster 50 bag

SW030070 Plastering Sand 30 bag

SW030080 Internal Emulsion paint 200 ltr

SW030090 External masonry paint 100 ltr

SW030100 Gloss paint 200 ltr

SW030110 Timber varnish 100 ltr

SW030120 100mm Dia PVC pipe 50 m

SW030130 150mm dia PVC pipe 50 m

SW030140 Pea gravel 20 Bags

SW030150 Clause 804 hardcore 10 tonne

SW030160 Clause 803 hardcore 5 tonne

Sub-total for Materials

SW030180 Add for On-costs on Materials %

Total for Materials [B]

Total of [A] + [B] To Collection
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€

Plant (Including delivery, operatng cost & 

removal) 

SW050004 Truck;  3.5 tonnes 100 hrs

SW050008 Truck; 7.5 tonnes 100 hrs

SW050009 Cherry Picker (Use on 3 & 4 Storey Properties) 25 DAY

SW050010 Mini-digger; 1 ton 300 hrs

SW050011 Mini-digger; 3 ton; zero tail swing 300 hrs

SW050012 Mini-digger; 5 ton; zero tail swing 200 hrs

SW050013 Tracked Excavator; 13 ton 100 hrs

SW050014 Tracked Excavator; 20 ton 100 hrs

SW050015 Rock Breakers to above; various sizes 300 hrs

SW050020 Kango Hammer 300 hrs

SW050030 Concrete saw 300 hrs

SW050040 Compressor including breakers 100 hrs

SW050050 Whacker plate 200 hrs

SW050060 Generator 200 hrs

SW050061 Laswnmower 200 hrs

SW050062 Strimmer 200 hrs

SW050063 Brush Cutter 200 hrs

SW050064 Hedge Trimmer 200 hrs

SW050064 Powerwasher (Petrol) 200 hrs

SW050070 Skip - small (6 cubic yard) 100 nr

SW050080 Skip - medium (8 cubic yard) 100 nr

SW050090 Skip - large (14 cubic yard) 100 nr

SW050100 Skip - RORO (20 cubic yard) 50 nr

Sub-total for Plant

SW050120 Add for On-costs on (HIRED PLANT ONLY) %

Total for Plant

Total for Plant [C]

Specialist Contractors

SW070010 Provision for Engagement of Specialist Contractors 

(to be adjusted as costs arise) 

1 Item €50,000.00 50,000.00

SW070020 Addition for Contractor's On-costs, Profit, Special & 

General Attendance

%

Total for Specialist Contractors [D]

Total of [C] + [D] To Collection
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Emergency Service

SW090000 Out of Hours Call Triaging, refer to note B2.02A in 

the Section B Appendices for further details on the 

Out of Hours Call Triaging requirements

600 nr.

SW090010 Emergency Calls-out; normal working hours (S1) 300 nr.

SW090020 Emergency Calls-out; outside normal working hours 

(S2)

100 nr.

Total for Emergency Service [E]

Total for [E] To Collection
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COLLECTION SHEET

SPECIAL WORKS

Description

Amount from Page 53

Amount from Page 54

Amount from Page 55

TOTAL FOR SPECIAL WORKS To Housing Maint. Summary
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HOUSING MAINTENANCE SUMMARY 

Description

From Page

SECTION C TOTAL 4

SECTION D TOTAL 5

SECTION F TOTAL 10

SECTION G TOTAL 11

SECTION M TOTAL 14

SECTION N TOTAL 26

SECTION R TOTAL 38

SECTION T TOTAL 44

SECTION U TOTAL 48

SECTION V TOTAL 50

SECTIONS W & Y TOTAL 52

SECTION Z TOTAL 56

TOTAL FOR HOUSING MAINTENANCE                          

Forward to Notional Tender Summary
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Temporary Storage of Contents of 

Dwellings

Note: All rates submitted should include for any 

extra over items such as travelling, supervision, 

and other costs deemed necessary to carry out 

the works.

To facilitate the temporary housing of a tenant, where the 

contents and personal belongings have to be removed to 

allow works to be carried out, tenderers are required to 

allow for the removal of the contents of a dwelling to a 

temporary storage facility and return to same or new 

address on completion of refurbishment works (3 Months 

approximately)                                                                                                       

Contents of Dwelling would typically be as listed below 

based on Minimum Rental Standards:                                                                                                              

Sitting Room - 1 Nr Suite of Furniture, 1 Nr Coffee Table, 1 

Nr TV Stand.                                                                                        

Dining Room - 1 Nr Table & Chairs set.                                                                              

Double Bedroom - 1 Nr Double/King Size Bed & Mattress, 

2 Nr Bedside Lockers, 1 Nr Double Wardrobe, 1 Nr Chest 

of Drawers.                                                                                   

Single Bedroom - 1 Nr Single Bed & Mattress, 1 Nr 

Bedside Locker, 1 Nr Single Wardrobe.                                                                                                                     

Tenderers to allow for above non-exhaustive list of 

furnishings and also allow for  6 Nr miscellaneous loose 

furnishings & 3 m3 of household contents per dwelling.                                                                                       

Removal of the contents of a dwelling, as above, to a 

temporary storage facility and return to same or new 

address within FCC Administrative Area on completion of 

refurbishment works incl 3 months storage  

55/1 1 Bedroom Single Storey Dwelling, 1 Double 

Bedroom, complete.

10 nr

55/2 Extra-Over: Additional Storage 1 week

55/3 2 Bedroom, 2 Storey Dwelling, 2 Double Bedrooms, 

complete.

10 nr

55/4 Extra-Over: Additional Storage 1 week

55/5 3 Bedroom, 2 Storey Dwelling, 2 Double Bedrooms, 

1 Single Bedroom complete.

10 nr

55/6 Extra-Over: Additional Storage 1 week

55/7 4 Bedroom, 2 Storey Dwelling, 3 Double Bedrooms, 

1 Single Bedroom complete.

10 nr

55/8 Extra-Over: Additional Storage 1 week

55/9 1 Bedroom, 3rd Floor Apartment, 1 Double Bedroom 

complete.

10 nr

55/10 Extra-Over: Additional Storage 1 week

55/11 2 Bedroom, 4th Floor Apartment , 1 Double 

Bedroom, 1 Single Bedroom complete.

10 nr

55/12 Extra-Over: Additional Storage period 1 week

TOTAL FOR TEMPORARY STORAGE OF 

CONTENTS OF DWELLINGS 

  Forward to Notional Tender 

Summary
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LEVEL ACCESS SHOWER ROOMS (DPGs)

Composite Item

FFBA 1 First Floor Bathroom Adaptation; Complete; all in 

accordance with Drawing Nr 21-165-T6001;  include 

for all necessary ancillary works, demolitions, 

alterations, wall, floor and ceiling finishes, 

attendances, testing and commissioning. 

10 nr

FFBA 2 First Floor Bathroom Adaptation; Complete; all in 

accordance with Drawing Nr 21-165-T6003;  include 

for all necessary ancillary works, demolitions, 

alterations, wall, floor and ceiling finishes, 

attendances, testing and commissioning. 

5 nr

GFBA 1 Ground Floor Bathroom Adaptation; Complete; all in 

accordance with Drawing Nr 21-165-T6002;  include 

for all necessary ancillary works, demolitions, 

alterations, wall, floor and ceiling finishes, 

attendances, testing and commissioning. 

15 nr

TOTAL FOR LEVEL ACCESS SHOWER ROOMS 

(DPGs)                                                                                                                                                                                                                                              

Forward to Notional Tender Summary
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RAMPS

Composite Item

R1 House Adaption Typical Ramp 01; Complete; all in 

accordance with Drawing Nr 21-165-T7001;  include 

for all necessary ancillary works, demolitions, 

alterations and attendances.  

10 nr

R2 House Adaption Typical Ramp 02; Complete; all in 

accordance with Drawing Nr 21-165-T7002;  include 

for all necessary ancillary works, demolitions, 

alterations and attendances.  

10 nr

R3 House Adaption Typical Ramp 03; Complete; all in 

accordance with Drawing Nr 21-165-T7003;  include 

for all necessary ancillary works, demolitions, 

alterations and attendances.  

10 nr

R4 Extra over for rear ramp to dwelling with no side gate 

/ external rear access. 

10 nr

TOTAL FOR RAMPS                                                                                                                                                                                                                                              

Forward to Notional Tender Summary
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CATEGORY 1 RELET VOIDS

Note: Works to Category 1 Relet Voids are 

classified as pre-let repairs to existing FCC 

dwellings. Tenderers should note that the works 

outlined to each dwelling type in this section are 

non-exhaustive and indicative of the type the 

works that may be required to each property. 

Actual works required will be on a unit by unit 

basis and contractors costs shall be calculated 

using schedule of rates as outlined below. 

Notwithstanding same, while the scope of each 

particular works items may change dependant on 

the particular works required to each project, the 

specification of each item largely will remain as 

per the works requirements, consequently the 

Contractor is advised that the rates tendered 

shall be the contract rates to be reflected in each 

task order and shall be strictly adhered to, 

irrespective of each site location or house-type, 

unless otherwise stated in this Pricing 

Document. Contractors should note that the 

value of works to each re-let will range from €500 - 

€50,000 with. No extra shall be entertained based 

on changes to the quantum of works.

The Tenderer is advised that the rates tendered 

shall be the contract rates should be consistent 

across each house-type where the quantum and 

type of the works are of a similar nature.  FCC 

reserve the right to balance any inconsistent rate 

prior to entering into contract.
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TYPICAL 1-Bed Single Storey House

The Contractor is to provide for all attendances in 

connection with the schedule of works, including 

breaking or leaving holes, making chases and 

making good all trades, lifting and replacing existing 

floor finishes and floorboards.

1-1 PRELIMINARIES

1-1/A Preliminaries incl Supervision 1 Item

1-1/B Health & Safety 1 Item

1-1/C Security 1 Item

1-1/D Insurances 1 Item

1-1/E Attendance on all Specialists; co-ordination of all 

work 

1 Item

1-2 DWELLING WORKS

Demolition works, breaking up, house strip out; 

clearing out all rubbish, discarded items and 

materials; removal of all floor and wall coverings and 

decorative materials; disposal off site; preparation for 

new work; works of the like

Protect Existing

1-2/A Protect existing floor coverings, fixtures and fittings  

whilst works are ongoing 

1 Item

1-2/B Clearing out attic of all discarded stored items and 

rubbish

1 cu m

1-2/C Clearing out all house rubbish generally 1 Item

1-2/D Clearing out all discarded loose furnishings 5 nr

To Collection
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1-2/E Clearing out discarded crockery, tableware, cutlery, 

kitchenware, cookware, glassware and the like

1 Item

1-2/F Removing all curtains, drapes or blinds and fixings 4 Wdws

Removing built-in fittings 

1-2/G    Kitchen Units complete 1 Item

1-2/H    Fireplace complete 1 nr

1-2/I    Fireback only 1 nr

1-2/J    Cabinets or shelving of any kind 2 nr

1-2/K    Press Units 1 nr

1-2/L    Free-standing wardrobe 1 nr

1-2/M    Bathroom accessories 5 nr

Removing floor coverings

1-2/N   Laminate flooring 10 sq m

1-2/O   Carpet coverings 14 sq m

1-2/P   PVC tiling 45 sq m

1-2/Q   Door saddles 5 nr

Stripping/removing/hacking off wall coverings

1-2/R   Wallpaper 50 sq m

1-2/S   Wall tiling 2 sq m

Stripping/removing/hacking off ceiling coverings

1-2/T   Plasterboard, including removing all fixing nails 10 sq m

Removing and disposing of Electrical Goods under 

WEEE Regulations

1-2/U Cooker/Oven 1 nr

1-2/V Refridgerator, Freezer or Fridge/Freezer 1 nr

1-2/W TV unit 1 nr

1-2/X Small electrical goods 3 nr

Sundries

1-2/Y Cleaning walls and ceilings of mould stains or 

patches

5 sq m

1-3 CAPENTRY/JOINERY/GLAZING

1-3/A Take down existing door; alter frame to new 1000mm 

width, provide new flush door to IS 48 to suit new 

ope c/w new ironmongery, architraves and timber 

door stop; all making good

1 nr

1-3/B Handing existing bathroom flush door; take down 

door and alter frame to new width, rehang door to 

open outward c/w new ironmongery, architraves and 

timber door stop; all making good

1 nr

To Collection
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1-3/C New flush doors to single wardrobe and store c/w 

new ironmongery

2 nr

1-3/D New FD30 fire door set, c/w ironmongery and 

overhead door closer.

1 nr

1-3/E Rehang pair wardrobe doors c/w new bow handles 

and catches

1 pr

1-3/F New skirtings 20 m

1-3/G New half-saddle to door/screen 2 m

1-3/H New spar shelves 1575 wide in hotpress 3 nr

1-3/I New plywood panel wall lining to new shower area 2 sq m

1-3/J New horizontal ply ducting to WC and sink wastes 2 m

1-3/K New vertical plywood ducting to SVP and waste 

pipes

2 m

1-3/L Refix existing skirtings 15 m

1-3/M New 18mm plywood service unit door c/w  ESB type 

locks (Porch or Hallway)

1 nr

1-3/N New silicone sealant as required 1 Item

Kitchen Fittings

New kitchen units as specified

1-3/O    Sink Base Unit 1000 x 600 1 nr

1-3/P    Base unit 550 x 600 1 nr

1-3/Q    500 x 600 Drawer Unit 1 nr

1-3/R    Wall Unit 300 x 300 1 nr

1-3/S    Oven space 600 x 600 1 nr

1-3/T    Countertop including sink cut-out 3 m

1-3/U    Plinth 3 m

1-3/V Fit Fire Blanket supplied by others 1 nr

Windows and External Doors (Incl Double Glazing)

Supply and fit new windows as specified, incl all 

making good.

1-3/W    Kitchen 1 1 nr

1-3/X    Bedroom 1 1 nr

1-3/Y    Living Room 1 nr

1-3/Z Bathroom 1 nr

1-3/AA Supply and fit new external front door complete with 

ironmongery as specified, incl. all making good

1 nr

1-3/BB Supply and fit new external back door complete with 

ironmongery as specified,  incl. all making good.

1 nr

To Collection
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1-3/CC Supply and fit new window board 2 m

1-3/DD Supply and fit 3 number hinges and restrictor plates 

to existing windows

1 Item

1-3/EE Rehang and adjust window sash. Reinstate finishes. 1 nr

1-3/FF Supply & fit pvc handle to window 1 nr

1-3/GG Supply & fit restrictor plate to window 1 nr

1-3/HH Ease window sashes and hinges 1 Item

1-3/II Supply & fit new letter box to front door 1 nr

1-3/JJ Supply & fit new lock to front door as specified 1 nr

1-3/KK Supply & fit new lock to back door as specified 1 nr

1-3/LL Supply & fit cylinder lock 1 nr

1-3/MM Supply and fit new night latch. 1 nr

1-3/NN Rehang front door 1 Item

1-3/OO Rehang back door 1 Item

1-3/PP Fit draft strips to windows. 4 nr

1-3/QQ Fit draft strip to front door. 1 Item

1-3/RR Fit draft strip to back door. 1 Item

1-3/SS Supply & fit intumescent strips to internal door. 3 nr

1-3/TT Supply and fit concealed internal door closers 3 nr

1-3/UU Replace double glazed unit in hardwood window. 2 sq m

1-3/VV Replace double glazed laminated unit in hardwood 

window.

2 sq m

1-3/WW Replace double glazed toughened glass unit in 

hardwood window.

1 sq m

1-3/XX Replace Georgian Wired glazed unit in front door 1 sq m

1-4 ROOF WORKS

1-4/A Replace damaged or missing ridge tiles 5 nr

1-4/B Rake out existing ridge tile pointing and repoint 2 m

1-4/C Repair chimney flashing all elevations 1 Item

1-4/D Supply & fit roof tile vent c/w flexi hose 1 nr

Rainwater Disposal

1-4/E Replace Gutter; including brackets, stopends & 

outlets

13 m

1-4/F Clean existing gutters 1 Item

To Collection
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1-4/G Reseal existing gutters 1 Item

1-4/H Remove and replace damaged rw downpipe 5 m

1-5 PLASTERWORKS

Internal

1-5/A Make good nail, screw and bolt holes in walls with 

fillers and skim to match adjoining work

1 Item

1-5/B Hack off damaged in-situ plaster in isolated areas on 

walls and patch repair to match adjoining work

3 sq m

1-5/C Cut out damaged plasterboard in isolated areas on 

walls, cut and insert plasterboard patch fixed with 

dabs and skim to match adjoining work

2 sq m

1-5/D New plasterboard and skim coat to solid walls 5 sq m

1-5/E New plasterboard and skim coat to ceilings 5 sq m

1-5/F Tile two rows of tiles around bath, grout and seal tiles 

with silicone

2 sq m

External

1-5/G Cement & sand patch repair to isolated areas not 

exceeding 1 sq m

1 Item

1-5/H Filler patch repairs to Porch ceiling 1 Item

1-5/I Patch repair to window or door reveals 1 Item

1-5/J Filling redundant vent or pipe holes and finish to 

match adjoining plastered walls

2 nr

1-6 MECHANICAL SERVICES

Plumbing 

1-6/A Removing and replacing existing ball valve on water 

storage tank with new

1 nr

1-6/B Removing existing Hot Water Cylinder and replacing 

with new insulated cylinder

1 nr

1-6/C Remove existing bath, water supplies and piping 1 nr

1-6/D Removing existing WC bowl and cistern 1 nr

1-6/E Removing existing wash hand basin 1 nr

1-6/F Replace existing kitchen sink with new, complete 

with pair of taps 

1 nr

1-6/G Adapt existing kitchen water supply and waste pipes 

to provide for new kitchen sink and wash machine 

supply and discharge pipes in new locations within 

new kitchen base units

1 Item

To Collection
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Supply and fit Sanitary Fittings all as specified to 

comply with Document M of the DOEHLG Technical 

Guidance Documents (Access for People with 

Disabilities) unless otherwise stated

1-6/H WC suite c/w dual flush cistern 1 nr

1-6/I Wash hand basin 550 wide c/w taps, plug & chain 1 nr

1-6/J Shower cubicle c/w hinged half screen doors, drop 

down shower seat and level access tray approx 1165 

x 825mm

1 nr

1-6/K Triton 100 Safeguard Carer's shower unit' or 

equivalent, including anti-scald device c/w telephone 

shower spray head.

1 nr

1-6/L Horizontal grab rail 600 long 1 nr

1-6/M Horizontal hinged arm support grab rail 800 long 1 nr

1-6/N Vertical grab rail 600 high 2 nr

1-6/O Builder's Work associated with Plumbing and 

Sanitary Fittings Installations

1 Item

Heating

1-6/P Replacing existing boiler with new, incl heating 

controls.

1 nr

1-6/Q Replace existing expansion vessel with new 1 nr

1-6/R Fit new safety valve 1 nr

1-6/S Fit new circulation pump 1 nr

1-6/T Fit new pressure guage 1 nr

1-6/U Remove existing Gas Hob and gas line, and dispose 

off site.

1 Item

1-6/V Fit new negative head pump 1 nr

1-6/W Builder's Work on Heating 1 Item

Ventilation

1-6/X Fixed open vents 2 nr

1-6/Y Mechanical extract vents as specified 2 nr

1-6/Z Builder's Work on Ventilation 1 Item

1-7 ELECTRICAL WORKS

Tenderers to allow for all installations, testing and 

commissioning in accordance with F.S.S. 1: 2024 & 

NSAI I.S.10101:2020

1-7/A Removing existing Fuse Board/Consumer Unit/Mains 

Circuit Board (MCB), switch plates, socket plates, 

light pendants and like fittings

1 Item

1-7/B Extra-Over removal and disposal of asbestos 

backing to fuse board.

1 Item

1-7/C 1st - Stripping out all existing wiring 1 Item

1-7/D 1st - Chasing for new conduits in blockwork walls 10 m

1-7/E Supply and install 2 row consumer unit, all as 

section 7.7 of Electrical Specification

1 nr

To Collection
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Wiring, conduit, chasing & making good where 

necessary, to

1-7/F 1st - MCB from Meter box 1 nr

1-7/G 1st - All earthing points 1 Item

1-7/H 1st - Light pendants 6 nr

1-7/I 1st - One-gang socket plates 2 nr

1-7/J 1st - One-gang switch plates 7 nr

1-7/K 1st - Two-gang socket plates 10 nr

1-7/L 1st - External wall light 1 nr

1-7/M 1st - 20AMP double pole switch 1 nr

1-7/N 1st - Cooker switch/outlet point 1 nr

1-7/O 1st - Dual immersion switch & heater 1 nr

1-7/P 1st - Bathroom light fitting 1 nr

1-7/Q 1st - Heating circuit 1 nr

1-7/R 1st - Telephone points 1 nr

1-7/S 1st - TV points 1 nr

1-7/T 1st - Security alarm points 1 nr

1-7/U   Heat Detector 2 nr

1-7/V   Smoke detector 2 nr

1-7/W   Fire alarm control switch 1 nr

1-7/X   Mechanical ventilators 2 nr

1-7/X1   Carbon Monoxide Detector incl relay base 2 nr

1-7/Y   Outdoor Porch light fitting 1 nr

Fittings and connections

1-7/Z 2nd - Light pendants 6 nr

1-7/AA 2nd - One-gang socket plates 2 nr

1-7/BB 2nd - One-gang switch plates 7 nr

1-7/CC 2nd - Two-gang socket plates 10 nr

1-7/DD 2nd - External wall light 1 nr

1-7/EE 2nd - 20AMP double pole switche 1 nr

1-7FF 2nd - Cooker switch/outlet point 1 nr

1-7/GG 2nd - Dual immersion switch & heater 1 nr

To Collection
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1-7/HH 2nd - Bathroom light fitting 1 nr

1-7/II 2nd - Heating circuit 1 nr

1-7/JJ 2nd - Telephone points 1 nr

1-7/KK 2nd - TV points 1 nr

1-7/LL 2nd - Security alarm points 1 nr

1-7/MM   Heat Detector 2 nr

1-7/NN   Smoke detector 2 nr

1-7/OO   Fire alarm control switch 1 nr

1-7/PP   Mechanical ventilators 2 nr

1-7/QQ   Carbon Monoxide Detector incl relay base 2 nr

1-7/RR 2nd - Outdoor light fitting 1 nr

1-7/SS   Low energy light bulbs 8 nr

1-7/TT   Builders Work for Electrical Installations 1 Item

1-7/TT1 Certification of all electrical works 1 Item

1-7/UU ESB reconnection  fee; including proof of payment. 1 Item

Miscellaneous Electrical Items

1-7/VV Supply and fit electric fire to living room incl all wiring, 

making good and attendances.

1 nr

1-7/WW Supply and fit new circuit for electric fire in living 

room

1 Item

1-7/XX Supply and fit new electric hob to kitchen incl all 

wiring, making good and attendances..

1 nr

1-7/YY Supply and fit relay for Carbon Monoxide Detector 1 nr

1-7/ZZ Supply and fit traffos for low voltage fan 1 nr

1-8 PAINTING

1-8/A Prepare walls, ceilings and joinery for new painting, 

including washing down or sanding as required

1 Item

Sealing

1-8/B   plastered wall surfaces; new 10 sq m

1-8/C   plastered ceiling surfaces; new 5 sq m

Emulsion paint as specified to

1-8/E   Plastered walls 110 sq m

1-8/F   Plastered ceilings 40 sq m

Undercoat and finishing coat paint to existing

1-8/G   architraves and door stops 5 m
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1-8/H   fuel shed door & frame 1 nr

Two undercoats and one finishing coat paint to new

1-8/I   internal flush doors; new 5 nr

1-8/J   architraves and door; new 20 m

1-8/K   window boards; new 4 m

1-8/L   plywood bath panel; new 1 Item

1-8/M   plywood ducting; new 4 m

1-8/N   plywood meter box enclosures; new 1 nr

  External masonry painting as specified

1-8/O   concrete window cills 4 m

1-8/P   plastered window and door reveals and heads 6 m

1-8/Q   plastered plinths 7 m

1-9 FINISHES

Fireplaces

1-9/A New fireplace complete with fireback, surround and 

hearth

1 nr

1-9/B Sweep chimney 1 nr

1-9/C New fire basket and fret 1 nr

Floor Finishes

1-9/D Clean and prepare concrete floors for new coverings, 

including filling holes in concrete floors 

1 Item

1-9/E Floor levelling compound to concrete floors 46 sq m

1-9/F PVC floor tiling, including all cutting and trimming 42 sq m

1-9/G  'Altro' Sheet Floor Covering,  all cutting and trimming 4 sq m

1-9/H Laminate flooring to selected colours, 8mm, AC3 

Rated, incl underlay.

10 sq m

Wall Finishes

1-9/I Ceramic wall tiling over whb and in shower area 15 sq m

Window Dressings

Supply and fit new roller blinds, incl all making good.

1-9/J    Kitchen 1 1 nr

1-9/K    Bedroom 1 1 nr

1-9/L    Living Room 1 nr

1-9/M Bathroom 1 nr
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1-10 INSULATION

1-10/A New 300mm layer attic insulation; including disposal 

of existing insulation. 

45 sq m

1-10/B Insulation of water pipes and fittings in attic and 

inside and outside service ducts; all sizes

1 Item

1-10/C Insulation board to trap door 1 nr

1-10/D Fit cranked bolts to attic trapdoor 4 nr

1-10/E Repair firestop to both party walls 20 m 

1-10/F Pumped external wall insulation. 28 sq m

1-11 EXTERNAL WORKS

Demolitions, Site Clearance and Alterations; disposal 

off site

1-11/A Clearing discarded rubbish in gardens generally 2 cu m

1-11/B Removing tree, up to 0.45m girth; grubbing up roots 1 nr

1-11/C Removing hedges, grubbing up roots 6 m

1-11/D Removing Satellite Dish and associated wiring 1 nr

1-11/E Remove existing clothes line 1 nr

Walls, Fences & Gates

1-11/F New 225mm blockwork stabilising piers built against 

and tied to existing 2m high walls, insitu capping 

4 nr

1-11/G Rehang fuel shed door c/w new ironmongery 1 nr

Ramps

1-11/H Breaking up existing paving; disposal of material 2 cu m

1-11/I Excavation and hardcore for new ramp; disposal of 

surplus material

3 cu m

1-11/J C30 concrete slab 125mm minimum thickness with 

A142 mesh reinforcement with minimum 500mm 

laps.brush finish to concrete surface ; all formwork 

6 sq m

1-11/K Forming 100mm wide concrete upstand kerb to both 

edges of ramp

10 m

1-11/L Level access threshold, 'Killeshal' or equal approved 1 nr

1-11/M Galvanised mild steel handrail - 50 dia. x 900 high 

including mid-rail, cast into concrete upstand.

10 m

1-11/N New AJ; excavation, concrete surround & cover; 

altering and extending existing drains

1 nr

1-11/O Making good adjoining disturbed ground surfaces 1 Item

1-11/P Making good adjoining disturbed finishes 1 Item

Drainage

Replace missing or broken covers to drainage goods

1-11/Q   Gully traps 2 nr
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1-11/R   AJs 1 nr

1-11/S Cleaning and flushing out all house drains, MHs, AJs 

and GTs  to main sewer line 

1 Item

Soil and Grassing

1-11/T Rotovate existing gardens, place topsoil and level 

and seed

50 sq m

1-11/U Grass cutting at front and rear prior to handover 50 sq m

Extra-over to External Works

1-11/V   Works taking place to a Mid-Terrace property 1 item

1-12 HANDOVER PROCEDURES

1-12/A Provide for return visit to complete delayed works 

specified to be executed immediately prior to 

handover for occupation

1 Item

1-12/B Provide for cleaning and protection during the Works 

and for leaving the whole of the house in a clean, 

sound and fit condition for occupation

1 Item

1-12/C BER cert and advisory report 1 Item
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TYPICAL 2-Bed Two-Storey House

The Contractor is to provide for all attendances in 

connection with the schedule of works, including 

breaking or leaving holes, making chases and 

making good all trades, lifting and replacing existing 

floor finishes and floorboards.

2-1 PRELIMINARIES

2-1/A Preliminaries incl Supervision 1 Item

2-1/B Health & Safety 1 Item

2-1/C Security 1 Item

2-1/D Insurances 1 Item

2-1/E Attendance on all Specialists; co-ordination of all 

work 

1 Item

2-2 DWELLING WORKS

Demolition works, breaking up, house strip out; 

clearing out all rubbish, discarded items and 

materials; removal of all floor and wall coverings and 

decorative materials; disposal off site; preparation for 

new work; works of the like

Protect Existing

2-2/A Protect existing floor coverings, fixtures and fittings  

whilst works are ongoing 

1 Item

2-2/B Clearing out attic of all discarded stored items and 

rubbish

2 cu m

2-2/C Clearing out all house rubbish generally 1 Item

2-2/D Clearing out all discarded loose furniture items 15 nr

2-2/E Clearing out discarded loose crockery, tableware, 

cutlery, kitchenware, cookware, glassware and the 

like

1 Item

2-2/F Removing all curtains, drapes or blinds and fixings 6 Wdws

2-2/G Removing internal doors and frames 2 nr

2-2/H Removing internal doors only 3 nr

Removing built-in fittings

2-2/I    Kitchen Units complete 1 Item

2-2/J    Fire hearth 1 nr

2-2/K    Fire  basket and fret 1 nr

2-2/L   Timber wall cladding or panelling 3 sq m

2-2/M   Cabinets or shelving of any kind 2 nr

2-2/N   Press units 1 nr

2-2/O    Free-standing wardrobe 2 nr

2-2/P    Bathroom accessories 5 nr
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2-2/Q   Decorative ceiling tiles 16 sq m

2-2/R   Decorative ceiling covings 16 m

Removing floor coverings

2-2/S   Laminate flooring 24 sq m

2-2/T   Carpet coverings 22 sq m

2-2/U   PVC tiling 40 sq m

2-2/V   Stairs carpeting 4 sq m

Stripping/removing/hacking off wall coverings

2-2/W   Wallpaper 85 sq m

2-2/X   Plasterboard and dabs 10 sq m

Stripping/removing ceiling coverings

2-2/Y   Plasterboard, including removing fixing nails 16 sq m

Removing and disposing of Electrical Goods under 

WEEE Regulations

2-2/Z Cooking Hob 1 nr

2-2/AA Oven 1 nr

2-2/BB Refridgerator, Freezer or Fridge/Freezer 1 nr

2-2/CC Microwave unit 1 nr

2-2/DD TV unit 1 nr

2-2/EE Small electrical goods 5 nr

Sundries

2-2/FF Deep cleaning of entire dwelling 1 item

2-2/GG Deep cleaning of Kitchen 1 item

2-2/HH Deep cleaning of Living Room 1 item

2-2/II Deep cleaning of Bathroom 1 item

2-2/JJ Deep cleaning of Bedroom 1 1 item

2-2/KK Deep cleaning of Bedroom 2 1 item

2-3 CAPENTRY/JOINERY/GLAZING

2-3/A New Internal Doors c/w ironmongery etc 3 nr

2-3/B New hotpress door c/w ironmongery 1 nr

2-3/C Rehang existing flush doors c/w new ironmongery 1 nr
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2-3/D Rehang wardrobe door c/w new bow handles and 

catches

1 nr

2-3/E T & G Floorboard repairs 3 sq m

2-3/F 6mm plywood underlay to 1st floor 40 sq m

2-3/G New skirtings 25 m

2-3/H New architraves 15 m

2-3/I New internal door saddles 5 m

2-3/J New hardwood seal to bath edges 2 m

2-3/K New horizontal plywood ducting to WC and sink 

waste pipes

1 m

2-3/L New vertical plywood ducting to SVP and waste 

pipes

2 m

2-3/M Refix existing skirtings 5 m

2-3/N Repair newel post 1 item

2-3/O Refix existing spar shelving 3 nr

2-3/P Marine plywood underlay to Bathroom flooring 4 sq m

2-3/Q Remove bath panel and fit new c/w inspection 

access panel and kicker

1 nr

2-3/R Supply and fit plywood panel to hotpress 1 item

2-3/S Supply and fit new balustrades and handrail 1 item

2-3/T Remove existing attic water storage tank supports 

and platform and replace with new

1 nr

2-3/U 18mm plywood attic walkway from trap door to water 

storage tanks

2 m

2-3/V Plywood cover to attic water storage tank 1 nr

2-3/W Replace fanlights w/ obscured Georgian Wired glass 3 nr

2-3/X New silicone sealant as required 1 Item

2-3/Y Supply & fit thumb turn cylinder 1 nr

Kitchen Fittings

New kitchen units as specified

2-3/Z    Sink Base Unit 1200 x 600 1 nr

2-3/AA    Base Unit 1200 x 600 1 nr

2-3/BB    500 x 600 Drawer Unit 1 nr

2-3/CC    Corner Base unit 800 x 600 1 nr

2-3/DD    Wall Unit 600 x 300 1 nr

2-3/EE    Wall Unit 500 x 300 1 nr

2-3/FF    Oven space 600 x 600 1 nr
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2-3/GG    Fridge space 600 x 600 1 nr

2-3/HH    Countertop including sink cut-out 3 m

2-3/II    Plinth 2 m

2-3/JJ    Gable ends 2 nr

Windows and External Doors (Incl Double Glazing)

Supply and fit new windows as specified, incl all 

making good (refer to Typical 2 bed - Drg No. T4002)

2-3/KK    Kitchen 1 1 nr

2-3/LL Kitchen 2 1 nr

2-3/MM    Bedroom 1 1 nr

2-3/NN    Bedroom 2 1 nr

2-3/OO    Living Room 1 nr

2-3/PP Bathroom 1 nr

2-3/QQ Supply and fit new external front door complete with 

ironmongery as specified, incl. all making good

1 nr

2-3/RR Supply and fit new external back door complete with 

ironmongery as specified,  incl. all making good.

1 nr

2-3/SS Supply & fit new lock to front door as specified 1 nr

2-3/TT Supply & fit new lock to back door as specified 1 nr

2-3/UU Supply & fit cylinder lock 1 nr

2-3/VV Supply & fit privacy thumbturn to bathroom door 1 nr

2-3/WW Fit draft strips to windows. 6 nr

2-3/XX Supply & fit intumescent strips to internal door. 5 nr

2-3/YY Supply and fit concealed internal door closers 5 nr

2-3/ZZ Replace double glazed unit in PVC window. 2 sq m

2-3/AAA Replace double glazed laminated unit in PVC 

window.

2 sq m

2-3/BBB Replace double glazed toughened glass unit in PVC 

window.

1 sq m

2-3/CCC Rehang existing windows c/w new hinges, handle 

and stay

6 nr

2-3/DDD Making good around external door opes; fit new half-

saddles to doors/screens

2 nr

2-4 ROOF WORKS

2-4/A Remove damaged section of roof - tiles, battens and 

felt and re-roof in isolated areas

2 sq m

2-4/B Repair holes in roofing felt 2 nr
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2-4/C Replace damaged tiling battens 5 m

2-4/D Re-bed ridge tiles 5 nr

2-4/E Rake out existing ridge tile pointing and repoint 5 m

2-4/F Remove and replace chimney cap 1 nr

2-4/G Remove and replace chimney pot 1 nr

2-4/H Fit new chimney cowl 1 nr

2-4/I Refix loose chimney flashing 1 Item

2-4/J Repair chimney flashing one elevation 1 Item

2-4/K Supply & fit roof tile vent c/w flexi hose 1 nr

Gutters and Rainwater Disposal

2-4/L Remove and replace gutter 4 m

2-4/M Remove and replace loose or missing gutter brackets 2 nr

2-4/N Reseal existing gutters 1 Item

2-4/O Clean existing gutters 1 Item

2-4/P Refixing loose pipe brackets 2 nr

2-5 PLASTERWORK

Internal

2-5/A Make good nail, screw and bolt holes in walls with 

fillers and skim to match adjoining work

1 Item

2-5/B New plasterboard and skim coat to stud partitions 2 sq m

2-5/C New plasterboard and skim coat to ceilings 16 sq m

2-5/D Make good small nail, screw and bolt holes in 

ceilings with fillers and skim to match adjoining work

1 Item

2-5/E Tile one row of tiles at back wall of kitchen worktop, 

grout and clean tiles, seal with silicone

5 sq m

External

2-5/F Cement and sand patch repair to nail, screw and bolt 

holes in plastered walls

1 Item

2-5/G Cement & sand patch repair to isolated areas:               

1-5sq m

3 sq m

2-5/H Filler patch repairs to Porch ceiling 1 Item

2-5/I Patch repair to concrete window cills, including 

temporary formwork

2 nr

2-5/J Patch repair to plinths 2 m
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2-5/K Filling redundant vent or pipe holes and finish to 

match adjoining dashed walls

2 nr

2-6 MECHANICAL SERVICES

Plumbing and Sanitary Fittings 

2-6/A Removing existing attic water storage tank and 

replacing with new

1 nr

2-6/B Replacing existing tank overflow pipe with new 1 nr

2-6/C Removing existing WC bowl and cistern and 

replacing with new bowl and dual-flush cistern, 

complete with seat and cover 

1 nr

2-6/D Removing and refit existing bath to allow fitting of 

non slip flooring underneath

1 nr

2-6/E Removing and replacing existing wash hand basin 

and replacing with new, complete with all 

accessories

1 nr

2-6/F Replace existing kitchen sink with new, complete 

with pair of taps 

1 nr

2-6/G Adapt existing kitchen water supply pipes and waste 

pipework to provide for new kitchen sink and wash 

machine supply and discharge pipes in new locations 

within new base units

1 Item

2-6/H Replace damaged WC cistern 1 nr

2-6/I Replace damaged WC pan 1 nr

2-6/J Supply & fit plug & chain to bath. 1 nr

2-6/K Supply & fit plug & chain to wash hand basin. 1 nr

2-6/L Supply & fit toilet seat & cover 1 nr

2-6/M Supply and fit new bath trap, incl removal and 

disposal of existing

1 nr

2-6/N Replace damaged/missing wc cistern handle 1 nr

2-6/O Supply & fit new flush mechanism to wc 1 nr

2-6/P Supply and fit new wash hand basin taps 1 pair

2-6/Q Supply and fit new bath/shower mixer tap set 1 nr

2-6/R Supply and fit new shower curtain 1 nr

2-6/S Supply and fit new shower rail 1 nr

2-6/T Deep-Clean existing sanitaryware 1 Item

2-6/U Supply and fit new shower hose, handset with 

removable spray head and wall mounted swivel 

holder

1 nr

2-6/V Supply and fit new dual flow deck mounted mixer 

taps with swivel spout to kitchen sink.

1 nr
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2-6/W Resurface bath (re-enamel bath) 1 Item

2-6/X Deep-clean existing wall tiles 1 Item

2-6/Y Deep-clean existing floor tiles 1 Item

2-6/Z Builder's Work on Plumbing 1 Item

Heating

2-6/AA Replacing existing boiler with new incl heating 

controls

1 nr

2-6/BB Replace existing expansion vessel with new 1 nr

2-6/CC Fit new safety valve 1 nr

2-6/DD Fit new circulation pump 1 nr

2-6/EE Fit new pressure guage 1 nr

2-6/FF Remove existing Gas Hob and gas line, and dispose 

off site.

1 Item

2-6/GG Fit new negative head pump 1 nr

2-6/HH Builder's Work on Heating 1 Item

Ventilation

2-6/II Fixed open vents 2 nr

2-6/JJ  'Hit & Miss' vents 3 nr

2-6/KK Builder's Work on Ventilation 1 Item

2-7 Electrical Works

Tenderers to allow for all installations, testing and 

commissioning in accordance with F.S.S. 1: 2024 & 

NSAI I.S.10101:2020

2-7/A Removing existing Fuse Board/Consumer Unit/Mains 

Circuit Board (MCB), switch plates, socket plates, 

light pendants and like fittings

1 nr

2-7/B Extra-Over removal and disposal of asbestos 

backing to fuse board.

1 Item

2-7/C 1st - Stripping out all existing wiring 1 Item

2-7/D 1st - Chasing for new conduits in blockwork walls 10 m

2-7/E Supply and install 2 row consumer unit, all as 

section 7.7 of Electrical Specification

1 nr

Wiring, conduit, chasing & making good where 

necessary, to

2-7/F 1st - All earthing points 1 Item

2-7/G 1st - Light pendants 7 nr

2-7/H 1st - One-gang socket plates 2 nr

2-7/I 1st - One-gang switch plates 7 nr
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2-7/J 1st - Two-gang socket plates 11 nr

2-7/K 1st - Two-gang external wall light 1 nr

2-7/L 1st - 20AMP double pole switch 1 nr

2-7/M 1st - Cooker outlet point 1 nr

2-7/N 1st - Dual immersion switch & heater 1 nr

2-7/O 1st - Bathroom light fitting 1 nr

2-7/P 1st - Heating circuit 1 nr

2-7/Q 1st - Telephone points 1 nr

2-7/R 1st - TV points 1 nr

2-7/S 1st - Security alarm points 1 nr

2-7/T   Heat Detector 2 nr

2-7/U   Smoke detector 2 nr

2-7/V   Fire alarm control switch 1 nr

2-7/W   Mechanical ventilators 2 nr

2-7/X   Carbon Monoxide Detector incl relay base 2 nr

2-7/Y 1st - Outdoor light fitting 1 nr

New fittings and connections

2-7/Y1 2nd - Light pendants 7 nr

2-7/Z 2nd - One-gang socket plates 2 nr

2-7/AA 2nd - One-gang switch plates 7 nr

2-7/BB 2nd - Two-gang socket plates 11 nr

2-7/CC 2nd - Two-gang external wall light 1 nr

2-7/DD 2nd - 20AMP double pole switch 1 nr

2-7/EE 2nd - Cooker outlet point 1 nr

2-7/FF 2nd - Dual immersion switch & heater 1 nr

2-7/GG 2nd - Bathroom light fitting 1 nr

2-7/HH 2nd - Heating circuit 1 nr

2-7/II 2nd - Telephone points 1 nr

2-7/JJ 2nd - TV points 1 nr

2-7/KK 2nd - Security alarm points 1 nr

2-7/LL   Heat Detector 2 nr
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2-7/MM   Smoke detector 2 nr

2-7/NN   Fire alarm control switch 1 nr

2-7/OO   Mechanical ventilators 2 nr

2-7/PP   Carbon Monoxide Detector incl relay base 2 nr

2-7/QQ 2nd - Outdoor light fitting 1 nr

2-7/RR   Low energy light bulbs 9 nr

2-7/SS Builders Work for Electrical Installations 1 Item

2-7/SS1 Certification of all electrical works 1 Item

2-7/TT ESB reconnection  fee; including proof of payment. 1 Item

2-7/TT1 PAT Testing of Electrical Appliances 5 nr

Miscellaneous Electrical Items

2-7/UU Supply and fit electric fire to living room incl all wiring, 

making good and attendances.

1 nr

2-7/VV Supply and fit new circuit for electric fire in living 

room

1 Item

2-7/WW Supply and fit new electric hob to kitchen incl all 

wiring, making good and attendances..

1 nr

2-7/XX Supply and fit relay for Carbon Monoxide Detector 1 nr

2-7/YY Supply and fit traffos for low voltage fan 1 nr

2-8 PAINTING

2-8/A Prepare walls, ceilings and joinery for new painting, 

including washing down or sanding as required

1 Item

Sealing

2-8/B plastered wall & ceiling surfaces; new 18 sq m

Emulsion paint as specified to

2-8/C  Plastered walls 140 sq m

2-8/D  Plastered ceilings 55 sq m

Undercoat and one finishing coat paint to existing

2-8/E internal flush doors 7 nr

2-8/F architraves and door stops 70 m

2-8/G skirtings 30 m

2-8/H window boards 6 m

2-8/I stairs banisters and newel posts 3 m

2-8/J stairs handrails 4 m

2-8/K plywood stair panels 3 sq m
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2-8/L plywood meter box enclosures 1 nr

2-8/M fuel shed door & frame 1 nr

Undercoat and two finishing coats paint to new

2-8/N internal flush doors; new 4 nr

2-8/O skirtings; new 25 m

2-8/P plywood bath panels; new 1 nr

2-8/Q plywood ducting; new 2 m

2-8/R plywood stair panels; new 6 sq m

2-8/S plywood meter box enclosures; new 1 nr

2-8/T fuel shed door & frame; new 1 nr

Varnish painting as specified

2-8/U door saddles; new 7 nr

2-8/V hardwood bath edgings; new 2 m

External masonry painting as specified

2-8/W plastered wall surfaces 20 sq m

2-8/X concrete window cills 7 m

2-8/Y plastered window and door reveals and heads 20 m

2-8/Z plastered plinths 4 m

2-8/AA Two-part 'Cotech' paint to metal entrance gates 1 nr

2-9 FINISHES

Fireplaces

2-9/A New hearth only; matching up to existing surround 1 nr

2-9/B Sweep chimney 1 Item

2-9/C New fire basket & fret 1 nr

2-9/D Replace fire back (include new vermiculite) 1 nr

Floor Finishes

2-9/E Clean and prepare concrete floors for new coverings, 

including filling holes in concrete floors 

1 Item

2-9/F Clean and prepare timber floors for new coverings, 

including filling holes and repairs to loose or 

damaged floor boards

1 Item
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2-9/G Floor levelling compound to concrete floors 28 sq m

2-9/H PVC floor tiling, including all cutting and trimming 28 sq m

2-9/I  'Altro' Sheet Floor Covering,  all cutting and trimming 4 sq m

2-9/J extra over for edges turned up 100mm high to form 

sealed skirtings; coved backing

5 m

2-9/K Carpet to bedrooms incl underlay 26 sq m

2-9/L Carpet to Stairs and Landing incl underlay 1 Item

Wall Finishes

2-9/M Tile two rows of tiles around bath, grout and seal tiles 

with silicone

2 sq m

Window Dressings

Supply and fit new roller blinds, incl all making good.

2-9/N    Kitchen 1 1 nr

2-9/O Kitchen 2 1 nr

2-9/P    Bedroom 1 1 nr

2-9/Q    Bedroom 2 1 nr

2-9/R    Living Room 1 nr

2-9/S Bathroom 1 nr

2-10 INSULATION

2-10/A Pumped external wall insulation. 35 sq m

2-10/B 200mm Top-up layer of attic insulation over existing 

to max 300mm thick

34 sq m

2-10/C Insulation of water pipes and fittings in attic and 

inside and outside service ducts; all sizes

1 Item

2-10/D Insulation board to trap door 1 nr

2-10/E Insulation jacket to water storage tank c/w plywood 

lid to tank

1 nr

2-10/F Fit cranked bolts to attic trapdoor 4 nr

2-10/F1 Fire stopping; to party wall by certified installers; 

including clearing & disposal of existing packing & 

submission of installation certificate. 

10 m 

2-11 EXTERNAL WORKS

Demolitions and Alterations; disposal off site

2-11/A Clearing discarded rubbish in gardens generally 2 cu m

2-11/B Removing large tree 0.45-1.5m girth, grubbing up 

roots

1 nr

2-11/C Removing metal gates & hanging brackets or posts; 

grubbing out bolt sockets in concrete; making good

1 nr

2-11/D Demolishing damaged gate piers 1 nr
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2-11/E Removing porch overhang 1 nr

2-11/F Extra for removing asbestos sheeting within porch 

overhang; safe disposal

1 sq m

2-11/G Removing Satellite Dish and associated wiring 1 nr

2-11/H Demolishing built shed; roof, roof supports, walls & 

foundations, breaking up concrete floor slab & base 

under; 2-5 sq m on plan

1 nr

2-11/I Extra over for removal and disposal of asbestos 

roofing 2-5 sq m on plan; safe disposal

3 sq m

2-11/J Breaking up and removing timber patio decking and 

base under 

10 sq m

Walls, Fences & Gates

2-11/K New PC post and concrete plank fencing, including 

post pads and associated foundation work

12 m

2-11/L Remove fuel shed door and fit new c/w ironmongery 1 nr

2-11/M New galvanised steel double-leaf entrance gate 2400 

wide x 900 high c/w hanging brackets, latch, bolt and 

receivers

1 nr

2-11/N Rebuilding gate pier in brickwork to match existing 

600 x 600 x 950mm high

1 nr

Drainage

Replace missing or broken covers to drainage goods

2-11/O Gully traps 2 nr

2-11/P AJs 1 nr

2-11/Q Cleaning and flushing out all house drains, MHs, AJs 

and GTs  to main sewer line 

1 Item

Soil and Grassing

2-11/R Rotovate existing gardens, place topsoil and level 

and seed

30 sq m

2-11/S Grass cutting at front and rear prior to handover 30 sq m

Extra-over to External Works

2-11/T   Works taking place to a Mid-Terrace property 1 Item

2-12 HANDOVER PROCEDURES

2-12/A Provide for return visit to complete delayed works 

specified to be executed immediately prior to 

handover for occupation

1 Item

2-12/B Provide for cleaning and protection during the Works 

and for leaving the whole of the house in a clean, 

sound and fit condition for occupation

1 Item

2-12/C BER cert and advisory report 1 Item
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TYPICAL 3-Bed Two-Storey House (Incl Fire 

Damage Repairs)

The Contractor is to provide for all attendances in 

connection with the schedule of works, including 

breaking or leaving holes, making chases and 

making good all trades, lifting and replacing existing 

floor finishes and floorboards.

3-1 PRELIMINARIES

3-1/A Preliminaries incl Supervision 1 Item

3-1/B Health & Safety 1 Item

3-1/C Security 1 Item

3-1/D Insurances 1 Item

3-1/E Attendance on all Specialists; co-ordination of all 

work 

1 Item

3-2 DWELLING WORKS

Demolition works, breaking up, house strip out; 

clearing out all rubbish, discarded items and 

materials; removal of all floor and wall coverings and 

decorative materials; disposal off site; preparation for 

new work; works of the like

Protect Existing

3-2/A Protect existing floor coverings, fixtures and fittings  

whilst works are ongoing 

1 Item

3-2/B Clearing out attic of all stored items and rubbish 2 cu m

3-2/C Clearing out all house rubbish generally 1 Item

3-2/D Clearing out all discarded loose furnishings 15 nr

3-2/E Clearing out loose crockery, tableware, cutlery, 

kitchenware, cookware, glassware and the like

1 Item

3-2/F Removing all curtains, drapes or blinds and fixings 6 Wdws

3-2/G Removing internal doors only 5 nr

3-2/H Removing pair wardrobe doors 1 pr

3-2/I Removing all attic insulation 42 sq m

3-2/J Removing internal doors and frames 3 nr

3-2/K Removing fire-damaged stud partitions 2.4m high 10 m

3-2/L Removing all skirtings 80 m

3-2/M Removing built-in wardrobe doors 1 pr
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Removing built-in fittings

3-2/N    Kitchen Units complete 1 Item

3-2/O    Fireplace complete, including fireback 2 nr

3-2/P    Fire  basket and fret 2 nr

3-2/Q    Cabinets or shelving of any kind 2 nr

3-2/R    Press Units 1 nr

3-2/S    Free-standing wardrobe 1 nr

3-2/T    Bathroom accessories 5 nr

3-2/U    Decorative timber ceiling panelling 15 sq m

Removing floor coverings

3-2/W   Laminate flooring 37 sq m

3-2/X   Carpet coverings 33 sq m

3-2/Y   Ceramic floor tiles 2 sq m

3-2/Z   PVC tiling 38 sq m

3-2/AA   Stairs carpeting 5 sq m

Stripping/removing/hacking off wall coverings

3-2/BB   Wallpaper 40 sq m

3-2/CC   Wall tiling 6 sq m

3-2/DD   In-situ plaster 20 sq m

3-2/EE   Plasterboard and dabs 10 sq m

Stripping/removing ceiling coverings

3-2/FF Plasterboard, including removing fixing nails 16 sq m

Removing and disposing of Electrical Goods under 

WEEE Regulations

3-2/GG Cooker/Oven 1 nr

3-2/HH Refridgerator, Freezer or Fridge/Freezer 1 nr

3-2/II Wash machines (dish and/or clothes) 1 nr

3-2/JJ Tumble Dryer 1 nr

3-2/KK TV unit 1 nr

3-2/LL Home Computer or Games System 1 nr
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3-2/MM Lawnmower 1 nr

3-2/NN Small electrical goods 5 nr

Sundries

3-2/OO Blocking up existing kitchen fireplace ope; inserting 

vent and providing chimney cowl

1 nr

3-2/PP Deep cleaning of Bedroom 3 1 item

3-2/QQ Washing down smoke-damaged internal walls and 

ceilings thoroughly in preparation for special sealing

200 sq m

3-2/RR Washing down smoke-damaged external walls 

thoroughly in preparation for painting

15 sq m

3-3 CAPENTRY/JOINERY/GLAZING

3-3/A Removing fire-damaged rafters; replacing with new 

timbers, jointing to existing timbers

10 m

3-3/B Removing fire-damaged joists; replacing with new 

timbers, jointing to existing timbers

8 m

3-3/C Removing fire-damaged timber floor boarding; 

replacing with new

5 sq m

3-3/D Removing fire-damaged stairs; replacing with new 1 nr

3-3/E New stud partitions 2.4m high; plasterboard lining 10 m

3-3/F extra over for forming new door openings c/w fanlight 

ope

3 nr

3-3/G New Internal Doorsets c/w ironmongery etc 3 nr

3-3/H New FD30 fire door set, incl overhead door closer 1 nr

3-3/I New hotpress door c/w ironmongery 1 nr

3-3/J New pair wardrobe flush door c/w bow handles and 

catches

1 nr

3-3/K Rehang existing flush doors c/w new ironmongery 5 nr

3-3/L Repair wardrobe doorframe & fit timber slip 2 m

3-3/M Rehang plywood door to fuse or service cabinet 1 nr

3-3/N Supply and fit cylinder to rear door 1 nr

3-3/O New skirtings 80 m

3-3/P New architraves 10 m

3-3/Q New internal door saddles 6 m

3-3/R New spar shelving in hotpress 3 nr
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3-3/S New hardwood seal to bath edges 2 m

3-3/T New horizontal plywood ducting to WC and sink 

waste pipes

2 m

3-3/U New vertical plywood ducting to SVP and waste 

pipes

2 m

3-3/V Refix existing skirtings 15 m

3-3/W Refix existing architraves 10 m

3-3/X New 18mm plywood service unit door c/w  ESB type 

locks (Porch or Hallway)

1 nr

3-3/Y New marine plywood underlay to Bathroom flooring 4 sq m

3-3/Z Remove bath panel and fit new c/w inspection 

access panel and kicker

1 nr

3-3/AA New plywood to stairs banisters 2 sq m

3-3/BB New plywood to landing banisters 1 sq m

3-3/CC Replace fanlights w/ GW glass 4 nr

3-3/DD New silicone sealant as required 1 Item

Kitchen Fittings

New kitchen units as specified

3-3/EE    Sink Base Unit 1000 x 600 1 nr

3-3/FF    Base Unit 600 x 600 1 nr

3-3/GG    Drawer Unit 500 x 600 1 nr

3-3/HH    Corner Base unit 800 x 600 1 nr

3-3/II    Wall Unit 600 x 300 2 nr

3-3/JJ    Wall Unit 500 x 300 1 nr

3-3/KK    Oven space 600 x 600 1 nr

3-3/LL    Countertop including sink cut-out 4 m

3-3/MM    Plinth 4 m

3-3/NN    Gable ends 2 nr

3-3/OO Fit Fire Blanket supplied by others 1 nr

Windows and External Doors (Incl Double Glazing)

Supply and fit new windows as specified, incl all 

making good.

3-3/PP    Kitchen 1 1 nr
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3-3/QQ    Bedroom 1 1 nr

3-3/RR    Bedroom 2 1 nr

3-3/SS    Bedroom 3 1 nr

3-3/TT    Living Room 1 nr

3-3/UU Bathroom 1 nr

3-3/VV Supply and fit new external front door complete with 

ironmongery as specified, incl. all making good

1 nr

3-3/WW Supply and fit new external back door complete with 

ironmongery as specified,  incl. all making good.

1 nr

3-3/XX Supply & fit new lock to front door as specified 1 nr

3-3/YY Supply & fit new lock to back door as specified 1 nr

3-3/ZZ Supply & fit cylinder lock 1 nr

3-3/AAA Supply and fit new night latch. 1 nr

3-3/BBB Fit draft strips to windows. 6 nr

3-3/CCC Supply & fit intumescent strips to internal door. 5 nr

3-3/DDD Supply and fit concealed internal door closers 5 nr

3-3/EEE Replace double glazed unit in PVC window. 2 sq m

3-3/FFF Replace double glazed laminated unit in PVC 

window.

2 sq m

3-3/GGG Replace double glazed toughened glass unit in PVC 

window.

1 sq m

3-4 ROOF WORKS

3-4/A Remove fire-damaged roofing felt and replace with 

new

10 sq m

3-4/B Temporary removal, storage and re-fitting of existing 

roofing tiles; replacing fire-damaged tiling battens 

(approx 20 m)

12 sq m

3-4/C Repair holes in roofing felt 3 nr

3-4/D Replace damaged or missing ridge tiles 4 nr

3-4/E Rake out existing ridge tile pointing and repoint 5 m

3-4/F Repair chimney flashing one elevation 1 nr

3-4/G Repair abutment flashing 5 m

3-4/H Repair lead valleys 6 m

3-4/I Repair pipe or vent collars in roof surfaces 2 nr

3-4/I1 Replace Fascia/Barge & Soffit; including new 

battening.

23 m

3-4/I2 Extra Over for continous eaves ventilator. 12 m

3-4/I3 Extra Over for barge boxs 2 nr

3-4/I4 Replace Gutter; including brackets, stopends & 

outlets

12 nr

3-4/I5 Replace downpipes; including brackets & swan 

necks

10 m

3-4/I6 Extra Over for downpipe shoes 2 nr
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3-4/J Supply & fit roof tile vent c/w flexi hose 1 nr

Gutters and Rainwater Disposal

3-4/K Refixing loose gutter brackets 4 nr

3-4/L Cleaning gutters 1 Item

3-4/M Reseal existing gutters 1 Item

3-4/N Clean existing gutters 1 Item

3-4/O Remove and replace damaged rwp downpipe 5 m

3-5 PLASTERWORK

Internal

3-5/A Make good nail, screw and bolt holes in walls with 

fillers and skim to match adjoining work

1 Item

3-5/B New plasterboard and skim coat to solid walls 6 sq m

3-5/C Make good small nail, screw and bolt holes in 

ceilings with fillers and skim to match adjoining work

1 Item

3-5/D New plasterboard and skim coat to ceilings 15 sq m

3-5/E New skim coat to damaged walls 10 sq m

3-5/F New plasterboard and skim coat to underside of 

stairs

4 sq m

External

3-5/G Cement and sand patch repair to nail, screw and bolt 

holes in plastered walls

1 Item

3-5/H Filler patch repairs to Porch ceiling 1 Item

3-5/I Patch repair to window or door reveals 1 Item

3-5/J Patch repair to window or door heads 1 Item

3-5/K Filling redundant vent or pipe holes and finish to 

match adjoining plastered walls

1 nr

3-5/L Filling redundant vent or pipe holes and finish to 

match adjoining dashed walls

2 nr
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3-6 MECHANICAL SERVICES

Plumbing and Sanitary Fittings 

3-6/A Removing and replacing existing ball valve on water 

storage tank with new

1 nr

3-6/B Remove existing shower unit, water supplies and 

piping and replacing with new shower unit, complete 

with all accessories

1 nr

3-6/C Removing existing WC bowl and cistern and 

replacing with new bowl and dual-flush cistern, 

complete with seat and cover 

1 nr

3-6/D Removing and replacing existing bath and replacing 

with new steel bath, complete with all accessories

1 nr

3-6/E Removing and replacing existing wash hand basin 

and replacing with new, complete with all 

accessories

1 nr

3-6/F Replace existing kitchen sink with new, complete 

with monoblock mixer tap. 

1 nr

3-6/G Adapt existing kitchen water supply pipes and waste 

pipework to provide for new kitchen sink, wash 

machine supply and discharge pipes in new locations 

within new base units

1 Item

3-6/H Builder's Work on Plumbing 1 Item

3-6/I Replace damaged WC cistern 1 nr

3-6/J Replace damaged WC pan 1 nr

3-6/K Supply & fit plug & chain to bath. 1 nr

3-6/L Supply & fit plug & chain to wash hand basin. 1 nr

3-6/M Supply & fit toilet seat & cover 1 nr

3-6/N Supply and fit new bath trap, incl removal and 

disposal of existing

1 nr

3-6/O Replace damaged/missing wc cistern handle 1 nr

3-6/P Supply & fit new flush mechanism to wc 1 nr

3-6/Q Supply and fit new wash hand basin taps 1 pair

3-6/R Supply and fit new bath/shower mixer tap 1 nr

3-6/S Supply and fit new shower curtain 1 nr

3-6/T Supply and fit new shower rail 1 nr

3-6/U Supply and fit new shower hose, handset with 

removable spray head and wall mounted swivel 

holder

1 nr
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3-6/V Supply and fit new dual flow deck mounted mixer tap 

set with swivel spout to kitchen sink.

1 nr

3-6/W Resurface bath (re-enamel bath) 1 Item

Heating

3-6/X Replacing existing boiler with new incl heating 

controls

1 nr

3-6/Y Replace existing expansion vessel with new 1 nr

3-6/Z Fit new safety valve 1 nr

3-6/AA Fit new circulation pump 1 nr

3-6/BB Fit new pressure guage 1 nr

3-6/CC Builder's Work on Heating 1 Item

Ventilation

3-6/DD Fixed open vents 2 nr

3-6/EE  'Hit & Miss' vents 3 nr

3-6/FF Builder's Work on Ventilation 1 Item

3-7 Electrical Works

Tenderers to allow for all installations, testing and 

commissioning in accordance with F.S.S. 1: 2024 & 

NSAI I.S.10101:2020

3-7/A Removing existing Fuse Board/Consumer Unit/Mains 

Circuit Board (MCB), switch plates, socket plates, 

light pendants and like fittings

1 nr

3-7/B Extra-Over removal and disposal of asbestos 

backing to fuse board.

1 Item

3-7/C 1st - Stripping out all existing wiring 1 Item

3-7/D 1st - Chasing for new conduits in blockwork walls 10 m

3-7/E Supply and install 2 row consumer unit, all as 

section 7.7 of Electrical Specification.

1 nr

Wiring, conduit, chasing & making good where 

necessary, to

3-7/F 1st - Consumer Unit from Meter box 1 nr

3-7/G 1st - All earthing points 1 Item

3-7/H 1st - Light pendants 9 nr

3-7/I 1st - One-gang socket plates 8 nr

3-7/J 1st - One-gang switch plates 12 nr

3-7/K 1st - Two-gang socket plates 4 nr
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3-7/L 1st - External wall light 1 nr

3-7/M 1st - Porch light fitting 1 nr

3-7/N 1st - Cooker outlet point 1 nr

3-7/O 1st - Dual immersion switch & heater 1 nr

3-7/P 1st - Bathroom light fitting 1 nr

3-7/Q 1st - Heating circuit 1 nr

3-7/R 1st - Telephone points 1 nr

3-7/S 1st - TV points 1 nr

3-7/T 1st - Security alarm points 1 nr

3-7/U   Heat Detector 2 nr

3-7/V   Smoke detector 2 nr

3-7/W   Fire alarm control switch 1 nr

3-7/X   Mechanical ventilators 2 nr

3-7/Y   Carbon Monoxide Detector incl relay base 2 nr

Fittings and connections

3-7/Z 2nd - Light pendants 9 nr

3-7/AA 2nd - One-gang socket plates 8 nr

3-7/BB 2nd - One-gang switch plates 12 nr

3-7/CC 2nd - Two-gang socket plates 4 nr

3-7/DD 2nd - External wall light 1 nr

3-7/EE 2nd - Porch light fitting 1 nr

3-7/FF 2nd - Cooker outlet point 1 nr

3-7/GG 2nd - Dual immersion switch & heater 1 nr

3-7/HH 2nd - Bathroom light fitting 1 nr

3-7/II 2nd - Heating circuit 1 nr

3-7/JJ 2nd - Telephone points 1 nr

3-7/KK 2nd - TV points 1 nr

3-7/LL 2nd - Security alarm points 1 nr

3-7/MM   Heat Detector 2 nr
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3-7/NN   Smoke detector 2 nr

3-7/OO   Fire alarm control switch 1 nr

3-7/PP   Mechanical ventilators 2 nr

3-7/QQ   Carbon Monoxide Detector incl relay base 2 nr

3-7/RR    Low-energy light bulbs 11 nr

3-7/SS Builders Work for Electrical upgrading 1 Item

3-7/SS1 Certification of all electrical works 1 Item

3-7/TT ESB reconnection  fee; including proof of payment. 1 Item

3-7/TT1 PAT Testing of Electrical Appliances 5 nr

3-8 PAINTING

3-8/A Prepare walls, ceilings and joinery for new painting, 

including washing down or sanding as required

1 Item

Sealing

3-8/B washed smoke-damaged internal walls with 

'Odourless ProBlock' sealant

155 sq m

3-8/C washed smoke-damaged ceilings with 'Odourless 

ProBlock' sealant

45 sq m

3-8/D washed smoke-damaged external walls with 

'ProBlock' sealant

15 sq m

3-8/E plastered wall surfaces; new 6 sq m

3-8/F plastered ceiling surfaces; new 15 sq m

Emulsion paint as specified to

3-8/G  Plastered walls 280 sq m

3-8/H  Plastered ceilings 78 sq m

Undercoat and one finishing coat paint to existing

3-8/I internal flush doors 3 nr

3-8/J architraves and door stops 50 m

3-8/K stairs handrails and balusters 7 m

3-8/L fuel shed door & frame 1 nr

Undercoat and two finishing coats paint to new

3-8/M internal flush doors; new 6 nr

3-8/N architraves and door stops; new 5 m

3-8/O skirtings; new 80 m

3-8/P window boards; new 7 m

3-8/Q plywood bath panels; new 1 nr

3-8/Q1 Radiators; heat resistant paint; 5 nr
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3-8/R plywood ducting; new 2 m

3-8/S plywood stair panels and meter box enclosures; new 6 sq m

Varnish painting as specified

3-8/T door saddles 9 nr

3-8/U hardwood bath edgings; new 3 m

External masonry painting as specified

3-8/V pebble-dashed walls 21 sq m

3-8/W plastered walls 22 sq m

3-8/X concrete window cills 7 m

3-8/Y plastered window and door reveals and heads 17 m

3-8/Z plastered plinths 9 m

3-8/AA Two-part 'Cotech' paint to double-leaf metal gates 1 pr

3-9 FINISHES

Fireplaces

3-9/A New hearth only; matching up to existing surround 1 nr

3-9/B New fire basket & fret 1 nr

Floor Finishes

3-9/C Clean and prepare concrete floors for new coverings, 

including filling holes in concrete floors 

1 Item

3-9/D Clean and prepare timber floors for new coverings, 

including filling holes and repairs to loose or 

damaged floor boards

1 Item

3-9/E Floor levelling compound to concrete floors 38 sq m

3-9/F PVC floor tiling, including all cutting and trimming 38 sq m

3-9/G  'Altro' Sheet Floor Covering,  all cutting and trimming 2 sq m

3-9/H extra over for edges turned up 100mm high to form 

sealed skirtings; coved backing

7 m

3-9/I Laminate flooring to selected colours, 10mm, AC3 

Rated, incl underlay.

15 sq m

3-9/J Sanding existing timber floorboards 23 sq m

3-9/K Sanding existing stairs treads and risers 1 Item

3-9/L  Regrout existing floor tiles (300 x 300) 5 sq m

3-9/M  Regrout existing floor tiles (450 x 450) 5 sq m

Window Dressings

Supply and fit new roller blinds, incl all making good.

3-9/N    Kitchen 1 1 nr
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3-9/O    Bedroom 1 1 nr

3-9/P    Bedroom 2 1 nr

3-9/Q    Bedroom 3 1 nr

3-9/R    Living Room 1 nr

3-9/S Bathroom 1 nr

3-10 INSULATION

3-10/A New 300mm layer attic insulation; including disposal 

of existing insulation. 

42 sq m

3-10/B Insulation of water pipes and fittings in attic and 

inside and outside service ducts; all sizes

1 Item

3-10/C Insulation board to trap door 1 nr

3-10/D Insulation jacket to water storage tank c/w plywood 

lid to tank

1 nr

3-10/D1 Walk boards; 18mm chipboard attic walkboard from 

trap door to water storage tanks including support 

timbers as necessary; 600mm wide; supplied & fixed 

to in accordance with the specification.

1 nr

3-10/E Fit cranked bolts to attic trapdoor 4 nr

3-10/F Repair firestop to both party walls; including 

certification; 

20 m 

3-10/F1 Fire stopping; to party wall by certified installers; 

including clearing & disposal of existing packing & 

submission of installation certificate. 

10 m 

3-10/G Pumped external wall insulation. 44 sq m

3-11 EXTERNAL WORKS

Demolitions and Alterations; disposal off site

3-11/A Clearing discarded rubbish in gardens generally 4 cu m

3-11/B Removing shrubbery, grubbing up roots 5 m

3-11/C Removing planter beds complete 2 sq m

3-11/D Breaking up and removing in-situ concrete paved 

area & bed under

5 sq m

3-11/E Removing metal gates & hanging brackets or posts; 

grubbing out bolt sockets in concrete; making good

1 nr

3-11/F Removing porch overhang 1 nr

3-11/G Extra for removing asbestos sheeting within porch 

overhang; safe disposal

1 sq m

3-11/H Removing Satellite Dish and associated wiring 1 nr

3-11/I Demolishing built garden shed - roof, roof supports, 

walls & foundations, breaking up concrete floor slab 

& base under; large, over 10 sq m on plan

1 nr

3-11/J Breaking up and removing timber patio decking and 

base under 

5 sq m

3-11/K Demolishing unsafe 100mm brickwork garden wall; 

grubbing up rising walls and foundation

15 sq m

Walls, Fences & Gates

3-11/L New PC post and shiplap timber panel fencing, 

including post pads and associated foundation work

15 m
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3-11/M Extra over vertical hit and miss timber panel in lieu of 

shiplap panel.

15 m

3-11/N Rehang fuel shed door c/w new ironmongery 1 nr

3-11/O New galvanised steel double-leaf entrance gate 2400 

wide x 900 high c/w hanging brackets, latch, bolt and 

receivers

1 nr

Paths

3-11/P Excavation and hardcore; disposal of surplus 

material

2 cu m

3-11/Q Concrete in paths 150 thick complete; trowelled finish 5 sq m

3-11/R Trowelled edges 5 m

Drainage

Replace missing or broken covers to drainage goods

3-11/S Gully traps 2 nr

3-11/T AJs 1 nr

3-11/U Manhole (medium-duty) 1 nr

3-11/V Cleaning and flushing out all house drains, MHs, AJs 

and GTs to main sewer line 

1 Item

Soil and Grassing

3-11/W Topsoil to areas where ground slabs, paving or 

planters removed; levelling and seeding

5 sq m

3-11/X Rotovate existing gardens, place topsoil and level 

and seed

40 sq m

3-11/Y Grass cutting at front and rear prior to handover 40 sq m

3-12 HANDOVER PROCEDURES

3-12/A Provide for return visit to complete delayed works 

specified to be executed immediately prior to 

handover for occupation

1 Item

3-12/B Provide for cleaning and protection during the Works 

and for leaving the whole of the house in a clean, 

sound and fit condition for occupation

1 Item

3-12/C BER cert and advisory report 1 Item
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TYPICAL 4-Bed Two-Storey House

The Contractor is to provide for all attendances in 

connection with the schedule of works, including 

breaking or leaving holes, making chases and 

making good all trades, lifting and replacing existing 

floor finishes and floorboards.

4-1 PRELIMINARIES

4-1/A Preliminaries incl Supervision 1 Item

4-1/B Health & Safety 1 Item

4-1/C Security 1 Item

4-1/D Insurances 1 Item

4-1/E Attendance on all Specialists; co-ordination of all 

work 

1 Item

4-2 DWELLING WORKS

Demolition works, breaking up, house strip out; 

clearing out all rubbish, discarded items and 

materials; removal of all floor and wall coverings and 

decorative materials; disposal off site; preparation for 

new work; works of the like

Protect Existing

4-2/A Protect existing floor coverings, fixtures and fittings  

whilst works are ongoing 

1 Item

4-2/B Clearing out attic of all stored items and rubbish 2 cu m

4-2/C Clearing out hotpress of all stored items and rubbish 1 Item

4-2/D Clearing out all house rubbish generally 1 Item

4-2/E Clearing out all discarded loose furnishings 15 nr

4-2/F Clearing out loose crockery, tableware, cutlery, 

kitchenware, cookware, glassware and the like

1 Item

4-2/G Removing all curtains, drapes or blinds and fixings 10 Wdws

4-2/H Removing internal doors only 8 nr

Removing built-in fittings

4-2/I    Kitchen Units complete 1 Item

4-2/J    Fireplace complete 2 nr

4-2/K    Fire  basket and fret 2 nr

4-2/L    Cabinets or shelving of any kind 4 nr

4-2/M    Press Units 2 nr

4-2/N    Free-standing wardrobe 3 nr

4-2/O    Bathroom accessories 7 nr
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Removing floor coverings

4-2/P   Laminate flooring 45 sq m

4-2/Q   Carpet coverings 44 sq m

4-2/R   Ceramic floor tiles 4 sq m

4-2/S   PVC tiling 45 sq m

4-2/T   Stairs carpeting 4 sq m

Stripping/removing/hacking off wall coverings

4-2/U   Wallpaper 50 sq m

4-2/V   Wall tiling 10 sq m

Stripping/removing ceiling coverings

4-2/W Plasterboard, including removing fixing nails 10 sq m

Removing and disposing of Electrical Goods under 

WEEE Regulations

4-2/X Cooker 1 nr

4-2/Y Refridgerator, Freezer or Fridge/Freezer 1 nr

4-2/Z Wash machines (dish and/or clothes) 1 nr

4-2/AA Microwave unit 1 nr

4-2/BB TV unit 1 nr

4-2/CC Small electrical goods 8 nr

Sundries

4-2/DD Blocking up existing kitchen fireplace ope; inserting 

vent and providing chimney cowl

1 nr

4-2/EE Deep cleaning of Bedroom 4 1 item

4-3 CAPENTRY/JOINERY/GLAZING

4-3/A New Internal Doors c/w ironmongery etc 8 nr

4-3/B New hotpress door c/w ironmongery 1 nr

4-3/C Rehang plywood door to service cabinet 1 nr

4-3/D T & G Floorboard repairs 5 sq m

4-3/E New skirtings 10 m

4-3/F Cut and fit intumescent strips to existing doors 1 nr
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4-3/G New internal door saddles 1 m

4-3/H New spar shelving 3 nr

4-3/I New hardwood seal to bath edges 2 m

4-3/J New horizontal plywood ducting to WC waste pipes 1 m

4-3/K New vertical plywood ducting to SVP and waste 

pipes

1 m

4-3/L New 18mm plywood service unit door c/w  ESB type 

locks (Porch or Hallway)

1 nr

4-3/M New marine plywood underlay to Bathroom floor 4 sq m

4-3/N Remove bath panel and fit new c/w inspection 

access panel and kicker

1 nr

4-3/O Replace fanlights w/ GW glass 1 nr

4-3/P New silicone sealant as required 1 Item

Kitchen Fittings

New kitchen units as specified

4-3/Q    Sink Base Unit 1000 x 600 1 nr

4-3/R    Base Unit 600 x 600 1 nr

4-3/S    500 x 600 Drawer Unit 1 nr

4-3/T    Corner Base unit 800 x 600 1 nr

4-3/U    Wall Unit 600 x 300 1 nr

4-3/V    Wall Unit 500 x 300 1 nr

4-3/W    Extract hood cabinet 1 nr

4-3/X    Oven space 600 x 600 1 nr

4-3/Y    Fridge space 600 x 600 1 nr

4-3/Z    Countertop including sink cut-out 5 m

4-3/AA    Plinth 5 m

4-3/BB    Gable ends 1 nr

4-3/CC Supply and fit Fire Blanket 1 nr

Windows and External Doors (Incl Double Glazing)

Supply and fit new windows as specified, incl all 

making good.

4-3/DD    Kitchen 1 1 nr

4-3/EE    Bedroom 1 1 nr

To Collection

FCC QS Section - February 2026 103



West (D15) and South Fingal Response General Maintenance Contract 2026 Job No. 26-002

NewRef# Description Qty Unit Rate € Total €

4-3/FF    Bedroom 2 1 nr

4-3/GG    Bedroom 3 1 nr

4-3/HH    Bedroom 4 1 nr

4-3/II    Living Room 1 nr

4-3/JJ Bathroom 1 nr

4-3/KK WC 1 nr

4-3/LL Supply and fit new external front door complete with 

ironmongery as specified, incl. all making good

1 nr

4-3/MM Supply and fit new external back door complete with 

ironmongery as specified,  incl. all making good.

1 nr

4-3/NN Supply & fit new lock to front door as specified 1 nr

4-3/OO Supply & fit new lock to back door as specified 1 nr

4-3/PP Supply & fit cylinder lock 1 nr

4-3/QQ Supply and fit new night latch. 1 nr

4-3/RR Fit draft strips to windows. 9 nr

4-3/SS Supply and fit concealed internal door closers 5 nr

4-3/TT Replace double glazed unit in PVC window. 2 sq m

4-3/UU Replace double glazed laminated unit in PVC 

window.

2 sq m

4-3/VV Replace double glazed toughened glass unit in PVC 

window.

1 sq m

4-4 ROOF WORKS

Roofing

4-4/A Replace damaged or missing ridge tiles 3 nr

4-4/B Replace broken roof tiles 5 nr

4-4/C Repair chimney flashing one elevation 1 nr

4-4/D Repair pipe or vent collars in roof surfaces 1 nr

Gutters and Rainwater Disposal

4-4/E Remove and replace gutter 12 m

4-4/F Reseal existing gutters 1 Item

4-4/G Clean existing gutters 1 Item

4-4/H Remove and replace rwp downpipe incl swan neck 6 m
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4-5 PLASTERWORK

Internal

4-5/A Make good nail, screw and bolt holes in walls with 

fillers and skim to match adjoining work

1 Item

4-5/B Hack off damaged in-situ plaster in isolated areas on 

walls and patch repair to match adjoining work

5 sq m

4-5/C Make good small nail, screw and bolt holes in 

ceilings with fillers and skim to match adjoining work

1 Item

4-5/D New plasterboard and skim coat to ceilings 6 sq m

External

4-5/E Filler patch repairs to Porch ceiling 1 Item

4-5/F Patch repair to window or door reveals 1 Item

4-5/G Patch repair to window or door heads 1 Item

4-5/H Patch repair to plinths 1 Item

4-5/I Filling redundant vent or pipe holes and finish to 

match adjoining plastered walls

2 nr

4-5/J Filling redundant vent or pipe holes and finish to 

match adjoining dashed walls

2 nr

4-6 MECHANICAL SERVICES

Plumbing and Sanitary Fittings 

4-6/A Removing existing attic water storage tank and 

replacing with new

1 nr

4-6/B Removing existing Hot Water Cylinder and replacing 

with new insulated cylinder

1 nr

4-6/C Removing existing WC bowl and cistern and 

replacing with new bowl and dual-flush cistern, 

complete with seat and cover 

1 nr

4-6/D Removing and replacing existing bath and replacing 

with new steel bath, complete with all accessories

1 nr

4-6/E Removing and replacing existing wash hand basin 

and replacing with new, complete with all 

accessories

1 nr

4-6/F Replace existing kitchen sink with new, complete 

with pair of taps 

1 nr

4-6/G Adapt existing kitchen water supply pipes and waste 

pipework to provide for new kitchen sink and wash 

machine supply and discharge pipes in new locations 

within new base units

1 Item

4-6/H Builder's Work on Plumbing 1 Item
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4-6/I Replace damaged WC cistern 1 nr

4-6/J Replace damaged WC pan 1 nr

4-6/K Supply & fit plug & chain to bath. 1 nr

4-6/L Supply & fit plug & chain to wash hand basin. 1 nr

4-6/M Supply & fit toilet seat & cover 1 nr

4-6/N Supply and fit new bath trap, incl removal and 

disposal of existing

1 nr

4-6/O Replace damaged/missing wc cistern handle 1 nr

4-6/P Supply & fit new flush mechanism to wc 1 nr

4-6/Q Supply and fit new wash hand basin taps 1 pair

4-6/R Supply and fit new wash hand basin mixer tap set. 1 nr

4-6/S Supply and fit new bath/shower mixer tap set 1 nr

4-6/T Supply and fit new shower curtain 1 nr

4-6/U Supply and fit new shower rail 1 nr

4-6/V Supply and fit new shower hose, handset with 

removable spray head and wall mounted swivel 

holder

1 nr

4-6/W Supply and fit new dual flow deck mounted mixer 

taps with swivel spout to kitchen sink.

1 nr

4-6/X Resurface bath (re-enamel bath) 1 Item

Heating

4-6/Y Replacing existing boiler with new incl heating 

controls

1 nr

4-6/Z Replace existing expansion vessel with new 1 nr

4-6/AA Fit new safety valve 1 nr

4-6/BB Fit new circulation pump 1 nr

4-6/CC Fit new pressure guage 1 nr

4-6/DD Builder's Work on Heating 1 Item

Ventilation

4-6/EE Fixed open vents 2 nr

4-6/FF  'Hit & Miss' vents 3 nr

4-6/GG Roof tile ventilators 2 nr

4-6/HH Builder's Work on Ventilation 1 Item
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4-7 ELECTRICAL WORKS

Tenderers to allow for all installations, testing and 

commissioning in accordance with F.S.S. 1: 2024 & 

NSAI I.S.10101:2020

4-7/A Removing existing Fuse Board/Consumer Unit/Mains 

Circuit Board (MCB), switch plates, socket plates, 

light pendants and like fittings

1 Item

4-7/B 1st - Stripping out all existing wiring 1 Item

4-7/C 1st - Chasing for new conduits in blockwork walls 20 m

4-7/D Supply and install 2 row consumer unit, all as 

section 7.7 of Electrical Specification.

1 nr

Wiring, conduit, chasing & making good where 

necessary, to

4-7/E 1st - MCB from Meter box 1 nr

4-7/F 1st - Light pendants 11 nr

4-7/G 1st - One-gang socket plates 9 nr

4-7/H 1st - One-gang switch plates 5 nr

4-7/I 1st - Two-gang socket plates 6 nr

4-7/J 1st - External wall light 1 nr

4-7/K 1st - Porch light fitting 1 nr

4-7/L 1st - Cooker outlet point 1 nr

4-7/M 1st - Dual immersion switch & heater 1 nr

4-7/N 1st - Heat circulating point 1 nr

4-7/O 1st - Telephone points 1 nr

4-7/P 1st - TV points 1 nr

4-7/Q 1st - Security alarm points 1 nr

4-7/R   Heat Detector 2 nr

4-7/S   Smoke detector 2 nr

4-7/T   Fire alarm control switch 1 nr

4-7/U   Mechanical ventilators 2 nr

4-7/V   Carbon Monoxide Detector incl relay base 2 nr

Fittings and connections

4-7/W 2nd - Light pendants 11 nr

4-7/X 2nd - One-gang socket plates 9 nr

4-7/Y 2nd - One-gang switch plates 5 nr
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4-7/Z 2nd - Two-gang socket plates 6 nr

4-7/AA 2nd - External wall light 1 nr

4-7/BB 2nd - Porch light fitting 1 nr

4-7/CC 2nd - Cooker outlet point 1 nr

4-7/DD 2nd - Dual immersion switch & heater 1 nr

4-7/EE 2nd - Heat circulating point 1 nr

4-7/FF 2nd - Telephone points 1 nr

4-7/GG 2nd - TV points 1 nr

4-7/HH 2nd - Security alarm points 1 nr

4-7/II   Heat Detector 2 nr

4-7/JJ   Smoke detector 2 nr

4-7/KK   Fire alarm control switch 1 nr

4-7/LL   Mechanical ventilators 2 nr

4-7/MM   Carbon Monoxide Detector incl relay base 2 nr

4-7/NN Builders Work for Electrical Installations 1 Item

4-7/NN1 Certification of all electrical works 1 Item

4-7/OO ESB reconnection  fee; including proof of payment. 1 Item

4-7/OO1 PAT Testing of Electrical Appliances 5 nr

4-8 PAINTING

4-8/A Prepare walls, ceilings and joinery for new painting, 

including washing down or sanding as required

1 Item

Emulsion paint as specified to

4-8/B  Plastered walls 380 sq m

4-8/C  Plastered ceilings 100 sq m

Undercoat and one finishing coat paint to existing

4-8/D architraves and door stops 95 m

4-8/E plywood meter box enclosures 1 nr

4-8/F fuel shed door & frame 1 nr

Undercoat and two finishing coats paint to new

4-8/G internal flush doors; new 9 nr

4-8/H window boards; new 12 m

4-8/I plywood bath panels; new 1 nr

4-8/I1 Radiators; heat resistant paint; 6 nr
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4-8/J plywood ducting; new 2 m

4-8/K side entrance gate and frame; new 1 nr

Varnish painting as specified

4-8/L door saddles 10 m

4-8/M hardwood bath edgings 2 m

External masonry painting as specified

4-8/N concrete window cills 13 m

4-8/O plastered window and door reveals and heads 40 m

4-8/P plastered plinths 22 m

4-8/Q Two-part 'Cotech' paint to double-leaf metal gates 1 pr

4-9 FINISHES

Fireplaces

4-9/A New fireplace complete with fireback, surround and 

hearth

1 nr

Floor Finishes

4-9/B Clean and prepare concrete floors for new coverings, 

including filling holes in concrete floors 

1 Item

4-9/C Clean and prepare timber floors for new coverings, 

including filling holes and repairs to loose or 

damaged floor boards

1 Item

4-9/D Floor levelling compound to concrete floors 50 sq m

4-9/E PVC floor tiling, including all cutting and trimming 50 sq m

4-9/F  'Altro' Sheet Floor Covering,  all cutting and trimming 4 sq m

4-9/G extra over for edges turned up 100mm high to form 

sealed skirtings; coved backing

9 m

4-9/H Sanding existing timber floorboards 47 sq m

4-9/I Sanding existing stairs treads and risers 1 Item

Wall Finishes

4-9/J Glazed wall tiling over baths, sinks etc 2 sq m

4-9/K Glazed wall tiling kitchen splashbacks 4 sq m

4-9/L Regrout existing wall tiles (100 x 100) 4 sq m

4-9/M Regrout existing wall tiles (150 x 150) 3 sq m

Window Dressings

Supply and fit new roller blinds, incl all making good.

4-9/N    Kitchen 1 1 nr

4-9/O    Bedroom 1 1 nr

4-9/P    Bedroom 2 1 nr
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4-9/Q    Bedroom 3 1 nr

4-9/R    Bedroom 4 1 nr

4-9/S    Living Room 1 nr

4-9/T Bathroom 1 nr

4-9/U WC 1 nr

4-10 INSULATION

4-10/A 100mm Top-up layer of attic insulation over existing 

to max 300mm thick

52 sq m

4-10/B Insulation of water pipes and fittings in attic and 

inside and outside service ducts; all sizes

1 Item

4-10/C Insulation board to trap door 1 nr

4-10/D Insulation jacket to attic water storage tank c/w 

plywood lid to tank

1 nr

4-10/E Repair firestop to party wall 10 m 

4-11 EXTERNAL WORKS

Demolitions and Alterations; disposal off site

4-11/A Clearing discarded rubbish in gardens generally 3 cu m

4-11/B Removing large tree, grubbing up roots 1 nr

4-11/C Breaking up and removing in-situ concrete paved 

area & bed under

5 sq m

4-11/D Removing metal gates & hanging brackets or posts; 

grubbing out bolt sockets in concrete; making good

1 nr

4-11/E Demolishing built garden shed - roof, roof supports, 

walls & foundations, breaking up concrete floor slab 

& base under;  5-10 sq m on plan

1 nr

4-11/F Demolishing 225mm blockwork wall; grubbing up 

foundation; disposal off site

12 sq m

Walls, Fences & Gates

4-11/G New blockwork gate piers 450 x 450 x 0.9m high c/w 

precast capping

2 nr

4-11/H New timber plank fencing to replace existing 7 m

4-11/I Rehang fuel shed door c/w new ironmongery 1 nr

4-11/J Replace shiplap fencing panel 1 nr

4-11/K Remove side entrance gate and frame and fit new 

c/w ironmongery

1 nr

4-11/L New galvanised steel double-leaf entrance gate 2400 

wide x 900 high c/w hanging brackets, latch, bolt and 

receivers

1 nr
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Drainage

Replace missing/broken covers to drainage goods

4-11/M Gully traps 3 nr

4-11/N AJs 2 nr

4-11/O Manhole (medium-duty) 1 nr

4-11/P Cleaning and flushing out all house MHs, AJs and 

GTs drains, to main sewer line 

1 Item

Soil and Grassing

4-11/Q Topsoil to areas where ground slabs, paving or 

planters removed; levelling and seeding

5 sq m

4-11/R Rotovate existing gardens, place topsoil and level 

and seed

40 sq m

4-11/S Grass cutting at front and rear prior to handover 40 sq m

4-12 HANDOVER PROCEDURES

4-12/A Provide for return visit to complete delayed works 

specified to be executed immediately prior to 

handover for occupation

1 Item

4-12/B Provide for cleaning and protection during the Works 

and for leaving the whole of the house in a clean, 

sound and fit condition for occupation

1 Item

4-12/C BER cert and advisory report 1 Item
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CATEGORY 1 RELET VOIDS SUMMARY 

VSUM1 TOTAL FOR TYPICAL 1-Bed Single Storey House 

(Rate C/F from page 73)

5 nr 0

VSUM2 TOTAL FOR TYPICAL 2-Bed Two-Storey House 

(Rate C/F from page 86)

15 nr 0

VSUM3 TOTAL FOR TYPICAL 3-Bed Two-Storey House 

(Rate C/F from page 100)

45 nr 0

VSUM4 TOTAL FOR TYPICAL 4-Bed Two-Storey House 

(Rate C/F from Page 112)

5 nr 0

Total for Category 1 Relet Voids [To TIS] To TIS %    On-

Cost

TENANT IN-SITU (TIS)

Tentant In-Situ may be of a similar scope to the 

works undertaken on the void/vacant properties 

as above. However, the properties will be 

occupied by the tenant for the duration of the 

works. 

The Tenderer shall insert a Extra Over percentage 

to be applied to both the above rates and 

maintenace rates to cover any additional costs 

associated with undertaking previously 

described works in occupied properties. A non-

exhaustive list of typical requirements is provide 

in the document 'Tenant In-Situ Requirements' to 

indicate the conditions under which such works 

will be undertaken.

Percentage On-Cost for TIS (Applied to 10 % 0.00

TOTAL FOR CATEGORY 1 RELET VOIDS                          

Forward to Notional Tender Summary
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BOUNDARY WALLS

Refer to Drawings 21-165 T8001-8002 for details of 

three options for making existing boundary walls 

compliant.

Composite Item

BW1 Option 1 - Extend existing wall/pier foundation by 

underpinning and fixing to existing foundation with 

H12 Dowel bars @200mm c/c, construct an 

additional leaf of 215mm block work on edge to the 

existing wall and piers, include for all necessary 

ancillary works, demolitions, alterations and 

attendances; all in accordance with Drg 21-165 

T8001  Section A-A  Average 30 linear metres per 

dwelling.

300 m

BW1A Extra over, construct new 440 x 440 blockwork pier 

to above, incl all excavation, disposal, filling, 

foundation, complete.

20 nr

BW2 Option 2 - Demolish and cart away existing non-

compliant wall and rebuild new wall using 215mm 

block work on flat with 400 x 440mm blockwork piers 

@ 2m c/c's, include for all excavation, concrete 

foundations, necessary ancillary works, demolitions, 

alterations and attendances; all in accordance with 

Drg 21-165 T8001 Section B-B  Average 30 linear 

metres per dwelling.

300 m

BW3 Option 3 - Demolish and cart away existing non-

compliant wall and replace with standard concrete 

post and plank fence include for all excavation, 

concrete foundations, necessary ancillary works, 

demolitions, alterations and attendances; all in 

accordance with Drg 21-165 T8002; Average 30 

linear metres per dwelling.

300 m

TOTAL FOR BOUNDARY WALLS                                                                                                                                                                                                                 
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FIT-OUT

Supply and install the following items, including 

all transport and delivery to site, complete 

installation, including flatpack assembly where 

required, allowing for any required alterations or 

adjustments to existing layouts, and removal and 

disposal of all packaging and waste off site.

All items must be new and must be provided with 

a minimum 12 month manufacturers warranty

All items must be CE marked and conform to all 

NSAI and EU Directives in relation to safety and 

standards.

Kitchen / Utility Areas

FO-A Electric single Oven & Ceramic Hob 20 Nr

FO-B Electric Ceramic Hob 20 Nr

FO-C Extractor Fan 20 Nr

FO-D Washing Machine (Minimum 8kg capacity) 20 Nr

FO-E Tall Larder type Fridge (Minimum 250 litre capacity) 20 Nr

FO-F Under Counter Fridge (Minimum 85 litre capacity) 20 Nr

FO-G Tall Larder type Freezer (Minimum 250 litre capacity) 20 Nr

FO-H Under Counter Freezer (Minimum 85 litre capacity) 20 Nr

FO-I Tall Larder type Fridge / Freezer (Minimum 220 litre 

capacity)

20 Nr

FO-J Microwave (Minimum 20 litre capacity) 20 Nr

FO-K Kettle (Minimum 1.5 litre capacity) 20 Nr

FO-L Toaster (4 Slice) 20 Nr

FO-M Dining Table & 4 nr Chairs Set 20 Nr

FO-N Dining Chair 20 Nr

C/F
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B/F

Bedroom Areas

FO-O 3 foot Bed Frame & 3 foot Mattress 20 Nr

FO-P 4 foot 6 inch Bed Frame & 4 foot 6 inch Mattress 20 Nr

FO-Q 4 foot  6 inch Mattress 20 Nr

FO-R 3 foot Mattress 20 Nr

FO-S Bedside Lockers 20 Nr

FO-T Beside Lamps 20 Nr

FO-U Standard Tall floor lamp 20 Nr

FO-V 2 Door Wardrobe (Minimum capacity 1m3) 20 Nr

FO-W Chest of Drawers (4 nr drawers) 20 Nr

Living Room Areas

FO-X 3 Seater Sofa 20 Nr

FO-Y 2 Seater Sofa 20 Nr

FO-Z 3 Seater & 2 Seater Suite Set 20 Nr

FO-AA 1 Seater Armchair 20 Nr

FO-AB Fire side chair 20 Nr

FO-AC Coffee table 20 Nr

FIT-OUT                                                                                                                                                                                                      

Forward to Notional Tender Summary
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MISCELLANEOUS WORKS

Estate Maintenance

MW-A Grass Cutting & Disposal;  1 cut; Including cutting 

around obstructions; 200-500m2

2,500         m2

MW-B Grass Cutting & Disposal;  1 cut; Including cutting 

around obstructions; 500-1000m2

5,000         m2

MW-C Grass Cutting & Disposal;  1 cut; Including cutting 

around obstructions; 1000-2000m2

10,000      m2

MW-D Grass Cutting & Disposal;  1 cut; Including cutting 

around obstructions; 2000-4000m2

20,000      m2

ADDITIONAL MISCELLANOUS ITEMS TO CAT 1'S

MW-001 Replace missing Scotia beads 5 m

MW-002 CCTV & smoke test 10 nr

MW-003 600 unit to accommodate gas boiler 10 nr

MW-004 Removal of timber shed 5 nr

Electrical

Replace

MW-005 Unswitched spur c/w neon 5 nr

MW-006 Heating S Plan 5 nr

MW-007 16W 2D 5 nr

MW-008 EI 128RBU Relay - Kitchen 5 nr

MW-009 Wire and install

MW-010 Install Ei 128RU relay - boiler 5 nr

MW-011 EI 1529 Hush/Locate 5 nr

MW-012 Minor works cert 5 nr

MW-013 Remove Pre pay meter -Fuse board 5 nr

MW-014 Fan Isolator 5 nr

MISCELLANEOUS WORKS                                                                                                                                                                                                     

Forward to Notional Tender Summary

FCC QS Section - February 2026 117



West (D15) and South Fingal Response General Maintenance Contract 2026 Job No. 26-002

NewRef# Description Qty Unit Rate € Total €

NOTIONAL TENDER SUMMARY

From Page Total

€

TOTAL FOR HOUSING MAINTENANCE 57

TOTAL FOR TEMPORARY STORAGE OF 

CONTENTS OF DWELLINGS               

58

TOTAL LEVEL ACCESS SHOWER ROOMS 

(DPGs)

59

TOTAL FOR RAMPS 60

TOTAL FOR CATEGORY 1 RELET VOIDS 113

TOTAL FOR BOUNDARY WALLS 117

TOTAL FOR FIT-OUT 116

TOTAL FOR MISCELLANEOUS WORKS 117

Total excluding VAT €

Add for VAT @ 13.5% €

NOTIONAL TENDER TOTAL INCLUDING VALUE 

ADDED TAX 

€

Note: Relevant Contracts Tax (RCT) applicable. VAT 

on this supply will be paid directly to the Revenue 

Commissioners by the Principal Contractor (Fingal 

County Council)

SIGNATURE 

NAME:

ADDRESS:

DATE:

TELEPHONE:

EMAIL:

FAX:

Tenderers will be required to submit details of the 

make-up of their tender, if so requested.
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