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Notes / Instructions re: Pricing Document

1 Each tenderer is required to include in their rates for all items necessary for
the proper execution of the work in accordance with the specification, Fingal
County Councils Standard Building Specifications and the attached Tender
Documents.

2 The Tenderer is to provide for all attendances in connection with the schedule
of works, including breaking or leaving holes, making chases and making
good all trades, lifting and replacing existing floor finishes and floorboards.

3 Tenderers shall include for all costs in connection the collection of keys from
Fingal County Council and the delivery of keys to FCC on completion of the
works.

4 Tenderers must complete the Pricing document included herein. Tenderers
will be required to provide on request, and by return, any further pricing
breakdowns as required.

5 Tenderers should note that the works outlined to each dwelling type in
Category 1 Relet Voids section are non-exhaustive and indicative of the type
the works that may be required to each property. The Tenderer is advised that
the rates tendered shall be the contract rates to be reflected in each task
order and should be consistent across each house-type where the quantum
and type of the works are of a similar nature.

6 For brevity and simplicity of this document not all descriptions and their
associated rates are listed against each property therefore the rates shall be
interchangable between each CAT 1 type dependent on which quantity of a
work description type is closest to the quantity of work being undertaken.

7 Where no rate for a specific item of work is provided in either the
Maintenance or CAT 1 Re-Let section rates may be used from the other
section provided that scope and quantity of the works requried are similar.

8 The tenderers attention is drawn to document '21-165 Section A
Preliminaries' which sets out key information on the framework and tendering
process. The tenderers attention is drawn to setion A31.160 which sets out
the definition of terms used in this document.

9 Nothwithstanding the above referenced definitions all works defined in these
Maintenance / CAT 1 sections where removing or replacing any particular
items shall include for all disconnection, removal & disposal of existing
elements, fittings & components unless removal and disposal is specifically
itemised seperately within the Maintenance or CAT 1 sections and specifically
references the item to be disposed of.

10 Contractors must ensure that all works pertaining to this contract will need to
be undertaken whilst strictly following and complying with all guidelines and
directives as issued by the HSE, HSA, Local and National Government in
relation to The Covid-19 Pandemic.



11 Where the contractor seeks payment of invoice costs together with tendered
on-costs as allowed in this document, the contractor is obliged to include all
such invoices with the claim for payment. Invoices for payment under this
provision may not be issued by other firms within the Contractors group of
companies, or companies with shared directorships etc . Such invoices if
issued, will be rejected and final costs will be determined by Fingal Council
Council's Quantity Surveyors.

12 Fingal County Council reserves the right to omit any works noted within this

Pricing Document and re-assign to another framework contractor at it's sole
discretion.



North and East Fingal Response General Maintenance Contract 2026 Job No. 26-003

NewRef# |Description Qty Unit Rate € Total €
SECTION C
DEMOLITIONS & ALTERATIONS
Take down and cart away walling
C010010 [100 thick x 600 avg high in lengths up to 2m long 2 m
C010020 |100 thick x 600 avg high in lengths 2 to 5m long 3 m
C010030 [100 thick x 600 avg high in lengths over 5m long 7 m
C010040 [100 thick x 1200 avg high in lengths up to 2m long 2 m
C010050 |100 thick x 1200 avg high in lengths 2 to 5m long 3 m
C010060 [100 thick x 1200 avg high in lengths over 5m long 7 m
C010070 [100 thick x 1800 avg high in lengths up to 2m long 2 m
C010080 |100 thick x 1800 avg high in lengths 2 to 5m long 3 m
C010090 |100 thick x 1800 avg high in lengths over 5m long 20 m
C010100 [100 thick x 2400 avg high in lengths up to 2m long 2 m
C010110 |100 thick x 2400 avg high in lengths 2 to 5m long 5 m
C010120 |100 thick x 2400 avg high in lengths over 5m long 5 m
C010130 215 thick x 600 avg high in lengths up to 2m long 2 m
C010140 215 thick x 600 avg high in lengths 2 to 5m long 3 m
C010150 |215 thick x 600 avg high in lengths over 5m long 6 m
C010160 215 thick x 1200 avg high in lengths up to 2m long 2 m
C010170 215 thick x 1200 avg high in lengths 2 to 5m long 3 m
C010180 215 thick x 1200 avg high in lengths over 5m long 7 m
C010190 |215 thick x 1800 avg high in lengths up to 2m long 2 m
C010200 |215 thick x 1800 avg high in lengths 2 to 5m long 5 m
C010210 215 thick x 1800 avg high in lengths over 5m long 5 m
C010220 |215 thick x 2400 avg high in lengths up to 2m long 2 m
C010230 |215 thick x 2400 avg high in lengths 2 to 5m long 5 m
C010240 |215 thick x 2400 avg high in lengths over 5m long 5 m
To Collection
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North and East Fingal Response General Maintenance Contract 2026 Job No. 26-003

NewRef# |Description Qty Unit Rate € Total €
Miscellaneous

C020010 |Cart away debris from rear garden (Labour 1 hr) (one 5 hr
man for 1 hour)

C020020 |Cart away debris from rear garden (Labour 2 hr) (one 10 hr
man for 2 hours)

C020030 [Cart away debris from rear garden (Labour 4 hr. 5 hr
)(one man for 4 hours)

C020040 |Cart away debris from front garden (Labour 1 2 hr
hr.)(one man for 1 hour)

C020050 |Cart away debris from front garden (Labour 2 2 hr
hr.)(One man for two hours)

C020060 |Cart away debris from front garden (Labour 4 4 hr
hr.)(One man for four hours)

C020070 |Skip on site filled in one day (6 cubic yard) 30 nr.

C020080 |Cart away rubbish from attic 1 nr.

C030010 |Board up windows and doors and secure property; 3- 1 nr.
bed house, outside normal hours

C030020 |Secure side entrance to garden 5 nr.

C030030 |Fix temporary gate to side entrance gate to maintain 1 nr.
security

C030040 |Removing temporary security panel from door 1 nr.

C030050 |Removing temporary security panels from additional 1 nr.
doors

C030060 |Removing temporary security panel from window 1 nr.

C030070 [Removing temporary security panels from additional 1 nr.
windows

C040010 [Form vent in external wall for tumble dryer or the like, 1 nr.

make good all work disturbed

C050010 |Labour only - Erect one only Palisade fencing panel 1 nr.
to secure property externally

C050020 |Labour only - Erect additional Palisade fencing 2 nr.
panels to secure property externally

C060010 |Labour only - Remove one only external Palisade 1 nr.
fence panel and store for reuse

C060020 |Labour only - Remove additional external Palisade 2 nr.
fencing panels and store for reuse

To Collection
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North and East Fingal Response General Maintenance Contract 2026 Job No. 26-003

NewRef# |Description Qty Unit Rate € Total €

House Clearing-out and Preparation

C070010 |[Clear out and cart away all discarded items inside a 1 8 nr
bed, single-storey house; prepare for inspection

C070020 |[Clear out and cart away all discarded items inside a 2 2 nr
bed, single-storey house; prepare for inspection

C070030 |[Clear out and cart away all discarded items inside a 2 8 nr
bed, two-storey house; prepare for inspection

C070040 |Clear out and cart away all discarded items inside a 3 18 nr
bed, two-storey house; prepare for inspection

C070050 |Clear out and cart away all discarded items inside a 4 3 nr
bed, two-storey house; prepare for inspection

C080010 |Erecting entrance porch sub-frames for void-security 39 nr
panels (erected by others)

C080020 |Dismantling porch sub-frames, patch repairing bolt 39 nr
holes and the like on removal of void security panels
(panels removed by others)

To Collection
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North and East Fingal

Response General Maintenance Contract 2026

Job No. 26-003

NewRef#

Description

Qty

Unit

Rate €

Total €

COLLECTION SHEET

SECTION C

Description

Amount from Page 1

Amount from Page 2

Amount from Page 3

TOTAL FOR SECTION C

To Housing Maint. Summary

FCC QS Section - February 2026



North and East Fingal

Response General Maintenance Contract 2026

Job No. 26-003

NewRef# |Description Qty Unit Rate € Total €
SECTION D
EXCAVATION AND EARTHWORKS
Hand Excavation
D010010 |Excavation by hand in normal ground, load and cart 1 cum
off site in quantities up to 1 cu m
D010020 |Excavation by hand in normal ground, load and cart 2 cum
off site in quantities 1 to 5 cu m
D010030 |Excavation by hand in normal ground, load and cart 5 cum
off site in quantities over 5 cu m
Machine Excavation
D020010 |Excavate by machine in normal ground, load and 1 cum
cart off site in quantities not exceeding 1 cu m
D020020 |Excavate by machine in normal ground, load and 2 cum
cart off site in quantities not exceeding 1to 5 cum
D020030 |Excavate by machine in normal ground, load and 5 cum
cart off site in quantities over 5 cu m

TOTAL FOR SECTION D

To Housing Maint. Summary

FCC QS Section - February 2026



North and East Fingal Response General Maintenance Contract 2026 Job No. 26-003

NewRef# |Description Qty Unit Rate € Total €

SECTION F

CONCRETE WORK

Replacing Concrete Paving

F010010 |Removal of existing and bed under; prepare ground; 20 sqm
150 hardcore bed blinded; 100 Concrete path
finished, area not exceeding 5 sq. m.

F010020 |Removal of existing and bed under; prepare ground; 40 sqm
150 hardcore bed blinded; 100 Concrete path
finished, area 5-10 sq. m.

F010030 [Removal of existing and bed under; prepare ground; 40 sqm
150 hardcore bed blinded; 100 Concrete path
finished, area over 10 sq. m.

F020010 |Removal of existing and bed under; prepare ground; 20 sqm
150 hardcore bed blinded; 150 Concrete path
finished, area not exceeding 5 sq. m.

F020020 |Removal of existing and bed under; prepare ground; 40 sqm
150 hardcore bed blinded; 150 Concrete path
finished, area 5-10 sq. m.

F020030 |Removal of existing and bed under; prepare ground; 40 sqm
150 hardcore bed blinded; 150 Concrete path
finished, area over 10 sq. m.

F020040 |Lift, repair ground & sand bedding, and replace 20 sqm
concrete brick paving in areas not exceeding 5 sq m

F020050 |Lift, repair ground & sand bedding, and replace 40 sqm
concrete brick paving in areas 5to 10 sqm

F020060 |Lift, repair ground & sand bedding, and replace 40 sqm
concrete brick paving in areas exceeding 10 sq. m

New Foundations

F030010 |Excavation avg 0.75 cu m/m run; 700 x 225 concrete 2 m
foundation, 215 solid blockwork rising wall o/a height
750mm in lengths not exceeding 2m

F030020 |Excavation avg 0.75 cu m/m run; 700 x 225 concrete 5 m
foundation, 215 solid blockwork rising wall o/a height
750, in lengths 2 to 5m long

F030030 |Excavation avg 0.75 cu m/m run; 700 x 225 concrete 5 m
foundation 215 solid blockwork rising wall o/a height
750mm in lengths exceeding 5m

To Collection
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North and East Fingal Response General Maintenance Contract 2026 Job No. 26-003

NewRef# |Description Qty Unit Rate € Total €

Replacing Concrete Ground Floor Slabs

F040010 |Breaking up existing ground floor slab and base 5 sqm
under and carting away; Prepare ground, hardcore
bed and blinding; Radon barrier; 50 closed cell
insulation; 150 concrete slabs finished; mesh
reinforcement A142; area not exceeding 5 sq m

F040020 |[Breaking up existing ground floor slab and base 5 sqm
under and carting away; Prepare ground, hardcore
bed and blinding; Radon barrier; 50 closed cell
insulation; 150 concrete slabs finished; mesh
reinforcement A142; area 5t0 10 sqm

F040030 |[Breaking up existing ground floor slab and base 10 sqm
under and carting away; Prepare ground, hardcore
bed and blinding; Radon barrier; 50 closed cell
insulation; 150 concrete slabs finished; mesh
reinforcement A142; area over10 sqm

F040040 |Repair damaged concrete floor in areas up to 5 sqgm 5 sqm
F040050 |Repair damaged concrete floor in areas 1to 5 sqgm 5 sqm
F040060 |Repair damaged concrete floor in areas over 5 sqm 5 sqm

In-situ Concrete Cappings

F050010 |[Standard profile to 100 thick walls; up to 2m long 2 m
F050020 Standard profile to 100 thick walls; 2 to 5m long 5 m
F050030 Standard profile to 100 thick walls; over 5m long 5 m
F050040 |Standard profile to 215 thick walls; up to 2m long 2 m
F050050 Standard profile to 215 thick walls; 2 to 5m long 3 m
F050060 Standard profile to 215 thick walls; over 5m long 5 m
F050070 |Standard profile to 300 thick walls; up to 2m long 2 m
F050080 Standard profile to 300 thick walls; 2 to 5m long 5 m
F050090 Standard profile to 300 thick walls; over 5m long 5 m
F050100 |Capping to piers standard pattern 450 x 450 piers 1 nr.
F050110 |Capping to standard single chimney 1 nr.
F050120 |Capping to standard double chimney 1 nr.

To Collection
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North and East Fingal Response General Maintenance Contract 2026 Job No. 26-003

NewRef# |Description Qty Unit Rate € Total €
Precast Concrete Cappings
F060010 |Standard profile to 100 thick walls; up to 2m long 2 m
F060020 |Standard profile to 100 thick walls; 2 to 5m long 5 m
F060030 |Standard profile to 100 thick walls; over 5m long 5 m
F060040 |Standard profile to 215 thick walls; up to 2m long 2 m
F060050 |Standard profile to 215 thick walls; 2 to 5m long 5 m
F060060 |Standard profile to 215 thick walls; over 5m long 5 m
F060070 |Standard profile to 300 thick walls; up to 2m long 2 m
FO060080 |Standard profile to 300 thick walls; 2 to 5m long 5 m
FO060090 |[Standard profile to 300 thick walls; over 5m long 5 m
F060100 |Capping to piers standard pattern 450 x 450 piers 1 nr.
F060110 [Capping to standard single chimney 1 nr.
F060120 |Capping to standard double chimney 1 nr.

In Situ Concrete Kerbs

FO070010 |Take up and replace in situ concrete kerb o/a 222 X 2 m
375; sections up to 2m long

FO070020 |Take up and replace in situ concrete kerb o/a 222 X 5 m
375; sections 2 to 5m long

FO070030 |Take up and replace in situ concrete kerb o/a 222 X 5 m
375; sections over 5m long

Precast Concrete Kerbs

F080010 |Take up and replace precast kerbs including 2 m
haunching and bed under o/a size 175 X 50; sections
up to 2m long

F080020 |Take up and replace precast kerbs including 2 m
haunching and bed under o/a size 175 X 50; sections
2 to 5mlong

F080030 |Take up and replace precast kerbs including 5 m

haunching and bed under o/a size 175 X 50; sections
over 5m long

F080040 |Take up and replace precast kerbs including 2 m
haunching and bed under o/a size 125 x 250;
sections up to 2m long

FO080050 |Take up and replace precast kerbs including 5 m
haunching and bed under o/a size 125 x 250;
sections 2 to 5m long

FO080060 |Take up and replace precast kerbs including 5 m
haunching and bed under o/a size 175 X 50; sections
over 5m long

To Collection

FCC QS Section - February 2026 8



North and East Fingal

Response General Maintenance Contract 2026

Job No. 26-003

NewRef# |Description Qty Unit Rate € Total €
F100010 [Remove and replace concrete spuds to doorframe 1 nr.
F100020 |Replace concrete spud to front gate frame 1 nr.
F110010 |Cut channel in existing concrete slab to drain 1 m
ponding rainwater

To Collection

FCC QS Section - February 2026



North and East Fingal Response General Maintenance Contract 2026

Job No. 26-003

NewRef# |Description

Qty Unit Rate €

Total €

COLLECTION SHEET

SECTION F

Description

Amount from Page 6

Amount from Page 7

Amount from Page 8

Amount from Page 9

TOTAL FOR SECTION F

To Housing Maint. Summary

FCC QS Section - February 2026
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North and East Fingal

Response General Maintenance Contract 2026

Job No. 26-003

NewRef# |Description Qty Unit Rate € Total €
SECTION G
BRICKWORK AND BLOCKWORK
Solid Blockwork
G010010 |100mm Solid Blocks built on edge; area up to 5 sqm 5 sqm
G010020 |100mm Solid Blocks built on edge; area 5 to 10 sq m 10 sqm
G010030 |100mm Solid Blocks built on edge; area over 10 sq 10 sqm
m
G010040 |100mm Solid Blocks built on flat; area up to 5 sqgm 5 sqm
G010050 [100mm Solid Blocks built on flat; area 5 to 10 sq m 10 sqm
G010060 |100mm Solid Blocks built on flat; area over 10 sqm 10 sqm
Hollow Blockwork
G020010 215 mm Hollow Blockwork; area up to 5 sqm 5 sqgm
G020020 [215 mm Hollow Blockwork; areas 5 to 10 sq m 10 sqgm
G020030 |215 mm Hollow Blockwork; area over 10 sqm 10 sqgm
Clay Facing Bricks in Walls
G030010 |215 X 65 X 100 bricks stretcher bond; up to 5 sqgm 5 sqm
G030020 [215 X 65 X 100 bricks stretcher bond; 5 to 10 sq m 10 sqgm
G030030 [215 X 65 X 100 bricks stretcher bond; over 10 sq m 10 sqgm
Cavity Insulation
G040010 |60 thick high density insulation 2 sqm
Cavities
G050010 [Forming cavities 100 wide stainless steel wall ties 1 sqgm
Taking down and carting away blockwork
G060010 |100 thick in areas up to 5 sqm 5 sqm
G060020 [100 thick in areas 5to 10 sq m 10 sqgm
G060030 [100 thick in areas over 10 sqm 10 sqm
G060040 |215 thick in areas up to 5 sqm 5 sqm
G060050 [215 thick in areas 5to 10 sqm 10 sqgm
G060060 [215 thick in areas over 10 sqm 10 sqgm
Brickwork Cappings; standard stock pattern clay_
bricks
G070010 |215 thick in walls; in lengths up to 2m 2 m
G070020 [215 thick in walls; in lengths 2 to 5m 5 m
G070030 |215 thick in walls; in lengths over 5m 5 m
G080010 [Repoint joints in brickwork in areas n.e. 1 sqm 1 sqm
G080020 |Repoint joints in brickwork in areas over 1 sq m 2 sqm
G080030 |Point cracks in walls with silicone sealant 1 m

TOTAL FOR SECTION G

To Housing Maint. Summary

FCC QS Section - February 2026
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North and East Fingal

Response General Maintenance Contract 2026

Job No. 26-003

NewRef# |Description Qty Unit Rate € Total €
SECTION M
ROOFING

Concrete Interlocking Roof Tiles

MO010010 |Remove damaged tiles; supply and fix new tiles in 25 nr.
quantities up to 5 no. tiles

MO010020 |Refix dislodged existing interlocking roof tiles up to 5 50 nr.
no. tiles

MO010030 |Remove damaged tiles; supply and fix new tiles in 15 nr.
quantities 5 to 10 no.

M010040 |Refix dislodged existing interlocking roof tiles 5 to 10 15 nr.
no.

MO010050 |Remove damaged tiles; supply and fix new tiles in 10 nr.
quantities over 10 no.

M010060 |Refix dislodged existing interlocking roof tiles over 10 10 nr.
no.
Ridge Tiles

M020010 |Remove damaged ridge tiles; supply and fix new 1 m
ridge tiles in quantities up to 1m long

M020020 |Re-bed ridge tiles not exceeding 1m long 1 m

M020030 |Remove damaged ridge tiles; supply and fix new 5 m
ridge tiles in quantities 1 to 5m long

M020040 |Re-bed ridge tiles 1 to 5m long m

M020050 [Remove damaged ridge tiles; supply and fix new 5 m
ridge tiles in quantities over 5m long

M020060 [Re-bed ridge tiles over 5m ong m

M020070 |Rake out ridge pointing; repoint in coloured mortar 12 m
Tiles, Battens and Felt

MO030010 |Remove section of roof, tiles, battens and felt; 12 sqm
prepare and re-roof in areas up to 2 sqm

MO030020 |Remove section of roof, tiles, battens and felt; 30 sqm
prepare and re-roof in areas 2to 5 sqm

M030030 [Remove section of roof, tiles, battens and felt; 5 sqm
prepare and re-roof in areas over 5 sqm

MO030040 |[Repair holes in feltn.e. 1 sqgm 35 sqm

MO030050 |Repair holes in felt over 1 sqm 25 sqm

To Collection

FCC QS Section - February 2026
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North and East Fingal

Response General Maintenance Contract 2026

Job No. 26-003

NewRef# |Description Qty Unit Rate € Total €
Verges

M040010 |Rake out verge pointing; re-point in coloured mortar 1 m
in lengths not exceeding 1m long

M040020 |Rake out verge pointing; re-point in coloured mortar 18 m
in lengths 1 to 5m long

M040030 |Rake over verge pointing; re-point in coloured mortar 5 m
in lengths over 5m long
Chimney Flashings

M040040 |Repair chimney flashings; single elevation nr.

M040050 |[Repair chimney flashings; complete chimney (all four nr.
elevations)

M040060 |Inspect flashing to chimney for possible damage 5 nr.
Abutment Flashings

MO050010 |Repair abutment flashings; section up to 1m long 2 m

M050020 |Repair abutment flashing; section 1 to 5 m long m

MO050030 |Repair abutment flashing; section over 5m long m
Lead Valleys

MO060010 |Repair lead valleys; sections not exceeding 1m long 1 m

MO060020 |Repair lead valleys; sections 1 to 5m long 5 m

MO060030 |Repair lead valleys; sections over 5m long m
Pipe Collars; Vent Tiles

MO070010 |Replace damaged pipe collars 1 nr.

MO070020 |Check for leak at pipe collar and repair nr.

MO070030 |Replace damaged vent tiles nr.
Fuel Shed and Porch Roofs

M080010 |Safely remove and dispose of corrugated asbestos 1 Shed
sheet roofing to shed; replace with corrugated
galvanised sheet metal or the like

M080020 |Replace damaged corrugated iron sheet to shed roof 1 Shed
with new corrugated galvanised sheet metal

M080030 |Safely remove and dispose of asbestos sheet lining 1 nr
to tiled porch overhang; replace with roofing felt;
include for removing and replacing existing roof tiles
Chimneys

M090010 |Take out damaged chimney pot complete; dispose of 3 nr.
all rubble and replace with new chimney pot

M090020 |Supply and fit new cowl to chimney 2 nr

To Collection

FCC QS Section - February 2026
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North and East Fingal

Response General Maintenance Contract 2026

Job No. 26-003

NewRef#

Description

Qty

Unit

Rate €

Total €

COLLECTION SHEET

SECTION M

Description

Amount from Page 12

Amount from Page 13

TOTAL FOR SECTION M

To Housing Maint. Summary

FCC QS Section - February 2026
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North and East Fingal

Response General Maintenance Contract 2026

Job No. 26-003

NewRef#

Description

Qty

Unit

Rate €

Total €

N010010

N010020

N010030

N010040

N020010

N020020

N020030

N030010

N030020

N030030

N030040

N040010

N050010

N050020

N050030

SECTION N
WOODWORK AND THE LIKE

Floor Boarding
Lift and replace damaged floor boarding up to 1 sqm

Lift and replace damaged floor boarding 1 to 5 sqm

Lift and replace damaged floor boarding over 5 sq m

Lay 6mm plywood floor to bathroom for covering with
safety flooring; include for removal and refixing of wc
(avg 2-2.5 sqm)

Floor Joists

Remove damaged floor joist 175 x 50 and replace
with new, average 3m long - 1 no. joist

Remove damaged floor joist 175 x 50 and replace
with new, average 3m long - 2 to 5 no joists

Remove damaged floor joist 175 x 50 and replace
with new, average 3m long - over 5 nr joists

Studdin

Take down damaged studding 2.4m high and
replace; up to 2m long

Take down damaged studding 2.4m high and
replace; 2 to 5m long

Take down damaged studding 2.4m high and
replace; over 5m long

Refix studding to ceiling joists (5M Partition)

Tank Trays
Remove attic tank tray and replace

Attic Insulation

(In One-, Two- or Three-bed houses - avge 42 sq m)

Upgrade attic insulation; lay new insulation 100 thick,
include for tank, cover and pipework; avg 42 sq m

Upgrade attic insulation; lay new insulation 200 thick,
include for tank, cover and pipework, avge 42 sq m

Upgrade attic insulation; lay new insulation 300 thick,
include for tank, cover and pipework, avge 42 sq m

10

sqm

sqm

sqm

nr.

nr.

nr.

nr.

nr.

nr.

house

house

house

To Collection

FCC QS Section - February 2026
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North and East Fingal

Response General Maintenance Contract 2026

Job No. 26-003

NewRef#

Description

Qty

Unit

Rate €

Total €

N060010

N060020

N060030

N060040

N060050

N060060

N060070

N060080

N060090

N060100

N060110

N060120

N060130

N060140
N060150

Windows

Take out and cart away window opening sash;
replace complete including ironmongery and glazing
small sashes single sash on visit

Take out and cart away window opening sash;
replace complete including ironmongery and glazing
small sashes one to three sashes on visit

Take out and cart away window opening sash;
replace complete including ironmongery and glazing
small sashes over three sashes on visit

Take out and carry away window opening sash;
replace complete including ironmongery and glazing
medium sashes single sash on visit

Take out and carry away window opening sash;
replace complete including ironmongery and glazing
medium sashes one to three sashes on visit

Take out and carry away window opening sash;
replace complete including ironmongery and glazing
medium sashes over three sashes on visit

Take out and carry away window opening sash;
replace complete including ironmongery and glazing
large sashes single sash on visit

Take out and carry away window opening sash;
replace complete including ironmongery and glazing
large sashes one to three sashes on visit

Take out and carry away window opening sash
complete including ironmongery and glazing large
sashes over three sashes on visit

Take out and carry away window ; supply and fix new
window complete including ironmongery and glazing
and making good small windows

Take out and cart away window; supply and fix new
window complete including ironmongery and glazing
and making good large windows

Cut out damaged section of window frame and
replace generally not exceeding 1m long; reinstate

Rehang and adjust window sash. Reinstate finishes

Ease window sashes and hinges

Mastic sealer generally

25

20

20
10

nr.

nr.

nr.

nr.

nr.

nr.

nr.

nr.

nr

nr.

nr.

nr.

nr.

nr.

m

To Collection
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North and East Fingal

Response General Maintenance Contract 2026

Job No. 26-003

NewRef#

Description

Qty

Unit

Rate €

Total €

N070002

N070004

N070006

N070010

N070020

N070030

N070040

N070050

NO070060

N070070

N070080

N070090

N070100

N070110

N070120

External Doors and Screens

Remove existing front door, frame & threshold
including disposal; supply & fit new front door, frame
& threshold to FCC spec including making good.

Remove existing front door, frame, sidelight &
threshold including disposal; supply & fit new front
door, frame, sidelight & threshold to FCC spec
including making good.

Remove existing rear door, frame & threshold
including disposal; supply & fit new front door, frame
& threshold to FCC spec including making good.

Take out and carry away front door leaf; supply and
fix new door leaf complete with ironmongery, etc.
(including glazing)

Rehang front door leaf, adjust lock and bolts

Take out and carry away rear door leaf; supply and
fix new door leaf complete with ironmongery etc.,
(including glazing)

Rehang rear door leaf, adjust lock and bolts

Take out and cart away front door frame; supply and
fix new frame; Re-hang door leaf. Ironmongery,
making good of finish

Extra for supply of new door leaf complete (excluding
glazing)

Take out and cart away rear door frame; supply and
fix new frame; Re-hang door leaf. Ironmongery,
making good of finish

Extra for supply of rear door leaf complete (excluding
glazing)

Take out and cart away front entrance screen (retain
door for re-use) supply and fix new screen complete
with ironmongery, making good of finishes; re-fix
existing door leaf and m.g.. finishes

Take out and cart away rear door screen (retain door
for re-use) supply and fix new screen complete with
ironmongery, making good of finishes; re-fix existing
door leaf and m.g. finishes

Extra for supply of new door leaf complete

Cut out damaged section of door and screen frame
and replace generally 1m long; reinstate all finishes

10

10

20

nr.

nr.

nr.

nr.

nr.

nr.

nr.

nr.

nr.

nr.

nr.

nr.

nr.

nr.

nr.
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N070130 |Supply and fix marine plywood panel to door screen 1 nr.
1000 x 400

NO70140 [Supply and fix marine plywood panel to door screen 1 nr.
1000 x 800

NO70150 [Supply and fix plywood backing to meter box 900 x 1 nr.
400 including lock and sealing width

NO70160 |Supply and fix 18mm marine plywood panel size 700 5 nr.
x 500mm to secure meter box

NO70170 [Supply and fix 18mm marine plywood panel size 1 nr.
1500 x 700mm to secure meter box

N070180 |Take out and cart away fuel store door; supply and 1 nr.
fix new door leaf complete with ironmongery etc.

NO70190 |Take out and cart away side passage door; supply 3 nr.
and fix new door leaf complete with ironmongery etc.

NO070200 |Take out and store fuel store door; supply and fix 1 nr.
new frame; re-hang door leaf, Ironmongery; making
good finishes

NO070210 |Take out and store side passage door; supply and fix 3 nr.
new frame; re-hang door leaf; ironmongery, making
good finishes

N070220 |Take shaving off hall door and make good finishes 1 nr.

N070230 |[Repair and Re-hang side entrance gate and frame 1 nr.

NO070240 |Repair and Re-hang fuel store door and frames 2 nr.

NO070250 |Fit weather bead to reveal at external door 1 nr.

NO070260 |Screw fixings to joinery 1 nr

N070270 |Supply and fix timber hood to window 1 nr.

NO070280 |[Supply and fix timber hood to door 1 nr.
Fascias & Soffits

N080010 |Cut out and cart away section of barge boarding; 2 m
replace with new to match existing; not exceeding 1m
long

N080020 |Cut and cart away section of barge boarding; replace 3 m
with new to match existing; 1m to 3m long

N080030 |Cut out and cart away section of barge boarding; 5 m
replace with new to match existing; over 3m long

To Collection
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N080040 |Cut out and cart away section of fascias and soffits; 1 m
replace with new to match existing n.e. 1m long

N080050 |Cut out and cart away section of fascias and soffits; 5 m
replace with new to match existing; 1 to 3m long

N080060 |Cut out and cart away section of fascias and soffits; 3 m
replace with new to match existing; over 3m long
Internal Joinery

N090010 |Take out and cart away; replace to match existing 5 nr.
internal door leaf; ironmongery etc.

N090020 |Repair existing internal door leaf, replace 1 nr.
ironmongery and decorate

N090030 |[Rehang internal door and adjust lock 10 nr.

N090040 |[Supply and fix 6mm Plywood veneer to face of 1 nr.
existing wardrobe door, glue and paint, 1500 x 450

NO090050 |Take out and cart away; replace to match existing 1 nr.
door frame complete, make good linings, finishes
and ironmongery

N090060 |Refix door frame; re-hang door and make good 3 nr.
linings, finishes and ironmongery

NO090070 |Take out and cart away; replace to match existing 10 m
architrave

N090080 |[Re-nail architrave to door frame and make good 5 m
finishes

NO90090 |Take out and cart away, replace to match existing 10 m
skirtings

N090100 |Take out and cart away; replace to match existing 2 m
window boards

N090110 |Take out and cart away; replace to match existing 1 m
mantle piece

N090120 |Take out and cart away; replace to match existing 1 m
handrails

N090130 |Take out and cart away; replace to match existing 1 nr
newel posts

N090140 |Take out and cart away; replace to match existing 1 nr.
balustrades

N090150 |Take out and cart away; replace to match existing 1 nr.
staircase complete

N090160 |Take out and cart away; replace to match existing 3 nr.
bath panels

N090170 |Take out and cart away; replace to match existing 12 m
duct casing
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N090180 |Take out and cart away; replace to match existing 1 m
hot press shelving

N090190 |Replace hot press half doors 1 nr.

N090200 |Take out and cart away; replace to match existing 1 nr
attic trap door

N090210 |Take out and cart away, replace to match external 5 nr
door saddle

N090220 |Supply and fix new flush door and screen 0.90 x 2.10 1 nr.
high incl. door, door frame, saddle, plaster repairs
and painting

N090230 |Refit existing timber ducting to soil pipe ducting 1 m

N090240 |[Replace hardwood trim to bath, re-decorate and 5 nr
provide silicone seal (3 sides per bath)

N090250 |Replace door stop and make good finishes 1 nr.
Ironmongery

N100004 |Remove existing damaged mortice lock; replace to 1 nr.
match existing

N100005 |Additional mortice locks on same visit 1 nr.

N100010 [Supply key to existing Basta lock 50 (approx.) 1 nr.

N100020 [Remove existing damage night latches; replace to nr.
match existing

N100030 |Additional night latches on same visit 1 nr.

N100040 |Adjust night latch 1 nr.

N100050 |[Supply & fit new night latch 3 nr.

N100060 |Supply & fit new mortise lock (3 lever) 5 nr.

N100070 [Supply & fit new barrel bolt 15 nr.

N100080 |Adjust lock and receiver 1 nr.

N100090 |[Supply & fit new cylinder lock 1 nr.

N100100 |Supply & fit new bow handle 2 nr.

N100101 |Supply & fit new cylinder to 3 point locking system 2 nr
(alpha type)

N100102 |Supply & fit new 3 point locking system complete 2 nr
including rail

N100103 |Supply & fit new cylinder to 5 point locking system 2 nr
(alpha type)
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N100104 |Supply & fit new 5 point locking system complete 2 nr
including rail

N100105 |[Supply & fit new locking system to UPVC door 1 nr

N100110 |Remove existing damaged hinges; replace to match 1 Pair
existing

N100120 |Additional hinges on same visit 1 Pair

N100130 [Remove existing damaged window stays and 50 nr.
fasteners; replace to match existing

N100140 |Additional window stays and fasteners on same visit 1 nr.

N100150 |[Supply & fit window restrainers to aluminium top- 1 nr.
hung window

N100152 [Supply & fit new handle to window (Wrights Window 3 nr
Type)

N100153 [Supply & fit new handle to window (Munster Window 3 nr
Type)

N100154  [Supply & fit new handle to window (UPVC Type) 3 nr

N100156 [Supply & fit new restrictor to window (Wrights 3 nr
Window Type)

N100157 |Supply & fit new restrictor to window (Munster 5 nr
Window Type)

N100158 [Supply & fit new restrictor to window (UPVC Type) 3 nr

N100160 [Remove existing damaged permavents; replace to 1 nr
match existing (incl. new glass)

N100170 |Additional permavents on same visit 1 nr

N100180 |Remove existing damaged door furniture; replace to 1 nr.
match existing

N100190 |Additional door furniture on same visit 1 nr.

N100193 [Supply & fit new door handles (Wrights Window 2 nr
Type)

N100194 [Supply & fit new door handles (Munster Window 2 nr
Type)

N100195 |Supply & fit new door handles (UPVC Window Type) 2 nr
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N100200 |[Remove existing damaged letter boxes; replace to 3 nr
match existing
N100210 |Additional letter boxes on same visit 1 nr.
N100211  |Supply & fit new letterbox to door (Wrights Door 1 nr
Type)
N100212  [Supply & fit new letterbox to door (Munster Door 1 nr
Type)
N100213 |Supply & fit new letterbox to door (UPVC Door Type) 1 nr
N100220 |Remove existing damaged strap hinges; replace to 1 nr
match existing
N100230 |Additional strap hinges on same visit 1 nr.
N100240 |[Supply and fit latch to aluminium window 1 nr.
N100250 [Remove damaged barrel bolts replace with new 2 nr.
N100260 |Additional barrel bolts on same visit 1 nr.
N100270 |Remove existing damaged bales catches; replace to 1 nr.
match existing
N100280 |Additional bales catches on same visit 1 nr.
N100290 |Remove existing trapper bar; replace to match nr.
existing
N100300 |Replace existing hinge weather board 1 nr.
N100310 [Supply & fix new aluminium door saddle 1 nr.
N100320 |Adjust hall door and adjust lock 1 nr.
N100330 |Adjust back door and adjust lock 1 nr.
N100340 |Rehang back door 5 nr.
N100350 |Rehang timber fireboard door 1 nr.
N100360 |Fit draught excluder to inside face of door 15 nr.
N100365 |Fit draught seal to windows 50 nr.
N100370 [Supply and fix pair of new door handles (per pair) 10 nr.
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Kitchen Fittings

N110010 |Remove existing and supply & fit new 300mm base 1 nr.
unit c/w shelving, door & ironmongery

N110020 |Remove existing and supply & fit new 300mm wall 1 nr.
unit c/w shelving, door & ironmongery

N110030 [Remove existing and supply & fit new 400mm base 2 nr.
unit c/w shelving, door & ironmongery

N110040 |Remove existing and supply & fit new 400mm wall 2 nr.
unit c/w shelving, door & ironmongery

N110050 [Remove existing and supply & fit new 500mm base 3 nr.
unit c/w shelving, door & ironmongery

N110060 |Remove existing and supply & fit new 500mm wall 3 nr
unit c/w shelving, door & ironmongery

N110070 |Remove damaged single drawer in 500mm base unit 1 nr.
and replace with new to match existing

N110080 |Remove damaged drawers (2 to 3) in 500mm base 1 nr.
unit and replace with new to match existing

N110090 |Supply & fit complete new 4-drawer pack to 500mm 2 nr.
base unit

N110100 [Remove existing and supply & fit new 600mm base 3 nr.
unit c/w shelving, door & ironmongery

N110110 |Remove existing and supply & fit new 600mm wall 3 nr.
unit c/w shelving, door & ironmongery

N110120 |Remove damaged single drawer in 600mm base unit 1 nr.
and replace with new to match existing

N110130 |Remove damaged drawers (2 to 3) in 600mm base 1 nr.
unit and replace with new to match existing

N110140 |Supply & fit complete new 4-drawer pack to 600mm 2 nr.
base unit

N110150 [Remove existing and supply & fit new 1000mm base 2 nr.
unit c/w shelving, 2 Nr new doors & ironmongery

N110160 [Remove existing and supply & fit new 1000mm wall 2 nr.
unit c/w shelving, 2 nr new doors & ironmongery

N110170 |Remove existing 300 wide door and replace with new 2 nr.
c/w hinges & handle
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N110180 |Remove pair of existing 300 wide doors and replace 1 nr.
with new c/w hinges & handles

N110190 [Remove existing 400 wide door and replace with new 2 nr.
c/w hinges & handle

N110200 [Remove existing 500 wide door and replace with new 2 nr.
c/w hinges & handle

N110210 |Remove pair of existing 500 wide doors and replace 1 nr.
with new c/w hinges & handles

N110220 |Supply & fit new corner base unit 2 nr.

N110230 |Supply & fit new runners to existing drawer 1

N110240 |Supply & fit new handles to existing kitchen units 2 nr.

N110250 |Remove existing worktop and replace with new; in 2 nr.
lengths not exceeding 1 m long

N110260 [Remove existing worktop and replace with new; in 5 m
lengths over 1m long

N110270 |Remove existing and supply & fit new kitchen gable 2 nr.
end and plinth 600 wide

N110280 |Supply & fit new countertop divider strip 2 nr.

N110290 |Adjust kitchen cabinet door hinges 1 nr.

N110300 [Supply and install kitchen sink base unit under 1 nr.
existing sink

N110310 |Adjust doors to base unit nr.

N110320 [Supply and fix new melamine top 450 long and gable nr.
end to kitchen unit

N110330 |Refit loose back to sink base unit 1 nr.

N110340 |[Supply and fit new shelf in single base unit 1 nr

N110350 |Supply and fit new shelf in double base unit 1 nr

N110360 |Repair side of kitchen base unit and Re-hang door 1 nr

N110370 [New sink unit top fitted to existing unit 1 nr
Miscellaneous Stairs Items

N120010 |Refit existing steel supports to handrail 1 nr.

N120020 |Refit existing stairs newel cap 1 nr.
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N120030 |Supply and fix new newel cap 1 nr.
N120040 [Stabilize unstable balustrade; 1 item
N120042 |Replace stair spindles; 1 to 5 nr 5 item
N120044 |Replace stair spindles; exceeding 5 spindles 50 nr.
N120050 |Refix and glue existing newel post 1 nr.
Sundries
N130010 [Fix new screws to kitchen cabinet unit hinges 1 nr.
Timber Gates
N140010 |Remove existing rear timber double gate 2.5m wide x 2 nr.
1.6m high approx and replace with new complete
with ironmongery
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SECTION R
PLUMBING
R010010 |Repair radiator leak 10 nr.
R010020 |Repair boiler leak 1 nr.
R010030 |Repair leak at flush pipe connector 10 nr.
R010040 |Repair leak at waste pipe 5 nr.
R020010 |Replace 12 mm hydrodare mains supply not 1 m
exceeding 1 m
R020020 |Replace additional 12 mm hydrodare mains supply 1 m
not exceeding 1 m
R030010 |Replace single pipe bend 1 nr.
R030020 |Replace additional pipe bends 1 nr.
R040010 [Replace single pipe tee 1 nr.
R040020 |Replace additional pipe tees 1 nr.
R050010 |Replace stopcocks 1 nr.
R050020 |Replace additional stopcocks 1 nr.
R060010 |Replace 12 mm copper pipework not exceeding 1 m 1 m
R060020 |Replace additional 12 mm copper pipework not 1 m
exceeding 1 m
R070010 |Replace bends 1 nr.
R070020 |Replace additional bends 1 nr.
R080010 |Replace tees 1 nr.
R080020 |Replace additional tees 1 nr.
R090010 |Replace gate valves 1 nr.
R090020 |Replace additional gate valves 1 nr.
R100010 |Connections to fittings 5 nr.
R100020 |[Connections to additional fittings 5 nr.
R110010 |Replace 19mm copper pipework not exceeding 1m 1 m
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R110020 |Replace additional 19mm copper pipework not 1 m
exceeding 1m
R110030 [Fix loose expansion pipe with 3 no. brackets 1 nr.
R110040 |Replace 25mm copper pipework not exceeding 1m 1 m
R110050 |Replace additional 25mm copper pipework not 1 m
exceeding 1m
R120010 |Replace bends 1 nr.
R120020 |Replace additional bends 1 nr.
R130010 |Replace tees 1 nr.
R130020 |[Replace additional tees 1 nr.
R140010 |Replace gate valves 1 nr.
R140020 |Replace additional gate valves 1 nr.
R140030 [Remove existing redundant heating pipes and make 1 nr.
safe to all of house
R150010 |Connections to fittings nr.
R150020 [Connections to additional fittings 1 nr.
R150030 |Replace multi-wick, including removal and refixing of 30 nr.
wc pan & new fixing bolts where required.
R160010 [Replace 273 litre (60 gallon actual capacity) 5 nr.
polythene storage tank complete
R160020 |Replace additional 273 litre (60 gallon actual 1 nr.
capacity) polythene storage tank complete
R170010 |Replace 182 litres (40 gallon actual capacity) 1 nr.
galvanized steel storage tank with new polythene
tank 80-60 gallon
R170020 |Replace additional 182 litre (40 gallon actual 1 nr.
capacity) galvanized steel storage tank complete with
new polythene tank 80-60 gallon
R170030 |Clean out existing storage tank 1 nr.
R180010 |[Replace 136 litre (30 gallon actual capacity) 1 nr.
galvanized steel overflow tank with new polythene
tank
R180020 |Replace additional 136 litre (30 gallon actual 1 nr.
capacity) galvanized steel overflow tank
R190010 |[Replace 46 litres (10 gallon actual capacity) 1 nr.
galvanized steel overflow tank but in polythene
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R190020 |Replace additional 46 litres (10 gallon actual 1 nr.
capacity) galvanized steel overflow tank but in
polythene
R200010 |Replace ballcock and fittings to storage tank 40 nr.
R200020 |Replace additional ballcock and fittings to storage 1 nr.
tank
R210010 |Provide for repairing and adjusting ballcock and 1 nr.
valves
R210020 |Provide for repairing and adjusting additional 1 nr.
ballcock and valves
R210030 |Fit storage tank cover 1 nr.
R210040 |Supply and fit overflow pipe to storage tank including 2 nr.
all Builder's work in connection
R220010 |Replace 127 litre copper cylinder, including drain 20 nr.
down system, removal of old cylinder and associated
pipework; disconnection of immersion by electrician,
installation of new cylinder and copper pipework,
supply and fit of new gate valves and immersion,
refilling of system and all associated trades,
attendances and making good. (Composite Item)
R220020 |Fit immersion to cylinders, incl drain down, 5 nr.
disconnecting and removing existing immersion and
refilling of system, complete.
R220030 |Replace 127 litre copper cylinders with combi tank 10 nr.
incl all as before (refer to --R220010).
R220040 |Replace blank inset & gasket to existing cylinder 1 nr.
R220050 |Replace lagging jacket to copper cylinder 2 nr.
R220060 |Repair leak to cylinder in hotpress 10 nr.
R230010 |Replace 1000mm stainless steel sink top (excluding nr.
taps)
R230020 |Replace additional 1000mm stainless steel sink top 1 nr.
(excl taps)
R230030 |Repair leak to tap under kitchen sink (remove mixer 1 nr.
tap/ pair of taps etc.)
R230040 |Repair leak to trap under kitchen sink 1 nr.
R230045 |Unblock internal waste pipes to kitchen sink 10 nr.
R230050 |Remove airlock in plumbing system 20 nr.
R240010 |Replace tank and pipe insulation in attics 1 nr.
R240020 |Replace additional tank and pipe insulation in attics 1 nr.
R250010 |Replace W.C. suite complete with plastic seat 1 nr.
R250020 |Replace additional W.C. suite complete with plastic 1 nr.
seat
R250030 [Move existing W.C. suite and re-plumb. nr.
R260010 |Replace W.C. cistern complete 2 nr.
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R260020 |Replace additional cistern complete 1 nr.
R260030 [Replace flush mechanism to cistern 35 nr.
R260040 |Replace siphon flush mechanism to cistern 35 nr.
R260050 |Replace cistern flush handle 10 nr.
R260060 |Replace flush pipe connector to W.C. pan 25 nr.
R260070 |Replace existing cistern overflow pipe 1 nr.
R270010 [Replace W.C. cistern flush pipe only 1 nr.
R270020 |Replace additional cistern flush pipe only 1 nr.
R280010 |Replace W.C. cistern ballcock and valve only 35 nr.
R280020 |Replace additional cistern ballcock and valve only 1 nr.
R280030 |Re-position multiwick 1 nr.
R290010 |Replace W.C. pan only 10 nr.
R290020 |Replace additional W.C. pan only 1 nr.
R290030 |Refix existing W.C. pan 25 nr.
R290040 |Refix existing cistern to wall 1 nr.
R300010 |[Replace W.C. seat; plastic 10 nr.
R300020 |Replace salvaged cover to cistern lid (if in stock) 1 nr.
R300030 |[Replace additional W.C. seat; plastic 1 nr.
R310010 |Replace wash hand basin complete (excluding taps) 5 nr.
R310020 |Replace additional wash hand basin (ditto) 1 nr.
R310030 [Move existing wash hand basin and re-plumb (once 1 nr.
off)
R310040 |Refix wash hand basin to wall 5 nr.
R310050 [New waste outlet to wash hand basin through cavity 1 nr.
wall

R320010 |Replace pair of taps to wash hand basins 15 pairs
R320020 |Replace mixer taps to wash hand basins 15 nr.
R330010 |Repair pair of taps to wash hand basin 40 pairs
R330020 |Repair mixer taps to wash hand basin 40 nr.
R330030 |Supply and fit blank cap to shower taps 1 nr.
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R330040 |[Repair shower mixer valve 1 nr.
R330050 |[Replace shower mixer valve 1 nr.
R330060 |[Replace shower head 1 nr.
R330070 |Check Shower 1 Item
R340010 |Replace pair of taps to stainless steel sink top 10 pairs
R340020 |[Replace mixer tap to stainless steel sink top 10 nr.
R340030 |Supply and fix monoblock tap to stainless steel sink 10 nr.
top
R350010 |Repair pair of taps to sink top 70 pairs
R350020 |Repair mixer taps to sink top 70 nr.
R360010 |Replace bib tap over stainless steel sink 1 nr.
R360020 |Replace additional bib tap over stainless steel sink 1 nr.
R370010 [Repair bib tap 1 nr.
R370020 [Repair additional bib tap 1 nr.
R380010 |[Replace baths complete (excluding taps) 1 nr.
R380020 |[Replace additional baths complete (excluding taps) 1 nr.
R380030 |Check out leak under bath and repair (allow for 80 nr.
Carpenter plus Plumber)
R380040 |Check out leak in 'Easa’ type trap under disabled 1 nr.
person's level-access shower tray and repair
R380044 |Check out leak in 'Chiltern' type trap under disabled 1 nr.
person's level-access shower tray and repair
R380050 |Check out leak under sink and repair 35 nr.
R380060 |Check cold water system to bathroom and repair 2 nr.
R380070 |Check plumbing to storage tank 10 nr.
R380080 |Inspect all house water systems and report 25 nr.
R380090 |Check hot water system 2 nr.
R390010 [Replace bath tap (PillarType) 20 Pairs
R390020 [Replace bath taps (Mixer) 20 nr.
R400010 |Repair bath taps (PillarType) 40 pairs
To Collection
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R400020 |Repair additional bath taps (Mixer) 40 nr.

R400040 |Provide new plumbing for new washing machine 2 nr.
including drainage connection

R400050 |[Re-enamel bath (to be done by Specialists) 1 nr.

R400060 [Replace waste trap to sink 3 nr.

R400070 |Replace waste outlet to sink or wash-hand basin incl. 1 nr.
making good all work disturbed

R400080 |Replace waste outlet to washing machine 1 nr.

R400090 |Replace valves to washing machine (2 No.) 1 nr.

R400100 |Replace bath trap 2 nr.

R400110 |Replace bath overflow assembly 1 nr.

R400120 |Replace wash hand basin support bracket 1 nr.

R400130 |Replace 4"-1.5" reducer to sink/whb/wash machine 1 nr.
waste outlet (includes removal of existing unit)

R400140 |Turn off house water supply at mains; drain down 35 nr.
system (one visit)

R400150 |Turn back on water supply at mains; refilling system, 5 nr.
check for and clear air-locks (return visit)

R400160 |Replace Electric Shower; Standard 1 nr.

R400164 |Replace Electric Shower; Pumped 1 nr.

R400168 |Replace Electric Shower; Disabled; Triton T100E 1 nr.
Pumped Safeguard Shower or equal and approved.

R400172 |Replace standard shower tray including waste; 1 nr.
800x800mm

R400176 |Replace standard shower tray including waste; 1 nr.
900x900mm

R400180 |Replace level access shower tray including shallow 1 nr.
waste; 900x900mm

R400184 |Replace level access shower tray including shallow 1 nr.
waste; 1200x1200mm

R400188 |Replace twin bi-fold shower doors; 970x970mm 1 nr.

R400192 |Replace twin bi-fold shower doors; 1100x1100mm 1 nr.

R400196 |Replace twin tri-fold shower doors; 1130x780mm 1 nr.

R400200 |Replace standard shower doors; 2 sides; 1 nr.
800x800mm

R400204 |Replace standard shower doors; 2 sides; 1 nr.
900x900mm

R400208 |Wehighted Shower Curtain; full height; to suit 1 nr.
1100x1100mm tray
Fireplaces

R410010 |Replace tiled or marble fire surround 2 nr.

R420010 |Replace tiled or marble hearth 5 nr.
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R420020 |[Re-bed hearth 1 nr.
R430010 |Replace concrete base to fireplace 10 nr.
R440020 |Replace firebrick 1 nr.
R450010 |Replace fire cheeks 1 nr.
R450020 |Point around fire cheeks 1 nr.
R450030 |Sweep chimney 1 nr.
R460010 |Replace fire surround (Brass surround) 1 nr.
R460020 |Replace fire back (include new vermiculite) 5 nr.
R470010 |[Replace fire set (include fire basket) 1 nr.
R470020 |New Bilberry flue set complete 1 nr.
R470030 |Replace Bilberry flue castings (where boiler is ok) 1 nr.
R480010 [Re-fix existing Bilberry flue set 1 nr.
R490010 |Adjust soot door (machined) one off 1 nr.
R490020 |Refix brass angle fire surround 1 nr.
R490030 |[Supply & fix 150 X 125 tiles to fire surround 1 nr.
R490040 |[Replace fire grate to Stanley Cooker 1 nr.
R490050 |Replace, supply and fit bottom bar frame, inner 1 nr.
frame, circular firebar, hotplate cord and ash-pan to
Stanley cooker
R490060 |Re-line existing chimney with proprietary flexible flue 1 nr.
liners complete
Heating
R500010 |Repair radiator at coupling (including draining 1 nr.
system)
R500020 |Replace 900 X 500 radiator 1 nr.
R500030 |Replace 900 X 600 double panel radiator 1 nr.
R500040 |[Repair leak to radiator (labour 1 hour) 5 nr.
R500050 |Replace radiator valve 1 nr.
R500060 [Check out heating system (2 hours) 5 nr.
R510010 [Supply and fit new fireplace complete including 1 nr.
fireback, basket and fret
R510020 |Supply and fit new fire cheeks, basket and fret nr.
R520010 |Refit existing fire surround (including new drill fixings) 1 nr.
R530010 [Refit existing timber fire mantel including plastering 1 nr.
and painting wall.
R540010 |Replace existing back boiler in fireplace (Bilberry) 1 nr.
R550010 |Replace central heating pump to match existing 1 nr.
including electric wiring
R560010 |Check out gas boiler 1 nr.
R570010 |[Refill heating system, vent and check 1 nr.
R570012 Heater Hire; 5 nr Qil filled Heaters; Hire Period 5 60 nr.
weeks; Check-Up phone call; Including collection of
heaters.
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R570014 De-Humidifier Hire; 3 nr De-Humidifiers; Hire Period 15 nr.
2 weeks; Check-Up phone call; Including collection
of de-humidifiers.
Drainage
R600010 |Unblock drain (Labour 1 hour) (two men) 80 nr.
R600020 |Unblock drain (labour 2 hours) (two men) 40 nr.
R600030 |Unblock w.c wastes in bathroom (labour 1 hour; 2 18 nr.
men)
R600040 |Unblock waste under bath (labour 1 hr; 2 men) 2 nr.
R600050 |Clear overflow in wash hand basin nr.
R600060 |Unblock waste under wash hand basin (1hr; 1 man) 5 nr.
R600070 |Unblock shower trap 1 nr.
R600080 |Unblock WC 1 nr.
R600085 |Repair leak to hand-basin 18 nr.
R600090 [Repair surround to manhole cover 1 nr.
R600100 [Replace 150 X 150 gully grid 3 nr.
R600110 |Replace gully trap complete and make good path 1 nr.
R600120 |Replace M.H. cover and frame (medium duty) 1 nr.
R600130 |Supply and fit Noric 100 m.h. cover and frame 1 nr.
R600140 |Replace AJ cover (250 covers changed to 300mm) 1 nr.
R600150 |Replace AJ cover and frame 4 nr.
R600160 |Repair soil pipe 2 nr.
R600170 |New stopcock cover 1 nr.
R600180 |Supply and fit soil pipe cowl 1 nr.
R600190 |Supply and fit lockable A.J cover and frame 1 nr.
R600200 |Break out concrete slab for pipe excavation and 1 m
reinstate on completion
Drainage - Below Ground-Cleaning
R600305 |Cleaning and flushing out all house drains, MHs, AJs 100 nr.
and GTs to main sewer line and overflowed sewage;
Using Van mounted pump/vacuum unit. Include for
callout and 1 hour working time on site.
R600310 |Van mounted pump/vacuum unit; additional hours on 200 hrs
site.
R600315 |Cleaning and flushing out all house drains, MHs, AJs 50 nr.
and GTs and including main sewer lines and
overflowed sewage; Using truck mounted
tanker/pump/vacuum unit. Include for callout and 1
hour working time on site.
R600320 |Truck mounted tanker/pump/vacuum unit; additional 200 hrs
hours on site.
R600325 |CCTV surveyljetting unit, including jetting to all house 50 nr.
drains, MHs, AJs and GTs and to main sewer line;
Including 1 hour on site, report, recommendations &
survey to FCC.
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R600330

R600340

R600345

R600350

R600355

R600365

R600370

R600375

R600380

R600385

R600390

R600395

R600400
R600405
R600410
R600415
R600420

R600425

R600430

CCTV surveyljetting unit; additional hours on site.

Drainage - Below Ground-Works

Excavate; Trench; for Pipes NE 150mm Diameter;
Depth NE 1.0m; including specified granular pipe
surround & backfill with excavated material;
including working around services & under kerbs;
Length: ne 5m

Excavate; Trench; for Pipes NE 150mm Diameter;
Depth NE 1.0m; including specified granular pipe
surround & backfill with excavated material;
including working around services & under kerbs;
Length: 5m to 10m

Excavate; Trench; for Pipes NE 150mm Diameter;
Depth NE 1.0m; including specified granular pipe
surround & backfill with excavated material;
including working around services & under kerbs;
Length: 10m to 20m

Excavate; Trench; for Pipes NE 150mm Diameter;
Depth NE 1.0m; including specified granular pipe
surround & backfill with excavated material;
including working around services & under kerbs;
Length: Exceeding 20m

Extra Over Trenches Irrespective of length for:

Backfill with Hardcore; including disposal of surplus
material.

Extra Over Trenches; Remove & Re-instate Grass.

Extra Over Trenches; Remove & Re-Instate in-situ
concrete (100mm th) paths/drives.

Extra Over Trenches; Remove & Re-Instate
Tarmac/Bitmac (100mm th) paths/drives.

Extra Over Trenches; Remove & Re-Instate precast
cobbles/paviors to paths/drives.

Removal of existing path; re-blind hardcore; 100
Concrete path finished, area not exceeding 5 sq. m.

Removal of existing path; re-blind hardcore; 100
Concrete path finished, area 5 - 10 sq. m.

Pipework; 100mm dia; including connectors
Pipework; 150mm dia; including connectors
Pipe Fittings; 100mm dia; Bends, Junctions etc
Pipe Fittings; 150mm dia; Bends, Junctions etc

Replace Gully Traps; 100mm line; Complete;
Including remove existing, cover & frame & concrete
surround.

Replace AJ; 100mm line; Complete; 0.75m deep;
Including remove existing, cover & frame & concrete
surround.

Replace Manhole; 100mm line; 600x 600 internal
size; 1.00m deep; Complete; Including remove
existing, cover & frame & concrete surround.

50

100

100

200

200

200

200

200

200

200

40

75

300
300
50
50
40

40

40

nr.

3 3 3 3 3
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R600435 |ACO or equivalent drainage channels; complete with 20 nr.
gratings, ends, outlets & concrete surround; Length:
ne 2m
R600440 |ACO or equivalent drainage channels; complete with 100 m
gratings, ends, outlets & concrete surround; Length:
2-5m
Rainwater Goods
R700010 |Replace swan neck (2 men and ladder) 8 nr.
R700020 |Replace outlet shoe to R.W. pipe 1 nr.
R700030 [Refix R.W. pipe 5 nr.
R700040 |Replace R.W. pipe 5 nr.
R700050 |[Reseal joints in gutter (per house) 25 nr.
R700060 |Refix gutter (per house) 20 Hse
R700070 |Replace gutter (2m length) 15 nr.
R700080 |Replace gutter outlet 1 nr.
R700090 |[Clean gutters (per house) 25 Hse
R700100 |Replace gutter stop end (2 men and ladder) 1 nr.
Ventilation
R800010 |Remove existing external plastic wall vents and 10 nr.
replace with new
R800020 |Remove existing internal plastic wall vents and 10 nr.
replace with new
R800030 [Remove existing mechanical wall vents and replace 5 nr.
with new
R800040 |Remove existing roof terminal vents and replace with 3 nr.
new
R800050 |Supply & fit new external cowl to wall vent 5 nr.
Pipe Insulation
R750010 |Replace tank and pipe insulation in attics 1 nr.
R750020 |Replace additional tank and pipe insulation in attics 1 nr.
R750030 [Remove existing insulation on 12mm dia pipes and 30 m
renew with minumum 19mm thick insulation
R750040 |Remove existing insulation on 18mm dia pipes and 30 m
renew with minumum 19mm thick insulation
R750050 [Remove existing insulation on 25mm dia pipes and 20 m
renew with minumum 19mm thick insulation
R750060 |Fit minimum 19mm insulation to existing uninsulated 30 m
12mm dia pipes
R750070 |Fit minimum 19mm insulation to existing uninsulated 30 m
18mm dia pipes
R750080 [Fit minimum 19mm insulation to existing uninsulated 10 m
25mm dia pipes
To Collection
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Water Pumps
R405010 |Removing existing and installing equivalent, 10 nr
approved, re-conditioned water pump, to FCC
Specification, complete
R405020 |Removing existing and installing equivalent, 5 nr
approved, new water pump, to FCC Specification,
complete
R405070 |[Reset existing water pump nr
R405080 |[Repair leak in water pump; new seals etc nr
RS1 Removing existing and installing equivalent approved 10 nr
re-conditioned negative-head water pump, to FCC
Specification, complete
RS2 Removing existing and installing equivalent, 5 nr
approved, new negative-head water pump, to FCC
Specification, complete
RS3 Reset existing water pump nr
RS4 Repair leak in water pump; new seals etc nr
RS5 Removing existing and installing equivalent, nr
approved, new shower pump, to FCC Specification,
complete
RS6 Repair leak in shower pump; new seals etc 3 nr
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COLLECTION SHEET

SECTIONR

Description

Amount from Page 27

Amount from Page 28

Amount from Page 29

Amount from Page 30

Amount from Page 31

Amount from Page 32

Amount from Page 33

Amount from Page 34

Amount from Page 35

Amount from Page 36

Amount from Page 37

TOTAL FOR SECTION R

To Housing Maint. Summary

FCC QS Section - February 2026

38



North and East Fingal

Response General Maintenance Contract 2026

Job No. 26-003

NewRef# |Description Qty Unit Rate € Total €
SECTION T
FLOOR, WALL AND CEILING FINISHES

Externally
Rough Cast Plaster

T010010 Hack off and repair wall plaster, rough cast finish in 5 sgm
isolated areas not exceeding 5 sqm

T010020 Hack off and repair wall plaster, rough cast finish in 5 sgm
isolated areas; area 5-10 sqm

T010030 [|Hack off and repair wall plaster, rough cast finish in 10 sqm
isolated areas, area exceeding 10 sqm

T010040 [New rough cast plaster finish including 1 scud coat 10 sqm
and 2 rough cast finishing coats; exceeding 10 sq.m
Dry Dash Plaster

T020010 [Hack off and repair wall plaster, dry dash in isolated 5 sqm
areas; not exceeding 5 sqm

T020020 [Hack off and repair wall plaster, dry dash in isolated 5 sqm
areas; exceeding 5 sqm and not exceeding 10 sqgm

T020030 [Hack off and repair wall plaster, dry dash in isolated 11 sqm
areas exceeding 10 sqm
Nap Plaster

T030010 |Hack off and repair wall plaster; nap finish in isolated 5 sqm
areas not exceeding 5 sqm

T030020 |Hack off and repair wall plaster; nap finish in isolated 10 sqm
areas exceeding 5sq and not exceeding 10 sqm

T030030 |Hack off and repair wall plaster, nap finish in isolated 10 sqgm
areas exceeding 5 sqm and not exceeding 10sqm
Tyrolean Plaster

T040010 |Hack off and repair wall plaster; Tyrolean finish in 5 sqm
isolated areas not exceeding 5 sqm

T040020 [Hack off and repair wall plaster; Tyrolean finish in 10 sqm
isolated areas exceeding 5sgm not exceeding 10
sgm

T040030 Hack off and repair wall plaster; Tyrolean finish in 10 sqgm
isolated areas exceeding 10 sqm
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Plaster Reveals

T050010 [Hack off and repair plaster reveals in isolated areas 5 m
not exceeding 2m long

T050020 Hack off and repair plaster reveals in isolated areas 5 m
exceeding 2m and not exceeding 5m long

T050030 [Hack off and repair plaster reveals in isolated areas 5 m
exceeding 5m long
Plinths

T060010 Hack off and repair nap plaster plinths in isolated 5 m
areas not exceeding 2m long

T060020 |Hack off and repair nap plaster plinths in isolated 5 m
areas exceeding 2m long and not exceeding 5m long

T060030 |Hack off and repair nap plaster plinths in isolated 5 m
areas exceeding 5m long
Expansion Joints

TO70010 [Rake out and re-point in mastic expansion joints in 5 m
lengths not exceeding 1m long

T070020 |Rake out and re-point in mastic expansion joints in 3 m
lengths exceeding 1m not exceeding 3m long

TO70030 Rake out and re-point in mastic expansion joints in 3 m
lengths exceeding 3m long
Porch Non-Slip Tiles

T080010 [Hack out damaged porch tiles; replace with non slip 5 nr.
tiles to match existing - single tile

T080020 Hack out damaged porch tiles; replace with non slip 3 nr.
tiles to match existing; 2 to 5 no. tiles

T080030 [Hack out damaged porch tiles; replace with non slip 5 nr.
tiles to match existing - over 5 no. tiles
Wall Paper

T090010  |Strip wall paper from walls, single wall approximate 1 room
size 4.00 X 2.40 high

T090020 |Strip wall paper from walls; entire room approximate 1 room
size 3m X 2m on plan X 2.4m high

T090030 |Strip wall paper from walls; entire room approximate 1 room
size 4m X 3m on plan X 2.4m high
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T100010

T100020

T100030

T110010

T110020

T110030

T120010

T120020

T120030

T120040

T120050

T120060

T120070

T120080

T120090

T120100
T120110

Plasterwork

Hack off and repair plastered blockwork; steel
trowelled skim finish in isolated areas not exceeding
5sgm

Hack off and repair plastered blockwork; steel
trowelled skim finish in isolated areas 5 to 10 sqm

Hack off and repair plastered blockwork; steel
trowelled skim finish in isolated areas over 10 sqm

Hack off and repair plasterboard and skim on walls;
trowelled skim finish in isolated areas not exceeding
5sgm

Hack off and repair plasterboard and skim; on walls
trowelled skim finish in isolated areas 5 to 10 sqm

Hack off and repair plasterboard and skim; on walls
trowelled skim finish in isolated areas over 10 sqm

Hack off and repair plasterboard and skim; on
ceilings trowelled skim finish in isolated areas not
exceeding 5sgm

Hack off and repair plasterboard and skim; on ceiling
stipple finish in isolated areas not exceeding 5 sqm

Hack off and repair plasterboard and skim; on
ceilings trowelled skim finish in isolated areas
exceeding 5sgqm and not exceeding 10 sqm

Hack off and repair plasterboard and skim; on
ceilings stipple finish in isolated areas exceeding 5
sgm and not exceeding 10 sqm

Hack off and repair plasterboard and skim; on
ceilings trowelled skim finish in isolated areas
exceeding 10 sqm

Hack off and repair plasterboard and skim; on
ceilings stipple finish in isolated areas exceeding 10
sgqm

Remove stipple finish on ceilings and re-stipple in
isolated areas exceeding 10 sqm

Remove stipple finish on ceilings and re-stipple in
isolated areas 5 - 10 sqm

New stipple ceiling in isolated areas over 10 sqgm

Repair coving

Re-nail plaster slabs to ceiling fill holes and make
good

10

10

10

10

15

150

100

30

10

20

35

11

sqm

sqm

sqm

sqm

sqm

sqm

sqm

sqm

sqm

sqm

sqm

sqm

sqm

sqgm

sqgm

m

sqgm
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T130010 |Hack off and repair plaster reveals in isolated areas 5 m
not exceeding 2m long

T130020 [Hack off and repair plaster reveals in isolated areas 3 m
exceeding 2m and not exceeding 5m long

T130030 [Hack off and repair plaster reveals in isolated areas 50 m
exceeding 5m long

T130040 |Skim coat only to prepared areas 5 sqm

T130050 Rake out cracks in internal plaster, fill and skim 80 m

T130060 |Rake out cracks in external plaster, fill and patch 40 m
repair to match surrounding plaster finish

T130070 |Patch repair to small holes in walls (e.g. Obsolete 3 nr.
waste pipe or gas pipe holes); fil and skim

T130080 [Patch repair externally and internally to medium- 3 nr.
sized holes in walls (e.g. Obsolete ventilation holes);
include for plugging hole, repair to match existing
surfaces
Floor Coverings; Wall Tiling

T140010 [Hack off wall tiles; replace to match existing isolated 1 sqm
areas not exceeding 0.50 sqm

T140020 |Hack off wall tiles; replace to match existing isolated 2 sqgm
areas 0.50 sqm to 2 sqm

T140030 |Fit and grout wall tiles, area between 0.5 and 2 sqm 2 sqgm

T140040 [Hack off wall tiles; replace to match existing isolated 3 sqm
areas exceeding 2 sqm

T150010 |Remove existing plastic trim around bath tiling and 18 nr.
replace with new

T160010 |Remove existing vinyl floor tiles; prepare and lay new 1 sqm
tiles to match in isolated areas not exceeding 0.50
sgm

T160020 |Remove existing vinyl floor tiles; prepare and lay new 2 sqm
tiles to match existing in isolated areas 0.50 to 2
sgm

T160030 |Remove existing vinyl floor tiles; prepare and lay new 15 sqgm
tiles to match existing in isolated areas exceeding
2sgm

T160040 |Remove existing PVC floor tiles; prepare and lay new 18 sqgm
tiles to match existing in entire room

T160050 |Remove existing carpet grippers and nails 1 Hse
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T160060 |[Remove linoleum or vinyl floor sheet covering in 6 nr.
bathroom (2-3 sq m)
T160070 |Remove ceramic floor tiles in bathroom (2-3 sq m) 6 nr.
T160080 |[New 'Altro' sheet flooring to bathroom floor, turned up 12 nr.
at walls to form skirting 100 high
Paving
T200010 |Repair blacktop not exceeding 1sq.m. 1 sq. m
T200020 [Take up cobblelock paving, re-level and reinstate 5 sqm
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COLLECTION SHEET

SECTIONT

Description

Amount from Page 39

Amount from Page 40

Amount from Page 41

Amount from Page 42

Amount from Page 43
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SECTION U
GLAZING

U010010 |Replace 4mm ordinary sheet glass to timber 5 sqgm
frames; small panes

U010020 |Replace 4mm ordinary sheet glass to timber frames; 35 sqm
medium panes

U010030 |Replace 4mm ordinary sheet glass to timber frames; 1 sqm
large panes

U020010 |Replace 4mm festival obscured glass to timber 2 sqm
frames; small panes

U020020 |Replace 4mm festival obscured glass to timber 3 sqm
frames; medium panes

U020030 |Replace 4mm festival obscured glass to timber 1 sqm
frames; large panes

U030010 |Replace 4mm ordinary sheet glass to metal 1 sqgm
frames; small panes

U030020 |Replace 4mm ordinary sheet glass to metal frames; 1 sqm
medium panes

U030030 |Replace 4mm ordinary sheet glass to metal frames; 1 sqm
large panes

U040010 |Replace 4mm festival obscured glass to metal 1 sqm
frames; small panes

U040020 |Replace 4mm festival obscured glass to metal 1 sgqgm
frames; medium panes

U040030 |Replace 4mm festival obscured glass to metal 1 sqgm
frames; large panes

U050010 |Replace 'Makrolon' clear sheet to timber frames; 1 sqm
small panes

U050020 |[Replace 'Makrolon' clear sheet to timber frames; 1 sqgm
medium panes

U050030 |[Replace 'Makrolon' clear sheet to timber frames; 1 sqgm
large panes

U060010 |Remove and re-fix metal security panels to windows 1 nr.
to facilitate reglazing
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U070010 |Replace double glazed units; 4:6:4 clear sheet 1 sgm
glazing to timber frames; average pane size; small

U070020 [Replace double glazed units; 4:6:4 clear sheet 15 sqm
glazing to timber frames; average pane size; medium

U070030 |[Replace double glazed units; 4:6:4 clear sheet 1 sqm
glazing to timber frames; average pane size; large

U070040 |Replace double glazed units; 4;6;4 toughened 10 sqm
glass to timber frames; average pane size; large

U070050 |[Replace double glazed units; 4:6:4 laminated 1 sqm
glass to timber frames; average pane size; large

U080010 |Replace double glazed units; 4;6;4; clear sheet 1 sqgm
glazing to metal frames; average pane size: small

U080020 |[Replace double glazed units; 4;6;4 clear sheet 1 sqm
glazing to metal frames; average pane size: medium

U080030 |[Replace double glazed units; 4;6;4 clear sheet 1 sqm
glazing to metal frames; average pane size; large

U080032 |Replace triple glazed units; 4:6:4:6:4 clear sheet 1 sqm
glazing to timber frames; average pane size; small

u080034 |Replace triple glazed units; 4:6:4:6:4 clear sheet 15 sqm
glazing to timber frames; average pane size; medium

U080036 |Replace triple glazed units; 4:6:4:6:4 clear sheet 1 sqm
glazing to timber frames; average pane size; large

U080038 |Replace triple glazed units; 4:6:4:6:4 toughened 10 sqgm
glass to timber frames; average pane size; large

U080040 |Replace triple glazed units; 4:6:4:6:4 laminated 1 sqgm
glass to timber frames; average pane size; large

u080042 |Replace triple glazed units; 4:6:4:6:4 clear sheet 1 sqm
glazing to metal frames; average pane size: small

u080044 |Replace triple glazed units; 4:6:4:6:4 clear sheet 1 sqm
glazing to metal frames; average pane size: medium

U080046 |Replace triple glazed units; 4:6:4:6:4 clear sheet 1 sqm
glazing to metal frames; average pane size; large
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U090010 |Take out and re-bed Georgian-wired glass in front 1 sqm
door

U090020 |Take out and re-bed Georgian-wired glass in back 1 sqm
door

U090040 |[Bed and fix glass supplied by tenant 1 sqm

U090050 |Re-putty glass to window sashes 10 m

U100010 |Replace 4mm obscure Georgian wire glass to 5 sqgm
timber frames; average pane size; medium

U100020 |Replace 4mm clear g.w. polished plate glass to 10 sqm
timber frames; average pane size; medium

U110010 |Unblock condensation vents in windows nr.

U110020 |Fit temporary plywood panel to broken window/door sqm

U110030 |Unblock existing 'Permavent' slots in windows 5 nr.

U110040 |Replace 'Permavent' slots in existing windows nr.
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Amount from Page 45

Amount from Page 46

Amount from Page 47
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V010010

V010020

V010030

V010040

V010050

V010060

V020010

V020020

V020030

V030002

V030004

V030030

V040030

SECTION V

PAINTING AND DECORATING

Qil Painting (new and existing surfaces)

Prepare and 3 coats oil paint to timber surfaces in
isolated locations general surfaces not exceeding 5
sgqm

Prepare and 3 coats oil paint to timber surfaces in
isolated locations general surfaces exceeding 5sgm
and not exceeding 10 sqm

Prepare and 3 coats oil paint to timber surfaces in
isolated location general surfaces exceeding 10 sqm

Prepare and 3 coats oil paint to timber surfaces in

isolated location glazed screens not exceeding 5
cenm
Prepare and 3 coats oil paint to timber surfaces in

isolated locations glazed screens exceeding 5 sqm
and not exceeding 10 sqm

Prepare and 3 coats oil paint to timber surfaces in
isolated locations glazed screens exceeding 10 sqm

Prepare and 3 coats oil paint to metal surfaces in
isolated areas general surfaces not exceeding 5 sqm

Prepare and 3 coats oil paint to metal surfaces in
isolated areas general surfaces exceeding 5 sqm
and not exceeding 10 sqm

Prepare and 3 coats oil paint to metal surfaces in
isolated areas general surface exceeding 10 sqm

Emulsion Paint (new and existing surfaces)

Three coats emulsion paint to walls/ceilings; in
multiple rooms; areas not exceeding 10 sqm

Three coats emulsion paint to walls/ceilings; in
multiple rooms; areas 10 - 20 sgm

Three coats emulsion paint to walls isolated areas
exceeding 10 sqm

Three coats emulsion paint to ceilings isolated areas
exceeding 10 sqm

40

10

100

125

40

20

30

40

50

50

400

400

sqm

sqm

sqm

sqm

sqm

sqm

sqm

sqm

sqm

nr

nr

sqm

sqm
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V050010

V050020

V060010

V060020

Masonry Cleaning

Remove and clean down to match existing painted
graffiti on brickwork walls in isolated areas

Remove and clean down to match existing painted
graffiti on plastered walls in isolated areas

External Painting

Prepare and apply three coats gloss exterior grade
paint to window reveals and sills

Prepare and apply three coats of exterior grade
emulsion paint to external walls

100

100

60

25

sqm

sqm

sqm
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COLLECTION SHEET

SECTION V

Description

Amount from Page 49

Amount from Page 50
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SECTIONS W & Y
METAL WORK
Gates
WO010010 [Supply and fit new galvanized steel laneway gate 1 nr.
1300 X 850 mm high
W010020 [Supply and fit new galvanized steel laneway gate 1 nr.
1200 X 1800 mm high
WO010030 |Take down & re-erect existing steel gate (1hr. labour) 1 nr.
WO010040 |Take down & store for re-use existing steel gates 1 nr.
W020010 [Alter existing steel gate 1 nr.
WO030010 [Supply and fit new double galvanized metal driveway 5 nr.
gate 2400 X 600 mm high including all associated
builder's work
Fences
X010010 |Supply and fit garden steel post and wire fencing, 20 m
standard type
X010020 |Re-wire existing post and wire fence (3 strands) 8 m
X010030 |Replace steel post 1 nr.
X010040 |Supply and erect concrete post and treated timber 20 m
panel fence with concrete base panel, o/all 1.8m
high
X010050 [Remove, dispose off site and replace damaged 1 nr.
timber fence panel with new treated panel
X010060 [Remove, dispose off site and replace concrete base 1 nr.
panel with new
X010070 |Replace concrete post 1 nr.
Coal Bunkers, Storage Containers
Y010010 [Supply and deliver new plastic coal bunker 1 nr.
Y010020 [Remove, dispose off site existing 'Sturdy' Tidystore 1 nr.

plastic storage container 1900 x 900 x 1000 and
replace with new

TOTAL FOR SECTIONS W & Y

To Housing Maint. Summary
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SECTION zZ
SPECIAL WORKS
Special Works are works of a general and
sometimes unusual nature which cannot be included
as measurable items. These works are priced out at
Labour, Materials and Plant rates, for which provision
is made for below.
In addition, some works require the attention of
Specialists. Provision is made below for engaging
such specialists as may be necessary
Labour (All-in rate including small tools allowance)
SW010010 General Labourer 1000 Hrs
SW010020 Tradesman 1000 Hrs
SWO0100204 Electrician 500 Hrs
SW010030 Plant Operator 300 Hrs
Total for Labour [A]
Materials (In small quantities)
SW030010 Ready-mixed concrete 30 cum
SW030020 Site-mixed concrete 30 cum
SWO030030 Rough timber 50 cum
SW030040 PAO timber 50 cum
SW030050 Formwork 50 sqgm
SW030060 Plaster 50 bag
SW030070 Plastering Sand 30 bag
SW030080 Internal Emulsion paint 200 Itr
SW030090 External masonry paint 100 Itr
SW030100 Gloss paint 200 Itr
SW030110 Timber varnish 100 Itr
SW030120 100mm Dia PVC pipe 50 m
SW030130 150mm dia PVC pipe 50 m
SW030140 Pea gravel 20 Bags
SW030150 Clause 804 hardcore 10 tonne
SW030160 Clause 803 hardcore 5 tonne
Sub-total for Materials
SW030180 Add for On-costs on Materials %
Total for Materials [B]

Total of [A] + [B]

To Collection
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€
Plant (Including delivery, operatng cost &
removal)
SW050004 Truck; 3.5 tonnes 100 hrs
SW050008 Truck; 7.5 tonnes 100 hrs
SWO050009 Cherry Picker (Use on 3 & 4 Storey Properties) 25 DAY
SW050010 Mini-digger; 1 ton 300 hrs
SWO050011 Mini-digger; 3 ton; zero tail swing 300 hrs
SW050012 Mini-digger; 5 ton; zero tail swing 200 hrs
SW050013 Tracked Excavator; 13 ton 100 hrs
SW050014 Tracked Excavator; 20 ton 100 hrs
SW050015 Rock Breakers to above; various sizes 300 hrs
SW050020 Kango Hammer 300 hrs
SW050030 Concrete saw 300 hrs
SW050040 Compressor including breakers 100 hrs
SWO050050 Whacker plate 200 hrs
SW050060 Generator 200 hrs
SW050061 Laswnmower 200 hrs
SW050062 Strimmer 200 hrs
SW050063 Brush Cutter 200 hrs
SW050064 Hedge Trimmer 200 hrs
SW050064 Powerwasher (Petrol) 200 hrs
SW050070 Skip - small (6 cubic yard) 100 nr
SW050080 Skip - medium (8 cubic yard) 100 nr
SW050090 Skip - large (14 cubic yard) 100 nr
SW050100 Skip - RORO (20 cubic yard) 50 nr
Sub-total for Plant
SW050120 Add for On-costs on (HIRED PLANT ONLY) %
Total for Plant
Total for Plant [C]
Specialist Contractors
SW070010 |Provision for Engagement of Specialist Contractors 1 ltem €50,000.00 50,000.00
(to be adjusted as costs arise)
SWO070020 |Addition for Contractor's On-costs, Profit, Special & %
General Attendance
Total for Specialist Contractors [D]
Total of [C] + [D] To Collection
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Emergency Service
SW090000 [Out of Hours Call Triaging, refer to note B2.02A in 600 nr.
the Section B Appendices for further details on the
Out of Hours Call Triaging requirements
SWO090010 [Emergency Calls-out; normal working hours (S1) 300 nr.
SWO090020 |Emergency Calls-out; outside normal working hours 100 nr.
(82)
Total for Emergency Service [E]

Total for [E]

To Collection
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Total €

COLLECTION SHEET

SPECIAL WORKS

Description

Amount from Page 53

Amount from Page 54

Amount from Page 55

TOTAL FOR SPECIAL WORKS
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HOUSING MAINTENANCE SUMMARY
Description
From Page
SECTION C TOTAL 4
SECTION D TOTAL 5
SECTION F TOTAL 10
SECTION G TOTAL 11
SECTION M TOTAL 14
SECTION N TOTAL 26
SECTION R TOTAL 38
SECTION T TOTAL 44
SECTION U TOTAL 48
SECTION V TOTAL 50
SECTIONS W & Y TOTAL 52
SECTION Z TOTAL 56

TOTAL FOR HOUSING MAINTENANCE
Forward to Notional Tender Summary
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55/1

55/2
55/3

55/4
55/5

55/6
55/7

55/8
55/9

55/10
55/11

55/12

Temporary Storage of Contents of
Dwellings

Note: All rates submitted should include for any
extra over items such as travelling, supervision,
and other costs deemed necessary to carry out
the works.

To facilitate the temporary housing of a tenant, where the
contents and personal belongings have to be removed to
allow works to be carried out, tenderers are required to
allow for the removal of the contents of a dwelling to a
temporary storage facility and return to same or new
address on completion of refurbishment works (3 Months
approximately)

Contents of Dwelling would typically be as listed below
based on Minimum Rental Standards:

Sitting Room - 1 Nr Suite of Furniture, 1 Nr Coffee Table, 1
Nr TV Stand.

Dining Room - 1 Nr Table & Chairs set.

Double Bedroom - 1 Nr Double/King Size Bed & Mattress,
2 Nr Bedside Lockers, 1 Nr Double Wardrobe, 1 Nr Chest
of Drawers.

Single Bedroom - 1 Nr Single Bed & Mattress, 1 Nr
Bedside Locker, 1 Nr Single Wardrobe.

Tenderers to allow for above non-exhaustive list of
furnishings and also allow for 6 Nr miscellaneous loose
furnishings & 3 m3 of household contents per dwelling.

Removal of the contents of a dwelling, as above, to a
temporary storage facility and return to same or new
address within FCC Administrative Area on completion of
refurbishment works incl 3 months storage

1 Bedroom Single Storey Dwelling, 1 Double
Bedroom, complete.

Extra-Over: Additional Storage

2 Bedroom, 2 Storey Dwelling, 2 Double Bedrooms,
complete.

Extra-Over: Additional Storage

3 Bedroom, 2 Storey Dwelling, 2 Double Bedrooms,
1 Single Bedroom complete.

Extra-Over: Additional Storage

4 Bedroom, 2 Storey Dwelling, 3 Double Bedrooms,
1 Single Bedroom complete.

Extra-Over: Additional Storage

1 Bedroom, 3rd Floor Apartment, 1 Double Bedroom
complete.

Extra-Over: Additional Storage

2 Bedroom, 4th Floor Apartment, 1 Double
Bedroom, 1 Single Bedroom complete.

Extra-Over: Additional Storage period

10

10

10

10

10

10

nr

week

nr

week

nr

week

nr

week

nr

week

nr

week

TOTAL FOR TEMPORARY STORAGE OF
CONTENTS OF DWELLINGS

Forward to Notional Tender

Summary
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FFBA 1

FFBA 2

GFBA 1

LEVEL ACCESS SHOWER ROOMS (DPGs)

Composite Item

First Floor Bathroom Adaptation; Complete; all in
accordance with Drawing Nr 21-165-T6001; include
for all necessary ancillary works, demolitions,
alterations, wall, floor and ceiling finishes,
attendances, testing and commissioning.

First Floor Bathroom Adaptation; Complete; all in
accordance with Drawing Nr 21-165-T6003; include
for all necessary ancillary works, demolitions,
alterations, wall, floor and ceiling finishes,
attendances, testing and commissioning.

Ground Floor Bathroom Adaptation; Complete; all in
accordance with Drawing Nr 21-165-T6002; include
for all necessary ancillary works, demolitions,
alterations, wall, floor and ceiling finishes,
attendances, testing and commissioning.

10

15

nr

nr

nr

TOTAL FOR LEVEL ACCESS SHOWER ROOMS
(DPGs)
Forward to Notional Tender Summary
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RAMPS
Composite Item

R1|House Adaption Typical Ramp 01; Complete; all in 10 nr
accordance with Drawing Nr 21-165-T7001; include
for all necessary ancillary works, demolitions,
alterations and attendances.

R2[House Adaption Typical Ramp 02; Complete; all in 10 nr
accordance with Drawing Nr 21-165-T7002; include
for all necessary ancillary works, demolitions,
alterations and attendances.

R3|House Adaption Typical Ramp 03; Complete; all in 10 nr
accordance with Drawing Nr 21-165-T7003; include
for all necessary ancillary works, demolitions,
alterations and attendances.

R4 |Extra over for rear ramp to dwelling with no side gate 10 nr

/ external rear access.

TOTAL FOR RAMPS
Forward to Notional Tender Summary
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Total €

CATEGORY 1 RELET VOIDS

Note: Works to Category 1 Relet Voids are
classified as pre-let repairs to existing FCC
dwellings. Tenderers should note that the works
outlined to each dwelling type in this section are
non-exhaustive and indicative of the type the
works that may be required to each property.
Actual works required will be on a unit by unit
basis and contractors costs shall be calculated
using schedule of rates as outlined below.
Notwithstanding same, while the scope of each
particular works items may change dependant on
the particular works required to each project, the
specification of each item largely will remain as
per the works requirements, consequently the
Contractor is advised that the rates tendered
shall be the contract rates to be reflected in each
task order and shall be strictly adhered to,
irrespective of each site location or house-type,
unless otherwise stated in this Pricing
Document. Contractors should note that the
value of works to each re-let will range from €500
€50,000 with. No extra shall be entertained based
on changes to the quantum of works.

The Tenderer is advised that the rates tendered
shall be the contract rates should be consistent
across each house-type where the quantum and
type of the works are of a similar nature. FCC
reserve the right to balance any inconsistent rate

prior to entering into contract.
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TYPICAL 1-Bed Single Storey House
The Contractor is to provide for all attendances in
connection with the schedule of works, including
breaking or leaving holes, making chases and
making good all trades, lifting and replacing existing
floor finishes and floorboards.
1-1|PRELIMINARIES
1-1/A[Preliminaries incl Supervision 1| Item
1-1/B|Health & Safety 1] ltem
1-1/C|Security 1| ltem
1-1/D|Insurances 1| Item
1-1/E[Attendance on all Specialists; co-ordination of all 1] ltem
work
1-2|DWELLING WORKS
Demolition works, breaking up, house strip out;
clearing out all rubbish, discarded items and
materials; removal of all floor and wall coverings and
decorative materials; disposal off site; preparation for
new work; works of the like
Protect Existing
1-2/A[Protect existing floor coverings, fixtures and fittings 1 Item
whilst works are ongoing
1-2/B|Clearing out attic of all discarded stored items and 1 cum
rubbish
1-2/C|Clearing out all house rubbish generally 1 ltem
1-2/D|Clearing out all discarded loose furnishings 5 nr

To Collection
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1-2/E[Clearing out discarded crockery, tableware, cutlery, 1 Item
kitchenware, cookware, glassware and the like
1-2/F|Removing all curtains, drapes or blinds and fixings 4 Wdws
Removing built-in fittings
1-2/G| Kitchen Units complete 1 Iltem
1-2/H| Fireplace complete 1 nr
1-2/I| Fireback only 1 nr
1-2/J| Cabinets or shelving of any kind 2 nr
1-2/K| Press Units 1 nr
1-2/L| Free-standing wardrobe 1 nr
1-2/M| Bathroom accessories 5 nr
Removing floor coverings
1-2/N| Laminate flooring 10 sqm
1-2/0| Carpet coverings 14 sqm
1-2/P| PVC tiling 45 sqm
1-2/Q| Door saddles 5 nr
Stripping/removing/hacking off wall coverings
1-2/R| Wallpaper 50 sqm
1-2/S| Wall tiling 2 sqm
Stripping/removing/hacking off ceiling coverings
1-2/T| Plasterboard, including removing all fixing nails 10 sqm
Removing and disposing of Electrical Goods under
WEEE Requlations
1-2/U|Cooker/Oven 1 nr
1-2/V [Refridgerator, Freezer or Fridge/Freezer 1 nr
1-2/W|TV unit 1 nr
1-2/X|Small electrical goods 3 nr
Sundries
1-2/Y|Cleaning walls and ceilings of mould stains or 5 sqm
patches
1-3|CAPENTRY/JOINERY/GLAZING
1-3/A[Take down existing door; alter frame to new 1000mm 1 nr
width, provide new flush door to IS 48 to suit new
ope c/w new ironmongery, architraves and timber
door stop; all making good
1-3/B[Handing existing bathroom flush door; take down 1 nr
door and alter frame to new width, rehang door to
open outward c/w new ironmongery, architraves and
timber door stop; all making good

To Collection
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1-3/C|New flush doors to single wardrobe and store c/w 2 nr
new ironmongery
1-3/D|New FD30 fire door set, c/w ironmongery and 1 nr
overhead door closer.
1-3/E[Rehang pair wardrobe doors ¢/w new bow handles 1 pr
and catches
1-3/F [New skirtings 20 m
1-3/G|New half-saddle to door/screen 2 m
1-3/H|New spar shelves 1575 wide in hotpress 3 nr
1-3/I|New plywood panel wall lining to new shower area 2 sqm
1-3/J[New horizontal ply ducting to WC and sink wastes 2 m
1-3/K|New vertical plywood ducting to SVP and waste 2 m
pipes
1-3/L|Refix existing skirtings 15 m
1-3/M[New 18mm plywood service unit door c/w ESB type 1 nr
locks (Porch or Hallway)
1-3/N|New silicone sealant as required 1 ltem
Kitchen Fittings
New kitchen units as specified
1-3/0| Sink Base Unit 1000 x 600 1 nr
1-3/P| Base unit 550 x 600 1 nr
1-3/Q| 500 x 600 Drawer Unit 1 nr
1-3/R| Wall Unit 300 x 300 1 nr
1-3/S| Oven space 600 x 600 1 nr
1-3/T| Countertop including sink cut-out 3 m
1-3/U| Plinth 3 m
1-3/V[Fit Fire Blanket supplied by others 1 nr
Windows and External Doors (Incl Double Glazing)
Supply and fit new windows as specified, incl all
making good.
1-3/W| Kitchen 1 1 nr
1-3/X| Bedroom 1 1 nr
1-3/Y| Living Room 1 nr
1-3/Z|Bathroom 1 nr
1-3/AA|[Supply and fit new external front door complete with 1 nr
ironmongery as specified, incl. all making good
1-3/BB|Supply and fit new external back door complete with 1 nr
ironmongery as specified, incl. all making good.

To Collection
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1-3/CC|Supply and fit new window board 2 m
1-3/DD [Supply and fit 3 number hinges and restrictor plates ltem

to existing windows
1-3/EE|Rehang and adjust window sash. Reinstate finishes. 1 nr
1-3/FF|Supply & fit pvc handle to window 1 nr
1-3/GG[Supply & fit restrictor plate to window 1 nr
1-3/HH|Ease window sashes and hinges 1 Iltem
1-3/I1|Supply & fit new letter box to front door 1 nr
1-3/JJ|Supply & fit new lock to front door as specified 1 nr
1-3/KK|Supply & fit new lock to back door as specified 1 nr
1-3/LL|Supply & fit cylinder lock 1 nr
1-3/MM|Supply and fit new night latch. 1 nr
1-3/NNRehang front door 1 ltem
1-3/00|Rehang back door 1 ltem
1-3/PP|Fit draft strips to windows. 4 nr
1-3/QQ|Fit draft strip to front door. 1 ltem
1-3/RR|Fit draft strip to back door. 1 ltem
1-3/SS|Supply & fit intumescent strips to internal door. 3 nr
1-3/TT|Supply and fit concealed internal door closers 3 nr
1-3/UU[Replace double glazed unit in hardwood window. 2 sqm
1-3/VV|Replace double glazed laminated unit in hardwood 2 sqm
window.
1-3/WW |Replace double glazed toughened glass unit in 1 sqm
hardwood window.
1-3/XX|Replace Georgian Wired glazed unit in front door 1 sqm
1-4|[ROOF WORKS
1-4/A[Replace damaged or missing ridge tiles 5 nr
1-4/B [Rake out existing ridge tile pointing and repoint 2 m
1-4/C|Repair chimney flashing all elevations 1 Item
1-4/D|Supply & fit roof tile vent c/w flexi hose 1 nr
Rainwater Disposal
1-4/E [Replace Gutter; including brackets, stopends & 13 m
outlets
1-4/F|Clean existing gutters 1 Item

To Collection
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1-4/G|Reseal existing gutters 1 Iltem
1-4/H|Remove and replace damaged rw downpipe 5 m

1-5|PLASTERWORKS

Internal

1-5/A|Make good nail, screw and bolt holes in walls with 1 Iltem
fillers and skim to match adjoining work

1-5/B|Hack off damaged in-situ plaster in isolated areas on 3 sqm
walls and patch repair to match adjoining work

1-5/C|Cut out damaged plasterboard in isolated areas on 2 sqm
walls, cut and insert plasterboard patch fixed with
dabs and skim to match adjoining work

1-5/D|New plasterboard and skim coat to solid walls 5 sqm

1-5/E|New plasterboard and skim coat to ceilings sqm

1-5/F [Tile two rows of tiles around bath, grout and seal tiles 2 sqm
with silicone
External

1-5/G|Cement & sand patch repair to isolated areas not 1 ltem
exceeding 1 sqm

1-5/H|Filler patch repairs to Porch ceiling 1 ltem

1-5/I|Patch repair to window or door reveals ltem

1-5/J[Filling redundant vent or pipe holes and finish to 2 nr
match adjoining plastered walls

1-6[ MECHANICAL SERVICES

Plumbing

1-6/A|Removing and replacing existing ball valve on water 1 nr
storage tank with new

1-6/B[Removing existing Hot Water Cylinder and replacing 1 nr
with new insulated cylinder

1-6/C|Remove existing bath, water supplies and piping 1 nr

1-6/D|Removing existing WC bowl and cistern 1 nr

1-6/E [Removing existing wash hand basin 1 nr

1-6/F |Replace existing kitchen sink with new, complete 1 nr
with pair of taps

1-6/G|Adapt existing kitchen water supply and waste pipes 1 Iltem
to provide for new kitchen sink and wash machine
supply and discharge pipes in new locations within
new kitchen base units

To Collection
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Supply and fit Sanitary Fittings all as specified to
comply with Document M of the DOEHLG Technical
Guidance Documents (Access for People with
Disabilities) unless otherwise stated
1-6/H|WC suite c/w dual flush cistern 1 nr
1-6/I|Wash hand basin 550 wide c/w taps, plug & chain 1 nr
1-6/J[Shower cubicle c/w hinged half screen doors, drop 1 nr
down shower seat and level access tray approx 1165
x 825mm
1-6/K| Triton 100 Safeguard Carer's shower unit' or 1 nr
equivalent, including anti-scald device c/w telephone
shower spray head.
1-6/L |Horizontal grab rail 600 long 1 nr
1-6/M|Horizontal hinged arm support grab rail 800 long 1 nr
1-6/N|Vertical grab rail 600 high 2 nr
1-6/O|Builder's Work associated with Plumbing and 1 ltem
Sanitary Fittings Installations
Heating
1-6/P|Replacing existing boiler with new, incl heating 1 nr
controls.
1-6/Q|Replace existing expansion vessel with new 1 nr
1-6/R|Fit new safety valve 1 nr
1-6/S|Fit new circulation pump 1 nr
1-6/T |Fit new pressure guage 1 nr
1-6/U|Remove existing Gas Hob and gas line, and dispose 1 ltem
off site.
1-6/V [Fit new negative head pump nr
1-6/W |Builder's Work on Heating 1 Item
Ventilation
1-6/X|Fixed open vents nr
1-6/Y|Mechanical extract vents as specified nr
1-6/Z|Builder's Work on Ventilation Item
1-7|ELECTRICAL WORKS
Tenderers to allow for all installations, testing and
commissioning in accordance with F.S.S. 1: 2024 &
NSAI 1.S.10101:2020
1-7/A[|Removing existing Fuse Board/Consumer Unit/Mains 1 Item
Circuit Board (MCB), switch plates, socket plates,
light pendants and like fittings
1-7/B|Extra-Over removal and disposal of asbestos 1 ltem
backing to fuse board.
1-7/C|1st - Stripping out all existing wiring 1 Item
1-7/D|1st - Chasing for new conduits in blockwork walls 10 m
1-7/E|Supply and install 2 row consumer unit, all as 1 nr
section 7.7 of Electrical Specification
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Wiring, conduit, chasing & making good where
necessary, to
1-7/F [1st - MCB from Meter box 1 nr
1-7/G|1st - All earthing points 1 Item
1-7/H|1st - Light pendants 6 nr
1-7/1]1st - One-gang socket plates 2 nr
1-7/J|1st - One-gang switch plates 7 nr
1-7/K]1st - Two-gang socket plates 10 nr
1-7/L|1st - External wall light 1 nr
1-7/M|1st - 20AMP double pole switch 1 nr
1-7/N|1st - Cooker switch/outlet point 1 nr
1-7/0|1st - Dual immersion switch & heater 1 nr
1-7/P|1st - Bathroom light fitting 1 nr
1-7/Q|1st - Heating circuit 1 nr
1-7/R|1st - Telephone points 1 nr
1-7/S|1st - TV points 1 nr
1-7/T [1st - Security alarm points 1 nr
1-7/U| Heat Detector 2 nr
1-7/V| Smoke detector 2 nr
1-7/W| Fire alarm control switch 1 nr
1-7/X| Mechanical ventilators 2 nr
1-7/X1| Carbon Monoxide Detector incl relay base 2 nr
1-7/Y| Outdoor Porch light fitting 1 nr
Fittings and connections
1-7/Z)2nd - Light pendants nr
1-7/AA|2nd - One-gang socket plates 2 nr
1-7/BB|2nd - One-gang switch plates nr
1-7/CC|2nd - Two-gang socket plates 10 nr
1-7/DD|2nd - External wall light 1 nr
1-7/EE|2nd - 20AMP double pole switche 1 nr
1-7FF|2nd - Cooker switch/outlet point 1 nr
1-7/GG|2nd - Dual immersion switch & heater 1 nr
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1-7/HH|2nd - Bathroom light fitting 1 nr
1-7/1112nd - Heating circuit 1 nr
1-7/JJ|2nd - Telephone points 1 nr
1-7/KK|2nd - TV points 1 nr
1-7/LL|2nd - Security alarm points 1 nr
1-7/MM| Heat Detector 2 nr
1-7/NN| Smoke detector 2 nr
1-7/00]| Fire alarm control switch 1 nr
1-7/PP| Mechanical ventilators 2 nr
1-7/QQ| Carbon Monoxide Detector incl relay base 2 nr
1-7/RR|2nd - Outdoor light fitting 1 nr
1-7/SS| Low energy light bulbs 8 nr
1-7/TT| Builders Work for Electrical Installations 1 Item
1-7/TT1|Certification of all electrical works 1 Item
1-7/UU[ESB reconnection fee; including proof of payment. 1 Item
Miscellaneous Electrical Items
1-7/VV|Supply and fit electric fire to living room incl all wiring, 1 nr
making good and attendances.
1-7/WW |Supply and fit new circuit for electric fire in living 1 ltem
room
1-7/XX|Supply and fit new electric hob to kitchen incl all 1 nr
wiring, making good and attendances..
1-7/YY|Supply and fit relay for Carbon Monoxide Detector 1 nr
1-7/ZZ|Supply and fit traffos for low voltage fan 1 nr
1-8|PAINTING
1-8/A[Prepare walls, ceilings and joinery for new painting, 1 Item
including washing down or sanding as required
Sealing
1-8/B| plastered wall surfaces; new 10 sqm
1-8/C| plastered ceiling surfaces; new 5 sqm
Emulsion paint as specified to
1-8/E| Plastered walls 110 sqm
1-8/F| Plastered ceilings 40 sqm
Undercoat and finishing coat paint to existing
1-8/G| architraves and door stops 5 m
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1-8/H| fuel shed door & frame 1 nr
Two undercoats and one finishing coat paint to new
1-8/1| internal flush doors; new 5 nr
1-8/J| architraves and door; new 20 m
1-8/K| window boards; new 4 m
1-8/L| plywood bath panel; new 1 ltem
1-8/M| plywood ducting; new 4 m
1-8/N| plywood meter box enclosures; new 1 nr
External masonry painting as specified
1-8/O| concrete window cills 4 m
1-8/P| plastered window and door reveals and heads m
1-8/Q| plastered plinths 7 m
1-9|FINISHES
Fireplaces
1-9/A|New fireplace complete with fireback, surround and 1 nr
hearth
1-9/B|Sweep chimney 1 nr
1-9/C|New fire basket and fret 1 nr
Floor Finishes
1-9/D|Clean and prepare concrete floors for new coverings, 1 ltem
including filling holes in concrete floors
1-9/E |Floor levelling compound to concrete floors 46 sqm
1-9/F |PVC floor tiling, including all cutting and trimming 42 sqm
1-9/G| 'Altro’ Sheet Floor Covering, all cutting and trimming 4 sqm
1-9/H|Laminate flooring to selected colours, 8mm, AC3 10 sqm
Rated, incl underlay.
Wall Finishes
1-9/1{Ceramic wall tiling over whb and in shower area 15 sqm
Window Dressings
Supply and fit new roller blinds, incl all making good.
1-9/J| Kitchen 1 1 nr
1-9/K| Bedroom 1 1 nr
1-9/L| Living Room 1 nr
1-9/M|Bathroom 1 nr
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1-10|INSULATION

1-10/A|New 300mm layer attic insulation; including disposal 45 sqm
of existing insulation.

1-10/B|Insulation of water pipes and fittings in attic and 1 Iltem
inside and outside service ducts; all sizes

1-10/C{Insulation board to trap door 1 nr

1-10/D|Fit cranked bolts to attic trapdoor 4 nr

1-10/E|Repair firestop to both party walls 20 m

1-10/F [Pumped external wall insulation. 28 sqm

1-11|EXTERNAL WORKS

Demolitions, Site Clearance and Alterations; disposal
off site

1-11/A|Clearing discarded rubbish in gardens generally 2 cum

1-11/B|Removing tree, up to 0.45m girth; grubbing up roots nr

1-11/C|{Removing hedges, grubbing up roots 6 m

1-11/D|Removing Satellite Dish and associated wiring 1 nr

1-11/E|Remove existing clothes line 1 nr
Walls, Fences & Gates

1-11/F[New 225mm blockwork stabilising piers built against 4 nr
and tied to existing 2m high walls, insitu capping

1-11/G|Rehang fuel shed door c/w new ironmongery 1 nr
Ramps

1-11/H|Breaking up existing paving; disposal of material 2 cum

1-11/l|Excavation and hardcore for new ramp; disposal of cum

surplus material

1-11/J{C30 concrete slab 125mm minimum thickness with 6 sqm
A142 mesh reinforcement with minimum 500mm
laps.brush finish to concrete surface ; all formwork

1-11/K|Forming 100mm wide concrete upstand kerb to both 10 m
edges of ramp

1-11/L|Level access threshold, 'Killeshal' or equal approved 1 nr

1-11/M|Galvanised mild steel handrail - 50 dia. x 900 high 10 m
including mid-rail, cast into concrete upstand.

1-11/N[New AJ; excavation, concrete surround & cover; 1 nr
altering and extending existing drains

1-11/0{Making good adjoining disturbed ground surfaces 1 Item

1-11/P {Making good adjoining disturbed finishes 1 Item
Drainage
Replace missing or broken covers to drainage goods

1-11/Q| Gully traps 2 nr
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1-11/R| Ads 1 nr
1-11/S|Cleaning and flushing out all house drains, MHs, AJs 1 ltem
and GTs to main sewer line
Soil and Grassing

1-11/T |Rotovate existing gardens, place topsoil and level 50 sqm
and seed

1-11/U|Grass cutting at front and rear prior to handover 50 sqm
Extra-over to External Works

1-11/V| Works taking place to a Mid-Terrace property 1 item

1-12|HANDOVER PROCEDURES

1-12/A|Provide for return visit to complete delayed works 1 ltem
specified to be executed immediately prior to
handover for occupation

1-12/B|Provide for cleaning and protection during the Works 1 ltem
and for leaving the whole of the house in a clean,
sound and fit condition for occupation

1-12/C|BER cert and advisory report 1 ltem

To Collection

FCC QS Section - February 2026

72



North and East Fingal

Response General Maintenance Contract 2026

Job No. 26-003

NewRef#

Description

Qty Unit

Rate €

Total €

COLLECTION SHEET

TYPICAL 1-Bed Single Storey House

Description

Amount from Page 62

Amount from Page 63

Amount from Page 64

Amount from Page 65

Amount from Page 66

Amount from Page 67

Amount from Page 68

Amount from Page 69

Amount from Page 70

Amount from Page 71

Amount from Page 72

TOTAL FOR TYPICAL 1-Bed Single Storey House

To Cat. 1 Relet Voids Summary

FCC QS Section - February 2026

73



North and East Fingal

Response General Maintenance Contract 2026

Job No. 26-003

NewRef# |Description Qty Unit Rate € Total €
TYPICAL 2-Bed Two-Storey House
The Contractor is to provide for all attendances in
connection with the schedule of works, including
breaking or leaving holes, making chases and
making good all trades, lifting and replacing existing
floor finishes and floorboards.
2-1|PRELIMINARIES
2-1/A|Preliminaries incl Supervision 1| Item
2-1/B|Health & Safety 1| Item
2-1/C|Security 1| Item
2-1/D|Insurances 1| Item
2-1/E|Attendance on all Specialists; co-ordination of all 1| Item
work
2-2|DWELLING WORKS
Demolition works, breaking up, house strip out;
clearing out all rubbish, discarded items and
materials; removal of all floor and wall coverings and
decorative materials; disposal off site; preparation for
new work; works of the like
Protect Existing
2-2/A|Protect existing floor coverings, fixtures and fittings 1 ltem
whilst works are ongoing
2-2/B|Clearing out attic of all discarded stored items and 2 cum
rubbish
2-2/C|Clearing out all house rubbish generally 1 ltem
2-2/D|Clearing out all discarded loose furniture items 15 nr
2-2/E|Clearing out discarded loose crockery, tableware, 1 ltem
cutlery, kitchenware, cookware, glassware and the
like
2-2/F|Removing all curtains, drapes or blinds and fixings Wdws
2-2/G|Removing internal doors and frames 2 nr
2-2/H|Removing internal doors only nr
Removing built-in fittings
2-2/I| Kitchen Units complete 1 Iltem
2-2/J| Fire hearth 1 nr
2-2/K| Fire basket and fret 1 nr
2-2/L| Timber wall cladding or panelling 3 sqm
2-2/M| Cabinets or shelving of any kind 2 nr
2-2/N| Press units 1 nr
2-2/0| Free-standing wardrobe 2 nr
2-2/P| Bathroom accessories 5 nr
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2-2/Q| Decorative ceiling tiles 16 sqm
2-2/R| Decorative ceiling covings 16 m

Removing floor coverings
2-2/S| Laminate flooring 24 sqm
2-2/T| Carpet coverings 22 sqm
2-2/U| PVC tiling 40 sqm
2-2/V| Stairs carpeting 4 sqm
Stripping/removing/hacking off wall coverings
2-2/W| Wallpaper 85 sqm
2-2/X| Plasterboard and dabs 10 sqm
Stripping/removing ceiling coverings
2-2/Y| Plasterboard, including removing fixing nails 16 sqm
Removing and disposing of Electrical Goods under
WEEE Regqulations
2-2/Z|Cooking Hob 1 nr
2-2/AA|Oven 1 nr
2-2/BB|Refridgerator, Freezer or Fridge/Freezer 1 nr
2-2/CC[Microwave unit 1 nr
2-2/DD|TV unit 1 nr
2-2/EE|Small electrical goods 5 nr
Sundries
2-2/FF|Deep cleaning of entire dwelling 1 item
2-2/GG[Deep cleaning of Kitchen 1 item
2-2/HH |Deep cleaning of Living Room 1 item
2-2/11|Deep cleaning of Bathroom 1 item
2-2/JJ|Deep cleaning of Bedroom 1 1 item
2-2/KK|Deep cleaning of Bedroom 2 1 item
2-3|CAPENTRY/JOINERY/GLAZING
2-3/A|New Internal Doors c/w ironmongery etc 3 nr
2-3/B|New hotpress door c/w ironmongery 1 nr
2-3/C|Rehang existing flush doors c/w new ironmongery 1 nr
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2-3/D|Rehang wardrobe door c/w new bow handles and 1 nr
catches
2-3/E|T & G Floorboard repairs 3 sqm
2-3/F |6mm plywood underlay to 1st floor 40 sqm
2-3/G|New skirtings 25 m
2-3/H|New architraves 15 m
2-3/I|New internal door saddles m
2-3/J|New hardwood seal to bath edges 2 m
2-3/K|New horizontal plywood ducting to WC and sink m
waste pipes
2-3/L{New vertical plywood ducting to SVP and waste 2 m
pipes
2-3/M|Refix existing skirtings 5 m
2-3/N[Repair newel post 1 item
2-3/0O|Refix existing spar shelving 3 nr
2-3/P|Marine plywood underlay to Bathroom flooring 4 sqm
2-3/Q[Remove bath panel and fit new c/w inspection 1 nr
access panel and kicker
2-3/R|Supply and fit plywood panel to hotpress item
2-3/S|Supply and fit new balustrades and handrail 1 item
2-3/T|Remove existing attic water storage tank supports 1 nr
and platform and replace with new
2-3/U[18mm plywood attic walkway from trap door to water 2 m
storage tanks
2-3/V |Plywood cover to attic water storage tank 1 nr
2-3/W|Replace fanlights w/ obscured Georgian Wired glass 3 nr
2-3/X|New silicone sealant as required 1 Iltem
2-3/Y|Supply & fit thumb turn cylinder 1 nr
Kitchen Fittings
New kitchen units as specified
2-3/Z| Sink Base Unit 1200 x 600 1 nr
2-3/AA[ Base Unit 1200 x 600 1 nr
2-3/BB| 500 x 600 Drawer Unit 1 nr
2-3/CC| Corner Base unit 800 x 600 1 nr
2-3/DD| Wall Unit 600 x 300 1 nr
2-3/EE| Wall Unit 500 x 300 1 nr
2-3/FF| Oven space 600 x 600 1 nr
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2-3/GG| Fridge space 600 x 600 1 nr
2-3/HH| Countertop including sink cut-out 3 m

2-3/Il{ Plinth 2 m
2-3/JJ| Gable ends 2 nr
Windows and External Doors (Incl Double Glazing)
Supply and fit new windows as specified, incl all
making good (refer to Typical 2 bed - Drg No. T4002)
2-3/KK| Kitchen 1 1 nr
2-3/LL|Kitchen 2 1 nr
2-3/MM| Bedroom 1 1 nr
2-3/NN| Bedroom 2 1 nr
2-3/00| Living Room 1 nr
2-3/PP Bathroom 1 nr
2-3/QQ|[Supply and fit new external front door complete with 1 nr
ironmongery as specified, incl. all making good
2-3/RR|Supply and fit new external back door complete with 1 nr
ironmongery as specified, incl. all making good.
2-3/SS|Supply & fit new lock to front door as specified 1 nr
2-3/TT|Supply & fit new lock to back door as specified 1 nr
2-3/UU|Supply & fit cylinder lock 1 nr
2-3/VV|Supply & fit privacy thumbturn to bathroom door 1 nr
2-3/WW |Fit draft strips to windows. 6 nr
2-3/XX|Supply & fit intumescent strips to internal door. 5 nr
2-3/YY|Supply and fit concealed internal door closers 5 nr
2-3/ZZ|Replace double glazed unit in PVC window. 2 sqm
2-3/AAA|Replace double glazed laminated unit in PVC 2 sqm
window.
2-3/BBB|Replace double glazed toughened glass unit in PVC 1 sqm
window.
2-3/CCC|Rehang existing windows c/w new hinges, handle 6 nr
and stay
2-3/DDD|Making good around external door opes; fit new half- 2 nr
saddles to doors/screens
2-4|ROOF WORKS
2-4/A|Remove damaged section of roof - tiles, battens and 2 sqm
felt and re-roof in isolated areas
2-4/B|Repair holes in roofing felt 2 nr
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2-4/C|Replace damaged tiling battens 5 m
2-4/D [Re-bed ridge tiles 5 nr
2-4/E|Rake out existing ridge tile pointing and repoint 5 m
2-4/F [Remove and replace chimney cap 1 nr
2-4/G|Remove and replace chimney pot 1 nr
2-4/H|Fit new chimney cowl 1 nr

2-4/1|Refix loose chimney flashing 1 Iltem

2-4/J|Repair chimney flashing one elevation 1 ltem

2-4/K|Supply & fit roof tile vent c/w flexi hose 1 nr
Gutters and Rainwater Disposal

2-4/L|Remove and replace gutter m

2-4/M|{Remove and replace loose or missing gutter brackets nr

2-4/N|Reseal existing gutters 1 ltem

2-4/0|Clean existing gutters ltem

2-4/P|Refixing loose pipe brackets 2 nr

2-5(PLASTERWORK

Internal

2-5/A|Make good nail, screw and bolt holes in walls with 1 ltem
fillers and skim to match adjoining work

2-5/B|New plasterboard and skim coat to stud partitions sqgm

2-5/C[New plasterboard and skim coat to ceilings 16 sqm

2-5/D[Make good small nail, screw and bolt holes in 1 Iltem
ceilings with fillers and skim to match adjoining work

2-5/E|Tile one row of tiles at back wall of kitchen worktop, 5 sqm
grout and clean tiles, seal with silicone
External

2-5/F [Cement and sand patch repair to nail, screw and bolt 1 Iltem
holes in plastered walls

2-5/G|Cement & sand patch repair to isolated areas: 3 sqm
1-5sqm

2-5/H|Filler patch repairs to Porch ceiling 1 Iltem

2-5/1|Patch repair to concrete window cills, including 2 nr

temporary formwork

2-5/J|Patch repair to plinths 2 m
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2-5/K|Filling redundant vent or pipe holes and finish to 2 nr
match adjoining dashed walls
2-6|MECHANICAL SERVICES
Plumbing and Sanitary Fittings
2-6/A|Removing existing attic water storage tank and 1 nr
replacing with new
2-6/B|Replacing existing tank overflow pipe with new 1 nr
2-6/C|Removing existing WC bowl and cistern and 1 nr
replacing with new bowl and dual-flush cistern,
complete with seat and cover
2-6/D|Removing and refit existing bath to allow fitting of 1 nr
non slip flooring underneath
2-6/E|Removing and replacing existing wash hand basin 1 nr
and replacing with new, complete with all
accessories
2-6/F [Replace existing kitchen sink with new, complete 1 nr
with pair of taps
2-6/G|Adapt existing kitchen water supply pipes and waste 1 ltem
pipework to provide for new kitchen sink and wash
machine supply and discharge pipes in new locations
within new base units
2-6/H|Replace damaged WC cistern 1 nr
2-6/I|Replace damaged WC pan 1 nr
2-6/J|Supply & fit plug & chain to bath. 1 nr
2-6/K|Supply & fit plug & chain to wash hand basin. 1 nr
2-6/L|Supply & fit toilet seat & cover 1 nr
2-6/M|Supply and fit new bath trap, incl removal and 1 nr
disposal of existing
2-6/N|Replace damaged/missing wc cistern handle 1 nr
2-6/0|Supply & fit new flush mechanism to wc 1 nr
2-6/P|Supply and fit new wash hand basin taps 1 pair
2-6/Q|[Supply and fit new bath/shower mixer tap set 1 nr
2-6/R|Supply and fit new shower curtain 1 nr
2-6/S|Supply and fit new shower rail 1 nr
2-6/T|Deep-Clean existing sanitaryware 1 Item
2-6/U|Supply and fit new shower hose, handset with 1 nr
removable spray head and wall mounted swivel
holder
2-6/V |Supply and fit new dual flow deck mounted mixer 1 nr
taps with swivel spout to kitchen sink.
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2-6/W [Resurface bath (re-enamel bath) 1 Iltem
2-6/X|Deep-clean existing wall tiles 1 ltem
2-6/Y|Deep-clean existing floor tiles 1 Iltem
2-6/Z|Builder's Work on Plumbing 1 ltem
Heating
2-6/AA|Replacing existing boiler with new incl heating 1 nr
controls
2-6/BB|Replace existing expansion vessel with new 1 nr
2-6/CC|Fit new safety valve 1 nr
2-6/DD|Fit new circulation pump 1 nr
2-6/EE|Fit new pressure guage 1 nr
2-6/FF |Remove existing Gas Hob and gas line, and dispose 1 ltem
off site.
2-6/GG |Fit new negative head pump nr
2-6/HH|Builder's Work on Heating 1 ltem
Ventilation
2-6/Il|Fixed open vents 2 nr
2-6/JJ| 'Hit & Miss' vents nr
2-6/KK|Builder's Work on Ventilation 1 Item
2-7|Electrical Works
Tenderers to allow for all installations, testing and
commissioning in accordance with F.S.S. 1: 2024 &
NSAI 1.S.10101:2020
2-7/A|Removing existing Fuse Board/Consumer Unit/Mains 1 nr
Circuit Board (MCB), switch plates, socket plates,
light pendants and like fittings
2-7/B|Extra-Over removal and disposal of asbestos 1 Iltem
backing to fuse board.
2-7/C|1st - Stripping out all existing wiring 1 Iltem
2-7/D|1st - Chasing for new conduits in blockwork walls 10 m
2-7/E|Supply and install 2 row consumer unit, all as 1 nr
section 7.7 of Electrical Specification
Wiring, conduit, chasing & making good where
necessary, to
2-7/F|1st - All earthing points 1 Item
2-7/G|1st - Light pendants 7 nr
2-7/H]|1st - One-gang socket plates 2 nr
2-7/1|1st - One-gang switch plates 7 nr
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2-7/J|1st - Two-gang socket plates 11 nr
2-7/K|1st - Two-gang external wall light 1 nr
2-7/L|1st - 20AMP double pole switch 1 nr
2-7/M|1st - Cooker outlet point 1 nr
2-7/N|1st - Dual immersion switch & heater 1 nr
2-7/0|1st - Bathroom light fitting 1 nr
2-7/P|1st - Heating circuit 1 nr
2-7/Q|1st - Telephone points 1 nr
2-7/R|1st - TV points 1 nr
2-7/S|1st - Security alarm points 1 nr
2-7/T| Heat Detector 2 nr
2-7/U| Smoke detector 2 nr
2-7/V| Fire alarm control switch 1 nr

2-7/W| Mechanical ventilators 2 nr
2-7/X| Carbon Monoxide Detector incl relay base 2 nr
2-7/Y|1st - Outdoor light fitting 1 nr

New fittings and connections

2-7/Y1|2nd - Light pendants nr
2-7/Z|2nd - One-gang socket plates 2 nr
2-7/AA|2nd - One-gang switch plates nr
2-7/BB|2nd - Two-gang socket plates 11 nr
2-7/CC|2nd - Two-gang external wall light 1 nr
2-7/DD|2nd - 20AMP double pole switch 1 nr
2-7/EE|2nd - Cooker outlet point 1 nr
2-7/FF|2nd - Dual immersion switch & heater 1 nr
2-7/GG|2nd - Bathroom light fitting 1 nr
2-7/HH|[2nd - Heating circuit 1 nr
2-7/1112nd - Telephone points 1 nr
2-7/JJ{2nd - TV points 1 nr
2-7/KK|2nd - Security alarm points 1 nr
2-7/LL| Heat Detector 2 nr
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2-7/IMM| Smoke detector 2 nr
2-7/INN| Fire alarm control switch 1 nr
2-7/00| Mechanical ventilators 2 nr
2-7/PP| Carbon Monoxide Detector incl relay base 2 nr
2-7/QQ(2nd - Outdoor light fitting 1 nr
2-7/RR| Low energy light bulbs 9 nr
2-7/SS|Builders Work for Electrical Installations 1 Item

2-7/SS1|Certification of all electrical works 1 Item
2-7/TT|ESB reconnection fee; including proof of payment. 1 Iltem
2-7/TT1|PAT Testing of Electrical Appliances 5 nr
Miscellaneous Electrical Items
2-7/UU|Supply and fit electric fire to living room incl all wiring, 1 nr
making good and attendances.
2-7/VV|Supply and fit new circuit for electric fire in living 1 ltem
room
2-7/WW [Supply and fit new electric hob to kitchen incl all 1 nr
wiring, making good and attendances..
2-7/XX[Supply and fit relay for Carbon Monoxide Detector 1 nr
2-7/YY [Supply and fit traffos for low voltage fan 1 nr
2-8|PAINTING
2-8/A|Prepare walls, ceilings and joinery for new painting, 1 Item
including washing down or sanding as required
Sealing
2-8/B|plastered wall & ceiling surfaces; new 18 sqm
Emulsion paint as specified to
2-8/C| Plastered walls 140 sqgm
2-8/D| Plastered ceilings 55 sqm
Undercoat and one finishing coat paint to existing
2-8/E |internal flush doors 7 nr
2-8/F |architraves and door stops 70 m
2-8/G|skirtings 30 m
2-8/H|window boards 6 m
2-8/I|stairs banisters and newel posts 3 m
2-8/J|stairs handrails 4 m
2-8/K|plywood stair panels 3 sqm
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2-8/L|plywood meter box enclosures 1 nr
2-8/M|fuel shed door & frame 1 nr
Undercoat and two finishing coats paint to new
2-8/N|internal flush doors; new 4 nr
2-8/0|skirtings; new 25 m
2-8/P|plywood bath panels; new 1 nr
2-8/Q|plywood ducting; new 2 m
2-8/R|[plywood stair panels; new 6 sqm
2-8/S|plywood meter box enclosures; new 1 nr
2-8/T|fuel shed door & frame; new 1 nr
Varnish painting as specified
2-8/U|door saddles; new nr
2-8/V|hardwood bath edgings; new 2 m
External masonry painting as specified
2-8/W |plastered wall surfaces 20 sqm
2-8/X|concrete window cills 7
2-8/Y|plastered window and door reveals and heads 20 m
2-8/Z|plastered plinths 4 m
2-8/AA|[Two-part 'Cotech’ paint to metal entrance gates nr
2-9|FINISHES
Fireplaces
2-9/A|New hearth only; matching up to existing surround 1 nr
2-9/B|Sweep chimney 1 Iltem
2-9/C|New fire basket & fret 1 nr
2-9/D[Replace fire back (include new vermiculite) 1 nr
Floor Finishes
2-9/E|Clean and prepare concrete floors for new coverings, 1 Item
including filling holes in concrete floors
2-9/F [Clean and prepare timber floors for new coverings, 1 Iltem
including filling holes and repairs to loose or
damaged floor boards
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2-9/G|Floor levelling compound to concrete floors 28 sqm
2-9/H[PVC floor tiling, including all cutting and trimming 28 sqm

2-9/1| 'Altro’ Sheet Floor Covering, all cutting and trimming 4 sqm
2-9/J|extra over for edges turned up 100mm high to form 5 m
sealed skirtings; coved backing
2-9/K|Carpet to bedrooms incl underlay 26 sqm
2-9/L|Carpet to Stairs and Landing incl underlay 1 Iltem
Wall Finishes
2-9/M|Tile two rows of tiles around bath, grout and seal tiles 2 sqm
with silicone
Window Dressings
Supply and fit new roller blinds, incl all making good.
2-9/N| Kitchen 1 1 nr
2-9/0|(Kitchen 2 1 nr
2-9/P| Bedroom 1 1 nr
2-9/Q| Bedroom 2 1 nr
2-9/R| Living Room 1 nr
2-9/S |Bathroom 1 nr
2-10|INSULATION
2-10/A|Pumped external wall insulation. 35 sqgm
2-10/B|200mm Top-up layer of attic insulation over existing 34 sqm
to max 300mm thick
2-10/C|Insulation of water pipes and fittings in attic and 1 Iltem
inside and outside service ducts; all sizes
2-10/D|Insulation board to trap door 1 nr
2-10/E|Insulation jacket to water storage tank c/w plywood 1 nr
lid to tank
2-10/F |Fit cranked bolts to attic trapdoor nr
2-10/F1|Fire stopping; to party wall by certified installers; 10 m
including clearing & disposal of existing packing &
submission of installation certificate.
2-11|EXTERNAL WORKS
Demolitions and Alterations; disposal off site
2-11/A|Clearing discarded rubbish in gardens generally 2 cum
2-11/B|Removing large tree 0.45-1.5m girth, grubbing up 1 nr
roots
2-11/C|Removing metal gates & hanging brackets or posts; 1 nr
grubbing out bolt sockets in concrete; making good
2-11/D|Demolishing damaged gate piers 1 nr
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2-11/E|Removing porch overhang 1 nr
2-11/F |Extra for removing asbestos sheeting within porch 1 sqm
overhang; safe disposal

2-11/G|Removing Satellite Dish and associated wiring 1 nr

2-11/H|Demolishing built shed; roof, roof supports, walls & 1 nr
foundations, breaking up concrete floor slab & base
under; 2-5 sq m on plan

2-11/1|Extra over for removal and disposal of asbestos 3 sqm

roofing 2-5 sq m on plan; safe disposal

2-11/J|Breaking up and removing timber patio decking and 10 sqm
base under
Walls, Fences & Gates

2-11/K|New PC post and concrete plank fencing, including 12 m
post pads and associated foundation work

2-11/L|Remove fuel shed door and fit new c/w ironmongery 1 nr

2-11/M|New galvanised steel double-leaf entrance gate 2400 1 nr
wide x 900 high c/w hanging brackets, latch, bolt and
receivers

2-11/N[Rebuilding gate pier in brickwork to match existing 1 nr
600 x 600 x 950mm high
Drainage
Replace missing or broken covers to drainage goods

2-11/0|Gully traps 2 nr

2-11/P|AJs 1 nr

2-11/Q|Cleaning and flushing out all house drains, MHs, AJs 1 ltem
and GTs to main sewer line
Soil and Grassing

2-11/R|Rotovate existing gardens, place topsoil and level 30 sqm
and seed

2-11/S|Grass cutting at front and rear prior to handover 30 sqm
Extra-over to External Works

2-11/T| Works taking place to a Mid-Terrace property 1 Iltem

2-12|HANDOVER PROCEDURES

2-12/A|Provide for return visit to complete delayed works 1 Item
specified to be executed immediately prior to
handover for occupation

2-12/B|Provide for cleaning and protection during the Works 1 ltem
and for leaving the whole of the house in a clean,
sound and fit condition for occupation

2-12/C|BER cert and advisory report 1 Item
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TYPICAL 3-Bed Two-Storey House (Incl Fire

Damage Repairs)

The Contractor is to provide for all attendances in

connection with the schedule of works, including

breaking or leaving holes, making chases and

making good all trades, lifting and replacing existing

floor finishes and floorboards.

3-1|PRELIMINARIES

3-1/A|Preliminaries incl Supervision 1 Iltem
3-1/B|Health & Safety 1 Iltem
3-1/C|[Security 1 Iltem
3-1/D|Insurances 1 Item
3-1/E|Attendance on all Specialists; co-ordination of all 1 Iltem

work

3-2|DWELLING WORKS

Demolition works, breaking up, house strip out;

clearing out all rubbish, discarded items and

materials; removal of all floor and wall coverings and

decorative materials; disposal off site; preparation for

new work; works of the like

Protect Existing
3-2/A|Protect existing floor coverings, fixtures and fittings 1 ltem

whilst works are ongoing
3-2/B|Clearing out attic of all stored items and rubbish 2 cum
3-2/C|Clearing out all house rubbish generally 1 Iltem
3-2/D|Clearing out all discarded loose furnishings 15 nr
3-2/E|Clearing out loose crockery, tableware, cutlery, 1 Iltem

kitchenware, cookware, glassware and the like
3-2/F |[Removing all curtains, drapes or blinds and fixings Wdws
3-2/G|Removing internal doors only nr
3-2/H|Removing pair wardrobe doors 1 pr

3-2/I|Removing all attic insulation 42 sqm

3-2/J|Removing internal doors and frames 3 nr
3-2/K|Removing fire-damaged stud partitions 2.4m high 10 m
3-2/L|Removing all skirtings 80 m
3-2/M|Removing built-in wardrobe doors 1 pr
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Removing built-in fittings
3-2/N| Kitchen Units complete 1 ltem
3-2/0| Fireplace complete, including fireback 2 nr
3-2/P| Fire basket and fret 2 nr
3-2/Q| Cabinets or shelving of any kind 2 nr
3-2/R| Press Units 1 nr
3-2/S| Free-standing wardrobe 1 nr
3-2/T| Bathroom accessories 5 nr
3-2/U| Decorative timber ceiling panelling 15 sqm
Removing floor coverings
3-2/W| Laminate flooring 37 sqm
3-2/X| Carpet coverings 33 sqm
3-2/Y| Ceramic floor tiles 2 sqm
3-2/Z| PVC tiling 38 sqm
3-2/AA| Stairs carpeting 5 sqm
Stripping/removing/hacking off wall coverings
3-2/BB| Wallpaper 40 sqm
3-2/CC| Wall tiling 6 sqm
3-2/DD| In-situ plaster 20 sqm
3-2/EE| Plasterboard and dabs 10 sqm
Stripping/removing ceiling coverings
3-2/FF|Plasterboard, including removing fixing nails 16 sqm
Removing and disposing of Electrical Goods under
WEEE Requlations
3-2/GG|Cooker/Oven 1 nr
3-2/HH|Refridgerator, Freezer or Fridge/Freezer 1 nr
3-2/Il}Wash machines (dish and/or clothes) 1 nr
3-2/JJ|Tumble Dryer 1 nr
3-2/KK|TV unit 1 nr
3-2/LL[Home Computer or Games System 1 nr
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3-2/MM |Lawnmower 1 nr
3-2/NN|Small electrical goods 5 nr

Sundries
3-2/00|Blocking up existing kitchen fireplace ope; inserting 1 nr
vent and providing chimney cowl
3-2/PP|Deep cleaning of Bedroom 3 1 item
3-2/QQ|Washing down smoke-damaged internal walls and 200 sqm
ceilings thoroughly in preparation for special sealing
3-2/RR|Washing down smoke-damaged external walls 15 sqm
thoroughly in preparation for painting
3-3|CAPENTRY/JOINERY/GLAZING
3-3/A|Removing fire-damaged rafters; replacing with new 10 m
timbers, jointing to existing timbers
3-3/B|Removing fire-damaged joists; replacing with new 8 m
timbers, jointing to existing timbers
3-3/C|Removing fire-damaged timber floor boarding; 5 sqm
replacing with new
3-3/D|Removing fire-damaged stairs; replacing with new 1 nr
3-3/E|New stud partitions 2.4m high; plasterboard lining 10 m
3-3/F [extra over for forming new door openings c/w fanlight nr
ope
3-3/G|New Internal Doorsets c/w ironmongery etc 3 nr
3-3/H|New FD30 fire door set, incl overhead door closer 1 nr
3-3/I{New hotpress door c/w ironmongery 1 nr
3-3/J|New pair wardrobe flush door c/w bow handles and 1 nr
catches
3-3/K|Rehang existing flush doors c/w new ironmongery 5 nr
3-3/L|Repair wardrobe doorframe & fit timber slip 2 m
3-3/M|Rehang plywood door to fuse or service cabinet 1 nr
3-3/N|Supply and fit cylinder to rear door 1 nr
3-3/0[New skirtings 80 m
3-3/P|New architraves 10 m
3-3/Q|New internal door saddles 6 m
3-3/R|New spar shelving in hotpress 3 nr
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3-3/S|New hardwood seal to bath edges m
3-3/T [New horizontal plywood ducting to WC and sink m

waste pipes
3-3/U[New vertical plywood ducting to SVP and waste 2 m
pipes
3-3/V|Refix existing skirtings 15 m
3-3/W|Refix existing architraves 10 m
3-3/X|New 18mm plywood service unit door c/w ESB type 1 nr
locks (Porch or Hallway)
3-3/Y|New marine plywood underlay to Bathroom flooring 4 sqm
3-3/Z|Remove bath panel and fit new c/w inspection 1 nr
access panel and kicker
3-3/AA|New plywood to stairs banisters 2 sqm
3-3/BB|New plywood to landing banisters 1 sqm
3-3/CC|Replace fanlights w/ GW glass 4 nr
3-3/DD|New silicone sealant as required 1 ltem
Kitchen Fittings
New kitchen units as specified
3-3/EE| Sink Base Unit 1000 x 600 1 nr
3-3/FF| Base Unit 600 x 600 1 nr
3-3/GG| Drawer Unit 500 x 600 1 nr
3-3/HH| Corner Base unit 800 x 600 1 nr
3-3/lIf  Wall Unit 600 x 300 2 nr
3-3/JJ| Wall Unit 500 x 300 1 nr
3-3/KK| Oven space 600 x 600 1 nr
3-3/LL| Countertop including sink cut-out 4 m
3-3/MM| Plinth 4 m
3-3/NN| Gable ends 2 nr
3-3/0O0|Fit Fire Blanket supplied by others 1 nr
Windows and External Doors (Incl Double Glazing)
Supply and fit new windows as specified, incl all
making good.
3-3/PP| Kitchen 1 1 nr
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3-3/QQ| Bedroom 1 1 nr
3-3/RR| Bedroom 2 1 nr
3-3/SS| Bedroom 3 1 nr
3-3/TT| Living Room 1 nr
3-3/UU|Bathroom 1 nr
3-3/VV|Supply and fit new external front door complete with 1 nr

ironmongery as specified, incl. all making good
3-3/WW [Supply and fit new external back door complete with 1 nr
ironmongery as specified, incl. all making good.
3-3/XX|Supply & fit new lock to front door as specified 1 nr
3-3/YY|Supply & fit new lock to back door as specified 1 nr
3-3/ZZ|Supply & fit cylinder lock 1 nr
3-3/AAA|Supply and fit new night latch. 1 nr
3-3/BBB|Fit draft strips to windows. 6 nr
3-3/CCC|Supply & fit intumescent strips to internal door. 5 nr
3-3/DDD|Supply and fit concealed internal door closers 5 nr
3-3/EEE|Replace double glazed unit in PVC window. 2 sqm
3-3/FFF |Replace double glazed laminated unit in PVC 2 sqm
window.
3-3/GGG[Replace double glazed toughened glass unit in PVC 1 sqm
window.
3-4|ROOF WORKS
3-4/A|Remove fire-damaged roofing felt and replace with 10 sqgm
new
3-4/B|Temporary removal, storage and re-fitting of existing 12 sqm
roofing tiles; replacing fire-damaged tiling battens
(approx 20 m)
3-4/C|Repair holes in roofing felt 3 nr
3-4/D|Replace damaged or missing ridge tiles 4 nr
3-4/E|Rake out existing ridge tile pointing and repoint 5 m
3-4/F |Repair chimney flashing one elevation 1 nr
3-4/G|Repair abutment flashing 5 m
3-4/H|Repair lead valleys 6 m
3-4/1|Repair pipe or vent collars in roof surfaces 2 nr
3-4/11|Replace Fascia/Barge & Soffit; including new 23 m
battening.
3-4/12|Extra Over for continous eaves ventilator. 12 m
3-4/13|Extra Over for barge boxs 2 nr
3-4/14|Replace Gutter; including brackets, stopends & 12 nr
outlets
3-4/15|Replace downpipes; including brackets & swan 10 m
necks
3-4/16|Extra Over for downpipe shoes 2 nr
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3-4/J|Supply & fit roof tile vent c/w flexi hose 1 nr
Gutters and Rainwater Disposal
3-4/K|Refixing loose gutter brackets 4 nr
3-4/L|Cleaning gutters 1 ltem
3-4/M|Reseal existing gutters 1 Iltem
3-4/N|[Clean existing gutters 1 ltem
3-4/0O|Remove and replace damaged rwp downpipe 5 m
3-5|PLASTERWORK
Internal
3-5/A|Make good nail, screw and bolt holes in walls with 1 Item
fillers and skim to match adjoining work
3-5/B|New plasterboard and skim coat to solid walls 6 sqgm
3-5/C[Make good small nail, screw and bolt holes in 1 ltem
ceilings with fillers and skim to match adjoining work
3-5/D[New plasterboard and skim coat to ceilings 15 sqm
3-5/E[New skim coat to damaged walls 10 sqgm
3-5/F|New plasterboard and skim coat to underside of 4 sqgm
stairs
External
3-5/G|Cement and sand patch repair to nail, screw and bolt 1 ltem
holes in plastered walls
3-5/H|Filler patch repairs to Porch ceiling 1 ltem
3-5/1|Patch repair to window or door reveals 1 Iltem
3-5/J|Patch repair to window or door heads 1 Iltem
3-5/K|Filling redundant vent or pipe holes and finish to 1 nr
match adjoining plastered walls
3-5/L|Filling redundant vent or pipe holes and finish to 2 nr
match adjoining dashed walls
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3-6|[MECHANICAL SERVICES
Plumbing and Sanitary Fittings
3-6/A|Removing and replacing existing ball valve on water 1 nr
storage tank with new
3-6/B|Remove existing shower unit, water supplies and 1 nr
piping and replacing with new shower unit, complete
with all accessories
3-6/C|Removing existing WC bowl and cistern and 1 nr
replacing with new bowl and dual-flush cistern,
complete with seat and cover
3-6/D|Removing and replacing existing bath and replacing 1 nr
with new steel bath, complete with all accessories
3-6/E|Removing and replacing existing wash hand basin 1 nr
and replacing with new, complete with all
accessories
3-6/F |Replace existing kitchen sink with new, complete 1 nr
with monoblock mixer tap.
3-6/G|Adapt existing kitchen water supply pipes and waste 1 ltem
pipework to provide for new kitchen sink, wash
machine supply and discharge pipes in new locations
within new base units
3-6/H|Builder's Work on Plumbing 1 ltem
3-6/1|Replace damaged WC cistern 1 nr
3-6/J|Replace damaged WC pan 1 nr
3-6/K|Supply & fit plug & chain to bath. 1 nr
3-6/L|Supply & fit plug & chain to wash hand basin. 1 nr
3-6/M|Supply & fit toilet seat & cover 1 nr
3-6/N[Supply and fit new bath trap, incl removal and 1 nr
disposal of existing
3-6/0|Replace damaged/missing wc cistern handle 1 nr
3-6/P|Supply & fit new flush mechanism to wc 1 nr
3-6/Q|Supply and fit new wash hand basin taps 1 pair
3-6/R|Supply and fit new bath/shower mixer tap 1 nr
3-6/S|Supply and fit new shower curtain 1 nr
3-6/T [Supply and fit new shower rail 1 nr
3-6/U[Supply and fit new shower hose, handset with 1 nr
removable spray head and wall mounted swivel
holder
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3-6/V [Supply and fit new dual flow deck mounted mixer tap 1 nr
set with swivel spout to kitchen sink.
3-6/W|Resurface bath (re-enamel bath) 1 ltem
Heating
3-6/X|Replacing existing boiler with new incl heating 1 nr
controls
3-6/Y|Replace existing expansion vessel with new 1 nr
3-6/Z|Fit new safety valve 1 nr
3-6/AA|Fit new circulation pump 1 nr
3-6/BB|Fit new pressure guage 1 nr
3-6/CC|Builder's Work on Heating 1 Iltem
Ventilation
3-6/DD|Fixed open vents 2 nr
3-6/EE| 'Hit & Miss' vents nr
3-6/FF|Builder's Work on Ventilation 1 Item
3-7|Electrical Works
Tenderers to allow for all installations, testing and
commissioning in accordance with F.S.S. 1: 2024 &
NSAI 1.S.10101:2020
3-7/A|Removing existing Fuse Board/Consumer Unit/Mains 1 nr
Circuit Board (MCB), switch plates, socket plates,
light pendants and like fittings
3-7/B|Extra-Over removal and disposal of asbestos 1 ltem
backing to fuse board.
3-7/C|1st - Stripping out all existing wiring 1 Iltem
3-7/D|1st - Chasing for new conduits in blockwork walls 10 m
3-7/E|Supply and install 2 row consumer unit, all as 1 nr
section 7.7 of Electrical Specification.
Wiring, conduit, chasing & making good where
necessary, to
3-7/F [1st - Consumer Unit from Meter box 1 nr
3-7/G|1st - All earthing points 1 Item
3-7/H|1st - Light pendants 9 nr
3-7/1|1st - One-gang socket plates 8 nr
3-7/J|1st - One-gang switch plates 12 nr
3-7/K|1st - Two-gang socket plates 4 nr
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3-7/L
3-7/M
3-7IN
3-7/0
3-7/P
3-7/Q
3-7/R
3-7/S
3-7/T
3-7/U
3-7IV
3-7/W
3-7/X
3-71Y

3-7/Z
3-7/AA
3-7/BB
3-7/CC
3-7/DD
3-7/EE
3-7/FF
3-7/GG
3-7/HH

3-7/

3-7/4J
3-7/KK
3-7/LL
3-7/MM

1st - External wall light
1st - Porch light fitting
1st - Cooker outlet point
1st - Dual immersion switch & heater
1st - Bathroom light fitting
1st - Heating circuit
1st - Telephone points
1st - TV points
1st - Security alarm points
Heat Detector
Smoke detector
Fire alarm control switch
Mechanical ventilators
Carbon Monoxide Detector incl relay base
Fittings and connections
2nd - Light pendants
2nd - One-gang socket plates
2nd - One-gang switch plates
2nd - Two-gang socket plates
2nd - External wall light
2nd - Porch light fitting
2nd - Cooker outlet point
2nd - Dual immersion switch & heater
2nd - Bathroom light fitting
2nd - Heating circuit
2nd - Telephone points
2nd - TV points
2nd - Security alarm points

Heat Detector

nr

nr

nr

nr

nr

nr

nr

nr

nr

nr

nr

nr

nr

nr

nr

nr

nr

nr

nr

nr

nr

nr

nr

nr

nr

nr

nr

nr
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3-7/NN| Smoke detector 2 nr
3-7/00| Fire alarm control switch 1 nr
3-7/PP| Mechanical ventilators 2 nr
3-7/QQ| Carbon Monoxide Detector incl relay base 2 nr
3-7/RR| Low-energy light bulbs 11 nr
3-7/SS|Builders Work for Electrical upgrading 1 ltem

3-7/SS1|Certification of all electrical works 1 Item
3-7/TT|ESB reconnection fee; including proof of payment. 1 ltem
3-7/TT1|PAT Testing of Electrical Appliances 5 nr
3-8|PAINTING
3-8/A|Prepare walls, ceilings and joinery for new painting, 1 Item
including washing down or sanding as required
Sealing
3-8/B|washed smoke-damaged internal walls with 155 sqgm
'‘Odourless ProBlock' sealant
3-8/C|washed smoke-damaged ceilings with 'Odourless 45 sqm
ProBlock' sealant
3-8/D|washed smoke-damaged external walls with 15 sqm
'ProBlock’ sealant
3-8/E |plastered wall surfaces; new sqgm
3-8/F |plastered ceiling surfaces; new 15 sqm
Emulsion paint as specified to
3-8/G| Plastered walls 280 sqm
3-8/H| Plastered ceilings 78 sqgm
Undercoat and one finishing coat paint to existing
3-8/l|internal flush doors 3 nr
3-8/J|architraves and door stops 50 m
3-8/K|stairs handrails and balusters 7 m
3-8/L|fuel shed door & frame 1 nr
Undercoat and two finishing coats paint to new
3-8/M|internal flush doors; new nr
3-8/N|architraves and door stops; new m
3-8/0|skirtings; new 80 m
3-8/P|window boards; new 7 m
3-8/Q|plywood bath panels; new 1 nr
3-8/Q1|Radiators; heat resistant paint; 5 nr
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3-8/R|[plywood ducting; new 2 m
3-8/S|plywood stair panels and meter box enclosures; new sqm

Varnish painting as specified
3-8/T|door saddles nr
3-8/U[hardwood bath edgings; new m
External masonry painting as specified
3-8/V|pebble-dashed walls 21 sqm
3-8/W |plastered walls 22 sqm
3-8/X|concrete window cills 7 m
3-8/Y|plastered window and door reveals and heads 17 m
3-8/Z|plastered plinths m
3-8/AA|Two-part 'Cotech' paint to double-leaf metal gates 1 pr
3-9|FINISHES
Fireplaces
3-9/A|New hearth only; matching up to existing surround 1 nr
3-9/B|New fire basket & fret 1 nr
Floor Finishes
3-9/C|Clean and prepare concrete floors for new coverings, 1 ltem
including filling holes in concrete floors
3-9/D|Clean and prepare timber floors for new coverings, 1 ltem
including filling holes and repairs to loose or
damaged floor boards
3-9/E |Floor levelling compound to concrete floors 38 sqm
3-9/F|PVC floor tiling, including all cutting and trimming 38 sqm
3-9/G| 'Altro’ Sheet Floor Covering, all cutting and trimming 2 sqgm
3-9/H|extra over for edges turned up 100mm high to form 7 m
sealed skirtings; coved backing
3-9/I|Laminate flooring to selected colours, 10mm, AC3 15 sqgm
Rated, incl underlay.
3-9/J|Sanding existing timber floorboards 23 sqm
3-9/K|Sanding existing stairs treads and risers 1 Iltem
3-9/L| Regrout existing floor tiles (300 x 300) sqm
3-9/M| Regrout existing floor tiles (450 x 450) sqm
Window Dressings
Supply and fit new roller blinds, incl all making good.
3-9/N|[ Kitchen 1 1 nr
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3-9/0| Bedroom 1 1 nr
3-9/P| Bedroom 2 1 nr
3-9/Q| Bedroom 3 1 nr
3-9/R| Living Room 1 nr
3-9/S|Bathroom 1 nr

3-10|INSULATION
3-10/A|New 300mm layer attic insulation; including disposal 42 sqm
of existing insulation.
3-10/B|Insulation of water pipes and fittings in attic and 1 Iltem
inside and outside service ducts; all sizes
3-10/C|Insulation board to trap door 1 nr
3-10/D|Insulation jacket to water storage tank c/w plywood 1 nr
lid to tank
3-10/D1|Walk boards; 18mm chipboard attic walkboard from 1 nr
trap door to water storage tanks including support
timbers as necessary; 600mm wide; supplied & fixed
to in accordance with the specification.
3-10/E|Fit cranked bolts to attic trapdoor 4 nr
3-10/F|Repair firestop to both party walls; including 20 m
certification;
3-10/F1|Fire stopping; to party wall by certified installers; 10 m
including clearing & disposal of existing packing &
submission of installation certificate.
3-10/G|Pumped external wall insulation. 44 sqm
3-11|EXTERNAL WORKS
Demolitions and Alterations; disposal off site
3-11/A|Clearing discarded rubbish in gardens generally 4 cum
3-11/B|Removing shrubbery, grubbing up roots 5 m
3-11/C|{Removing planter beds complete 2 sqm
3-11/D |Breaking up and removing in-situ concrete paved 5 sqm
area & bed under
3-11/E|Removing metal gates & hanging brackets or posts; 1 nr
grubbing out bolt sockets in concrete; making good
3-11/F |[Removing porch overhang 1 nr
3-11/G|Extra for removing asbestos sheeting within porch 1 sqm
overhang; safe disposal
3-11/H[Removing Satellite Dish and associated wiring 1 nr
3-11/I|Demolishing built garden shed - roof, roof supports, 1 nr
walls & foundations, breaking up concrete floor slab
& base under; large, over 10 sq m on plan
3-11/J|Breaking up and removing timber patio decking and 5 sqm
base under
3-11/K|{Demolishing unsafe 100mm brickwork garden wall; 15 sgm
grubbing up rising walls and foundation
Walls, Fences & Gates
3-11/L{New PC post and shiplap timber panel fencing, 15 m
including post pads and associated foundation work
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3-11/M|Extra over vertical hit and miss timber panel in lieu of 15 m
shiplap panel.
3-11/N|Rehang fuel shed door c/w new ironmongery 1 nr
3-11/0|New galvanised steel double-leaf entrance gate 2400 1 nr
wide x 900 high c/w hanging brackets, latch, bolt and
receivers
Paths
3-11/P|Excavation and hardcore; disposal of surplus 2 cum
material
3-11/Q|Concrete in paths 150 thick complete; trowelled finish 5 sqm
3-11/R|Trowelled edges 5 m
Drainage
Replace missing or broken covers to drainage goods
3-11/S|Gully traps 2 nr
3-11/T|Ads 1 nr
3-11/U|Manhole (medium-duty) 1 nr
3-11/V|Cleaning and flushing out all house drains, MHs, AJs 1 Iltem
and GTs to main sewer line
Soil and Grassing
3-11/W|Topsoil to areas where ground slabs, paving or 5 sqm
planters removed; levelling and seeding
3-11/X|Rotovate existing gardens, place topsoil and level 40 sqm
and seed
3-11/Y|Grass cutting at front and rear prior to handover 40 sqm
3-12|HANDOVER PROCEDURES
3-12/A|Provide for return visit to complete delayed works 1 Iltem
specified to be executed immediately prior to
handover for occupation
3-12/B|Provide for cleaning and protection during the Works 1 Iltem
and for leaving the whole of the house in a clean,
sound and fit condition for occupation
3-12/C|BER cert and advisory report 1 Iltem
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TYPICAL 4-Bed Two-Storey House
The Contractor is to provide for all attendances in
connection with the schedule of works, including
breaking or leaving holes, making chases and
making good all trades, lifting and replacing existing
floor finishes and floorboards.
4-1|PRELIMINARIES
4-1/A|Preliminaries incl Supervision 1 Iltem
4-1/B|Health & Safety 1 Item
4-1/C|Security 1 Item
4-1/D|Insurances 1 Iltem
4-1/E|Attendance on all Specialists; co-ordination of all 1 Iltem
work
4-2|DWELLING WORKS
Demolition works, breaking up, house strip out;
clearing out all rubbish, discarded items and
materials; removal of all floor and wall coverings and
decorative materials; disposal off site; preparation for
new work; works of the like
Protect Existing
4-2/A|Protect existing floor coverings, fixtures and fittings 1 Item
whilst works are ongoing
4-2/B|Clearing out attic of all stored items and rubbish 2 cum
4-2/C|Clearing out hotpress of all stored items and rubbish 1 Item
4-2/D|Clearing out all house rubbish generally 1 ltem
4-2/E|Clearing out all discarded loose furnishings 15 nr
4-2/F|Clearing out loose crockery, tableware, cutlery, 1 Iltem
kitchenware, cookware, glassware and the like
4-2/G[Removing all curtains, drapes or blinds and fixings 10 Wdws
4-2/H|Removing internal doors only 8 nr
Removing built-in fittings
4-2/1 Kitchen Units complete 1 Iltem
4-2/J| Fireplace complete 2 nr
4-2/K| Fire basket and fret 2 nr
4-2/L[ Cabinets or shelving of any kind 4 nr
4-2/M| Press Units 2 nr
4-2/N| Free-standing wardrobe 3 nr
4-2/0| Bathroom accessories 7 nr
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Removing floor coverings
4-2/P| Laminate flooring 45 sqm
4-2/Q| Carpet coverings 44 sqm
4-2/R| Ceramic floor tiles 4 sqm
4-2/S| PVC tiling 45 sqm
4-2/T| Stairs carpeting 4 sqm
Stripping/removing/hacking off wall coverings
4-2/U| Wallpaper 50 sqm
4-2/\V| Wall tiling 10 sqm
Stripping/removing ceiling coverings
4-2/W |Plasterboard, including removing fixing nails 10 sqm
Removing and disposing of Electrical Goods under
WEEE Regqulations
4-2/X|Cooker 1 nr
4-2/Y|Refridgerator, Freezer or Fridge/Freezer 1 nr
4-2/Z|Wash machines (dish and/or clothes) 1 nr
4-2/AA|Microwave unit 1 nr
4-2/BB|TV unit 1 nr
4-2/CC|Small electrical goods 8 nr
Sundries
4-2/DD|Blocking up existing kitchen fireplace ope; inserting 1 nr
vent and providing chimney cowl
4-2/EE|Deep cleaning of Bedroom 4 1 item
4-3|CAPENTRY/JOINERY/GLAZING
4-3/A[New Internal Doors c/w ironmongery etc 8 nr
4-3/B|New hotpress door c/w ironmongery 1 nr
4-3/C|Rehang plywood door to service cabinet 1 nr
4-3/D|T & G Floorboard repairs 5 sqm
4-3/E[New skirtings 10 m
4-3/F|Cut and fit intumescent strips to existing doors 1 nr
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4-3/G|New internal door saddles 1 m
4-3/H|New spar shelving 3 nr

4-3/1{New hardwood seal to bath edges 2 m
4-3/J|New horizontal plywood ducting to WC waste pipes 1 m
4-3/K|New vertical plywood ducting to SVP and waste m

pipes

4-3/L{New 18mm plywood service unit door c/w ESB type 1 nr

locks (Porch or Hallway)
4-3/M|New marine plywood underlay to Bathroom floor 4 sgm
4-3/N|Remove bath panel and fit new c/w inspection nr
access panel and kicker
4-3/0|Replace fanlights w/ GW glass 1 nr
4-3/P|New silicone sealant as required 1 ltem
Kitchen Fittings
New kitchen units as specified
4-3/Q| Sink Base Unit 1000 x 600 1 nr
4-3/R| Base Unit 600 x 600 1 nr
4-3/S| 500 x 600 Drawer Unit 1 nr
4-3/T| Corner Base unit 800 x 600 1 nr
4-3/U[ Wall Unit 600 x 300 1 nr
4-3/V| Wall Unit 500 x 300 1 nr
4-3/W| Extract hood cabinet 1 nr
4-3/X| Oven space 600 x 600 1 nr
4-3/Y| Fridge space 600 x 600 1 nr
4-3/Z| Countertop including sink cut-out 5 m
4-3/AA| Plinth 5 m
4-3/BB| Gable ends 1 nr
4-3/CC|Supply and fit Fire Blanket 1 nr
Windows and External Doors (Incl Double Glazing)
Supply and fit new windows as specified, incl all
making good.
4-3/DD| Kitchen 1 1 nr
4-3/EE| Bedroom 1 1 nr

To Collection

FCC QS Section - February 2026

103



North and East Fingal

Response General Maintenance Contract 2026

Job No. 26-003

NewRef# |Description Qty Unit Rate € Total €
4-3/FF| Bedroom 2 1 nr
4-3/GG| Bedroom 3 1 nr
4-3/HH| Bedroom 4 1 nr
4-3/Il] Living Room 1 nr
4-3/JJ|Bathroom 1 nr
4-3/KK(WC 1 nr
4-3/LL|Supply and fit new external front door complete with 1 nr
ironmongery as specified, incl. all making good
4-3/MM|Supply and fit new external back door complete with 1 nr
ironmongery as specified, incl. all making good.
4-3/NN|Supply & fit new lock to front door as specified 1 nr
4-3/00[Supply & fit new lock to back door as specified 1 nr
4-3/PP|Supply & fit cylinder lock 1 nr
4-3/QQ[Supply and fit new night latch. 1 nr
4-3/RR|Fit draft strips to windows. 9 nr
4-3/SS|Supply and fit concealed internal door closers 5 nr
4-3/TT|Replace double glazed unit in PVC window. 2 sqm
4-3/UU|Replace double glazed laminated unit in PVC 2 sqm
window.
4-3/VV|Replace double glazed toughened glass unit in PVC 1 sqm
window.
4-4|ROOF WORKS
Roofing
4-4/A|Replace damaged or missing ridge tiles 3 nr
4-4/B|Replace broken roof tiles 5 nr
4-4/C|Repair chimney flashing one elevation 1 nr
4-4/D|Repair pipe or vent collars in roof surfaces 1 nr
Gutters and Rainwater Disposal
4-4/E{Remove and replace gutter 12 m
4-4/F |Reseal existing gutters 1 Item
4-4/G|Clean existing gutters 1 Item
4-4/H|Remove and replace rwp downpipe incl swan neck 6 m
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4-5|PLASTERWORK

Internal

4-5/A|Make good nail, screw and bolt holes in walls with 1 Iltem
fillers and skim to match adjoining work

4-5/B|Hack off damaged in-situ plaster in isolated areas on 5 sqm
walls and patch repair to match adjoining work

4-5/C|Make good small nail, screw and bolt holes in 1 Iltem
ceilings with fillers and skim to match adjoining work

4-5/D|New plasterboard and skim coat to ceilings 6 sqm
External

4-5/E|Filler patch repairs to Porch ceiling 1 Iltem

4-5/F|Patch repair to window or door reveals 1 ltem

4-5/G|Patch repair to window or door heads 1 ltem

4-5/H|Patch repair to plinths 1 ltem

4-5/1|Filling redundant vent or pipe holes and finish to 2 nr
match adjoining plastered walls

4-5/J[Filling redundant vent or pipe holes and finish to 2 nr
match adjoining dashed walls

4-6|MECHANICAL SERVICES

Plumbing and Sanitary Fittings

4-6/A|Removing existing attic water storage tank and 1 nr
replacing with new

4-6/B|Removing existing Hot Water Cylinder and replacing 1 nr
with new insulated cylinder

4-6/C|Removing existing WC bowl and cistern and 1 nr
replacing with new bowl and dual-flush cistern,
complete with seat and cover

4-6/D|Removing and replacing existing bath and replacing 1 nr
with new steel bath, complete with all accessories

4-6/E|Removing and replacing existing wash hand basin 1 nr
and replacing with new, complete with all
accessories

4-6/F|Replace existing kitchen sink with new, complete 1 nr
with pair of taps

4-6/G|Adapt existing kitchen water supply pipes and waste 1 Iltem
pipework to provide for new kitchen sink and wash
machine supply and discharge pipes in new locations
within new base units

4-6/H|Builder's Work on Plumbing 1 ltem
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4-6/I|Replace damaged WC cistern 1 nr
4-6/J[Replace damaged WC pan 1 nr
4-6/K|Supply & fit plug & chain to bath. 1 nr
4-6/L|Supply & fit plug & chain to wash hand basin. 1 nr

4-6/M|Supply & fit toilet seat & cover 1 nr
4-6/N|Supply and fit new bath trap, incl removal and 1 nr
disposal of existing
4-6/0 [Replace damaged/missing wc cistern handle 1 nr
4-6/P|Supply & fit new flush mechanism to wc 1 nr
4-6/Q|Supply and fit new wash hand basin taps 1 pair
4-6/R|Supply and fit new wash hand basin mixer tap set. 1 nr
4-6/S|Supply and fit new bath/shower mixer tap set 1 nr
4-6/T|Supply and fit new shower curtain 1 nr
4-6/U|Supply and fit new shower rail 1 nr
4-6/V|Supply and fit new shower hose, handset with 1 nr
removable spray head and wall mounted swivel
holder
4-6/W |Supply and fit new dual flow deck mounted mixer 1 nr
taps with swivel spout to kitchen sink.
4-6/X|Resurface bath (re-enamel bath) 1 ltem
Heating
4-6/Y|Replacing existing boiler with new incl heating 1 nr
controls
4-6/Z|Replace existing expansion vessel with new 1 nr
4-6/AA|Fit new safety valve 1 nr
4-6/BB|Fit new circulation pump 1 nr
4-6/CC|Fit new pressure guage 1 nr
4-6/DD [Builder's Work on Heating 1 Item
Ventilation
4-6/EE|Fixed open vents 2 nr
4-6/FF| 'Hit & Miss' vents 3 nr
4-6/GG [Roof tile ventilators 2 nr
4-6/HH [Builder's Work on Ventilation 1 Item
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4-7

4-7/A

4-7/B
4-7/C
4-7/D

4-7/E
4-7/F
4-7/G
4-7/H

4-7/1
4-7/J
4-7/K
4-7/L
4-7M
4-7/N
4-7/0
4-7/P
4-7/Q
4-7/IR
4-7/S
4-7/T
4-7/U
4-71V

4-7/W
4-7/X
4-7IY

ELECTRICAL WORKS

Tenderers to allow for all installations, testing and
commissioning in accordance with F.S.S. 1: 2024 &
NSAI 1.S.10101:2020

Removing existing Fuse Board/Consumer Unit/Mains
Circuit Board (MCB), switch plates, socket plates,
light pendants and like fittings

1st - Stripping out all existing wiring
1st - Chasing for new conduits in blockwork walls

Supply and install 2 row consumer unit, all as
section 7.7 of Electrical Specification.

Wiring, conduit, chasing & making good where
necessary, to
1st - MCB from Meter box
1st - Light pendants
1st - One-gang socket plates
1st - One-gang switch plates
1st - Two-gang socket plates
1st - External wall light
1st - Porch light fitting
1st - Cooker outlet point
1st - Dual immersion switch & heater
1st - Heat circulating point
1st - Telephone points
1st - TV points
1st - Security alarm points
Heat Detector
Smoke detector
Fire alarm control switch
Mechanical ventilators
Carbon Monoxide Detector incl relay base
Fittings and connections
2nd - Light pendants
2nd - One-gang socket plates

2nd - One-gang switch plates

20

Iltem

Iltem

nr

nr
nr
nr
nr
nr
nr
nr
nr
nr
nr
nr
nr
nr
nr
nr
nr
nr

nr

nr
nr

nr
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4-7/Z
4-7TIAA
4-7/BB
4-7/CC
4-7/DD
4-7/EE
4-7/FF
4-7/GG
4-7/HH

4-7/

4-71JJ
4-7/KK
4-7/LL
4-7/MM
4-7/NN
4-7/NN1
4-7/00

4-7/001

4-8
4-8/A

4-8/B
4-8/C

4-8/D
4-8/E
4-8/F

4-8/G
4-8/H

4-8/1
4-8/11

2nd - Two-gang socket plates
2nd - External wall light
2nd - Porch light fitting
2nd - Cooker outlet point
2nd - Dual immersion switch & heater
2nd - Heat circulating point
2nd - Telephone points
2nd - TV points
2nd - Security alarm points
Heat Detector
Smoke detector
Fire alarm control switch
Mechanical ventilators
Carbon Monoxide Detector incl relay base
Builders Work for Electrical Installations
Certification of all electrical works

ESB reconnection fee; including proof of payment.

PAT Testing of Electrical Appliances

PAINTING

Prepare walls, ceilings and joinery for new painting,
including washing down or sanding as required

Emulsion paint as specified to

Plastered walls

Plastered ceilings

Undercoat and one finishing coat paint to existing
architraves and door stops

plywood meter box enclosures

fuel shed door & frame

Undercoat and two finishing coats paint to new
internal flush doors; new

window boards; new

plywood bath panels; new

Radiators; heat resistant paint;

NN

N N

380
100

95

nr
nr
nr
nr
nr
nr
nr
nr
nr
nr
nr
nr
nr
nr

Iltem

ltem

Iltem

nr

ltem

sqm

sqm

nr

nr

nr
m
nr

nr
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4-8/Jplywood ducting; new 2 m
4-8/K|side entrance gate and frame; new nr

Varnish painting as specified
4-8/L (door saddles 10 m
4-8/M|hardwood bath edgings m
External masonry painting as specified
4-8/N|concrete window cills 13 m
4-8/0 |plastered window and door reveals and heads 40 m
4-8/P|plastered plinths 22 m
4-8/Q| Two-part 'Cotech’ paint to double-leaf metal gates 1 pr
4-9|FINISHES
Fireplaces
4-9/A|New fireplace complete with fireback, surround and 1 nr
hearth
Floor Finishes
4-9/B|Clean and prepare concrete floors for new coverings, 1 ltem
including filling holes in concrete floors
4-9/C|Clean and prepare timber floors for new coverings, 1 ltem
including filling holes and repairs to loose or
damaged floor boards
4-9/D|Floor levelling compound to concrete floors 50 sqm
4-9/E|PVC floor tiling, including all cutting and trimming 50 sqm
4-9/F| 'Altro' Sheet Floor Covering, all cutting and trimming 4 sqm
4-9/G |extra over for edges turned up 100mm high to form 9 m
sealed skirtings; coved backing
4-9/H|Sanding existing timber floorboards 47 sqm
4-9/1|Sanding existing stairs treads and risers 1 Iltem
Wall Finishes
4-9/J|Glazed wall tiling over baths, sinks etc 2 sqgm
4-9/K|Glazed wall tiling kitchen splashbacks 4 sgm
4-9/L|Regrout existing wall tiles (100 x 100) 4 sqm
4-9/M|Regrout existing wall tiles (150 x 150) 3 sqm
Window Dressings
Supply and fit new roller blinds, incl all making good.
4-9/N| Kitchen 1 1 nr
4-9/0| Bedroom 1 1 nr
4-9/P| Bedroom 2 1 nr
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4-9/Q| Bedroom 3 1 nr
4-9/R| Bedroom 4 1 nr
4-9/S| Living Room 1 nr
4-9/T|Bathroom 1 nr
4-9/U|WC 1 nr

4-10|INSULATION

4-10/A|100mm Top-up layer of attic insulation over existing 52 sqm
to max 300mm thick

4-10/B|Insulation of water pipes and fittings in attic and 1 ltem
inside and outside service ducts; all sizes

4-10/C|Insulation board to trap door 1 nr

4-10/D[Insulation jacket to attic water storage tank c/w 1 nr
plywood lid to tank

4-10/E|Repair firestop to party wall 10 m

4-11|EXTERNAL WORKS

Demolitions and Alterations; disposal off site

4-11/A|Clearing discarded rubbish in gardens generally 3 cum

4-11/B|Removing large tree, grubbing up roots 1 nr

4-11/C|Breaking up and removing in-situ concrete paved 5 sqgm
area & bed under

4-11/D|Removing metal gates & hanging brackets or posts; 1 nr
grubbing out bolt sockets in concrete; making good

4-11/E|Demolishing built garden shed - roof, roof supports, 1 nr
walls & foundations, breaking up concrete floor slab
& base under; 5-10 sq m on plan

4-11/F|Demolishing 225mm blockwork wall; grubbing up 12 sqm
foundation; disposal off site
Walls, Fences & Gates

4-11/G[New blockwork gate piers 450 x 450 x 0.9m high c/w 2 nr
precast capping

4-11/H|New timber plank fencing to replace existing 7 m

4-11/1|Rehang fuel shed door c/w new ironmongery 1 nr

4-11/J[Replace shiplap fencing panel 1 nr

4-11/K|Remove side entrance gate and frame and fit new 1 nr
c/w ironmongery

4-11/L|New galvanised steel double-leaf entrance gate 2400 1 nr
wide x 900 high c/w hanging brackets, latch, bolt and
receivers
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Drainage
Replace missing/broken covers to drainage goods

4-11/M|Gully traps 3 nr

4-11/N|AJs 2 nr

4-11/O|Manhole (medium-duty) 1 nr

4-11/P|Cleaning and flushing out all house MHs, AJs and 1 ltem
GTs drains, to main sewer line
Soil and Grassing

4-11/Q|Topsoil to areas where ground slabs, paving or 5 sqm
planters removed; levelling and seeding

4-11/R[Rotovate existing gardens, place topsoil and level 40 sqm
and seed

4-11/S|Grass cutting at front and rear prior to handover 40 sqm

4-12|HANDOVER PROCEDURES

4-12/A|Provide for return visit to complete delayed works 1 ltem
specified to be executed immediately prior to
handover for occupation

4-12/B|Provide for cleaning and protection during the Works 1 ltem
and for leaving the whole of the house in a clean,
sound and fit condition for occupation

4-12/C|BER cert and advisory report 1 ltem
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TYPICAL 4-Bed Two-Storey House

TOTAL FOR TYPICAL 4-Bed Two-Storey House

COLLECTION SHEET

Description

Amount from Page 101

Amount from Page 102

Amount from Page 103

Amount from Page 104

Amount from Page 105

Amount from Page 106

Amount from Page 107

Amount from Page 108

Amount from Page 109

Amount from Page 110

Amount from Page 111

To Cat1 Relet Voids Summary
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VSUM1

VSUM2

VSUM3

VSUM4

CATEGORY 1 RELET VOIDS SUMMARY

TOTAL FOR TYPICAL 1-Bed Single Storey House
(Rate C/F from page 73)

TOTAL FOR TYPICAL 2-Bed Two-Storey House
(Rate C/F from page 86)

TOTAL FOR TYPICAL 3-Bed Two-Storey House
(Rate C/F from page 100)

TOTAL FOR TYPICAL 4-Bed Two-Storey House
(Rate C/F from Page 112)

Total for Category 1 Relet Voids [To TIS]

TENANT IN-SITU (TIS)
Tentant In-Situ may be of a similar scope to the
works undertaken on the void/vacant properties
as above. However, the properties will be
occupied by the tenant for the duration of the
works.

The Tenderer shall insert a Extra Over percentage
to be applied to both the above rates and
maintenace rates to cover any additional costs
associated with undertaking previously
described works in occupied properties. A non-
exhaustive list of typical requirements is provide
in the document 'Tenant In-Situ Requirements' to
indicate the conditions under which such works
will be undertaken.

Percentage On-Cost for TIS (Applied to

15

45

10

nr

nr

nr

nr

%

ToTIS% On-
Cost

0.00

TOTAL FOR CATEGORY 1 RELET VOIDS
Forward to Notional Tender Summary
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BW1

BW1A

BW2

BW3

BOUNDARY WALLS

Refer to Drawings 21-165 T8001-8002 for details of
three options for making existing boundary walls
compliant.

Composite Item

Option 1 - Extend existing wall/pier foundation by
underpinning and fixing to existing foundation with
H12 Dowel bars @200mm c/c, construct an
additional leaf of 215mm block work on edge to the
existing wall and piers, include for all necessary
ancillary works, demolitions, alterations and
attendances; all in accordance with Drg 21-165
T8001 Section A-A Average 30 linear metres per
dwelling.

Extra over, construct new 440 x 440 blockwork pier
to above, incl all excavation, disposal, filling,
foundation, complete.

Option 2 - Demolish and cart away existing non-
compliant wall and rebuild new wall using 215mm
block work on flat with 400 x 440mm blockwork piers
@ 2m c/c's, include for all excavation, concrete
foundations, necessary ancillary works, demolitions,
alterations and attendances; all in accordance with
Drg 21-165 T8001 Section B-B Average 30 linear
metres per dwelling.

Option 3 - Demolish and cart away existing non-
compliant wall and replace with standard concrete
post and plank fence include for all excavation,
concrete foundations, necessary ancillary works,
demolitions, alterations and attendances; all in
accordance with Drg 21-165 T8002; Average 30
linear metres per dwelling.

300

20

300

300

nr

TOTAL FOR BOUNDARY WALLS
Forward to Notional Tender Summary
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FIT-OUT

Supply and install the following items, including

all transport and delivery to site, complete

installation, including flatpack assembly where

required, allowing for any required alterations or

adjustments to existing layouts, and removal and

disposal of all packaging and waste off site.

All items must be new and must be provided with

a minimum 12 month manufacturers warranty

All items must be CE marked and conform to all

NSAI and EU Directives in relation to safety and

standards.

Kitchen / Utility Areas
FO-A Electric single Oven & Ceramic Hob 20 Nr
FO-B Electric Ceramic Hob 20 Nr
FO-C Extractor Fan 20 Nr
FO-D Washing Machine (Minimum 8kg capacity) 20 Nr
FO-E Tall Larder type Fridge (Minimum 250 litre capacity) 20 Nr
FO-F Under Counter Fridge (Minimum 85 litre capacity) 20 Nr
FO-G Tall Larder type Freezer (Minimum 250 litre capacity) 20 Nr
FO-H Under Counter Freezer (Minimum 85 litre capacity) 20 Nr
FO-I Tall Larder type Fridge / Freezer (Minimum 220 litre 20 Nr

capacity)
FO-J Microwave (Minimum 20 litre capacity) 20 Nr
FO-K Kettle (Minimum 1.5 litre capacity) 20 Nr
FO-L Toaster (4 Slice) 20 Nr
FO-M Dining Table & 4 nr Chairs Set 20 Nr
FO-N Dining Chair 20 Nr

CIF
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B/F

Bedroom Areas

FO-O 3 foot Bed Frame & 3 foot Mattress 20 Nr

FO-P 4 foot 6 inch Bed Frame & 4 foot 6 inch Mattress 20 Nr

FO-Q 4 foot 6 inch Mattress 20 Nr

FO-R 3 foot Mattress 20 Nr

FO-S Bedside Lockers 20 Nr

FO-T Beside Lamps 20 Nr

FO-U Standard Tall floor lamp 20 Nr

FO-V 2 Door Wardrobe (Minimum capacity 1m3) 20 Nr

FO-W Chest of Drawers (4 nr drawers) 20 Nr
Living Room Areas

FO-X 3 Seater Sofa 20 Nr

FO-Y 2 Seater Sofa 20 Nr

FO-Z 3 Seater & 2 Seater Suite Set 20 Nr

FO-AA 1 Seater Armchair 20 Nr

FO-AB Fire side chair 20 Nr

FO-AC Coffee table 20 Nr

FIT-OUT
Forward to Notional Tender Summary
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MISCELLANEOUS WORKS
Estate Maintenance
MW-A|Grass Cutting & Disposal; 1 cut; Including cutting 2,500 | m2
around obstructions; 200-500m2
MW-B|Grass Cutting & Disposal; 1 cut; Including cutting 5,000 | m2
around obstructions; 500-1000m2
MW-C|Grass Cutting & Disposal; 1 cut; Including cutting 10,000 | m2
around obstructions; 1000-2000m2
MW-D|Grass Cutting & Disposal; 1 cut; Including cutting 20,000 | m2
around obstructions; 2000-4000m2
ADDITIONAL MISCELLANOUS ITEMS TO CAT 1'S
MW-001[Replace missing Scotia beads 5 m
MW-002[CCTV & smoke test 10 nr
MW-003 (600 unit to accommodate gas boiler 10 nr
MW-004 [Removal of timber shed 5 nr
Electrical
Replace
MW-005 [Unswitched spur c/w neon 5 nr
MW-006 [Heating S Plan 5 nr
MW-007 [16W 2D 5 nr
MW-008(El 128RBU Relay - Kitchen 5 nr
MW-009|Wire and install
MW-010(Install Ei 128RU relay - boiler 5 nr
MW-011[EI 1529 Hush/Locate 5 nr
MW-012[Minor works cert 5 nr
MW-013[Remove Pre pay meter -Fuse board 5 nr
MW-014 Fan Isolator 5 nr

MISCELLANEOUS WORKS
Forward to Notional Tender Summary
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NOTIONAL TENDER SUMMARY
From Page Total
€
TOTAL FOR HOUSING MAINTENANCE 57
TOTAL FOR TEMPORARY STORAGE OF 58
CONTENTS OF DWELLINGS
TOTAL LEVEL ACCESS SHOWER ROOMS 59
(DPGs)
TOTAL FOR RAMPS 60
TOTAL FOR CATEGORY 1 RELET VOIDS 113
TOTAL FOR BOUNDARY WALLS 117
TOTAL FOR FIT-OUT 116
TOTAL FOR MISCELLANEOUS WORKS 117
Total excluding VAT €
Add for VAT @ 13.5%
NOTIONAL TENDER TOTAL INCLUDING VALUE €

ADDED TAX

Note: Relevant Contracts Tax (RCT) applicable. VAT
on this supply will be paid directly to the Revenue
Commissioners by the Principal Contractor (Fingal
County Council)

SIGNATURE
NAME:
ADDRESS:

DATE:
TELEPHONE:
EMAIL:

FAX:

Tenderers will be required to submit details of the
make-up of their tender, if so requested.
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