Multi-Party Framework Agreement
For Temporary Traffic Management Services
For Road Maintenance Services

Dublin City Council

Temporary Traffic Management Services

For Road Maintenance Services

Pricing Schedule

May 2026



Pricing Schedule

THIS PRICING SCHEDULE MUST BE COMPLETED AND RETURNED BY ALL TENDERERS.

To: Dublin City Council

From:

(Insert Tenderer Name)

Re: Temporary Traffic Management Services
For Road Maintenance Services

I/We have examined the Tender documentation and hereby offer to provide the services in accordance with

the details contained within the Tender Document.

Note:

1 Please ensure that the pricing schedule items 1 to 16 inclusive are completed in full. Failure to submit ‘daily

rates’ and ‘total’ for items 1 to 16 inclusive will result in your tender submission being rejected.
Any alteration/amendment of the pricing schedule will result in your tender submission being rejected.
Daily Rate to be based on an 8am to 4.30pm working day.
Design of all traffic management plans for the works in accordance with Chapter 8 of the Traffic Signs
Manual to be included in the quoted rates below.
The quantities listed in the pricing schedule are notional and for evaluation purposes only. Actual payments
will be on the basis of actual jobs completed i.e. measure and value based on the rates submitted.
Each crew must include a suitably qualified Temporary Traffic Operation Supervisor (TTOS). This should be
included in each item below.
All rates must be inclusive of administrative costs and all ancillary expenses and charges for each item
below.
Each Item must include for a minimum of 40m of pedestrian barriers, 100 no. traffic cones and 10 no.
temporary traffic signs and 2 no. Stop/Go boards.
Candidates must not use abnormally high or low rates items for items 1 to 16. The Contracting Authority
may request the following:
e require the Tenderer to provide a breakdown of any tendered rate, to show that they reflect a
fair allocation of the tendered Contract Sum.
If the Contracting Authority is of the view that the Tenderer’s tendered rates in the Pricing Document
do not reflect a fair allocation of the tendered Contract Sum, the Contracting Authority may reject the

tender.

10 The Contractor maybe requested to justify the use of personnel in respect of their traffic management

plan. Failure to provide this information or adequate justification may mean the second ranked service

provider being utilized in the next task required by Road Maintenance



Item
No.

Item Description

Qty

Unit

Daily Rate

Total

2-person crew complete with Traffic
Management Implementation Vehicle (TMIV) and
full Chapter 8 signage and equipment — Saturday
Rate.

12

Days

2-person crew complete with Traffic
Management Implementation Vehicle (TMIV) and
full Chapter 8 signage and equipment — Sunday
Rate.

23

Days

2-person crew complete with Traffic
Management Implementation Vehicle (TMIV) and
full Chapter 8 signage and equipment - Monday
to Friday Rate

11

Days

3-person crew complete with Traffic
Management Implementation Vehicle(s) (TMIV)
and full Chapter 8 signage and equipment —
Saturday Rate.

16

Days

3-person crew complete with Traffic
Management Implementation Vehicle(s) (TMIV)
and full Chapter 8 signage and equipment —
Sunday Rate.

21

Days

3-person crew complete with Traffic
Management Implementation Vehicle(s) (TMIV)
and full Chapter 8 signage and equipment — -
Monday to Friday Rate.

Days

4-person crew complete with Traffic
Management Implementation Vehicle(s) (TMIV)
and full Chapter 8 signage and equipment —
Saturday Rate.

11

Days

4-person crew complete with Traffic
Management Implementation Vehicle(s) (TMIV)
and full Chapter 8 signage and equipment —
Sunday Rate.

Days

4-person crew complete with Traffic
Management Implementation Vehicle(s) (TMIV)
and full Chapter 8 signage and equipment —
Monday to Friday Rate.

Days

10

5-person crew complete with Traffic
Management Implementation Vehicle(s) (TMIV)
and full Chapter 8 signage and equipment —
Saturday Rate.

Days

11

5-person crew complete with Traffic
Management Implementation Vehicle(s) (TMIV)
and full Chapter 8 signage and equipment —
Sunday Rate.

Days

12

6-person crew complete with Traffic
Management Implementation Vehicle(s) (TMIV)
and full Chapter 8 signage and equipment —
Saturday Rate.

Days




13

6-person crew complete with Traffic
Management Implementation Vehicle(s) (TMIV)
and full Chapter 8 signage and equipment —
Sunday Rate.

4 Days

14

6-person crew complete with Traffic
Management Implementation Vehicle(s) (TMIV)
and full Chapter 8 signage and equipment —
Monday to Friday Rate.

3 Days

15

7-person crew complete with Traffic
Management Implementation Vehicle(s) (TMIV)
and full Chapter 8 signage and equipment —
Saturday Rate.

5 Days

16

7-person crew complete with Traffic
Management Implementation Vehicle(s)(TMIV)
and full Chapter 8 signage and equipment —
Sunday Rate.

1 Days

Total excluding VAT

Signed:

Name in Capitals:

On behalf of:




