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Delap & Waller

Project: DAN BREEN HOUSE
Project No.: 22195
Date: 22/08/2025
Schedule Title: LOUVER
Status: TENDER
Revision: TO2
LOUVER
LOCATION FLOOR REF MIN FREE AREA AIR FLOW (L/s)
Refer to 300
STORE LV-01 0.006 15

series drawings

Ref
BATHROOM .e er to 390 LV-02 0.008 20
series drawings

BATHROOM Referto300 |\ o3 0.01 25
series drawings

Notes:
1.Type and colour to be agreed with Architect before ordering



Delap & Waller

Project: DAN BREEN HOUSE
Project No.: 22195
Date: 22/08/2025
Schedule Title: EXTRACT FAN
Status: TENDER
Revision: T02
EXTRACT FAN
LOCATION FLOOR REF MANUFACTURER MODRL AIR FLOW (L/s)
Refer to 300 Refer to 300
STORE/BATHROOM . . EF-01 BALUBERG TRIO 150 . .
series drawings series drawings

Notes:

1.Extract Fan to be provided by Baluberg, or equal and prior approved
2.Final colour to be agreed with Architect before ordering



E Delap & Waller

Project: DAN BREEN HOUSE
Project No.: 22195
Date: 22/08/2025
Schedule Title: EXTRACT GRILLES
Status: TENDER
Revision: TO2
Ref Manufacturer Model Quantity A;':/I:)w Type Comments
£G-01 Gilberts GX/125 Refer Yent 15 Afjjustable clw C(.eiling.
Drawings Disc Valve mounting kit
£G-02 Gilberts GX/125 Refer Yent 20 Afjjustable clw C.el|lng‘
Drawings Disc Valve mounting kit
£G-03 Gilberts GX/125 Refer Yent 25 AQJustabIe clw C(.alllng‘
Drawings Disc Valve mounting kit
Notes:

1.All Ectract Grilles/ Diffusers to be GILBERTS or approved equivalent

2.Smoke test to be provided as part of the mechanical contract for each grille type to demonstrate that the air is
diffusing in accordance with a high induction swirl diffuser i.e the air must swirl as it exits the grille face and travel
horizontally accross the ceiling dropping gradually, to the occupied zone

3.All diffusers/grilles to be supplied with proprietry plenum box, plenum box to be fitted with factaory fitted baffle
swirl diffusion plate angled within the plenum box to promote good air distribution



? Delap & Waller

Project: DAN BREEN HOUSE
Project No.: 22195
Date: 22/08/2025
Schedule Title: SHOWER HEATER
Status: TENDER
Revision: T02
SHOWER HEATER
Unit Ref Manufacturer Model Location
ES-01 TRITON T90SR Refer to 200 series
drawings
Notes:

1.Shower heater to be provided by Triton, or equal and prior approved
2. Final colour to be agreed with Architect before ordering



E Delap & Waller

Project: DAN BREEN HOUSE
Project No.: 22195
Date: 22/08/2025
Schedule Title: WATER HEATER
Status: TENDER
Revision: T02
WATER HEATER
Unit Ref Manufacturer Model Location
Ref i
WH-01 SANTON AU 7 efer to 200 series
drawings

Notes:

1.Water heater to be provided by Santon, or equal and prior approved
2.Final colour to be agreed with Architect before ordering



Delap & Waller

Project: DAN BREEN HOUSE
Project No.: 22195
Date: 22/08/2025
Schedule Title: WATER TANK
Status: TENDER
Revision: T02
WATER TANK
Ref Description | Manufacturer Type Capacity (I) [ Length (mm) | Width (mm) | Height (mm) Comment
CWST 01 Cold Water Tricel Format30 | 454 1040 761 766 Exact dimensions of tank o be
Storage Tank confirmed on site prior to ordering.
Notes:

1.Tanks to be manufactured by Tricel or equal / prior approved

2.Water storage tanks to be Potable Format 30 type

3.Access ladder and roof support systems to be provided where required

4.Ball cock and associated valves to be supplied and installed

5.Tanks to be provided with all ancillary equipment for complete installation, commissioning

6.Tanks to be provided with Drip Tray

7.Drip tray and over flow to be connected to the outside building, size of this pipe should be greater than the incoming pipe size
8.Incoming water supply to be provided with filter unit & UV filter



? Delap & Waller

DAN BREEN HOUSE

Project:
Project No.:
Date:
Schedule Title:
Status:
Revision:

WATER METER

Ref

22195
22/08/2025
WATER METER
TENDER

T02

Manufacturer

Model

Description

Service

Connection Size
(mm)

Comments

MWS Meter

Alma Engineering

B-Meter WDE-
K50 Woltmann

Cold Water Meter
Flanged

Incoming MWS

100

¢/w IWM-PL4

Notes:

1.Meters to be supplied by Alma Engineering Supplies, or equal and approved




Delap & Waller

Project: DAN BREEN HOUSE
Project No.: 22195

Date: 22/08/2025
Schedule Title: PUMP

Status: TENDER

Revision: T02

i Flow Rate | Total Dynamic
Referance Location Manufacturer Model Type Comment
(I/s) Head (kPa)
CP-01 Plant Room Grundfos MAGNA3 D Twin Head 3.06 69
. _ _ Boiler pumps to be
CP-02 Plant Room Grundfos UPML Single supplied with boilers.
. _ _ Boiler pumps to be
CP-03 Plant Room Grundfos UPML Single supplied with boilers.
P-02 Plant Room Grundfos MAGNA3 D Twin Head 2.20 80
P-03 Plant Room Grundfos MAGNA3 D Twin Head 0.40 61
Notes:

1.All Pumps to be supplied by Grundfos or equivalent

2.All pumps to be high energy efficiency

3.All heating pumps to be Variable speed drive

4.Commissioning to be provided by a manufacturer approved service provider only.

5.The Mechanical Sub-Contractor verify and confirm that the equipment selection and system design is correct before installation
6.BMS MODUBS interface to be included as standard.

7.Boiler pumps to be supplied with boilers.

8.Pump to be provided with all ancillary equipment for complete installation, commissioning and

operation of the system in line with manufacturers requirements.



Delap & Waller

Project: DAN BREEN HOUSE
Project No.: 22195
Date: 22/08/2025
Schedule Title: BOILER
Status: TENDER
Revision: T02
BOILER
Referance Output (KW) Model Dimension(HxWxD) Dry Weight (kg) Location
B-01 60 EVOMAX-2 850 x 500 x 360 57.5 See Drawings
B-02 60 EVOMAX-2 850 x 500 x 360 57.5 See Drawings
Notes:

1.Boilers shall each be model IDEAL IMAX EXTRA 2 manufactured by IDEAL and supplied by Greentherm, or equal and
prior approved
2.Boilers must have modulation ratio of 9:1

3.Boilers must have stainless steel heat exchangers.
4.Commissioning shall be provided by IDEAL Engineers and shall be covered with a manufacturer’s comprehensive 5 year

warranty.
5.The boilers B-01/02 will be supplied with a cascade frame kit complete with low loss header,

gas supply pipes, insulated pipework shell, and pre wired, and & plugged VSD shunt pumps as a minimum.
6.BMS interface to be included as standard.
7.The Mechanical Sub-Contractor to ensure final water quality meets Boiler manufacturers requirements.

8.Condensate discharge to be provided by the Mechcanical Sub-Contractor.
9.Boiler to be provided with all ancillary equipment for complete installation, commissioning and operation of the

system in line with manufacturers requirements.



Delap & Waller

Project: DAN BREEN HOUSE
Project No.: 22195
Date: 22/08/2025
Schedule Title: WATER FILTERS
Status: TENDER
Revision: T02
WATER FILTERS
Ref Manufacturer Model Description Comments
FILTER UNIT Residio F78TS-100FB Reverse Rinsing Fine To be supplied with Automatic
Filter Reverse Rinsing Actuator (Z11AS)

To be supplied with spare UV lamp
for construction & commissioning
period

HydroWELL Ultra Violet Disinfection

UV FILTER HYDROTEC
Standard B20-I Unit

Notes:
1.Filter Unit to be manufactured by Resideo, or equal and approved
2.UV Unit to be manufactured by HYDROTEC, or equal and approved



Delap & Waller

Project: DAN BREEN HOUSE

Project No.: 22195

Date: 22/08/2025

Schedule Title:  ASHP

Status: TENDER

Revision: T02

Referance Description Manufacturer Model Quantity Total Output (kW) HxLxD (mm) Location

IU-01 Indoor Unit HITACHI YUTAKI S 24HW 4 90 890 x 670 x 370 Plant Room
0ou-01 Outdoor Unit HITACHI RAS- 10WHNPE 4 - 1380 x 950 x 370 Plant Room

Notes:

1.ASHP to be manufactured by Hitachi and supplied by Greentherm, or equal and prior approved

2.Commissioning to be provided by a manufacturer approved service provider only.

3.ASHP to come complete with internal controller.

4.ASHP must be certified to EcoDesign requirements including EN16147 and EN14825.

5.The Mechanical Sub-Contractor to ensure siting of the ASHP meets manufacturer clearance and service access requirements.
6.BMS MODUBS interface to be included as standard.

7.The Mechanical Sub-Contractor to ensure final water quality meets ASHP manufacturers requirements.

8.Condensate discharge to be provided by the Mechcanical Sub-Contractor.

9.ASHP to be provided with all ancillary equipment for complete installation, commissioning and operation of the system in line with
manufacturers requirements.



? Delap

Project:
Project No.:
Date:
Schedule Title:
Status:
Revision:

& Waller

DAN BREEN HOUSE

22195
22/08/2025
GAS SAFETY
TENDER

T02

GAS SAFETY

Ref Manufacturer Model Description Location Comments
Detection of Natural Gas & Carbon Output relays for pre-alarm + fault
Gas Detection Panel Gas Sense GA'3O%EDO;2/:;| 4 Chnl Monoxide. Control of gas slam Plant Room output signals to BMS. Pre-wired in
shut solenoid valve. wall mounted enclosure.
Gas Sensors GS-300 A-MET 50 NG .Detet.:tlon of Natlural Qas. Non- To comply with EN 50270. Bglden 3
Gas Sense intrusive calibration via external Plant Room core screened cable required to
(Natural Gas) Sensor .
magnetic adapter. connect sensors.
Gas Sensors GS-300 A.CO.200 CO Detect!on ofICarboln M?nOXI'de. To comply with EN 50270. B'elden 3-
: Gas Sense Non-intrusive calibration via Plant Room core screened cable required to
(Carbon Monoxide) Sensor )
external magnetic adapter. connect sensors.
Gas Slam Shut 21/2"H&C AUTO Auto reset gas slam shut valve )
Plant R
Valve Gas Sense RESET GAS VALVE (230V) ant Room Controlled by Gas Detection Panel.
Gas Emergency Gas Sense H&C Emergency Stop Plant Room Plant Room To be located in easy accessible
Lockstop Button location.
Notes:

1.Gas safety equipment to be manufactured by Gas Sense and supplied by Eurogas, or equal and prior approved.

2.Contractor to verify exact additional gas saftey requirements within plantroom, with gas specialist supplier.




E Delap & Waller

Project: DAN BREEN HOUSE
Project No.: 22195
Date: 22/08/2025
Schedule Title: EXPANSION VESSEL
Status: TENDER
Revision: T02
EXPANSION VESSEL
Ref Manufacturer Model Comments
Hot Water Vertical
EXP-01 Flamco Flexcon Premium | Diaphragm Expansion
Vessel
Hot Water Vertical
EXP-02 Flamco Flexcon Premium | Diaphragm Expansion
Vessel
Hot Water Vertical
EXP-03 Flamco Flexcon Premium | Diaphragm Expansion
Vessel
Notes:

1.Expansion Vessels to be Flamco or approved equivalent
2.The Mechanical Contractor verify and confirm that the equipment selection
and system design is correct before installation



E Delap & Waller

Project: DAN BREEN HOUSE
Project No.: 22195
Date: 22/08/2025
Schedule Title: PRESSURISATION UNIT
Status: TENDER
Revision: T02
PRESSURISATION UNIT
Unit Ref Manufacturer Location Quantity [Comments
PU-01 FLAMCO Boiler Room 1 -
PU-02 FLAMCO Boiler Room 1 -
PU-03 FLAMCO Boiler Room 1 -
Notes:

1.Pressurisation Units to be supplied and installed by FLAMCO or equivalent
2.System to include the following

3.User friendly interface that has a 2 line LCD backlight display Healthy
4.System Fill for initial fill of system

5.System leak alarm

6.PU to be provided with BMS BACnet interface



Delap & Waller

Project: DAN BREEN HOUSE
Project No.: 22195
Date: 22/08/2025
Schedule Title: ELECTRIC RADIATOR
Status: TENDER
Revision: T02
ELECTRIC RADIATOR
Referance Location Manufacturer Model Length (mm) Height (mm) Watts (W)
E RAD 01 WC-I\{othern Merriot Primo Plus E-A 400 500 500
Building
E RAD 02 Shower-Northern Merriot  |Primo Plus E-A 950 500 1500
Building
Notes:

1.All Rads to be supplied by Merriot or equivalent

2.The Mechanical Sub-Contractor verify and confirm that the equipment selection and system design
is correct before installation

3.The final colour and location to be agreed with architect.



E Delap & Waller

Project: DAN BREEN HOUSE
Project No.: 22195
Date: 22/08/2025
Schedule Title: AIR AND DIRT SEPARATOR
Status: TENDER
Revision: T02
AIR AND DIRT SEPARATOR
Ref Manufacturer Model Comments
AD-01 Flamco XStream Vent-Clean -
AD-02 Flamco XStream Vent-Clean -
Notes:

1.Air and Dirt Separators to be Flamco or approved equivalent
2.The Mechanical Contractor verify and confirm that the equipment selection

and system design is correct before installation



E Delap & Waller

DAN BREEN HOUSE

Project:
Project No.:
Date:
Schedule Title:
Status:
Revision:

22195
22/08/2025

FIRE PROTECTION

TENDER
T02

FIRE PROTECTION

EXTINGUISHER

Manufacturer/S
Units " .u / Location Quantity Comments
upplier
2 KG CO2 FIRE
CHUBB Ref to Drawings Ref to Drawings -
EXTINGUISHER
6 LITRE WATER
HYDROSPRAY FIRE CHuUBB Ref to Drawings Ref to Drawings -
EXTINGUISHER
5 KG C02 FIRE
CHUBB Ref to Drawings Ref to Drawings -
EXTINGUISHER
FIRE BLANKET
CHUBB Ref to Drawings Ref to Drawings -
1.2M X 1.2M
9 KG DRY
POWDER CHUBB Ref to Drawings Ref to Drawings -

Notes:

1.Fire Protection Equipments to be supplied by Chubb or approved equivalent

2.Final quantities and location to be agreed with client




E Delap & Waller

Project: DAN BREEN HOUSE
Project No.: 22195
Date: 22/08/2025
Schedule Title: BUFFER VESSEL
Status: TENDER
Revision: T02
BUFFER VESSEL
Ref Manufacturer MODEL CAPACITY (L) Pressure (Bar)
BV-01 Puffer PS 1500 6
Notes:

1.Buffer Vessels to be Puffer or approved equivalent
2.The Mechanical Contractor verify and confirm that the equipment selection and system design is

correct before installation
3.All accessories including FlexTherm Ins. 200L Buffer to be equipped with Buffer Vessel



