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NOTE: Mains SWA Cables to be carried on Galvanised Steel mains cable tray above ceilings and vertically on risers Data/ELV Cables to be carried on Galvanised Steel  cable tray above ceilings and vertically on risers Power and Lighting PVC Cables to be carried in Galvanised Steel Trunking with drops in Galvanised steel conduit Primary Cable containment only is shown on Tender Drawings. Secondary Containment and Conduits required for the installation is not shown. Contractor to make allowance for same. All Trunking/Cable Tray runs to be coordinated with Mechanical Contractor prior to First Fix. Intumescent Fire barrier to be installed in all Trunking passing through Fire compartment.
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