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Item Description Unit Quantity  Rate  € Amount  €  Sub-Total 

1
Acceptance of appointment as Project Supervisor for the Construction 

Stage in accordance with current Health & Safety Regulations.
Item 1  €                                         -   

2 EL & PL Insurances sum 1  €                                         -   

3 Welfare Facilities in compliance with Safety & Welfare at Work Act sum 1  €                                         -   

4 General Site mobilisation and demobilisation. Item 1  €                                         -   

5
Erection of site boundary fencing surrounding Works Areas. The 

fencing shall prevent the entry of unauthorised persons to the site.
Item 1  €                                         -   

6
Mobilistaion of plant & Equipment - including Delivery - offloading new 

pontoons - reloading old pontoons
Item 1  €                                         -   

7  Taking all necessary measures to protect the environment. Item 1  €                                         -   

8  Traffic Safety and Management for the duration of the works Item 1  €                                         -   

9 Liaison with CCC staff and other relevant statutory agencies Item 1  €                                         -   

10
Allowance for working in Tidal waters & provision of safety boat for 

installation
Item 1  €                                         -    €                                  -   

PONTOONS & MOORING SYSTEMS

11

Supply of walkway units with mooring points, 500mm freeboard and 

hardwood timber fendering (150x45mm) with connections and plain 

pink GRC deck - standard 3m wide walkway

m 21  €                                         -   

12 Supply of float straps (2no. straps per float) No. 10  €                                         -   

13 Supply of Heavy-Duty Grounding Brackets per float No. 2

14 Supply  UC H-Piles guides No. 5  €                                         -   

15
Supply  UC H-Piles 5m x 254mm x 254mm c/w fixing plates and 

bracketry
No. 5  €                                         -   

16
Supply of Standard anodised aluminium cleats including galvanised 

steel bolts
No. 10  €                                         -   

17 Supply of  safety ladder No. 1  €                                         -   

18 Supply of Lifebuoy (incl. cabinet, cover & stand) No. 1  €                                         -   

19 Supply of galvanised signage pole No. 1  €                                         -   

20 Line Marking - Box Hatch with Keep Clear Text No. 1  €                                         -   

21

Installation including the following;

• Removal of existing pontoons and accessories

• Disposal of old pontoons

• Removal/disposal of existing H piles

• Install of 5no. new H piles

• Install of 2no. pontoons (1 No. 9m x 3m - 1 No.12m x 3m)

• Install of 5no. UC Pile brackets

• Install of 1no. Ladder & cleats

• Install of 1no. Lifebuoy

• Install of 1no.Signage Pole

• Complete Line marking

sum 1  €                                         -    €                                  -   

22
Removal and dispose of existing pontoon and guide rails in accordance 

with the Waste Management Act
Sum 1  €                                         -   

-€                                        €                                  -   

-€                                 

Total lump sum price (including VAT) -€                                 

VAT @ 13.5%
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