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CORRACREIGH GROUP WATER SCHEME - PEAKE MANTUA INTERCONNECTION PIPELINE

PRICING DOCUMENT - PREAMBLE

NOTES:

All quantities and work description in this Pricing Document are indicative only. It is the contractor's responsibility to ensure
that all work and materials required for this project are included in his tender.

All items in the Pricing Document and Schedule of Rates (where applicable) must be priced

Tenders must be completed in ink and on the original tender documents provided

General directions and descriptions of work and material given in the specification or on the drawings are not necessarily
repeated in the Pricing Document. Reference shall be made to the Specification and drawings for such information including
the nature and character of the works, the working conditions and obligations to be undertaken in executing the work.

Specification of concrete is not in accordance with BS 5328. Details of required concrete strengths and proportions are set
out in Clause 1.2.9 of the Specification

Where filling material is described as complying with a Clause in the "Specification for Road Works" it shall be deemed to
refer to the current Specification issued by the Department of the Environment.

Rock is defined as hard natural material such as hard limestone, granite, basalt, etc., which in the opinion of the Engineer, can
be removed only by the use of rock breaking equipment or explosives and is found in continuous beds or boulders exceeding

1.0m* in volume in the case of earthworks and 0.25m? in volume in the case of trench excavation for pipework. Soft surface
rock or the soft top of hard rock or rock so adequately divided by cleavage planes as to allow excavation without the use of
specialised rock breaking equipment shall be classified as other material.lt should be noted that the practical constraints on
rock excavations within a trench may preclude the use of conventional ripping equipment. In such circumstances, the use of
conventional rock breaking would be required and allowance should be made for such.ltem are included in the Pricing
Document for the pricing of rock excavation, as per the definition above.

The Contractor is obliged to deal with any waste arising in accordance with the requirement of the Waste Management Acts
1996-2007 and the associated Regulations. Roscommon County Council, Environment Protection Section require contractors
to prepare a Waste Management Plan prior to the commencement of work on site. This plan will detail the measures to be
taken by the contractor to deal with all waste arising during the course of the contract. The Waste Management Permit
Regulations state that a Permit is required to reuse inert waste (soil, clay, stone) for the purposes of land reclamation. This
material is classified as waste when it is surplus to the requirements of the contract and is required to be disposed off-site.
The Waste Management (Collection Permit) Regulations require that the transporter of waste (including inert waste) obtains a
Collection Permit. These permits are issued by Environment Section of Roscommon County Council. Waste arising during the
course of the works which is required to be disposed or recycled should only be transferred to a person who holds a valid
Woaste Collector Permit.

The Contractor's sums in the Pricing Document shall be deemed to include for all costs associated with disposal and for
obtaining all approvals and licences including any contaminated spoil that might be encountered and dumping sites will not be

The Employer has obtained ownership of and/or wayleaves through sufficient land for the purpose of the permanent works.
Details of such wayleaves and of any special conditions attaching thereto, etc may be obtained from the Employer. The
Contractor shall make his own arrangements for acquiring any additional areas of land or wayleaves for the purpose of
constructing the Works and shall be deemed to have included for this in his Tender and to be aware of any special conditions
attaching to the wayleaves or of any restrictions in the Contractor's use of the site.

10

The following bodies of open water exist on the site or bound the site:

Stream Crossings

11

The pricing document is not prepared using the “Civil Engineering Standard Method of Measurement” Third edition 1991
(CESMM3). It shall be priced as a lump sum to complete the works inclusive of any temporary or ancillary works required.

12

The Contractor shall be responsible for accurately determining the location of all services on site which are likely to be
affected by the Works irrespective of the details shown on the drawing and shall take all reasonable care in protecting,
supporting and maintaining such services

13

The whole of the pricing document will not be remeasurable and should be completed to give a lump sum price for completion
of the works.

14

The minimum nominal minimum trench widths shall be as noted on the drawings. The measurement convention for deriving
trench widths and calculating quantities in this Pricing Document shall be as stated in the item headings and descriptions. The
quantities shall be based on vertical-sided trench, the Tenderer shall be deemed to have included for the cost of additional
excavation, bedding, backfilling, trench support and reinstatement, as noted in the item below.
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15

The Contract provides for a Fixed Price Lump Sum with no remeasurement. For pipeline trenches, the Contractor shall be
deemed to have included for the cost of any additional excavation, bedding, backfilling, trench support and reinstatement
associated with the actual trench widths required to complete the works within the overall Contract Sum, including any greater
widths required to accommodate the Contractor's method of construction and also to meet the requirements to accommodate
compaction equipment, as per Section 6.5 of the Guidelines for the Opening, Backfilling and Reinstatement of Openings in
Public Roads (Apr. 2017). No additional payments for any difference between payment width and construction trench widths
will be made by the Employer. However, an item has been included in the Pricing Document (Part 4, Item 4.17) to allow the
Contractor to price for these associated risks/costs.

16

Provisional items in part 7 are for additional works which may be instructed by the Employer's Representative/Engineer.
Payment for such works (where instructed) will be at the rates entered by the tenderer and for the number of work items so
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DESCRIPTION UNIT |QUANTITY| RATE AMOUNT
PART 1 - PRELIMINARIES
GENERAL ITEMS
CLASS A - CONTRACTURAL REQUIREMENTS
Project Supervisor
Comply with the Safety, Health and Welfare at work Act 2005 and
(Construction) Regulations 2013 as per Clause 1.9 of Volume A of the item 1
Works Requirements
Provide for the services of preparing the safety file and updating as
necessary as set out in S.I. 504 of 2006, Safety, Health and Welfare at Work item 1
(Construction) Regulations, 2013 and as per Clause 1.8 Volume A of the
works Reguirements
Comply with General Application Regulations 2007 as per Clause 1.9 item 1
Volume A of the works Requirements
Insurances
Provide for Public Liability Insurance and Employers Liability insurance as
per Clause 10 of “Short Public Works Contract” PW-CF6 item 1
Contractors Representative and Supervisor
Provide for Contractors Representative and Supervisor as required under item 1
Clause 5.2 of the Short Public Works Contract.
Pay and Conditions of Employment
Comply with Pay and Conditions of Employment as per Clause 7 Short item 1
Public Works Contract.
Meetings
Attendance at weekly meetings as requested by the Client. item 1
Delays and Compensation
Provide for all Contractors risks as per Article 4 of the agreement. item 1
CLASS A - SPECIFIC REQUIREMENTS
Access & Consents
Provide for obtaining all road opening licences and road closing licenses and item 1
payment of all charges arising in connection with same.
Access Routes
Maintenance of Access Routes as detailed in the Works Requirements item 1
Volume Al.
TOTAL - Part 1/1
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DESCRIPTION UNIT |QUANTITY| RATE AMOUNT

Condition Surveys

Undertake Condition Survey of existing structures prior to commencement item 1

of the execution of the works (External Only)

Undertake Condition Survey of existing structures after completion of the
works (External Only)

item 1

Undertake Condition Survey of existing road network prior to
commencement of the execution of the works

item 1

Undertake Condition Survey of existing road network after completion of
the works

item 1

Traffic Management and Traffic Requirements

Provide for a Temporary Traffic Management Design as per the
Specification/ Works Requirments Volume Al.

item 1

Traffic Signage and Lighting as per the Works Requirements Volume
Al.

Establishment and removal. item 1

Road Opening Licences

Provide for application of Road Opening License to Roscommon Co Co and
for providing all necessary information in respect of the road opening item 1
licences as the Works Requirments Volume Al .

Provide for all other preliminary, method related and time related charges as
required to fully comply with the Contractor obligations under the Contract,
including the Works Requirements. Contractor to list below

TOTAL - Part 1/2
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Ref |Description Amount

Total Page 1/1

Total Page 1/2

1/3 TOTAL FOR PART 1 To Grand Summary
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Trial excavations to locate existing 125mm OD Polyethylene pipe near

It 1
N5/L5653 junction em
Provide for connection to existing 125mm OD main on N5 with new
125mm PE pipe in accordance with Junction 1 detail shown on drawing I 1
21011-TJOC-XX-XX-DR-C-0104, including all associated pipeline fittings, tem
chambers, excavations, backfilling and reinstatement.
Excavate for, provide, lay,joint and test 125 mm OD PE100 SDR11 High m 2193

Performance Polyethylene Watermain

Provide and place fine material as bedding and surround to 125mmOD
PE100 SDR11 HPPE/flexible pipe as per Works Requirements and detail m 2193
in Dwg 21011 TJOC-XX-XX-DR-C-0200

Backfill to 125mmOD PE100 SDR11 HPPE Watermain from bedding to
underside of verge/road reinstatement using Clause 804 Material as per
Works Requirements and relevant detail for original surface in Drg. Nr.
21011-TIOC-XX-XX-DR-C-0202

m 2193

Provide for disposal of all surplus excavated material arising from the laying
of new 125mmOD PE100 SDR11 polyethylene watermain in accordance m 2193
with current Regulations.

Provide and place warning tape containing tracer wire at approx. 350mm

m 2193
from surface of trench
Extra over for rock excavation m3 50
Excavate Trial Pits as ncessary to locate existing buried services and Sum )

reinstatement of same

PIPE FITTINGS

Provide and install Sluice Valves and associated fittings and chambers on
existing 125 mmOD PE100 SDR11 HPPE Watermain at locations shown
on drawing 21011-TJOC-XX-XX-DR-C-104,105 &106 and as per details in No. 2
21011-TJOC-XX-XX-DR-C-0201 and the Works Requirements

Provide and install Air Valves and associated fittings and chambers on 125
mmOD PE100 SDR11 HPPE Watermain at locations shown on drawing
21011-TJOC-XX-XX-DR-C-104,105 & 106 and as per detail in21011-
TIOC-XX-XX-DR-C-0201 and the Works Reauirements

Provide and install Elster H4000 Bulk water meter and suitably galvanised
kiosk to house logger including all necessary ducting on proposed

125mmOD PE100 SDR11 HPPE Watermain at location shown on drawings No. 1
21011-TJOC-XX-XX-DR-C-104 and A2 Works Requirements.

Provide and install Washouts/Scour Valves and associated fittings and
chambers on 125 mmOD PE100 SDR11 HPPE Watermain at locations
shown on drawing 21011-TJOC-XX-XX-DR-C-104,105 & 106 and as per

details in A2 Works Reauirements

TOTAL PART 2/1

No. 3
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DESCRIPTION UNIT |QUANTITY| RATE AMOUNT

Provide and install 100mm Pressure Reducing Valve and all associated
valves, fittings, strainer, and chambers on existing 125 mmOD PE100
SDR11 HPPE Watermain at locations shown on drawing 21011-TJOC-XX- No. 1
XX-DR-C-106 and as per Uisce Eireann standard detail STD-W-24 and the

A2 Works Reanirements

Construct Concrete Anchor Blocks as per Works Requirements as required

Sum 2
MARKER POSTS AND INDICATOR PLATES
Provide and Install concrete marker posts and indicator plates for all fittings
(bulk water meter, sluice valves, washouts, air valves etc.) as per Works No. 15

Reauirements

BRIDGE AND CULVERT CROSSINGS

125mmOD PE100 SDR11 HPPE Watermain to be laid accross existing
surface water insitu concrete / stone bridge as shown on Contract Drawings No. 1
or encountered on site. Include for all works including for excavation,
pinework installation & backfill and reinstatement

125mmOD PE100 SDR11 HPPE Watermain to be laid accross existing
flagged stone culvert or Conrete piped culvert up to 900mm Diameter as
shown on Contract Drawings or as may be encountered on site. Include for No. 4
all works including for excavation, pipework installation, backfill and
reinstatement

Extra over item above: Provide and place Grade C20 concrete bed &
surround to 125mm OD PE100 SDR11 HPPE Watermain across existing

surface water bridge or culvert as per specification m3 4
ROAD REINSTATEMENT

Reinstatement as per the Works Requirments Volume Al. m 2197
CROSSING UNDER OVERHEAD ESB AND EIRCOM LINES

Crossing under existing overhead Eircom Lines No. 4
Crossing under existing ESB high voltage overhead power lines. No. 2
WORKING ALONGSIDE EXISTING SERVICES

Working alongside, protecting & maintaining existing ESB LV m 2197
(400V/230V) overhead power lines where present

Working alongside, protecting & maintaining existing Eircom underground

ducting and cables during construction works as part of installation of m 2197
new125mmOD PE100 SDR11 HPPE Watermain, where present

Working alongside, protecting & maintaining existing overhead Eircom m 2197

Lines where present

TOTAL PART 2/2
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DESCRIPTION UNIT |QUANTITY| RATE AMOUNT
Working alongside, protecting & maintaining existing watermains during
construction works as part of installation of new 125mmOD PE100 SDR11 m 2197

HPPE Watermain. where present.

PART 2 - Continued

CONNECTIONS TO WATERMAINS

Provide service connections in accordance with manufacturers

recommendation for side wall fusion to new 125mmOD PE100 SDR11

HPPE Watermain. Include all associated works including excavation, laying
13mm dia. H.G service nine 5 -10m in length

Provide and install customer meters and meter boxes (Matrix Type EBCO
Meter Box) and provide connection in accordance with manufacturers
recommendation to new 125mmOD PE100 SDR11 Watermain. Include all No. 4
associated works including all pipe fittings required, excavation, laying ,
25mm dia. polyethylene service pipe 5 -10m in length

Provide for the excavation, laying of 25mm HPPE service pipes including
reinstatement and removal of any residue horizions in fields,
lawns,driveways and roads to connect existing services to the new mains
in the roadwav

Provide for all other costs and charges for Part 2 works, as required to fully
comply with the Contractor obligations under the Contract, including the
Works Reauirements. Contractor to list below

TOTAL PART 2/3
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Ref |Description Amount

Total Page 2/1

Total Page 2/2

Total Page 2/3

2/4 TOTAL FOR PART 2 To Grand Summary
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Excavate for, provide, lay,joint and test 125 mm OD PE100 SDR11 High

945
Performance Polyethylene Watermain m
Provide and place fine material as bedding and surround to 125mmOD
PE100 SDR11 HPPE/flexible pipe as per A2 Works Requirements m 945

Backfill to 125mmOD PE100 SDR11 HPPE Watermain from bedding to
underside of verge/road reinstatement using Clause 804 Material as per A2 m 945
Works Requirements

Dispose of excavated material from the laying of new 125mmOD PE100
SDR11 High Performance Polyethylene Watermain in accordance with m 945
current Regulations

Provide and place warning tape containing tracer wire at approx. 350mm

m 945
from surface of trench
Extra over for rock excavation m3 20
Excavate Trial Pits and slit trenches as ncessary for pipeline works and to Sum )

locate existing buried services and reinstatement of same

PIPE FITTINGS

Provide and install Sluice Valves and associated fittings and chambers on
existing 125 mmOD PE100 SDR11 HPPE Watermain at locations shown No 1
on drawing 21011-TJOC-XX-XX-DR-C-106,107 &108 and as per details in

the A2 Warke Reanirementg

Provide and install Air Valves and associated fittings and chambers on

existing 125 mmOD PE100 SDR11 HPPE Watermain at locations shown
on drawing 21011-TJOC-XX-XX-DR-C-106, 107 & 108 and the A2 Works No. 3
Requirements

Provide and install Washouts/Scour Valves and associated fittings and
chambers on existing 125 mmOD PE100 SDR11 HPPE Watermain at
locations shown on drawing 21011-TJOC-XX-XX-DR-C-106, 107 & 108
and the A2 Works Reauirements

Construct Concrete Anchor Blocks as required as per A2 Works
Requirements

Sum -

MARKER POSTS AND INDICATOR PLATES

Provide and Install concrete marker posts and indicator plates for all fittings
(bulk water meter, sluice valves, washouts, air valves etc.) as per A2 Works No. 5
Requirements .

TOTAL PART 3/1

BRIDGE AND CULVERT CROSSINGS

Provide for 125mmOD PE100 SDR11 HPPE Watermain to be laid accross
existing surface water insitu concrete / stone bridges as shown on Contract
Drawings or where encountered on site. Include for all works including for No. 1
excavation, pipework installation & backfill and reinstatement.

TOTAL PART 3/1
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[ DESCRIPTION | _UNIT |QUANTITY| RATE | AMOUNT

Bridge and Culvert Crossings -continued

125mmOD PE100 SDR11 HPPE Watermain to be laid accross existing
flagged stone culvert or Conrete piped culvert up to 900mm Diameter as
shown on Contract Drawings or as may be encountered on site. Include for No. 2
all works including for excavation, pipework installation, backfill and

reinstatement

Extra over item above: Provide and place Grade C20 concrete bed &
surround to 125mm OD PE100 SDR11 HPPE Watermain across existing
surface water bridge or culvert as per specification

m3 4

ROAD REINSTATEMENT

Reinstatement as per the Works Requirments Volume Al. m 945

CROSSING UNDER OVERHEAD ESB AND EIRCOM LINES

Crossing under existing overhead Eircom Lines where encountered No. 2

Crossing under existing ESB high voltage overhead power lines where
encountered.

WORKING ALONGSIDE EXISTING SERVICES

Working alongside, protecting & maintaining existing ESB overhead power

. m 945
lines where encountered

Where present, working alongside, protecting & maintaining existing
Eircom underground ducting and cables during construction works as part
of installation of new 63mmOD PE100 SDR11 HPPE Watermain.

m 945

Where present working alongside, protecting & maintaining existing

. . m 945
overhead Eircom Lines where encountered

Where present working alongside, protecting & maintaining existing
watermains during construction works as part of installation of new m 945
125mmOD PE100 SDR 11 HPPE Watermain

TOTAL PART 3/2
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DESCRIPTION UNIT |QUANTITY| RATE AMOUNT

CONNECTIONS TO WATERMAINS

Provide connection in accordance with manufacturers recommendation for
side wall fusion to new 125mmOD PE100 SDR11 HPPE Watermain.
Include all associated works including excavation, laying ,25mm
dia.nolvethvlene service nine 5 -10m in leneth

Provide and install customer meters and meter boxes (Matrix Type EBCO
Meter Box ) and provide connection in accordance with manufacturers
recommendation to new 125mmOD PE100 SDR11 Watermain. Include all No. 6
associated works including all pipe fittings required, excavation, laying ,
25mm dia. polyethylene service pipe 5 -10m in length

Provide for the excavation, laying of 25Smm HPPE service pipes including
reinstatement and removal of any residue horizions in fields,
lawns,driveways and roads to connect existing services to the new mains
in the roadwav.

Provide for connection to existing 125mm OD main on R369 at junction
with L5601 and new N5 slip road, with new 125mm PE pipe in accordance
with Junction 3 detail shown on drawing 21011-TJOC-XX-XX-DR-C-0108,| Item 1
including all associated pipeline fittings, chambers, excavations, backfilling
and reinstatement

Provide for all other costs and charges for Part 3 works, as required to fully
comply with the Contractor obligations under the Contract, including the
Works Reauirements. Contractor to list below

TOTAL PART 3/3
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Ref |Description Amount

Total Page 3/1

Total Page 3/2

Total Page 3/3

3/4 TOTAL FOR PART 3 To Grand Summary
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Trial excavations to locate existing 125mm PE SDR11 pipe laid by N5

contractor and existing 1" and 75mm uPVC pipe in L5601 at proposed Item 1
connection point shown on drawing 21011-TJOC-XX-XX-DR-C-0100

Provide for connecting existing 7Smm OD main on L5601 with existing

It 1
125mm PE pipe (laid by N5 Contractor) em

Provide for connecting new 125mm OD main on L5601 with existing
125mm PE pipe (laid by N5 Contractor) in accordance with Junction 4
detail shown on drawing 21011-TJOC-XX-XX-DR-C-0108, including all Item 1
associated pipeline fittings, chambers, excavations, backfilling and
reinstatement.

41 TOTAL FOR PART 4 WORKS TO GRAND SUMMARY
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Provide for connection to proposed 125mm OD PE 100 main on R369 with
new 63mm PE pipe in accordance with Junction 2 detail shown on drawing
21011-TJOC-XX-XX-DR-C-0106 or similar approved detail , including all Item
associated pipeline fittings, chambers, excavations, backfilling and
reinstatement.

Excavate for, provide, lay,joint and test 63 mm OD PE100 SDR11 High
Performance Polyethylene Watermain as shown on drawings 21011-TJOC- m 1106
XX-XX-DR-C-0109 & 110

Provide and place fine material as bedding and surround to 63mmOD
PE100 SDR11 HPPE/flexible pipe as per Works Requirements and detail m 1106
in Dwg 21011 TJOC-XX-XX-DR-C-0200

Backfill to 63mmOD PE100 SDR11 HPPE Watermain from bedding to
underside of verge/road reinstatement using Clause 804 Material as per
Works Requirements and relevant detail for original surface in Drg. Nr.
21011-TIOC-XX-XX-DR-C-0202

m 1106

Dispose of excavated material from the laying of new 63mmOD PE100
SDR11 High Performance Polyethylene Watermain in accordance with
current Regulations by permit from Roscommon County Council or to

permitted facilitv

m 1106

Provide and place warning tape containing tracer wire at approx. 350mm
from surface of trench

m 1106

Extra over for rock excavation m3 10

Excavate Trial Pits as ncessary to locate existing buried services and
reinstatement of same

PIPE FITTINGS

Provide and install Sluice Valves and associated fittings and chambers on
63 mmOD PE100 SDR11 HPPE Watermain at locations shown on drawing
21011-TJOC-XX-XX-DR-C-109 & 110 and as per details in 21011-TJOC-
XX-XX-DR-C-0201 and the Works Requirements

Provide and install Washouts/Scour Valves and associated fittings and
chambers on 63 mmOD PE100 SDR11 HPPE Watermain at locations
shown on drawing 21011-TJOC-XX-XX-DR-C-109, & 110 and as per No. 2
detail in 21011-TJOC-XX-XX-DR-C-0201 and the Works Requirements

Provide and install Air Valves and associated fittings and chambers on 63
mmOD PE100 SDR11 HPPE Watermain at locations shown on drawing

21011-TJOC-XX-XX-DR-C-109 & 110 and as per detail in 21011-TJOC- No. 2
XX-XX-DR-C-0201 and the Works Requirements

MARKER POSTS AND INDICATOR PLATES

Provide and Install concrete marker posts and indicator plates for all fittings
(bulk water meter, sluice valves, washouts, air valves etc.) as per Works No 6
Requirements and detail in RWGWS15-07 & RWGWS15-08 '

TOTAL PART 5/1
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Part 6 - Continued

BRIDGE AND CULVERT CROSSINGS

Provide for 63mmOD PE100 SDR11 HPPE Watermain to be laid accross

existing surface water insitu concrete / stone bridges as shown on Contract
Drawings or as may be encountered on site. Include for all works including No. 2
for excavation, pipework installation & backfill and reinstatement.

Extra over item above: Provide and place Grade C20 concrete bed &
surround to 63mm OD PE100 SDR11 HPPE Watermain across existing
surface water bridge or culvert as per specification

m3 4

ROAD REINSTATEMENT

Permanent Reinstatement as per Clause 3.9 Excavation & Reinstatement (ii)
Reinstatement, of the Works Requirments Volume Al. m 1106

CROSSING UNDER OVERHEAD ESB AND EIRCOM LINES

Provide for Crossings under existing overhead Eircom Lines, where
encountered on site

No. 2

Crossing under existing ESB high voltage overhead power lines, where
encountered on site.

WORKING ALONGSIDE EXISTING SERVICES

Where present working alongside, protecting & maintaining existing ESB
LV (400V/230V) overhead power lines

m 1106

Where present working alongside, protecting & maintaining existing Eircom
underground ducting and cables during construction works as part of
installation of new 63mmOD PE100 SDR11 HPPE Watermain.

m 1106

Where present working alongside, protecting & maintaining existing
overhead Eircom Lines

m 1106

Where present working alongside, protecting & maintaining existing
watermains during construction works as part of installation of new m 1106
63mmOD PE100 SDR11 HPPE Watermain

CONNECTIONS TO WATERMAINS

Provide service connections & provide connection in accordance with
manufacturers recommendation for side wall fusion to new 63mmOD
PE100 SDR11 HPPE Watermain. Include all associated works including No. 7
excavation, laying , 25mm dia. H.G service pipe 5 -10m in length.

Provide and install customer meters and meter boxes (Matrix Type EBCO
Meter Box ) or similar approved by Roscommon County Council and
provide connection in accordance with manufacturers recommendation to
new 63mmOD PE100 SDR11 HPPE Watermain. Include all associated No. 7
works including excavation, laying , 25mm dia. PE SDR11 service pipe 5 -
10m in length and all associated fittings required..

TOTAL PART 5/2
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Ref |Description Amount

Total Page 5/1

Total Page 5/2

3/5 TOTAL FOR PART 5 To Grand Summary
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PART 7: PROVISIONAL WORKS - HOUSE SERVICE
CONNECTIONS IN PRIVATE PROPERTIES AS MAY BE
INSTRUCTED BY THE EMPLOYER'S REPRESENTATIVE

Installation of house service connection pipes in private
properties, 25mm OD PE100 SDR11 pipes in accordance with
drawings and specification. The adopted trench width for
measure for items listed below is 300mm.

House Service Connections in Private Properties

Excavation of investigative trenches to locate existing house service connection [m 50
pipes, inclusive of backfilling and reinstatement to match existing (5m per house

connection)

Provision, excavating and laying 25mm O.D. house service pipes, inclusive of m 10

tapping tees and fittings, in gravel area

Provision, excavating and laying 25mm O.D. house service pipes, inclusive of m 500
tapping tees and fittings, in lawns and fields

Provision, excavating and laying 25mm O.D. house service pipes, inclusive of m 50
tapping tees and fittings, in macadam suface areas

Provision, excavating and laying 25mm O.D. house service pipes, inclusive of m 50
tapping tees and fittings, in concrete hardstandings

Bedding, Class E, as detailed on drawing, m 610
Backfill trench with 804 material (trench width adopted for measure 300mm) m3 30
Extra-over excavation; rock in trenches and chambers ; see Preamble Item 5 m3 10

(trench width adopted for measure 300mm)

Permanent reinstatement of macadam surfaced areas, - 40 mm AC 10, or 14 to Cl.|m 50
912 laid on 60 mm AC 20 to CI. 906, laid on 150mm cement bound granular

material.

Permanent reinstatement of concrete surfaced areas 150 mm concrete C25/30 m 50
Permanent reinstatement (as existing) of gardens/lawn, reinstatement to match m 500

surrounding area
TOTAL FOR PART 6 WORKS TO GRAND SUMMARY
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PART 1 - PRELIMINARY ITEMS

PART 2-J1to0J2

PART 3-J2t0J3

PART 4 - J3 to J4

PART 5-J2to0J5

PART 6 - PROVISIONAL WORKS

TOTAL EXCLUDING VAT CARRIED TO FORM OF TENDER




