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Item Description Unit Qty  Rate  € Amount  €

1
Acceptance of appointment as Project Supervisor for the Construction 

Stage in accordance with current Health & Safety Regulations.
Item 1  €                                       -   

2 EL & PL Insurances sum 1  €                                       -   

3 Welfare Facilities in compliance with Safety & Welfare at Work Act sum 1  €                                       -   

4 General Site mobilisation and demobilisation. Item 1  €                                       -   

5

Provide, erect, maintain, service, dismantle and remove access to the 

works area including access platform for safe access to works at location 

of new steps and works area.

Item 1  €                                       -   

6
Erection of site boundary fencing surrounding Works Areas. The fencing 

shall prevent the entry of unauthorised persons to the site.
Item 1  €                                       -   

7 Mobilisation of plant & Equipment Item 1  €                                       -   

8 Demobilisation of plant & Equipment Item 1  €                                       -   

9  Taking all necessary measures to protect the environment. Item 1  €                                       -   

10 Check for underground utilities, identify and protect any utilities located. Item 1  €                                       -   

11  Traffic Safety and Management for the duration of the works Item 1  €                                       -   

12 Liaison with CCC staff and other relevant statutory agencies Item 1  €                                       -   

13 Allowance for working in Tidal waters Item 1  €                                       -   

14 Temporary Works Design Certificate for shuttering Item 1  €                                       -   

15 Provision of safety boat sum 1  €                                       -   

Concrete Infill Works

16 Powerwash and clean infill area sum 1  €                                       -   

17
Excavate to solid datum and remove to licensed facility existing 

rock/granular material   
m3 14.5  €                                       -   

18
e/o for drilling 700mm H16 bars embedded 300mm vertically @400mm 

c/c and fix with Hilti HIT HY-200
No. 60  €                                       -   

19
e/o for drilling 700mm H16 bars embedded 300mm horizontally @200mm 

c/c and fix with Hilti HIT HY-200
No. 78  €                                       -   

20 Supply and fix H16 reinforcement L-Bars @200mm c/c to BS8666:2005 No. 78  €                                       -   

21
Supply & fix Reinforcement to BS 8666:2005 excluding mesh in 

accordance with drawings. Grade B500B reinforcement.
t 0.24  €                                       -   

22 Steel Fabric to BS 4483, A393 Mesh, Nominal Mass 6-7 Kg/m2 - all faces. m2 33.57  €                                       -   

23 Formwork - Shutter & Pour infill as per drawing m2 7.32  €                                       -   

24 Brush finish to top of deck m2 7.32  €                                       -   

25
Provision of Designed mix, Grade C40/50 cement to IS EN 206-2013, 20 

mm aggregate
m3 14.5  €                                       -   

Reinforced Concrete Steps

26 Powerwash and clean infill area sum 1  €                                       -   
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27
Excavate to solid datum and remove to licensed facility existing 

rock/granular material   
m3 10.4  €                                       -   

28
e/o for drilling 700mm H16 bars embedded 300mm vertically @400mm 

c/c and fix with Hilti HIT HY-200
No. 45  €                                       -   

29
e/o for drilling 700mm H16 bars embedded 300mm horizontally @200mm 

c/c and fix with Hilti HIT HY-200
No. 73  €                                       -   

30 Supply and fix H16 reinforcement L-Bars to BS8666:2005 No. 73  €                                       -   

31
Supply & fix Reinforcement to BS 8666:2005 excluding mesh in 

accordance with drawings. Grade B500B reinforcement.
t 0.2  €                                       -   

32 Steel Fabric to BS 4483, A393 Mesh, Nominal Mass 6-7 Kg/m2  - all faces m2 25.52  €                                       -   

33 Formwork - Shutter & Pour steps as per drawing m2 7.32  €                                       -   

34 Brush finish to top of steps m2 7.32  €                                       -   

35
Provision of Designed mix, Grade C40/50 cement to IS EN 206-2013, 20 

mm aggregate
m3 10.4  €                                       -   

36 Install grabrail to new RC steps m 6.6  €                                       -   

Concrete Deck Works

37 Powerwash and clean infill area sum 1  €                                       -   

38
e/o for drilling 700mm H16 bars embedded 300mm vertically @400mm 

c/c and fix with Hilti HIT HY-200 into existing granular pier deck.
No. 189  €                                       -   

39
e/o for drilling 375mm H16 bars embedded 150mm vertically @200mm 

c/c and fix with Hilti HIT HY-200 in existing reinforced concrete pier wall
No. 120  €                                       -   

40
Supply & fix Reinforcement to BS 8666:2005 excluding mesh in 

accordance with drawings. Grade B500B reinforcement.
t 0.34  €                                       -   

41 Supply and install Class 6N Material - sub-base to concrete steps and ramp m3 4.5  €                                       -   

42
Steel Fabric to BS 4483, A393 Mesh, Nominal Mass 6-7 Kg/m2 Top and 

Bottom
m2 64  €                                       -   

43 Formwork - Shutter & Pour infill as per drawing m2 34  €                                       -   

44 Brush finish to top of deck m2 34  €                                       -   

45
Provision of Designed mix, Grade C40/50 cement to IS EN 206-2013, 20 

mm aggregate
m3 11  €                                       -   

46 e/o Install recess for forming ladder sum 1  €                                       -   

47 Install handrail to new pier deck m 5.5  €                                       -   

Reinforced Concrete Slip (eastern area of facility)

48 Excavate and remove to licenced facility existing gravel/rock at toe & slip m3 22  €                                       -   

49
Shutter & Pour 300m thick reinforced concrete deck including 1m sq 

concrete toe to slip
m2 63  €                                       -   

50
Provision of designed mix, grade C40/50 cement to IS EN 206-2013, 20mm 

aggregate
m3 22  €                                       -   

51 Steel Fabric to BS 4483, galvanised A393 Mesh, Nominal Mass 6-7Kg/m2 m2 128  €                                       -   

52
e/o for drilling 700mm galvanised H16 bars 475mm vertically @1m c/c 

and fix with Hilti HIT HY-200
No. 75  €                                       -   

53 Supply of 700mm galvanised H16 reinforcement t 0.083  €                                       -   

Access Road 



54 Supply and install approved imported granular material m3 26  €                                       -   

55 e/o for compaction of approved imported granular material m3 26  €                                       -   

56 Supply and install Clause 804 granular material m3 11  €                                       -   

57 e/o for compaction of Clause 804 granular material m3 11  €                                       -   

58 Supply and install gully, drainage pipe, pipe bedding and surround m 3.5  €                                       -   

T-Bars, Mooring Rings, Toe Rails & Ladder

59 Supply & install T-bar Mooring Bollard No. 4  €                                       -   

60 e/o drilling T-bar mooring bollard leg to deck No. 4  €                                       -   

61 e/o for priming and 2 coats of paint T-bars (RAL 3020 red) No. 4  €                                       -   

62
Remove existing ladder and dispose off site in accordance with the Waste 

Management Act
No. 1  €                                       -   

63

Supply & install ladder with HST3-R M16 hef1-115mm as per drawing.  The 

ladder is to be fabricated in steel and shall be hot-dip galvanised to a 

minimum thickness of 610 grams per sq. meter to BS EN ISO 1461:1999 as 

per drawings. 

No. 1  €                                       -   

64
e/o for priming and 2 coats of paint to top of ladder (RAL 2005 - Luminous 

Orange)
No. 1  €                                       -   

65 Supply & install toe rail using Hilti-Hit-HY-200 in accordance with drawings m 15.9  €                                       -   

66 e/o drilling toe- rail leg to deck No. 33  €                                       -   

67 e/o for priming and 2 coats of paint toe-rail (RAL 1023 traffic light yellow) m 15.9  €                                       -   

68
Remove existing Mooring Rings and dispose off site in accordance with 

the Waste Management Act
No. 2  €                                       -   

69 Supply & install Mooring Ring No. 3  €                                       -   

70 e/o drilling mooring ring leg to deck No. 3  €                                       -   

71 e/o for priming and 2 coats of paint mooring rings (RAL 3020 red) No. 3  €                                       -   

Lighting

72 Supply and Install Solar Lighting No. 1  €                                       -   

Signage

73 Supply & Erect 75mm x 3mm galvanised RHS set in concrete No 2  €                                       -   

Miscellaneous

74 Any other item Contractor deems is not included above Sum 1  €                                       -   

75 Any other item Contractor deems is not included above Sum 1  €                                       -   

Sub-total (excluding VAT) -€                                  

-€                                  

Total lump sum price (including VAT) -€                                  

VAT @ 13.5%


