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Issue and Revision Record 

Revision Date Originator Checker Approver Description 

P1 30/05/25 CHou J’ORio ACos Issue for Client review 

WIP 25/08/25 CHou J’ORio ACos Issue for Client review 

0 21/11/25 CHou J’ORio ACos Issue for Tender 

1 22/04/26 CHou J’ORio ACos Updated to reflect client comments 

2 17/06/26 CHou ACos BWill Updated to reflect client comments 

      

      

      

      

 

Document reference: 229100548 | 229100548-MMD-0000-RE-CD-C-0016 | 2 
 

 
 

 

This document is issued for the party which commissioned it and for specific purposes connected with the above-

captioned project only. It should not be relied upon by any other party or used for any other purpose. 

We accept no responsibility for the consequences of this document being relied upon by any other party, or being 

used for any other purpose, or containing any error or omission which is due to an error or omission in data supplied 

to us by other parties. 

This document contains confidential information and proprietary intellectual property. It should not be shown to other 

parties without consent from us and from the party which commissioned it. 
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Tender1 

To The Employer Wexford County Council  

 Address of Employer Wexford County Council,  

County Hall,  

Carricklawn,  

Wexford,  

Y35 WY93 

 For the attention of Sinead Casey  

Date:        

 

Regarding: The Project N25 Rosslare Europort Access Road Scheme 

 

A Dhaoine Uaisle 

We have examined and understand the Public Works Contract for Civil Engineering Works Designed by the 
Employer, the Works Requirements, the Pricing Document,   all as amended by any supplemental information, 
for the above contract.  

Terms used in this Tender that are defined in those documents have the same meaning in this Tender.  

We submit with this Tender the completed Pricing Document and Schedule and Works Proposals which form part 
of this Tender.       

We offer to complete the Works on the terms of and in conformity with the documents referred to in the preceding 
paragraph for the lump sum of  

euro excluding all VAT2, 

as adjusted in accordance with the contract. 

In preparing this Tender we have taken account of the obligations relating to employment protection and working 
conditions that are in force in the place where the works are to be carried out, including the contract requirements. 

In consideration of your providing us with the contract documents, we agree not to withdraw this offer until the 
later of:  

 (a) 180 days3 after the end of the last day for submission of this Tender 

(b) expiry of at least 21 days written notice to terminate this Tender given by us, which may not issue  

     prior to the expiry of the period at (a) 

Your acceptance of this Tender within that time will result in the Contract being formed between us.  

We agree that you are not bound to accept the lowest or any tender you may receive. 

We agree that if any contract formed by acceptance of this Tender is determined to be void, voidable, 
unenforceable, or ineffective, any damages for which you may be liable will not exceed the amount that would 
have been payable under clause 12.6 of the Conditions of the contract on termination under clause 12.5 of the 
Conditions of the contract.  

We also agree that should a dispute arise under any contract formed by acceptance of this Tender that is referred 
to arbitration, to the extent permitted by law, under the Arbitration Act 2010 and a sealed offer has not been made, 
or where a sealed offer has been made and the Contractor’s award is greater than the sealed offer4, then each 

 

1 If the tenderer is not incorporated in Ireland, execution will be in accordance with the law of its jurisdiction of incorporation for execution in 

Ireland 
2 Please refer to www.revenue.ie for details of current rates of VAT 
3 If not otherwise specified, read as 180 days 
4 If an award is equal to or less than the sealed offer the Contractor is liable for the costs of both parties in relation to the arbitration 

proceedings. 

http://www.revenue.ie/


Tender & Schedule for the Public Works Contract for Civil Engineering Works Designed by the Employer 

FTS3 v2.9 25-11-2025 

Mott MacDonald Restricted 

party will bear their own costs in relation to the arbitration proceedings. 

Is sinne, le meas5 

 

Signed on behalf of 

 

 

 

  

 

5 Tenderers are directed to the provisions of 5.14 of the Instructions to Tenderers with regard to the signing of this Form of Tender. 

Tenderers are reminded that as set out in section 5.4 of the Instructions to Tenderers, Tenderers are permitted to sign the Form of Tender 
using alternative signature blocks in the event that the template signature blocks provided herein are not suitable having regard to the 
characteristics of the Tenderer or the circumstances of the signing.   

Name of Tenderer  

Signature of authorised person  

  

Business Name  

Business Address  

 

 

 

 Tax Ref. Number 
(Required) 

Company Registration 
Office No. or 
equivalent (where 
applicable) 

 

Business Registration 
No. (where 
applicable) 

In the presence of 

Signature of witness  

Name of witness  

Witness’s occupation  

Witness’s address  
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OR (If the Tenderer is an individual) 

Signed by 

 

 

 

  

Signature of Tenderer  

Name of Tenderer  

  

Business Name  

Business Address  

 

 

 

 Tax Ref. Number 
(Required) 

Company Registration 
Office No. or 
equivalent (where 
applicable) 

 

Business Registration 
No. (where 
applicable) 

In the presence of 

Signature of witness  

Name of witness  

Witness’s occupation  

Witness’s address  
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OR (if the Tenderer is a consortium or a joint venture) . 

Tenderers are reminded that each member of a consortium or joint venture must separately sign the Form of 
Tender. Add further signing blocks as required. Add additional pages as required for each member of the 
consortium/joint venture. 

 

Signed on behalf of 

Name of 
Joint Venture Member  

 

Signature of authorised person  

 

Business Name  

Business Address  

 

 

 Tax Ref. Number 
(Required) 

Company Registration 
Office No. or 
equivalent (where 
applicable) 

 

 

Business Registration 
No. (where 
applicable) 

  

In the presence of  

Signature of witness  

Name of witness  

Witness’s occupation  

Witness’s address  
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SCHEDULE 

PART 1 (Completed by the Employer before Tender) 

 

A Employer’s Representative and Communications (Sub-clauses 4.3 and 4.14) 

Details for sending notices under clauses 12 and 13 to the Employer are: 

For the attention of: Sinead Casey  

Address:  Wexford County Council,  

County Hall,  

Carricklawn,  

Wexford,  

Y35 WY93  

 

Details for sending other notices and communications to the Employer are: 

For the attention of: Sinead Casey  

Address:  Wexford County Council,  

County Hall,  

Carricklawn,  

Wexford,  

Y35 WY93  

Phone: (053) 919 6000 

eMail:      sinead.casey@wexfordcoco.ie  

 

The Employer’s 
Representative is: 

To be confirmed for Construction Stage.    

 

Details for sending notices and other communications to the Employer’s Representative are: 

For the attention of: To be confirmed for Construction Stage.    

Address:  To be confirmed for Construction Stage.   

Phone: To be confirmed for Construction Stage.   

eMail: To be confirmed for Construction Stage.   

 

The number of Project Board members for the Contract shall be (Sub-clauses 4.15): 

 

[Please choose from the options in the drop-down menu on the left] 

 

Note: The names and details of the Employer’s & Contractor’s members of the Project Board must be entered 
by the Employer in Schedule Part 3A prior to issue of the Letter of Acceptance. 

2 members from each Party 

sinead.casey@wexfordcoco.ie


Tender & Schedule for the Public Works Contract for Civil Engineering Works Designed by the Employer 

FTS3 v2.9 25-11-2025 

Mott MacDonald Restricted 

 

Limitations on the Employer’s Representative’s authority to perform its functions and powers under the 
Contract  

 Maximum adjustment to the Contract Sum for a single Change Order: €15,000, unless approved by the 
Employer 

 Maximum cumulative value of adjustments to the Contract Sum for Change Orders in any 3-month period: 
€50,000, unless approved by the Employer 

 The Employer’s Representative shall not make a Change Order causing or contributing to a reduction in 
safety, scope, quality or usefulness of the Works without the Employer’s approval 

 The Employer will decide whether to accept or reject a value engineering proposal 

 The Employer must agree to reduce retention if the Defects Period is extended 

 The Employer’s Representative is to consult with the Employer in relation to any adjustment to the Contract 
Sum before determining the adjustment 

 Where the Employer has appointed a quantity surveyor, the Employer’s Representative is to consult with the 
quantity surveyor in relation to any adjustments to the Contract Sum before determining the adjustment 

 The Employer’s Representative must not waive any of the Employer’s rights or the Contractor’s obligations 
under the Contract including without limitation sub-clause 10.3. 

       

 

B Documents 

 

The Works Requirements are: 

As scheduled and included in Volume A 

Volume A - Works Requirements - Book 1 - Specification  

Volume A - Works Requirements - Book 2 - Drawing 

 

The Pricing Document is:  

[CA Note: Please choose from the options in the drop down menus below] 

A Bill of Quantities measured in accordance with the: TII's Requirements for Measuring and Pricing (RMP)  as 
included in Volume C.  

 [CA Note: Please choose from the options in the drop down menu below for Mechanical & Electrical Works] 

Mechanical & Electrical Works measured in accordance with: 
TII's Requirements for Measuring and Pricing (RMP)   

[Where Civil Engineering Standard Method of Measurement 3 is selected from the drop down menu above it shall be the 3rd 
Edition as amended in accordance with Section 5.2 of Guidance Note GN 1.5.3 of the Capital Works Management 
Framework. 

Where Civil Engineering Standard Method of Measurement 4: Revised is selected from the drop down menu above it shall 
be the 4th Edition as amended in accordance with Section 5.2 of Guidance Note GN 1.5.3 of the Capital Works Management 
Framework, Where TII’s Requirements for Measuring and Pricing (RMP) is selected from the drop down menu above, it 
shall be the latest edition as published by Transport Infrastructure Ireland]] 

 

The Works Proposals are:  

Details of the Contractor’s initial management arrangements for performing its Contract responsibilities, 
including systems, methods, planning and other preparations for providing personnel and resources, 
programming, recording, consultation, co-ordination and co-operation, and for flexibility, as referred to in the 
Contract.  

The Works Proposals documents submitted by the Contractor with their Tender (subject to any post-tender 
clarification listed in the Letter of Acceptance) which shall include the following:  

1.Work Programme (including weekly plant and labour resources) - As per Clause 4.9 of the Contract  
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2. Tender Temporary Traffic Management Plan   

3. Detailed project specific Method Statement for the Work   

4. Construction Management Plan including Environmental Operating Procedures   

5. Waste Management Plan  

 

C Project Supervisor (Sub-clause 2.4) 

The Contractor, or an individual or body corporate named in the Work Proposals, is to be appointed project 
supervisor for the construction stage for the Works and any other work on the Site between the Starting Date 
and the date of Substantial Completion of the Works contemplated in the Works Requirements and for any 
works during the Defects Period.   .   

 

D Insurance (Clause 3) 

Insurance of the Works: minimum amount insured for professional fees 15%6 of the Contract Sum.  

 Minimum indemnity limit for Public liability insurance: €25,000,0007 for any one event, but this limit may be 
on an annual aggregate basis for products liability, collapse, vibration, subsidence, removal and weakening 
of supports and sudden and accidental pollution. 

 Minimum indemnity limit for Employers’ liability insurance: €13,000,0008 for any one event. 

 Maximum excess for Insurance of Works and other Risk Items: €50,0009. 

 Maximum excess for Public liability €10,00010 in respect of property damage only. There shall be no excess 
for death, injury or illness.  

 There is no excess permitted for Employers’ liability insurance. 

Permitted exclusions from all Insurances 

 War, invasion, act of foreign enemies, hostilities [whether war is declared or not], civil war, rebellion, 
revolution, insurrection or military or usurped power  

 Pressure waves caused by aircraft or other airborne objects travelling at sonic or supersonic speeds 

 Contamination by radioactivity or radioactive, toxic, explosive or other hazardous properties of any explosive 
nuclear assembly or its components, in each case not caused by the Contractor or the Contractor’s Personnel 

 Terrorism  

    

       

       

 

Permitted exclusions from insurance of the Works and other Risk Items 

 Use or occupation of the Works by the Employer except in connection with the Works  

 Unless otherwise specified in the Works Requirements, cost of making good defects in the Works but not 
damage caused by such defects to other sound parts of the Works  

 Wear, tear, normal upkeep or normal repair or gradual deterioration 

 Inventory losses 

 Loss of use or any consequential loss of any nature including penalties for delay, non-completion or non-
compliance 

 Failure of information technology 

 Mechanical or electrical breakdown but not resulting damage 

 Cessation of the Works for more than 3 months 

       

 

6 If no percentage stated, 12 ½ % applies. 
7 If no minimum specified, €6,500,000 applies. 
8 If no minimum stated, €13,000,000 applies. 
9 If no amount stated, €10,000 applies. 
10 If no amount stated, €6,500  applies 



Tender & Schedule for the Public Works Contract for Civil Engineering Works Designed by the Employer 

FTS3 v2.9 25-11-2025 

Mott MacDonald Restricted 

       

 

Permitted exclusions from public liability insurance: 

 Persons under a contract of service or apprenticeship with the insured 

 Property of the insured or in the insured’s custody or control other than existing premises and their contents 
temporarily occupied for the purposes of the Works 

 Defective workmanship or materials but not resulting damage 

 Mechanically propelled vehicles within the meaning of the Road Traffic Acts 

 Loss or damage due to design for a fee or for which a fee would normally be charged               

Note: Delete two of the form fields above.  If none deleted, permitted exclusion is 'loss or damage due to 
design for a fee or for which a fee would normally be charged’ 

 Gradual pollution or contamination 

 Territorial limits 

 Unless otherwise specified in the Works Requirements, aircraft and waterborne craft  

 Fines, penalties, liquidated damages 

       

       

 

Permitted exclusions from employer’s liability insurance: 

 Offshore work 

 Liability compulsorily insurable under the Road Traffic Acts 

       

       

 

Permitted exclusions from professional indemnity insurance 

 Persons under a contract of service or apprenticeship with the insured.  

 Ownership, use, occupation or leasing of mobile or immobile property  

 Effecting or maintenance of insurance of or in connection with the provision of finance or advice on financial 
matters  

 Dishonest, malicious, criminal or deliberate illegal acts  

 Libel and slander  

 Insolvency  

 Fines, penalties, liquidated damages or any penal, punitive, exemplary, non-compensatory or aggravated 
damages  

 Failure of information technology  

 Contractual liability that would not apply in the absence of the contract  

       

       

 

Optional insurance provisions 

The Employer shall not have the risk of loss of and damage to its existing facilities and parts of the Works it uses 
or occupies, in accordance with sub-clause 3.8.  

Insurance of the Works and other Risk Items shall include the following property of the Employer, other than the 
Works and Works Items:  

N/A 

and the minimum sum for which this property is to be insured shall be €N/A. 

 

If Insurance of the Works and other Risk Items is to include terrorism cover, the minimum sum insured shall be 
€N/A. 

 

The Contractor shall extend the insurance of the Works and other Risk Items for a Section that has reached 
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Substantial Completion until the Employer’s Representative issues the certificate of Substantial Completion for 
the whole Works. 

 

Required extensions to Insurance 

• Public Liability, Products Liability, and Pollution Liability must be on an ‘each and every occurrence’ basis, with 
no aggregate limits. 

• The contractor shall ensure that all policies specifically indemnify Córas Iompair Éireann and Iarnród Éireann 
as additional insured parties. 

• All policies must include a waiver of subrogation in favor of the Córas Iompair Éireann and Iarnród Éireann. 

• Contractor’s All Risks insurance must include a 15% buffer above the contract value and a waiver of 
subrogation against the Córas Iompair Éireann and Iarnród Éireann. 

• The Contractor shall refer to Volume A – Works Requirements; Book 1 – Specification; Appendix G – Iarnród 
Éireann Requirements, Sections 5.5, 5.6 and 5.7 for further details regarding additional insurance 
requirements,including (but not limited to) Non-Negligence Insurance and Motor Insurance 

 

Professional indemnity insurance is required. If required, the professional indemnity insurance is to be kept in 
place for 6 years after Substantial Completion of the Works is certified by the Employer’s Representative. If 
required, the minimum indemnity limit for professional indemnity insurance shall be €6,500,000 annual aggregate 
limit. 

The maximum excess shall be the greater amount of 2% of the Contractor’s annual turnover or €5,000. 

 

E Performance Bond (Sub-clause 1.5) 

A performance bond is required.  

The amount of the performance bond shall be 10%11 of the initial Contract Sum up to certification of Substantial 
Completion of the Works, and 5%12 of the initial Contract Sum for    450 days after that.  

Note: Delete one of the two form fields above. If none deleted, read as '450 days after that. 

 

F (i) Collateral Warranties (Sub-clause 5.5) 

Collateral warranties are required from the following categories of Specialists, by the following dates; and the 
amount withheld from payments under sub-clause 11.4.1 are as follows: 

Category of Specialist  
Date for 
warranty 

 
Amount 
withheld 

 

Minimum 
indemnity 
limit for 

professional 
indemnity 
insurance 

 

Maximum 
excess for 

professional 
indemnity 
insurance 

N/A                             

                                  

                                  

                                  

                                  

                                  

                                  

 

11 If no percentage stated, 10% applies. 
12 If no percentage stated, 5% applies. 
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Category of Specialist  
Date for 
warranty 

 
Amount 
withheld 

 

Minimum 
indemnity 
limit for 

professional 
indemnity 
insurance 

 

Maximum 
excess for 

professional 
indemnity 
insurance 

                                  

 

F (ii) Ancillary Certificates (Sub-clause 5.8) 

Ancillary Certificates are required from the following categories of Contractor’s Personnel.  The list reflects the 
works elements known at the time of tender but does not limit the Contractor’s duties under sub-clause 2.3.1: 

Category of Contractor’s Personnel  Category of Contractor’s Personnel 

N/A        
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F (iii) Named Specialists (Sub-clause 5.4) 

Category 
of 

Specialist 

Type1 Specialist Form of 
Contract 

Specialist 
Contract 
Value2 

Specialist Contract 
Works Requirements 

reference 

Name and contact 
details of Specialist 

(where already known) 
[Please choose from the options in the drop-
down menu below] 

N/A Reserved using CIF "NN SUB-CONTRACT                   

      Reserved using CIF "NN SUB-CONTRACT                   

      Reserved using CIF "NN SUB-CONTRACT                   

      Reserved using CIF "NN SUB-CONTRACT                   

      Reserved using CIF "NN SUB-CONTRACT                   

      Reserved using CIF "NN SUB-CONTRACT                   

      Reserved using CIF "NN SUB-CONTRACT                   

      Reserved using CIF "NN SUB-CONTRACT                   

 

Note 1: Novated Specialists are those whose contract with the Employer is to be novated to the Contractor. 
Reserved Specialists are those who are to be appointed by the Contractor following a tender competition 
administered by the Employer.  

Note 2: The Specialist Contract Sum shall be entered here, where known, in the case of Novated Specialists. 
Where the sum is not known, in the case of Novated and Reserved Specialists, the Reserved Sum shall be 
entered.  

Note: In Schedule Part 3B, the Employer is to enter the Category of Specialist, the Name and contact details of 
Specialist and the Contractor’s tendered percentage addition prior to issue of the Letter of Acceptance. The details 
inserted here under Category of Specialist must match those inserted in Schedule Part 3B 

 

G Dates for Substantial Completion, Sections, Liquidated Damages, Retention 

  
Date for Substantial 

Completion  
 

Rate of liquidated 
damages 

 

Reduction in 
retention on 
Substantial 
Completion 
of Section 

(%) 

The Works  
Last day of 104 week 
period starting on the 
Contract Date 

 
€2000 per Calender 

Day 
  

Section: N/A         €      per              

Section: N/A         €      per              

Section: N/A         €      per              

Section: N/A         €      per              
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H Early Completion (Sub-clause 9.6) 

The Employer’s Representative is required to issue the certificate of Substantial Completion if the Works or a 
Section reaches Substantial Completion before its Date for Substantial Completion.  

 

I Defects Period 

The initial Defects Period is one year13 from the date of Substantial Completion of the Works.  

 

J Random Checks for Employment Records 

Sub-clause 5.3.3A(2) shall be part of the Contract.  

 

K Delay Events, Compensation Events, Programme Contingency, Delay Costs, Adjustments  
(Sub-clauses 9.3, 9.4, 10.1, 10.6, 10.7) 

Delay Events and Compensation Events are as follows:  

Event  Delay Event  
Compensation 

Event 

1 The Employer’s Representative gives the Contractor a 
Change Order  

 
Yes  Yes 

2 The Employer’s Representative directs the Contractor to 
search for Defects or their cause and no Defect is found, and 
the search was not required because of a failure of the 
Contractor to comply with the Contract 

 

Yes  Yes 

3 The Employer’s Representative directs the Contractor to 
suspend work under sub-clause 9.2 

 
Yes  Yes 

4 The Contractor suspends work in accordance with sub-clause 
12.3 

 
Yes  Yes 

5 There is a factual error in information about the Site or setting 
out information in the Works Requirements. [This does not 
include an error of interpretation.] 

 
Yes  Yes 

6 The Employer takes over part of the Works before Substantial 
Completion of the Works and any relevant Section 

 
Yes  Yes 

7 The Employer’s Representative does not give the Contractor 
an instruction required under sub-clause 4.5.4 within the time 
required under sub-clause 4.11.2 when the Contractor has 
asked for the instruction in accordance with sub-clause 4.11.1 

 

Yes  Yes 

8 The Employer does not allow the Contractor to occupy and 
use a part of the Site in accordance with sub-clause 7.1 

 
Yes  Yes 

9 The Employer does not give the Contractor a Works Item or 
other thing as required by the Contract when the Contractor 
has asked for it in accordance with sub-clause 4.11.1 

 
Yes  Yes 

10 Employer’s Personnel working on the Site under clause 7.6 
interfere with the execution of the Works on the Site, and the 
interference is unforeseeable and not in accordance with the 
Contract 

 

Yes  Yes 

11 The Employer instructs the Contractor under sub-clause 3.2.3 
to rectify loss of or damage to Risk Items for which the 
Contractor is not responsible 

 

 

Yes  Yes 

12 Loss of or damage to the Works that is at the Contractor’s risk  Yes  No 

 

13 If no period stated, one year applies. 
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Event  Delay Event  
Compensation 

Event 

in accordance with sub-clause 3.2 

13 A weather event as described below   Yes  No 

14 A strike or lockout affecting the construction industry generally 
or a significant part of it, and not confined to employees of the 
Contractor or any Contractor’s Personnel 

 
Yes  No 

15 Delay to the Works caused by the order or other act of a court 
or other public authority exercising authority under Law, that 
did not arise as a result of or in connection with an act, 
omission or breach of Legal Requirements of the Contractor 
or the Contractor’s Personnel or a breach of the Contract by 
the Contractor 

 

Yes  No 

16 A breach by the Employer of the Contract delaying the Works 
that is not listed elsewhere in this table. 

 
Yes  Yes 

17 A difference between the Contract value of the Works 
according to the quantities and descriptions in the Pricing 
Document and the Contract value of the Works described in 
the Works Requirements, because the Pricing Document, 
when compared with the Works Requirements 

 includes an incorrect quantity or 

 includes an item that that is not included in the Works 
Requirements or 

 excludes an item that is included in the Works 
Requirements or 

 gives an incorrect item description 

and the difference for an item in, or that should have been in, 
the Pricing Document is more than €500. 

 

No  Yes 

18 An item of archaeological interest or human remains is found 
on the Site, and it was unforeseeable 

 
Yes  No 

19 The Contractor encounters on the Site unforeseeable ground 
conditions (not resulting from weather) or unforeseeable 
human-made obstructions in the ground, other than Utilities 

 
Yes  No 

20 The Contractor encounters unforeseeable Utilities in the 
ground on the Site 

 
Yes  No 

21 Owners of Utilities on the Site do not relocate or disconnect 
Utilities as stated in the Works Requirements, when the 
Contractor has complied with their procedures and the 
procedures in the Contract, and the failure is unforeseeable 

 

Yes  No 

 

In the above table 

Utilities means conducting media and apparatus for water, sewage, electricity, gas, oil, telecommunications, 
data, steam, air, or other services, and associated apparatus and structures. 

A condition, circumstance or occurrence is unforeseeable if an experienced contractor tendering for the Works 
could not have reasonably foreseen it on the Designated Date, having inspected the Site and its surroundings 
and having satisfied itself, insofar as practicable and taking into account any information in connection with the 
Site provided by the Employer, as to all matters concerning the Site, including its form and nature and its 
geotechnical, hydrological and climatic conditions. 

WE 1.0 is the document entitled Weather Events WE 1.0 published on www.constructionprocurement.gov.ie on 
the Designated Date. 

A weather measurement for a month means each of the following: 

 the number of days with rainfall exceeding 10 millimetres 
 the number of days with minimum air temperature less than 0 degrees Celsius and 

http://www.constructionprocurement.gov.ie/
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 the number of days with maximum mean 10 minute wind speed exceeding 15 metres per second 
as recorded at Johnstown Castle weather station. 
 
If no weather station is named, the Met Éireann station nearest the Site is used. If the station named, or the 
nearest one, does not record the weather measurements, the station nearest the Site that records that weather 
measurement is used. 
 
A weather event is when in a month between the Starting Date and the Date for Substantial Completion of the 
Works a weather measurement exceeds the number of days for the same item, the same weather station, and 
the corresponding month in WE 1.0.  

If a weather event occurs in a month and there is to be an extension to a Date for Substantial Completion under 
sub-clause 9.3.2, the amount of the extension is the lesser of (a) the extension to be made under sub-clause 
9.3.2 and (b) the difference between the weather measurement and the number of days for the corresponding 
item in WE1.0. No day is counted for more than one weather measurement. 

An order or other act of a court or other public authority exercising authority under Law includes a Covid-
19 Mandatory Closure. 

 
In sub-clause 9.4: 

 The first threshold is 20 Site Working Days of delay caused by Compensation Events. 

 The second threshold is 30 Site Working Days of delay caused by Compensation Events. 

 

In sub-clause 10.6.4(3), the rates to be used to determine the cost of plant are the rates in 

"Volume 2 - Schedules of Contractor's Equipment Rates for use on Construction Contracts Including Rail 
Equipment Items (April 2022) as published by the Civil Engineering Contractors Association (CECA) UK" 

modified as follows:  

 Rates will be treated as if in euro 

       

and any rates in the Pricing Document. 

In sub-clause 10.7, the amount to be added for delay cost is in accordance with   or: sub-clause 10.7.1(2) the 
daily rate tendered by the Contractor in the Schedule, part 2D )        

For purposes of sub-clause 10.7, the Contractor is to tender in part 2D a single daily rate for delay costs.       

       

       

       

       

 

 
L Payment Particulars (Clause 11) 

Period for interim payment is monthly. 

Minimum amount for interim payments, except release of retention, € 50,000.00 14 

Up to the percentage stated below of the Contract value of the following unfixed Works Items may be included 
in an interim payment in accordance with sub-clause 11.2.  

On-Site Materials % of Contract value 

      90 

  

Off-Site Materials with Bond % of Contract value 

 

14 If none stated, no minimum applies. 
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      90 

  

The retention percentage is 5%15. 

 

M Cap on Liability (Sub-clause 3.10) 

Subject to sub-clause 3.10.2 of the Conditions of Contract, the monetary amount of the Contractor’s liability to 
the Employer under or arising out of this Contract shall not exceed the amount stated below16. 

€        (      euro).  

 

 

N Conciliation, Adjudication and Arbitration (Sub-clauses, 13.2 13.3 and 13.4) 

For the purposes of resolution of a dispute by conciliation the parties to the contract shall agree on the 
appointment of: 

[Please choose from the options in the drop-down menu below] 

A Standing Conciliator  

[For Contract Values in excess of €10m the appointment of a Standing Conciliator is mandatory] 

Where there is a Standing Conciliator, the Standing Conciliator shall be named in Schedule Part 3C and appointed 
prior to the Starting Date.  

The amount allowed in the Pricing Document by the Employer [which may be adjusted prior to the issue of the 
Letter of Acceptance where the Standing Conciliator has been identified and their fee has been agreed] will be 
the entire amount recoupable by the Contractor for their share of the Standing Conciliator’s fee for performance 
of Standing Conciliator duties, other than conciliating a dispute referred under clause 13.2. The Standing 
Conciliator’s fees shall be shared equally between the Parties for the purposes of clauses 13.2 

Appointment of a conciliator or Standing Conciliator for the purposes of conciliating a dispute referred under 
clause 13.2 of the Conditions of Contract should be executed using Model Form: MF1.16 – Appointment of 
Conciliator 

Appointment of a Standing Conciliator for performance of Standing Conciliator duties, other than conciliating a 
dispute referred under clause 13.2 should be executed using Model Form: MF1.18 Appointment of Standing 
Conciliator  

Failing agreement, the conciliator will be appointed by: 17 

The President of Engineers Ireland 

  
The arbitration rules are the Capital Works Management Framework (CWMF) Arbitration Rules for use with 
Public Works and Construction Services Contracts (AR1) published on 
http://constructionprocurement.gov.ie/arbitration-rules/  on the date 10 days before the latest date for 
submission of Tenders for this contract (disregarding any amendments posted on that date). 

 

The person or body to appoint the arbitrator, if not agreed by the parties, is:18 

The President of Engineers Ireland 

  

The person to appoint the adjudicator, if not agreed by the parties, is 

 

15 If no percentage stated, 10% applies. 
16 If no sum is stated, the applicable amount is an amount equal to the Contract Sum. 
17 If left blank the default is The President, Engineers Ireland 

 
18 If left blank the default is The President, Engineers Ireland 

 

http://constructionprocurement.gov.ie/arbitration-rules/
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Chairperson of the Panel of Adjudicators 

 

O Rights in Contractor’s Documents (Sub-clause 6.4) 

Copyright and all other rights in the following Contractor’s Documents and Works Proposals described in sub-
clause 6.4.2 transfers to the Employer in accordance with sub-clause 6.4. 

All Contractor's Documents that are prepared for the Works and are given, or according to the Contract must be 
given, to the Employer 

 

P  IPI Measures (Sub-clause 10.10) 

      

 Sub-clause 10.10  shall not apply.   
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SCHEDULE 

PART 2 (Completed by the Contractor and included with Tender) 

 

A Communications (Sub-clause 4.14) 

Details for sending notices under clauses 12 and 13 to the Contractor are: 

For the attention of:  

Address:   

 

Details for sending other notices to the Contractor are: 

For the attention of:  

Address:   

Fax:  

eMail:  

 

The Contractor’s agent19 in the Republic of Ireland for service of legal process is:  

Name:  

Address:   

 

B Reliance Documents (Sub-clause 1.6) 

 

The Contractor shall provide reliance guarantees and/or reliance warranties in the form(s) in the Works 
Requirements and in accordance with sub-clause 1.6 as follows:  

 

 

 

19 An agent in the State must be named if the Contractor’s registered office or other principal place of business is outside the State. 

Reliance Document: 
Name of 

Guarantor 
/Warrantor 

Name of 
Guarantor 
/Warrantor 

Name of 
Guarantor 
/Warrantor 

Name of 
Guarantor 
/Warrantor 

Reliance Guarantee                         

Reliance Warranty                          
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C Dates for Substantial Completion 

  

Date for Substantial 
Completion  

Number of days after the 
Contract Date 

(To be completed by Contractor 
in Tender ONLY if not completed 

by Employer in Part 1) 

The Works   

Section: N/A   

Section: N/A   

Section: N/A   

Section: N/A   

 

D Adjustments to the Contract Sum including Delay Costs (Sub-clauses 10.6 and 10.7) 

 

The Contractor’s tendered percentage addition to costs of labour 

(If negative, blank or less than 35%, read as 35%) 
 % 

The Contractor’s tendered percentage addition to costs of labour shall include all costs incurred by the 
Contractor (excluding VAT) for those workers engaged on additional or substituted work required as a 
result of a Compensation Event, that are additional to the basic hourly rate of pay for the relevant category 
of worker in an applicable sectoral employment order made under the Industrial Relations Acts 1946-2015.  
It shall include (but not be limited to) the following components of cost: 

All costs incurred with meeting legal requirements (including but not limited to PRSI), pension 
contributions, death in service contributions, sick pay contributions; and 

Plus Rates; and  

Allowances; and 

overheads; and  

profit and loss of profit. 

 

Plus Rates  

A Plus Rate is the balance remaining when the basic hourly rate of pay for the relevant category of worker 
under an applicable sectoral employment order made under the Industrial Relations Acts 1946-2015 is 
deducted from the basic hourly rate of pay paid to a worker in accordance with the workers terms and 
conditions of employment.  It does not include Allowances.  

 

Allowances 

Allowances are payments made to workers that are additional to the basic rate of pay paid to a worker 
and may include (but not limited to):  

(a) any bonuses, productivity, incentive or other bonus; 
(b) any special allowances particular to the category of worker (such as tool money); 
(c) overtime; 
(d) unsocial hours working and Sunday working; 
(e) sick pay and public holiday and annual holiday pay; 
(f) absences due to training; 
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(g) travelling time; 
(h) subsistence (such as country money);  
(i) any other payments not included in the foregoing. 

The Contractor’s tendered percentage addition to costs of materials 

(If negative or blank, read as 0%) 
 % 

The Contractor’s tendered percentage addition/deduction to costs of plant 

(A deduction of more than 50% will be read as a deduction of 50%.  If the entry is blank it 
will be read as 0%) 

 % 

The tendered percentage addition for costs of materials and the tendered percentage addition/deduction 
for costs of plant provided shall include on-costs, overheads and profit, and exclude VAT. 

 

Note: The tendered hourly rates, the tendered percentage addition for costs of materials and the tendered 
percentage addition/deduction for costs of plant provided above does not apply to named Specialists’ Works. 
Where additional or substituted work, or part thereof, includes named Specialists’ Works, and a valuation is 
determined in accordance with Sub-clause 10.6.4 that valuation, or part thereof, shall be based on the tendered 
hourly rates, the tendered percentage addition for costs of materials and the tendered percentage 
addition/deduction for costs of plant as tendered by the respective named Specialist. 

 

Tendered rate of delay costs (only if the Schedule, part 
1K states that Sub-clause 10.7.1 (2) applies)  

  

The Contractor’s tendered rate of delay costs is  

(If left blank, or stated as a negative value, read as zero.) 
€ 

excluding VAT per 
Site Working Day. 

 

If part 1K states that separate rates are to be tendered for separate periods or parts of the Works, the 
Contractor’s tendered rates are as follows: 

Period or part of the Works (part 1K)  Tendered Rate 

  
 €……………………….per Site Working Day 

  
 

€……………………….per Site Working Day 

  
 

€……………………….per Site Working Day 

  
 

€……………………….per Site Working Day 

 

Note: The tendered rate of delay costs provided above do not apply to named Specialists’ Works.  The amount 
that may be added to the Contract Sum for delay costs in accordance with sub-clause 10.7 (where sub-clause 
10.7.1(2) applies) shall take account of the tendered rate of delay costs for named Specialists’ Works to the extent 
that named Specialists’ Works are subject to an extension to the Date for Substantial Completion of the Works 
that is a result of a Compensation Event under the Contract between the Employer and Contractor. 
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SCHEDULE 

PART 3 (Completed by the Employer after Tender and prior to issue of the Letter of Acceptance) 

A Project Board (Sub-clauses 4.15) 

The Employer and Contractor shall only propose the number of Project Board members permitted in 
Part 1A of this Schedule 

The Parties shall agree at a preliminary meeting of the Project Board the format and procedure by 
which all disputes referred to it shall be reviewed and agree the schedule of standing meeting dates.  
The preliminary meeting shall be held prior to the Starting Date. Each Party shall appoint a single point 
of contact as notified to the other Party from time to time. The Project Board shall meet at least every 
60 days, unless otherwise agreed in accordance with Clause 13.1.2 of the Contract,  

 

The names and details of the Employer’s members of the Project Board must be entered below prior to 
issue of the Letter of Acceptance. 

The Employer’s  members of 
the Project Board:  

Member 1:       

Relationship to the Employer’s organisation:      

 Member 2:       

Relationship to the Employer’s organisation:      

 Member 3:       

Relationship to the Employer’s organisation:      

 

Note: A minimum of 1 member and a maximum of 3 members, depending on project value and complexity, must 
be named by the Employer. At least 1 member must hold a construction related role within the Employer’s 
organisation or have construction related qualification or a construction related background which could be 
described as relative to the project description. For the purposes of membership of the Project Board external 
consultants to the Employer may be named for membership of the Project Board. All Project Board members 
must be have the capacity and authority to negotiate agreements that will be binding on the Party that they 
represent. 

Note: Neither the Employer’s Representative nor any design team member, or their employees, may be a named 
as a member of the Project Board nor may they attend the meetings of the Project Board unless requested to do 
by the Project Board. No Employer’s member of the Project Board maybe subordinate within the reporting 
structure of the project to the Employer’s Representative. 

 

The names and details of the Contractor’s members of the Project Board must be entered below prior to 
issue of the Letter of Acceptance. 

The Contractor’s  members of 
the Project Board:  

Member 1:       

Relationship to the Contractor’s organisation:      

 Member 2:       

Relationship to the Contractor’s organisation:      

 Member 3:       

Relationship to the Contractor’s organisation:      

Note: At least 1 member must hold a construction related role within the Contractor’s organisation or have 
construction related qualification or a construction related background which could be described as relative to the 
project description. For the purposes of membership of the Project Board external consultants to the Contractor 
may be named for membership of the Project Board. All Project Board members must have the capacity and 
authority to negotiate agreements that will be binding on the Party that they represent. 

Note: The Contractor’s Representative may not be a member of the Project Board nor may they attend the 
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meetings of the Project Board unless requested to do so by the Project Board. No Contractor’s member of the 
Project Board maybe subordinate to the Contractor’s Representative within the reporting structure of the project. 

 

B Named Specialists (Sub-clause 5.4) 

Category of 
Specialist1 

Name and contact details of 
Specialist 

Specialist Contract 
Sum  

Contractor’s tendered 
percentage addition3 

                       % 

                       % 

                       % 

                       % 

                       % 

                       % 

                       % 

                       % 

 

Note 1: The category of Specialist inserted above must match that inserted at Schedule Part 1F(iii) 

Note 2: The Specialist Contract Sum shall be entered here in all cases. No Reserved Sums may be entered as 
the Specialist Contract Sum must be known before issue of the Letter of Acceptance to the Contractor 

Note 3: The Contractor’s tendered percentage addition generates the Contractor’s profit on each of the named 
Specialist’s Sums rated as a percentage. It is inserted in the Pricing Document by the Contractor at Tender Stage. 
The Contractor’s tendered percentage addition is to be inserted above by the Contracting Authority. Where the 
tendered percentage addition is less than zero in the Pricing Document it shall be read as zero and inserted in 
the Schedule Part 3B as zero. When Contractor’s tendered percentage addition is to be taken into account for 
adjustments to the Contract Sum, in accordance with sub-clause 10.6 of the Conditions, the figures inserted in 
the Schedule Part 3B shall be used 

 

 

C Conciliation, Adjudication and Arbitration (Sub-clauses 13.2, 13.3 and 13.4) 

[Insert name and details of Standing Conciliator here once appointment has been agreed] 

Name:       

Address:      

Contact Details:      
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Appendices to Clause 15 
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Appendix 4 to Clause 15 Price Variation 

 PART 1 PROPORTIONS OF LABOUR, MATERIALS, FUEL,  
NON-ADJUSTABLE OVERHEADS AND PLANT 

 

 Works  Percentage of Contract Sum 

(a) Labour  35% 

(b) Materials  30% 

(c) Fuel  5% 

(d) Non-Adjustable Overheads  15% 

(e) Plant  15% 

 Total  Must equal 100% 

 
 

PART 2 PERMITTED INCREASE THRESHOLD  

      

 

The Permitted Increase Threshold is 5% 
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Appendix 5 to Clause 15 

INDICES AND WEIGHTINGS FOR MATERIAL CATEGORIES AND FUEL CATEGORIES 

Part 1: Material Categories Indices and Weightings 

In respect of the Material Categories identified below, the following weightings apply and (the total of such 
weightings shall amount to a factor of one (1)).  
 

 Weighting Material Category  

(1) 0.18 Stone, sand and gravel 
of which 

(1.1)  0.16 Stone 

(1.2)  0.02 Sand and Gravel 

(2) 0.00 Cement 

(3) 0.05 Ready Mixed Mortar and Concrete 

(4) 0.01 Concrete Blocks and Bricks 

(5) 0.14 Other Concrete Products including precast 

(6) 0.18 Structural Steel and Reinforcing Metal 
of which 

(6.1)  0.10 Structural Steel of which 

(6.1.1)        Fabricated Metal 

(6.1.2)        Other structural steel 

(6.2) 0.01 Reinforcing Metal 

(6.3) 0.07 Other Steel Products 

(7) 0.02 Rough Timber (including plain sawn) 
of which 

(7.1)  0.01 Hardwood 

(7.2)  0.01 Softwood 

(8) 0.02 Machine treated timber 
of which 

(8.1)        Wooden Windows and Doors 

(8.2)       Other treated timber 

(9) 0.20 Bituminous macadam, asphalt and bituminous 
emulsions 
of which 

(9.1)        Bituminous macadam and asphalt 

(9.2)        Bituminous emulsions 

(10)  0.00 Electrical Fittings 
of which 

(10.1)        Lighting Equipment 

(10.2)        Protection and Communication 
Equipment  

(11) 0.20 All other materials 
of which 

(11.1)        Plumbing Materials including Sanitary 
ware  

(11.2)        HVAC (Heating and Ventilation 
Equipment) 

(11.3)        Insulating Materials 

(11.4)        Pipes and Fittings  
of which 

(11.4.1)       PVC 
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 Weighting Material Category  

(11.4.2)       Copper 

(11.5)        Plaster 

(11.6)       Paints, oils and varnishes 

(11.7)        Glass 

(11.8)        All other metal fittings 

(11.9) 0 All other products  

Total Must equal 1.00  

 

The index for each Material Category is the corresponding index in Table 3 Detailed Wholesale Price Indices 
(excluding VAT) for Building and Construction Materials published by the CSO. 

(CA NOTE: When Contracting Authorities elect to assign a weighting to a sub-category within any of the main 
categories 1 to 11 (i.e. those in bold text in the above table), the aggregate sum of any sub-weightings in a main 
category must equal the weighting allocated to the main category.)   

 

For Example:  

 

(1) 0.4 Stone, sand and gravel 
of which 

(1.1)  0.3 Stone 

(1.2)  0.1 Sand and Gravel 
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Part 2: Fuel Categories Indices and Weightings  

In respect of the Fuel Categories identified below the following weightings (the total of such weightings shall 
amount to a factor of one (1)) and indices apply. 

 

 Weighting Fuel Category Index 

(1) 0.87 Fuel Oil  The index for the category “Fuel Oil” in Table 
5, Wholesale Price Indices (excluding VAT) for 
Energy Products (i.e. Fuels purchased by 
Manufacturing Industry) 

(2) 0.12 Electricity The index for the category “Electricity” in Table 
7 COICOP Division 04 Housing, Water, 
Electricity, Gas and Other Fuels of the 
Consumer Price Index, published by the CSO. 

(3) 0.01 Gas Oil (other than 
autodiesel) 

The index for the category “Gas Oil (other than 
autodiesel)” in Table 5 Wholesale Price Indices 
(excluding VAT) for Energy Products (i.e. 
Fuels purchased by Manufacturing Industry) 
for Gas Oil (other than autodiesel) 

Total Must equal 
1.00 

  

 

 

Part 3: Labour Categories and Weightings  

In respect of the Labour Categories identified below the following weightings, (the total of such weightings shall 
amount to a factor of one (1)) apply. 

 

 Weighting Sectoral Employment Order applicable to workers in the  

(1) 0.97 
Construction Sector (as defined in the applicable sectoral 
employment order) 

(2) 0.02 
Mechanical Engineering Building Services Contracting Sector (as 
defined in the applicable sectoral employment order) 

(3) 0.01 
Electrical Contracting Sector (as defined in the applicable sectoral 
employment order) 

Total Must equal 
1.00 
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