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03 Instructions to Tenderers 

1. General 

These Instructions to Tenderers set out the procedures governing the submission of Tenders for 

the refurbishment and improvement works at Curraheen Park Greyhound Stadium, Cork, on 

behalf of Greyhound Racing Ireland ("the Employer"). 

The Employer intends that the Works shall be delivered in two phases in order to maintain the 

ongoing operation of Curraheen Park Greyhound Stadium. 

Phase 1 comprises the priority works required to be completed in advance of the first round 

of the 2026 Laurels. 

Phase 2, whilst subject to confirmation by the Employer and the availability of funding, is 

currently anticipated to commence in January 2027 and shall comprise the remaining 

elements of the proposed refurbishment works. Tenderers shall have regard to the 

anticipated phased delivery strategy and the operational requirements of the stadium when 

preparing their Tender submissions. 

Tenderers shall carefully examine the Tender Documents and shall submit their Tender in 

accordance with these Instructions. 

Failure to comply with the requirements of the Tender Documents may result in a Tender 

being deemed non-compliant and excluded from further consideration. 

2. Examination of Tender Documents 

Tenderers shall satisfy themselves that they have received and reviewed all documents 

forming part of the Tender Package. 

Any ambiguity, discrepancy, conflict or omission identified within the Tender Documents shall 

be notified to the Employer's Representative through the clarification process prior to the 

Tender Submission Date. 

Tenderers shall be deemed to have taken account of all matters that could reasonably be 

ascertained from examination of the Tender Documents and inspection of the Site. 

3. Clarifications 

All requests for clarification relating to the Tender Documents shall be submitted through the 

designated e-tendering portal. 

Clarification requests received after the published deadline may not be considered. 

Responses to clarifications which materially affect the Tender Documents shall be issued to 

all Tenderers through the e-tendering portal. 

No verbal statement, representation or explanation shall modify the Tender Documents 

unless subsequently confirmed in writing by the Employer. 

4. Site Visit 
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Tenderers are expected to attend a site visit prior to submission of their Tender. 

Tenderers wishing to attend a site visit shall submit a written request through the designated 

e-tendering portal no later than Friday, 3 July 2026. Requests received after this date may 

not be accommodated by the Employer. 

Following receipt of the request, the Employer shall confirm the date, time and arrangements 

for the site visit. 

The purpose of the site visit is to enable Tenderers to familiarise themselves with the Site, the 

nature and extent of the Works, access arrangements, operational constraints and all other 

matters that may affect the execution of the Contract. 

Tenderers shall satisfy themselves as to all conditions that may influence their Tender, and 

submission of a Tender shall be deemed to constitute confirmation that the Tenderer has 

made adequate enquiries regarding the Site and the obligations arising under the Contract. 

No claim arising from a Tenderer's failure to inspect the Site adequately or to obtain sufficient 

information to prepare its Tender shall be entertained. 

5. Tender Submission 

Tenders shall be submitted electronically through the designated e-tendering portal no later 

than Friday, 10 July 2026, being the Tender Submission Date stated in the Invitation to Tender. 

Late submissions may be rejected and may not be considered by the Employer. 

Tenderers shall ensure that all documents requiring signature are duly completed and 

executed by an authorised representative of the Tenderer. 

6. Tender Return Requirements 

Tenderers shall submit all documentation identified within the Tender Return Checklist. 

Failure to provide the required information may result in the Tender being deemed non-

compliant. 

7. Tender Validity 

Tenders shall remain open for acceptance for a period of ninety (90) days from the Tender 

Submission Date. 

Tenderers shall not withdraw or amend their Tender during this period without the written 

consent of the Employer. 

8. Tender Costs 

Tenderers shall bear all costs associated with the preparation and submission of their Tender. 

The Employer shall not be liable for any costs incurred by Tenderers irrespective of the 

outcome of the procurement process. 

9. Confidentiality 

Tenderers shall treat all information contained within the Tender Documents as confidential 

and shall use such information solely for the purpose of preparing and submitting their 

Tender. 
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Tenderers shall not disclose any information relating to this procurement process to third 

parties without the prior written consent of the Employer, except where disclosure is required 

by law. 

10. Employer's Rights 

The Employer reserves the right to: 

• Seek clarification of any Tender submission. 

• Verify information provided by Tenderers. 

• Request the correction of obvious arithmetic errors in accordance with applicable 

procurement requirements. 

• Reject any or all Tenders received. 

• Discontinue, suspend or amend the procurement process at any stage. 

• Decline to award the Contract. 

Nothing contained within these Instructions to Tenderers shall oblige the Employer to award a 

Contract to any Tenderer. 

11. Applicable Contract 

The Contract for the Works shall be the Public Works Contract for Minor Building and Civil 

Engineering Works Designed by the Employer (PW-CF5 v2.9), together with the completed 

Schedule and the documents comprising the Tender Package. 

Tenderers shall be deemed to have familiarised themselves with the terms and conditions of 

the Contract prior to submission of their Tender. 

12. Tender Programme 

For information, the anticipated procurement and delivery programme is as follows: 

Activity Date 

E-tender Release Monday, 15 June 2026 

Deadline for Site Visit Requests Friday, 3 July 2026 

Tender Submission Date Friday, 10 July 2026 

Tender Evaluation Monday, 13 July 2026 to Tuesday, 14 July 2026 

Contractor Negotiations Tuesday, 14 July 2026 to Monday, 27 July 2026 

Contractor Award Monday, 27 July 2026 

Standstill Period Tuesday, 28 July 2026 to Monday, 10 August 2026 

Phase 1 Commencement on Site Monday, 10 August 2026 

Phase 1 Completion Prior to the first round of the 2026 Laurels 
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Anticipated Phase 2 Commencement* January 2027 

*Phase 2 remains subject to Employer approval, funding and operational requirements. The 

inclusion of an anticipated commencement date does not constitute a commitment by the 

Employer to proceed with Phase 2 or to do so within the timeframe indicated. 

The Employer reserves the right to amend the above programme at its absolute discretion. 

Tenderers shall not be entitled to any claim arising from any amendment to the anticipated 

procurement timetable. 

 


