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03 Instructions to Tenderers

1. General

These Instructions to Tenderers set out the procedures governing the submission of Tenders for
the refurbishment and improvement works at Curraheen Park Greyhound Stadium, Cork, on
behalf of Greyhound Racing Ireland ('the Employer").

The Employer intends that the Works shall be delivered in two phases in order to maintain the
ongoing operation of Curraheen Park Greyhound Stadium.

Phase 1 comprises the priority works required to be completed in advance of the first round
of the 2026 Laurels.

Phase 2, whilst subject to confirmation by the Employer and the availability of funding, is
currently anticipated to commence in January 2027 and shall comprise the remaining
elements of the proposed refurbisnment works. Tenderers shall have regard o the
anticipated phased delivery strategy and the operational requirements of the stadium when
preparing their Tender submissions.

Tenderers shall carefully examine the Tender Documents and shall submit their Tender in
accordance with these Instructions.

Failure to comply with the requirements of the Tender Documents may result in a Tender
being deemed non-compliant and excluded from further consideration.

2. Examination of Tender Documents

Tenderers shall satisfy themselves that they have received and reviewed all documents
forming part of the Tender Package.

Any ambiguity, discrepancy, conflict or omission identified within the Tender Documents shall
be nofified to the Employer's Representative through the clarification process prior to the
Tender Submission Date.

Tenderers shall be deemed to have taken account of all matters that could reasonably be
ascertained from examination of the Tender Documents and inspection of the Site.

3. Clarifications

All requests for clarification relating to the Tender Documents shall be submitted through the
designated e-tendering portal.

Clarification requests received after the published deadline may not be considered.

Responses to clarifications which materially affect the Tender Documents shall be issued to
all Tenderers through the e-tendering portal.

No verbal statement, representation or explanation shall modify the Tender Documents
unless subsequently confirmed in writing by the Employer.

4. Site Visit
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Tenderers are expected to attend a site visit prior to submission of their Tender.

Tenderers wishing to attend a site visit shall submit a written request through the designated
e-tendering portal no later than Friday, 3 July 2026. Requests received after this date may
not be accommodated by the Employer.

Following receipt of the request, the Employer shall confirm the date, time and arrangements
for the site visit.

The purpose of the site visit is to enable Tenderers to familiarise themselves with the Site, the
nafure and extent of the Works, access arrangements, operational constraints and all other
matters that may affect the execution of the Contract.

Tenderers shall satisfy themselves as to all conditions that may influence their Tender, and
submission of a Tender shall be deemed to constitute confirmation that the Tenderer has
made adequate enquiries regarding the Site and the obligations arising under the Contract.

No claim arising from a Tenderer's failure to inspect the Site adequately or to obtain sufficient
information to prepare its Tender shall be entertained.

5. Tender Submission

Tenders shall be submitted electronically through the designated e-tendering portal no later
than Friday, 10 July 2026, being the Tender Submission Date stated in the Invitation to Tender.

Late submissions may be rejected and may not be considered by the Employer.

Tenderers shall ensure that all documents requiring signature are duly completed and
executed by an authorised representative of the Tenderer.

6. Tender Return Requirements
Tenderers shall submit all documentation identified within the Tender Return Checklist.

Failure to provide the required information may result in the Tender being deemed non-
compliant.

7. Tender Validity

Tenders shall remain open for acceptance for a period of ninety (90) days from the Tender
Submission Date.

Tenderers shall not withdraw or amend their Tender during this period without the written
consent of the Employer.

8. Tender Costs
Tenderers shall bear all costs associated with the preparation and submission of their Tender.

The Employer shall not be liable for any costs incurred by Tenderers irrespective of the
outcome of the procurement process.

9. Confidentiality

Tenderers shall treat all information contained within the Tender Documents as confidential
and shall use such information solely for the purpose of preparing and submitting their
Tender.
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Tenderers shall not disclose any information relating to this procurement process to third

parties without the prior written consent of the Employer, except where disclosure is required
by law.

10. Employer's Rights

The Employer reserves the right fo:
e Seek clarification of any Tender submission.
e Verify information provided by Tenderers.

e Request the correction of obvious arithmetic errors in accordance with applicable
procurement requirements.

e Reject any or all Tenders received.
e Discontinue, suspend or amend the procurement process at any stage.
e Decline to award the Contract.

Nothing contained within these Instructions to Tenderers shall oblige the Employer to award a
Contract to any Tenderer.

11. Applicable Contract

The Confract for the Works shall be the Public Works Contract for Minor Building and Civil
Engineering Works Designed by the Employer (PW-CF5 v2.9), together with the completed
Schedule and the documents comprising the Tender Package.

Tenderers shall be deemed to have familiarised themselves with the terms and conditions of
the Contract prior to submission of their Tender.

12. Tender Programme

For information, the anticipated procurement and delivery programme is as follows:

Activity Date

E-tender Release Monday, 15 June 2026

Deadline for Site Visit Requests Friday, 3 July 2026

Tender Submission Date Friday, 10 July 2026

Tender Evaluation Monday, 13 July 2026 to Tuesday, 14 July 2026
Contractor Negotiations Tuesday, 14 July 2026 to Monday, 27 July 2026
Contractor Award Monday, 27 July 2026

Standstill Period Tuesday, 28 July 2026 to Monday, 10 August 2026
Phase 1 Commencement on Site Monday, 10 August 2026

Phase 1 Completion Prior to the first round of the 2026 Laurels
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Anfticipated Phase 2 Commencement* January 2027

*Phase 2 remains subject to Employer approval, funding and operational requirements. The
inclusion of an anficipated commencement date does not constitute a commitment by the
Employer to proceed with Phase 2 or to do so within the timeframe indicated.

The Employer reserves the right fo amend the above programme at its absolute discretion.
Tenderers shall not be entitled to any claim arising from any amendment to the anticipated
procurement timetable.
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