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08 Drawings and Drawing Schedules 

08 Drawings and Drawing Schedules 

The Drawings and Drawing Schedules form part of the Tender Documents and define the 

scope, extent, quality and performance requirements of the Works to be undertaken by the 

successful Tenderer. 

Tenderers shall refer to Appendix 2 – Drawings and Drawing Schedules, which contains the 

tender package issued for the purposes of this procurement, including the Drawing Issue 

Sheet identifying all drawings issued as part of the Tender. 

The documents contained within Appendix 2 shall be read in conjunction with all other 

Tender Documents, including the Bill of Quantities, Preliminaries, Employer's Requirements, 

Site Information, Health and Safety Information and the Instructions to Tenderers. 

The General Notes – Curraheen Cork Stadium document included within Appendix 2 forms 

an integral part of the Tender Documents and shall be deemed to constitute the written 

specification for the Works. The General Notes set out the minimum requirements for 

materials, workmanship, installation standards, testing, protection, making good and the 

execution of the Works generally. They also establish the Contractor's obligations in relation 

to matters including, but not limited to, tender obligations, statutory compliance, setting out, 

site access and compound arrangements, demolition procedures, fire safety requirements, 

structural considerations, mechanical and electrical works, accessibility requirements, doors 

and glazed screens, floor finishes, furniture protection and relocation, external works, samples 

and product submissions, builder's work in connection and cleaning requirements. 

Accordingly, specification requirements, material descriptions, workmanship standards, 

finishes, installation requirements and performance criteria are incorporated within: 

• the General Notes document; 

• the tender drawings and all associated notes and annotations; 

• schedules, legends and keyed information contained on the drawings; and 

• the Drawing Issue Sheet identifying the information issued as part of the Tender package. 

Additional Visual Information 

Appendix 2 also includes a folder containing visual reference material comprising rendered 

images, video walkthroughs and a link to an online three-dimensional Enscape model of the 

proposed works. 

These materials have been provided solely to assist Tenderers in understanding the design 

intent, spatial arrangements, character, appearance and overall quality aspirations of the 

project and to aid in the interpretation of the Tender Documents. 

Tenderers may rely upon this information for general understanding, coordination and pricing 

purposes. However, the rendered images, video content and Enscape model are indicative 

only and shall not be construed as Contract Documents defining the scope of the Works. 
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In the event of any discrepancy between the visual reference material and the Tender 

Drawings, General Notes, schedules, specifications, Bills of Quantities or other Contract 

Documents, the latter shall take precedence. 

Tenderers shall satisfy themselves that their Tender submission is based upon the requirements 

of the Contract Documents and shall seek clarification of any perceived inconsistency prior 

to the Tender Submission Date. 

Tenderers shall satisfy themselves that they have reviewed the complete Appendix 2 

package, including all drawings, notes, schedules, legends, dimensions, referenced details, 

visual information and general requirements, prior to submission of their Tender. 

Any ambiguity, discrepancy, omission or conflict identified within the Drawings, Drawing 

Schedules, General Notes or visual reference material, or between these documents and 

any other Tender Documents, shall be notified to the Employer's Representative through the 

clarification process described in the Instructions to Tenderers prior to the Tender Submission 

Date. 

The documents contained within Appendix 2 shall be used for the purposes of preparing the 

Tender submission. The successful Tenderer shall be responsible for executing and completing 

the Works in accordance with the Contract Documents as issued and subsequently 

amended in accordance with the provisions of the Contract. 

Appendix 2 – Drawings and Drawing Schedules 

Appendix 2 contains the following: 

• Drawing Issue Sheet, Reference 25035-DI-01 PDF. 

• General Notes – Curraheen Cork Stadium. 

• Existing Ground Floor Plan (A101). 

• Existing First Floor Plan (A102). 

• Existing Second Floor Plan (A103). 

• Existing Elevations 1 (A105). 

• Existing Elevations 2 (A106). 

• Existing Sections (A107). 

• Proposed Ground Floor Plan (A301). 

• Proposed First Floor Plan (A302). 

• Proposed Second Floor Plan (A303). 

• Proposed Elevations 1 (A401). 

• Proposed Elevations 2 (A402). 

• Proposed Sections (A501). 

• Door Schedule (A601A). 

• Door Schedule (A601B). 

• Proposed Floor Finishes – Ground Floor (A1001). 

• Proposed Floor Finishes – First Floor (A1002). 

• Proposed Floor Finishes – Second Floor (A1003). 

• Proposed Reflected Ceiling Plans (A1101). 

• Proposed Wall Finishes Plan – Ground Floor (A1201). 

• Proposed Wall Finishes Plan – First Floor (A1202). 

• Proposed Wall Finishes Plan – Second Floor (A1203). 

• Proposed Internal Elevations – Foyer (A1204). 

• Proposed Internal Elevations – Main Concourse (A1205). 
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• Proposed Internal Elevations – Bar/Restaurant (A1206). 

• Proposed Signage (A1501). 

 

• Visual reference folder containing rendered images, video walkthroughs and a link to an 

online Enscape model of the proposed works, provided for information and design intent 

purposes only and not forming part of the Contract Documents. 

• Any additional schedules, sketches, clarifications, revisions or supplementary information 

issued during the Tender period in accordance with the Instructions to Tenderers. 

 

For the avoidance of doubt, any work reasonably inferable from the Drawings, Drawing 

Schedules and General Notes as being necessary to provide a complete, compliant and 

fully operational installation shall be deemed to be included within the Tender Sum unless 

expressly stated otherwise within the Tender Documents. 

The Drawing Issue Sheet confirms that all previous drawings are superseded and that the 

information listed therein comprises the tender issue package for the purposes of pricing and 

tender submission. 

 


