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11 Health and Safety Information

1. General

The Health and Safety Information contained within this section is provided to Tenderers in
accordance with the requirements of the Safety, Health and Welfare at Work Act 2005 and
the Safety, Health and Welfare at Work (Construction) Regulations 2013 (S.I. No. 291 of 2013).

The information provided is infended to assist Tenderers in identifying known risks associated
with the Works and in understanding the operational environment in which the Works are to
be undertaken.

2. Applicable Legislation

Tenderers shall ensure that their Tender and subsequent execution of the Works comply with
all relevant Irish health and safety legislation, including but not limited to:

o Safety, Health and Welfare at Work Act 2005.

o Safety, Health and Welfare at Work (Construction) Regulations 2013 (S.I. No. 291 of
2013).

o All applicable Codes of Practice, Guidance Documents and statutory instruments
relevant to the Works.

The successful Contractor shall comply with all duties imposed upon it under the applicable
legislation.

3. Preliminary Health and Safety Information

The Health and Safety Information provided as part of this Tender Package is preliminary in
nature and is infended to identify known hazards and existing conditions relevant to the
proposed Works.

Information contained within Appendix 5 may include:
e Existing operational hazards associated with a live stadium environment.
e Existing services information, where known.
e Access and egress considerations.
e Emergency arrangements and procedures.

¢ Information relating to the presence of staff, visitors and members of the public during
the Works.

¢ Information relating to fire safety requirements, including matters associated with
amendments to the existing Fire Safety Certificate.

e Any other health and safety information considered relevant by the Employer.
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Tenderers shall satisfy themselves as to the adequacy of the information provided and shall
make such enquiries as they consider necessary in preparing their Tender.

4. Live Operational Environment

Curraheen Park Greyhound Stadium will remain operational throughout the duration of the
Works.

The successful Contractor shall plan and execute the Works in a manner that safeguards
stadium staff, visitors, racing personnel, greyhound owners, patrons and all persons affected
by the Works.

Appropriate segregation measures, barriers, signage and access controls shall be
implemented and maintained throughout the construction period.

The Confractor shall have particular regard to the live operational nature of the facility and
shall coordinate the Works to minimise disruption fo racing activities and associated
hospitality operations.

4A. Fire Safety Coordination

The Employer has appointed MSA Fire Safety Engineers as Fire Safety Consultants for the
project. The appointed consultant is Tony Slattery, who is responsible for the fire safety
strategy associated with the proposed Works and the preparation of amendments to the
existing Fire Safety Certificate.

Tenderers are advised that an amendment to the existing Fire Safety Certificate is required in
relation to the proposed wind lobby works forming part of the Phase 1 Works.

The successful Contractor shall cooperate fully with the Employer, the Employer's
Representative and the Fire Safety Consultant in relation to the implementation of all fire
safety requirements arising from the amended Fire Safety Certificate.

Any queries relating to the interpretation of fire safety requirements, fire compartmentation,
means of escape, fire stopping, fire-resisting construction or other fire-related matters shall be
referred through the Employer's Representative for consultation with the Fire Safety
Consultant.

Tenderers shall be deemed to have allowed within their Tender for compliance with all fire
safety requirements identified within the Tender Documents and any reasonably foreseeable
requirements arising from the amended Fire Safety Certfificate associated with the Phase 1
Works.

5. Project Supervisor Construction Stage (PSCS)

The successful Contractor shall assume the duties of Project Supervisor Construction Stage
(PSCS), unless otherwise advised by the Employer, and shall comply with all obligations
imposed by the Safety, Health and Welfare at Work (Construction) Regulations 2013.

The successful Contractor shall prepare, implement and maintain the Construction Stage
Safety and Health Plan in accordance with the requirements of the Regulations.

The successful Contractor shall licise with the Fire Safety Consultant and take account of any
fire safety measures, temporary arrangements or sequencing requirements necessary to
maintain life safety provisions during the execution of the Works.
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6. Health and Safety File

The successful Contractor shall cooperate with the Project Supervisor Design Process (PSDP)
and provide all information necessary for the preparation and completion of the Health and
Safety File.

Such information shall be submitted progressively throughout the Works and prior to Practical
Completion.

7. Appendix 5 — Health and Safety Information

The health and safety information issued as part of this Tender Package is contained within
Appendix 5.

Tenderers shall review the contents of Appendix 5 in full and shall take account of the
information provided when preparing their Tender submissions, fogether with any fire safety
information and requirements identified elsewhere within the Tender Documents.
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