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08 Drawings and Drawing Schedules

The Drawings and Drawing Schedules form part of the Tender Documents and define the
scope, extent, quality and performance requirements of the Works to be undertaken by the
successful Tenderer.

Tenderers shall refer to Appendix 2 — Drawings and Drawing Schedules, which contains the
tender package issued for the purposes of this procurement, including the Drawing Issue
Sheet identifying all drawings issued as part of the Tender.

The documents contained within Appendix 2 shall be read in conjunction with all other
Tender Documents, including the Bill of Quantities, Preliminaries, Employer's Requirements,
Site Information and Surveys, Health and Safety Information and the Instructions to Tenderers.

The General Notes - Galway Stadium document included within Appendix 2 forms an
integral part of the Tender Documents and shall be deemed to constitute the written
specification for the Works. The General Notes set out the minimum requirements for
materials, workmanship, installation standards, testing, protection, making good and the
execution of the Works generally. They also establish the Contractor's obligations in relation
to matters including, but not limited to, tender obligations, statutory compliance, setting out,
site access and compound arrangements, demolition procedures, fire safety requirements,
mechanical and electrical works, accessibility requirements, partition construction, doors and
ironmongery, floor, wall and ceiling finishes, painting and decorations, joinery and specialist
fit-out works, bathroom refurbishments, front building works, external works and sample and
approval requirements.

Accordingly, specification requirements, material descriptions, workmanship standards,
finishes, installation requirements and performance criteria are incorporated within:

o the General Notes document;
e the tender drawings and all associated notes and annotations;
e schedules, legends and keyed information contained on the drawings; and

¢ the Drawing Issue Sheet identifying the information issued as part of the Tender
package.

Additional Visual Information

Appendix 2 also includes a folder containing visual reference material comprising rendered
images, video walkthroughs and a link to an online three-dimensional Enscape model of the
proposed works.

These materials have been provided solely to assist Tenderers in understanding the design
intent, spatial arrangements, character, appearance and overall quality aspirations of the
project and o aid in the inferpretation of the Tender Documents.

Tenderers may rely upon this information for general understanding and coordination
purposes. However, the rendered images, video content and Enscape model are indicative
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only and shall not be construed as Contract Documents defining the scope of the Works. In
the event of any discrepancy between the visual reference material and the Tender
Drawings, General Notes, schedules, specifications, Bills of Quantities or other Contract
Documents, the latter shall take precedence.

Tenderers shall safisfy themselves that their Tender submission is based upon the requirements
of the Confract Documents and shall seek clarification of any perceived inconsistency prior
to the Tender Submission Date.

Tenderers shall satisfy themselves that they have reviewed the complete Appendix 2
package, including all drawings, notes, schedules, legends, dimensions, referenced details,
visual information and general requirements, prior to submission of their Tender.

Any ambiguity, discrepancy, omission or conflict identified within the Drawings, Drawing
Schedules, General Notes or visual reference material, or between these documents and
any other Tender Documents, shall be notified to the Employer's Representative through the
clarification process described in the Instructions to Tenderers prior to the Tender Submission
Date.

The documents contained within Appendix 2 shall be used for the purposes of preparing the
Tender submission. The successful Tenderer shall be responsible for executing and completing
the Works in accordance with the Contract Documents as issued and subsequently
amended in accordance with the provisions of the Contract.

Appendix 2 - Drawings and Drawing Schedules
Appendix 2 contains the following:
¢ Drawing Issue Sheet, Reference 25034-DI-01 PDF.
e General Notes — Galway Stadium.
e Existing Ground and First Floor Plans (A101).
e Existing Elevations 1 (A102).
e Existing Elevations 2 (A103).
e Existing Sections (A104).
e Demolition Ground and First Floor Plans (A201).
o Demolition Sections (A204).
e Proposed Ground and First Floor Plans (A301).
e Proposed Elevations 1 (A401).
e Proposed Elevations 2 (A402).
e Proposed Sections (A501).
e Door Schedule (A601).
e FFL Tiered Floor Infill Detail (A901).
o Proposed Floor Finishes Plan (A1001).

e Proposed Reflected Ceiling Plans (A1101).
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e Proposed Wall Finishes Plan (A1201).

e Proposed Internal Elevations — Ground Floor (A1202).
e Proposed Internal Elevations — First Floor (A1203).

e Proposed WC Works (A1204).

e Joinery — Booth Seating (A1301).

e Joinery — Ground Floor Main Bar (A1302).

e Joinery — Ground Floor Drinks Counter (A1303).

e Joinery — Ground Floor Bar 2 (A1304).

e Joinery — Ground Floor Stage (A1305).

e Joinery — Light Boxes (A1306).

e Joinery — First Floor Main Bar (A1307).

e Joinery — First Floor Bars 2 & 3 (A1308).

e Proposed Signage (A1501).

e Enfrance Design (A1601).

e Front Building Design (A1602).

e Front Building Design Internal Elevations 1 (A1603).
e Front Building Design Internal Elevations 2 (A1604).

e Visual reference folder containing rendered images, video walkthroughs and a link to
an online Enscape model of the proposed works, provided for information and design
intent purposes only and not forming part of the Contract Documents.

e Any additional schedules, sketches, clarifications, revisions or supplementary
information issued during the Tender period in accordance with the Instructions to
Tenderers.

For the avoidance of doubt, any work reasonably inferable from the Drawings, Drawing
Schedules and General Notes as being necessary to provide a complete, compliant and
fully operational installation shall be deemed to be included within the Tender Sum unless
expressly stated otherwise within the Tender Documents.
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