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SALMON WEIR BRIDGE
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Salmon Weir Bridge
Location Plan

GBRF ROD SBR S07 DR CB 50001

As Shown Sept' 2024 23.150 T03KJ DS PK PK

Tender Issue
Galway Bridge Rehabilitations

Salmon Weir Bridge

BRIDGE LOCATION PLAN
A1 SCALE 1:1000
A3 SCALE 1:2000

BRIDGE LOCATION PLAN
A1 SCALE 1:10000
A3 SCALE 1:20000

LEGEND:
EXTENTS OF SITE CLEARANCE
(AREA = 3592 m2)
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Salmon Weir Bridge
Existing Utilities

GBRF ROD SBR S07 DR CB 50005

As Shown September 2024 23.150 T03KJ DS PK PK

Tender Issue
Galway Bridge Rehabilitations

Salmon Weir Bridge

PLAN ON EXISTING UTILITIES
A1 SCALE 1:250
A3 SCALE 1:500

LEGEND:
WATERMAIN

GRAVITYMAIN

ESB MV

EIR

PUBLIC LIGHTING

ABANDONED
SERVICE

WATERMAIN

GRAVITYMAIN

ESB MV

EIR

PL PL

ABANDONED

NOTES:
1. EXISTING SERVICES TRACKING HAS BEEN UNDERTAKEN,

SERVICES SHOWN ARE WHAT HAVE BEEN RECEIVED TO
DATE. THE CONTRACTOR SHALL CARRY OUT AN
INVESTIGATION TO ENSURE THAT NO SERVICES SHALL
BE DAMAGED WHILE THE WORKS ARE BEING CARRIED
OUT.
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PLAN ON SITE CLEARANCE
A1 SCALE 1:150
A3 SCALE 1:300

EXISTING BASEPLATE AND FIXINGS TO
BE DISCONNECTED, TAKEN DOWN AND
REMOVED TO TIP OFF SITE

EXISTING LIGHTING COLUMN, LANTERN,
BASEPLATE AND FIXINGS TO BE DISCONNECTED,
TAKEN DOWN AND REMOVED TO TIP OFF SITE

EXISTING LIGHTING COLUMN, LANTERN,
BASEPLATE AND FIXINGS TO BE DISCONNECTED,
TAKEN DOWN AND REMOVED TO TIP OFF SITE

EXISTING LIGHTING COLUMN, LANTERN, BASEPLATE
AND FIXINGS TO BE DISCONNECTED, TAKEN DOWN
AND REMOVED TO TIP OFF SITE

EXISTING LIGHTING COLUMN, LANTERN,
BASEPLATE AND FIXINGS TO BE DISCONNECTED,
TAKEN DOWN AND REMOVED TO TIP OFF SITE

EXISTING LIGHTING COLUMN, LANTERN,
BASEPLATE AND FIXINGS TO BE DISCONNECTED,
TAKEN DOWN AND REMOVED TO TIP OFF SITE

RIVER CORRIB SPANSDISTILLERY MILL
RACE SPAN

FRIAR'S RIVER  CANAL SPANS

EXISTING CONCRETE
BALUSTER TO BE TAKEN
UP AND REMOVED TO TIP
OFF SITE

CHAMBER COVER AND
FRAME TO BE TAKEN UP AND
SET ASIDE FOR REUSE

75m LENGTH OF EXISTING KERB
TO BE TAKEN UP AND REMOVED
TO TIP OFF SITE

86m LENGTH OF EXISTING KERB TO BE
TAKEN UP AND REMOVED TO TIP OFF
SITE

554m2 OF EXISTING ROAD SURFACING TO BE
COLD MILLED AND REDUNDANT MATERIAL TO
BE REMOVED TO TIP OFF SITE

81m2 OF EXISTING FOOTPATH TO
BE BROKEN OUT AND REMOVED
TO TIP OFF SITE

93m2 OF EXISTING FOOTPATH TO BE
BROKEN OUT AND REMOVED TO TIP
OFF SITE

A1 SCALE 
A3 SCALE 1:300

ELEVATION
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EXISTING LIGHTING COLUMN,
LANTERN, BASEPLATE AND
FIXINGS TO BE DISCONNECTED,
TAKEN DOWN AND REMOVED
TO TIP OFF SITE

EXISTING LIGHTING COLUMN,
LANTERN, BASEPLATE AND
FIXINGS TO BE DISCONNECTED,
TAKEN DOWN AND REMOVED
TO TIP OFF SITE
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EXISTING CONCRETE BALUSTER
TO BE TAKEN UP AND REMOVED
TO TIP OFF SITE

A1 SCALE 
A3 SCALE 1:300
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EXISTING LIGHTING COLUMN,
LANTERN, BASEPLATE AND
FIXINGS TO BE DISCONNECTED,
TAKEN DOWN AND REMOVED
TO TIP OFF SITE

EXISTING LIGHTING COLUMN,
LANTERN, BASEPLATE AND
FIXINGS TO BE DISCONNECTED,
TAKEN DOWN AND REMOVED
TO TIP OFF SITE

EXISTING LIGHTING COLUMN,
LANTERN, BASEPLATE AND
FIXINGS TO BE DISCONNECTED,
TAKEN DOWN AND REMOVED
TO TIP OFF SITE

DISTILLERY MILL RACE SPANRIVER CORRIB SPANSFRIAR'S RIVER CANAL SPANS
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S3 - Review & Comment

Salmon Weir Bridge
Site Clearance

GBRF ROD SBR S07 DR CB 50010

As Shown February 2025 23.150 T03LW DS PK PK

Tender Stage

Galway Bridge Rehabilitations
Salmon Weir Bridge

NOTES:
1. ALL DIMENSIONS ARE IN MILLIMETRES UNLESS NOTED

OTHERWISE.

2. ALL LEVELS ARE IN METRES TO ORDINANCE DATUM MALIN
HEAD.

3. ALL COORDINATES ARE TO IRISH TRANSVERSE MERCATOR
(ITM).

4. THE CONTRACTOR IS REQUIRED TO PROVIDE ACCESS
THROUGH THE EXTENT OF SITE CLEARANCE IN ACCORDANCE
WITH THE SPECIFICATION.

5. THE CONTRACTOR SHALL LIAISE WITH THE RELEVANT
SERVICE PROVIDERS TO AGREE AND IMPLEMENT PROTECTION
MEASURES.

6. WHERE EXISTING LIGHTING TO BE TAKEN DOWN TO ALLOW
CONSTRUCTION OF PERMANENT WORKS, EQUIVALENT
TEMPORARY LIGHTING TO BE PROVIDED FOR THE DURATION
OF THE WORKS UNTIL PERMANENT LIGHTING IS REINSTATED.

7. REFER TO DRAWING No. GBRF-ROD-S07-DR-CB-50020 TO 50025
FOR LOCATIONS OF DEVEGETATION REQUIRED. ALL
VEGETATION TO BE DISPOSED OF.

LEGEND:

GENERAL SITE CLEARANCE
(AREA = 1480m2)

EXISTING FOOTPATH TO BE BROKEN OUT
AND REMOVED TO TIP OFF SITE.

EXISTING ROAD SURFACING TO BE COLD
MILLED AND REDUNDANT SURFACING TO BE
REMOVED TO TIP OFF SITE.

EXISTING KERB TO BE TAKEN UP AND
REMOVED TO TIP OFF SITE.
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PLAN ON SALMON WEIR BRIDGE REPAIRS
A1 SCALE 1:150
A3 SCALE 1:300
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RIVER CORRIB SPANSDISTILLERY MILL
RACE SPAN

FRIAR'S RIVER  CANAL SPANS

DAMAGED HALF BALUSTER
TO BE REPLACED

GRAFFITI TO BE REMOVED
FROM SOUTHWESTERN
APPROACH WALL
(APPROX. 0.5m2)

2No. MISSING HALF
BALUSTERS TO BE
REPLACED

2No. MISSING HALF
BALUSTER TO BE
REINSTATED

1No. FULL CONCRETE
BALUSTER TO BE
REPLACED

MISALIGNED COPING
TO BE RESET
(APPROX. 5m)

1No. MISSING HALF
BALUSTER TO BE
REINSTATED

MISALIGNED COPING
TO BE RESET
(APPROX. 5m)

EXISTING CONCRETE SCOUR
APRON HAS BEEN UNDERMINED,
CONCRETE REPAIRS (0.09m x
0.15m x 1.1m) TO SCOUR APRON

EXISTING CONCRETE SCOUR
APRON HAS BEEN UNDERMINED,
CONCRETE REPAIRS (0.09m x
0.15m x 1.1m) TO SCOUR APRON

EXISTING CONCRETE SCOUR
APRON HAS BEEN UNDERMINED,
CONCRETE REPAIRS (0.5m x
0.4m x 0.3m) TO SCOUR APRON

SPAN 1 SPAN 2 SPAN 3 SPAN  4 SPAN 5 SPAN 6 SPAN 7 SPAN 8

EXTENT OF WORKS TO SOUTHERN SPANDREL WALLS, WING WALLS AND PARAPETS

EXTENT OF WORKS TO NORTHERN SPANDREL WALLS, WING WALLS AND PARAPETS
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Salmon Weir Bridge
Structural Repairs

Sheet 1 of 7

GBRF ROD SBR S07 DR CB 50020

As Shown February 2025 23.150 T03LW DS PK PK

Tender Issue
Galway Bridge Rehabilitations

Salmon Weir Bridge

NOTES:
1. ALL DIMENSIONS ARE IN MILLIMETRES UNLESS NOTED

OTHERWISE.

2. ALL LEVELS ARE IN METRES TO ORDINANCE DATUM MALIN
HEAD.

3. ALL COORDINATES ARE TO IRISH TRANSVERSE MERCATOR
(ITM).

4. ALL STONEWORK REPAIRS TO BE IN ACCORDANCE WITH
CONSERVATION REQUIREMENTS IN APPENDIX 31/1 OF THE
SPECIFICATION.

LEGEND:
MISALIGNED COPING TO BE RESET AND
AREAS OF BRIDGE PARAPETS THAT REQUIRE
STONEWORK REPAIRS, CLEANING, RAKING
OUT OF JOINTS AND REPOINTING IN
ACCORDANCE WITH THE SPECIFICATION

SCOUR APRON REPAIRS
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Issued for Review and Comment - Tender Stage
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A1 SCALE 
A3 SCALE 1:250

ELEVATION
020
1

1:125

DISTILLERY MILL RACE SPAN RIVER CORRIB SPANS FRIAR'S RIVER CANAL SPANS

ALL VEGETATION ON THE PIERS, SPANDREL WALLS,
PARAPETS AND WINGWALLS TO BE REMOVED AND
THE STONEWORK TO BE TREATED WITH
APPROVED BIOCIDES PRIOR TO CLEANING, RAKING
OUT OF JOINTS, AND REPOINTING.

DAMAGED SECTION OF
PARAPET COPING TO BE
REPAIRED

CRACK IN PARAPET COPING UNIT TO
BE SEALED WITH APPROVED CRACK
INJECTION SYSTEM IN ACCORDANCE
WITH SPECIFICATION

CRACKS BETWEEN PARAPET COPING UNITS
TO BE SEALED WITH AN APPROVED SEALANT
IN ACCORDANCE WITH SPECIFICATION

DAMAGED SECTION OF
PARAPET COPING TO BE
REPAIRED

SPECIALIST STONEWORK CLEANING TO
ALL SURFACES OF SPAN ELEVATIONS
AND ARCH BARRELS TO REMOVE
ALGAE STAINING, WATER STAINING
AND CALCITE STAINING

CRACK IN COPING
UNIT TO BE REPAIRED

DAMAGE TO STRINGER
COURSE TO BE REPAIRED

DAMAGE TO CORNER
OF COPING UNIT TO
BE REPAIRED

DAMAGE TO EDGE OF
COPING UNIT TO BE
REPAIRED

GRAFFITI TO BE REMOVED
FROM SOUTHERN APPROACH
WALL (APPROX. 0.5m2)

GRAFFITI TO BE REMOVED
FROM TRAFFIC FACE OF
STONEWORK PARAPET
(APPROX. 1m2)

MISALIGNED
COPINGS TO
BE RESET
(APPROX. 5m)

2No. MISSING HALF BALUSTERS TO
BE REINSTATED AND CONCRETE
BALUSTER TO BE REPLACED WITH
CAST IRON BALUSTER

1No. FAILED WATERMAIN
FIXING TO BE REINSTATED.
3No. PARTIALLY PULLED OUT
WATERMAIN FIXINGS TO BE
REPAIRED/REPLACED.

MISSING STONEWORK ON SOUTHWEST
APPROACH WALL TO BE REPLACED TO
MATCH EXISTING

4m2 OF MASONRY
REPOINTING

0.05m3 OF MASONRY
REPAIR

AREAS OF DAMAGE TO STRINGER
COURSE TO BE REPAIRED.
(APPROX. 0.5m3).

ALL CAST IRON BALUSTERS TO BE
PAINTED AND SURFACE
PREPARATION TO BE IN
ACCORDANCE WITH CC-SCD-01900.

REFER TO DWG No.
GBRF-ROD-SBR-S04-DR-CB-50020 FOR
PLAN EXTENT OF CLEANING, RAKING OUT
OF JOINTS, AND REPOINTING TO BE
UNDERTAKEN.

0.02m3 OF MASONRY
REPAIR

A1 SCALE 
A3 SCALE 1:250

ELEVATION
020
2

1:125

DISTILLERY MILL RACE SPANRIVER CORRIB SPANSFRIAR'S RIVER CANAL SPANS

ALL VEGETATION ON THE PIERS, SPANDREL WALLS,
PARAPETS AND WINGWALLS TO BE REMOVED AND
THE STONEWORK TO BE TREATED WITH APPROVED
BIOCIDES PRIOR TO CLEANING, RAKING OUT OF
JOINTS, AND REPOINTING.

CRACK IN PARAPET COPING UNIT TO
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GBRF ROD SBR S07 DR CB 50021

As Shown February 2025 23.150 T04LW DS PK PK

Tender Issue
Galway Bridge Rehabilitations

Salmon Weir Bridge

NOTES:
1. ALL DIMENSIONS ARE IN MILLIMETRES UNLESS NOTED OTHERWISE.

2. ALL LEVELS ARE IN METRES TO ORDINANCE DATUM MALIN HEAD.

3. ALL COORDINATES ARE TO IRISH TRANSVERSE MERCATOR (ITM).

4. ALL STONEWORK REPAIRS TO BE IN ACCORDANCE WITH
CONSERVATION REQUIREMENTS IN APPENDIX 31/1 OF THE
SPECIFICATION.

5. REFER TO DWG No. GBRF-ROD-SBR-S07-DR-CB-50020 FOR PLAN
EXTENT OF CLEANING, RAKING OUT OF JOINTS, AND REPOINTING
TO BE UNDERTAKEN.

LEGEND:
SPECIALIST STONEWORK CLEANING TO
REMOVE ALGAE STAINING, WATER
STAINING AND CALCITE STAINING.
ALL VEGETATION TO BE REMOVED AND
THE STONEWORK TO BE TREATED WITH
BIOCIDE PRIOR TO CLEANING, RAKING
OUT OF JOINTS, AND REPOINTING.

MASONRY REPAIRS

MAINTENANCE PAINTING TO WATERMAIN

GRAFFITI REMOVAL

ALL CAST IRON BALUSTERS TO BE
PAINTED AND SURFACE PREPARATION
TO BE IN ACCORDANCE WITH
CC-SCD-01900.
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Galway Bridge Rehabilitations

Salmon Weir Bridge

PLAN ON RIVER DISTILLERY MILL RACE SPAN ARCH BARREL
A1 SCALE 1:100
A3 SCALE 1:200

NOTES:
1. ALL DIMENSIONS ARE IN MILLIMETRES UNLESS NOTED

OTHERWISE.

2. ALL LEVELS ARE IN METRES TO ORDINANCE DATUM MALIN
HEAD.

3. ALL COORDINATES ARE TO IRISH TRANSVERSE MERCATOR
(ITM).

4. ALL CONCRETE REPAIRS SHALL BE IN ACCORDANCE WITH
CC-SPW-05500.

5. ALL STONEWORK REPAIRS TO BE IN ACCORDANCE WITH
CONSERVATION REQUIREMENTS IN APPENDIX 31/1 OF THE
SPECIFICATION.

LEGEND:
ALL VEGETATION TO BE REMOVED AND
THE STONEWORK TO BE TREATED WITH
BIOCIDE PRIOR TO RAKING OUT OF
JOINTS, AND REPOINTING.

MASONRY REPAIRS

GRAFFITI REMOVAL

SCOUR APRON REPAIRS
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PLAN ON RIVER CORRIB SPANS ARCH BARRELS
A1 SCALE 1:100
A3 SCALE 1:200

NOTES:
1. ALL DIMENSIONS ARE IN MILLIMETRES UNLESS NOTED

OTHERWISE.

2. ALL LEVELS ARE IN METRES TO ORDINANCE DATUM MALIN
HEAD.

3. ALL COORDINATES ARE TO IRISH TRANSVERSE MERCATOR
(ITM).

4. ALL CONCRETE REPAIRS SHALL BE IN ACCORDANCE WITH
CC-SPW-05500.

5. ALL STONEWORK REPAIRS TO BE IN ACCORDANCE WITH
CONSERVATION REQUIREMENTS IN APPENDIX 31/1 OF THE
SPECIFICATION.

LEGEND:
ALL VEGETATION TO BE REMOVED AND
THE STONEWORK TO BE TREATED WITH
BIOCIDE PRIOR TO RAKING OUT OF
JOINTS, AND REPOINTING.

MASONRY REPAIRS

GRAFFITI REMOVAL

SCOUR APRON REPAIRS
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Salmon Weir Bridge

NOTES:
1. ALL DIMENSIONS ARE IN MILLIMETRES UNLESS NOTED

OTHERWISE.

2. ALL LEVELS ARE IN METRES TO ORDINANCE DATUM MALIN
HEAD.

3. ALL COORDINATES ARE TO IRISH TRANSVERSE MERCATOR
(ITM).

4. ALL CONCRETE REPAIRS SHALL BE IN ACCORDANCE WITH
CC-SPW-05500.

5. ALL STONEWORK REPAIRS TO BE IN ACCORDANCE WITH
CONSERVATION REQUIREMENTS IN APPENDIX 31/1 OF THE
SPECIFICATION.

LEGEND:
ALL VEGETATION TO BE REMOVED AND
THE STONEWORK TO BE TREATED WITH
BIOCIDE PRIOR TO RAKING OUT OF
JOINTS, AND REPOINTING.

MASONRY REPAIRS

GRAFFITI REMOVAL

SCOUR APRON REPAIRS
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PKPKDSApr' 2026T03 Issued for Review and Comment - Tender Stage
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GBRF ROD SBR S07 DR CB 50025

As Shown February 2025 23.150 T03LW DS PK PK

Tender Issue
Galway Bridge Rehabilitations

Salmon Weir Bridge

PLAN ON FRIAR'S RIVER CANAL ARCH BARRELS
A1 SCALE 1:100
A3 SCALE 1:200

NOTES:
1. ALL DIMENSIONS ARE IN MILLIMETRES UNLESS NOTED

OTHERWISE.

2. ALL LEVELS ARE IN METRES TO ORDINANCE DATUM MALIN
HEAD.

3. ALL COORDINATES ARE TO IRISH TRANSVERSE MERCATOR
(ITM).

4. ALL CONCRETE REPAIRS SHALL BE IN ACCORDANCE WITH
CC-SPW-05500.

5. ALL STONEWORK REPAIRS TO BE IN ACCORDANCE WITH
CONSERVATION REQUIREMENTS IN APPENDIX 31/1 OF THE
SPECIFICATION.

LEGEND:
ALL VEGETATION TO BE REMOVED AND
THE STONEWORK TO BE TREATED WITH
BIOCIDE PRIOR TO RAKING OUT OF
JOINTS, AND REPOINTING.

MASONRY REPAIRS

GRAFFITI REMOVAL

SCOUR APRON REPAIRS
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GBRF ROD SBR S07 DR CB 50026

As Shown February 2025 23.150 T04LW DS PK PK
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Salmon Weir Bridge

NOTES:
1. ALL DIMENSIONS ARE IN MILLIMETRES UNLESS NOTED

OTHERWISE.

2. ALL LEVELS ARE IN METRES TO ORDINANCE DATUM MALIN
HEAD.

3. ALL COORDINATES ARE TO IRISH TRANSVERSE MERCATOR
(ITM).

4. ALL WORKS ASSOCIATED WITH HERITAGE LIGHTING TO BE
UNDERTAKEN BY THE NOVATED CONTRACTOR. DRAWINGS
TO BE READ IN CONJUNCTION WITH ALL ELECTRIC SKYLINE
DOCUMENTS.

5. FIXINGS FOR STRIP LIGHTING SHALL BE APPROPRIATE FOR
THE UNIT SELECTED. SO AS TO AVOID ANY DAMAGE TO
THE PARAPET STONEWORK, THE PROPOSED FIXINGS
SHALL BE A COMBINATION OF ADHESIVE AND MECHANICAL
FIXINGS INTO THE MORTAR JOINTS ONLY.

6. WHERE PROPOSED STRIPLIGHTING CLASHES WITH
EXISTING CABLING, EXISTING CABLING TO BE REALIGNED
TO ACCOMMODATE PROPOSED STRIPLIGHTING (REFER TO
IMAGE 2)

LEGEND:
EXISTING PUBLIC LIGHTING POWER SUPPLY

PROPOSED LED STRIP LIGHTING, PLM
ILLUMINATIONS (OR EQUIVALENT)

EXISTING DAMAGED CONDUIT AND CABLING
TO BE REPLACED
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PKPKDS12/05/2025Issued for Review and CommentP03
PKPKDSJune 2025T01
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IMAGE 1: PROPOSED LOCATION FOR STRIP LIGHTING
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