/R

NAUSTINREDDY

AND COMPANY

Pricing Document

for
Masonry Works

at
The Wonderful Barn, Leixlip, Co. Kildare.

on behalf of
Kildare County Council

date
23" June 2026




Austin Reddy and Company Pricing Document

Code Description Quantity Unit Rate Total

PREAMBLES TO PRICING DOCUMENT

PREAMBLES TO PRICING DOCUMENT
The Currency for this Contract shall be the Euro. note

The pricing Document is to be completed in FULL and the note
appropriate rates inserted against ALL work items.

This document shall be read in conjunction with the "Public note
Works Contract for Minor Building and Civil Engineering
Works Designed by the Employer" PWCF5, latest issue, clauses
as listed below. The Contract will take precedence where any
inconsistencies, discrepancies or ambiguities exist.

This Pricing Document IS NOT a specification; all information note
contained therein has been provided by the project designers;
if in any doubt the Contractor should check with the Architect,
Structural Engineer and/or Services Engineers, and seek any
clarification or confirmation from them before ordering any
materials or putting any work in hand based solely on
information contained in the Pricing Document.

This document shall be read in conjunction with the works note
requirements with particular reference to all drawings and
specifications etc prepared by Howley Hayes Cooney
Architects

The hierarchy of Contract documents as set out in clause 1.3 note
of the Contract, determines precedence where any
inconsistencies, discrepancies or ambiguities exist between
Contract documents.

The Currency for this Contract shall be the Euro. note

Approved' shall mean in writing by the Employers note
Representative.

Instructed' shall mean in writing by the Employers note
Representative.

The Pricing Document shall be issued in pdf format and excel note
format. The returned Pricing Document shall be an inked hard
copy or a printed hard copy and a soft copy. The completed
hard copies Documents must be signed, in ink, by an
authorised representative of the Contractor. By doing so,
tenderers will be deemed to have confirmed that they have
made no alterations to the descriptions, quantities or units
contained in the issued Pricing Document. Should a
discrepancy occur the master document shall be the pdf
document issued with the tender documents.

All items in this Pricing Document(s) must be priced, extended note
and totaled in detail at time of tendering. Any items left
unpriced shall be held to be included in the prices given for
other items of the work. The completed General Summary
must be signed, in ink, by an authorised representative of the
Contractor.
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Austin Reddy and Company Pricing Document

Code Description Quantity Unit Rate Total
PREAMBLES TO PRICING DOCUMENT (Continued)
By pricing these works the Contractor will be held to have note

visited the site and formed his own opinion as to the extent of
the actual work involved, including for all temporary works
over and above those measured below, and for monitoring
any adjacent buildings for both movement and vibration, as
necessary to properly carry out the works.

The Contractor shall price the items in the Pricing Document note
exclusive of Value Added Tax with VAT added in the summary

page only.

Nothing in the Specifications nor the Pricing Document shall note

override, modify or affect in any way whatsoever, the
application or interpretation of that which is contained in the
Condlitions of Contract.

PREAMBLES TO PRICING DOCUMENT
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Code Description Quantity Unit Rate Total
PREAMBLES TO PRICING DOCUMENT (Continued)
COLLECTION
Page 1:
Page 2:

PREAMBLES TO PRICING DOCUMENT
Carried to Summary:
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Code Description Quantity Unit Rate Total

PRELIMINARIES AND INSURANCES

PRELIMINARIES AND INSURANCES

Generally

The Contractor shall enter in this section of the PRICING note
DOCUMIENT, in the money column, whatever payments he
requires under the heading of Preliminaries and Insurances as
described below and include for any other items not
specifically described below but deemed necessary by the
contractor in order to complete all works in the works
requirements documents.

Description of the Work

Parties and Consultants

Definitions

Examinations before Tendering

Tenders
Conditions of Contract

Schedule

Contract Guarantee Bond - Not Required

4.A Assignment and Sub-Letting item
4.B Building Regulations incl Building Control item
4.C Value Added Tax item
4.D Tax Clearance Certificate item
4.E Drawings etc. Copies item
4.F Upkeep of Documents on the Site item
4.G Sequence of Works item
4.H Contractor Requests for Information item
4.) Period for Substantial Completion of Works and Damages for item
Delay
4.K Programme of Operations item
4.L Programme Up-Dating item
4.M Progress Meetings item
4.N Availability of Site item
4.p Consents item
4.Q Access to Site item
4.R Site Restrictions item
4.S Security item
4.7 Setting Out of the Works item
4.U Notice to Employers Representative for Inspection item
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Austin Reddy and Company Pricing Document

Code Description Quantity Unit Rate Total
PRELIMINARIES AND INSURANCES (Continued)
5.A Pipe Courses etc. item
5.B Access for Local Authority Officers to Site item
5.C Surveying Equipment item
5.D Temporary Buildings item
5.E Office for Site Meetings item
5.F Facilities for Employers Representative and others item
5.G Control of Site, Perimeter Fences, etc. item
5.H Telephones item
5. Water item
5.K Artificial Lighting, Electric Current, Etc. item
5.L Contractor's supervision and site administration item
5.M Services Co-ordination item
5.N Co-ordination of Fit-out and Finishes item
5.P Labour item
5.Q Local Labour item
5.R Plant, Tools and Vehicles item
5.5 Scaffolding item
5T Materials and Workmanship item
5.U Provision of Described Materials and Processes item
5.V Samples for Employer's Representative's Approval of required item

Characteristics
5w Materials, Products or Works to the Employer's item

Representative's Approval
5X High Alumina Cement item
5 Proprietary Items item
5.Z Ownership of Goods and Materials delivered to Site item
5.AA | Sub-Contractors item
5.AB |Tests item
5.AC |Patent Rights and Royalties item
5.AD |Specialist Tests and Fees item
5.AE [Payment for Daywork item
5.AF | Overtime item
5.AG | Night or Sunday Work item
5.AH |Employment of or Payments to Persons in the Service of the item

Employer
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Austin Reddy and Company Pricing Document

Code Description Quantity Unit Rate Total
PRELIMINARIES AND INSURANCES (Continued)
6.A Checking Schedules, Drawings, Etc. item
6.B Protect Work and Buildings item
6.C Demolitions item
6.D Procedure for carrying out the Temporary Works item
6.E Survey of Conditions and Defects item
6.F Shoring and Strutting item
6.G Existing Services to be Maintained item
6.H Protection of Persons and Property item
6.) Watching Lighting and Security item
6.K Work to or affecting Adjoining Properties item
6.L Trespass and Nuisance item
6.M Environmental Report item
6.N Spoil Dumping item
6.P Construction Noise item
6.Q Safety, Health and Welfare of Work People item
6.R Sanitary Accommodation item
6.5 Notices and Fees item
6.T Covid-19 item
6.U Fire Precautions item
6.V Roads item
6.W Traffic Regulations item
6.X Employers Sign Board item
6.Y Historical Finds item
6.2 Service providers item
6.AA |Drying out of the Works item
6.AB |Leave in a fit condition for occupation item
6.AC | Completion - Maintenance Instructions item
6.AD [Landscaping - planting and maintenance item
6.AE |Insurances item
6.AF Statutory Insurance/Labour Costs item

PRELIMINARIES AND INSURANCES
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Code Description Quantity Unit Rate Total
PRELIMINARIES AND INSURANCES (Continued)
COLLECTION
Page 4:
Page 5:
Page 6:

PRELIMINARIES AND INSURANCES
Carried to Summary:

The Wonderful Barn, Page 7 of 46
Leixlip.
June 2026



Austin Reddy and Company Pricing Document
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DEMOLITIONS & ALTERATIONS
DEMOLITIONS
Generally
Buildings to be demolished using the 'top down pull back' Note

method of works. All machinery must operate away from
retained trees

For details of the nature and extent of required Conservation Note
Works please refer to the Architect's Specification

Particular care shall be exercised in the demolition of Note
structures to be removed so as not to cause any damage to
attached structures retained. The Contractor shall examine
carefully all buildings BEFORE commencing any demolition
and shall be responsible for and reinstate any damage
whatsoever caused by demolition or subsequent construction
work.

Providing, erecting, maintaining and clearing away of all Note
temporary works e.g. shoring, propping, needling, pinning,
scaffolding etc. in connection with demolition or alteration
works shall be deemed to be included in the rates
here-in-after. Likewise all making good work necessitated by
such temporary works shall be deemed included.

All structural connection between the Building and attached Note
structures to be demolished must be carefully removed using
hand tools prior to the demolition of the said structures

Any structural repair work, to the satisfaction of the Engineer, Note
must be completed to the Building prior to the demolition of
said structures.

The Contractor shall provide to the Structural Engineer, in Note
advance of any works commencing, a detailed method
statement showing how and in what sequence the Contractor
intends to carry out the structural alterations to the building

All debris will be removed to legally authorised landfill sites note

The Contractor shall allow in his rates hereunder for Note
removing/capping off existing mechanical and electrical
services installations

The Contractor shall allow in his rates hereunder for working Note
around existing services to be retained during demolition work

All pallets used for storage to be robust treated timber. All Note
contents to be clearly labeled and visible through wrapping.
Pallets to be shrink wrapped when full and labeled.

Demolish part of structure; carefully demolishing parts of
existing structures down to underside of foundations;
grubbing up and removing foundations and rising walls,
backfilling with cut stone to clause 804; grubbing up and
removing associated services; breaking up; taking down;
removing and disposal off site; include shoring, propping; all

making good
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Austin Reddy and Company Pricing Document

Code Description Quantity Unit Rate Total

DEMOLITIONS & ALTERATIONS (Continued)

Break up, take down, remove the following,; remove all debris;
dispose off site (unless otherwise noted); ALL MAKING GOOD
AND PATCHING to finishes and structure disturbed and voids
created/uncovered in the process.

9.A Break out existing concrete floors 100mm thick and floor 1|item
finishes inside existing building, (setting aside any bricks for
re-use), including hardcore base 225mm thick, associated
drainage and services - 124m2 - Building 1; All as indicated on
Architects Drawing LO10

9.B Extra; demolist existing below ground dwarf to reduce wall 1|item
height by 600mm high

9.C Break out concrete screed to existing oculus; c. 650mm 1|item
diameter; saw cutting as necessary; remove existing rusted
metal plate; low vibration methods only; propping as
necessary; As per Engineers Drawing 2001

9.D Extra; allow for test core prior to works taking place 1l|nr

9.E Carefully break out brick flooring to dovecote; As per 23| m2
Engineers Drawing 1036 Note 21

9.F Extra; removal of organic material under floor 23| m2

Removal of Herbaceous Plant life; topically spray vegetation
with glyphosate; remove all plant life and biological growth;
remove all debris; dispose off site; ; ALL MAKING GOOD AND
PATCHING to finishes and structure disturbed and voids
created/uncovered in the process; including application of
roundup pro bioactive or eco plug as necessary; All in
accordance with Howley Hayes Cooney Specification C41 &
Design ID Structural & Civil Engineers Drawings

9.G Remove all herbaceous plant life from buildings; including 1|item
all associated organic matter - North Dovecote - Refer to
Engineers Dwg 1062

9.H Extra; wildlife survey prior to vegetation works 1|item
commencing

ALTERATIONS

Cutting to existing structure; carrying out all needling, shoring
and temporary works; providing all labour and materials in
breaking out or building up as necessary to execute the
following work in relation to opes in existing masonry walls
and include for forming level cills / thresholds; square jambs
as necessary; all disposal and making good structures and
finishes disturbed; making good around demolished elements
with brick/ masonry as specified

Cutting to form opening in existing masonry wall previously
blocked up with 100mm thick blockwork; all making good

9. 640 x 595mm; triangle shaped; previousy blocked up 2({nr
opening - As per Architects Drawing LO10

9.K 290 x 715mm:; previousy blocked up opening - As per 3(nr
Architects Drawing LO10
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Code Description Quantity Unit Rate Total
DEMOLITIONS & ALTERATIONS (Continued)
10.A 355 x 895mm; previousy blocked up opening - As per 8| nr

Architects Drawing LO10
ALTERATIONS

Removing existing finishes; clean and prepare surface and
leave ready to receive new floor finish

Wall finishes

10.B Hack off external loose/friable render - (removal by hand); 24| m2
clean, prepare, rake out joints to receive new finish

Remove the following - Note the Contractor shall be deemed
to have examined on site the extent of rubbish, loose items
etc to which the following items refers

Loose items, rubbish; general debris; furniture; loose fittings;
curtains, blinds, netting with associated rails, hangers etc;
loose floor finishes etc

10.C various locations in ground and first floors 1|item

Remove temporary protection to existing doors complete
including frame; make good finishes disturbed; disposal

10.D 2470 x 2300mm - As per Architects Drawing L010 1{nr

Remove timber window complete including frame, cover
moulds, window board; make good finishes disturbed;
temporary weathering; disposal

10.E 625 x 595mm high; triangle shaped; Window Type 1 - W-04, 2({nr
W-10

10.F 290 x 715mm high; Window Type 2 - W-02, W-08, W-12 3(nr

10.G 355 x 895mm high; Window Type 3 - W-01, W-03, W-05, 8inr

W-06, W-07, W-09, W-11, W-13

Carefully remove timber louvre vent unit including frame,
cover moulds, window board; set aside for re-use; make good
finishes disturbed; temporary weathering; disposal

10.H 890 x 835mm); triangle shaped; window Type 4; All as 2|nr
indicated on Architects Drawing L-011

Remove timber external doors including frame, cover moulds
make good finishes disturbed; temporary weathering; disposal

10.J double door 2470 x 2300mm - As per Architects Drawing 1|nr
L010

TREATMENT/REPAIRS

The Contractor shall allow for carrying out the work in stages note
or sections as necessary to maintain the integrity and stability
of the structures.

Wall Repairs
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Code Description Quantity Unit Rate Total
DEMOLITIONS & ALTERATIONS (Continued)
Carefully cutting out decayed, defective and cracked masonry
including any necessary propping, needling etc; replacing to
match existing; cutting, toothing and bonding to existing; all
making good
11.A two brick thick; isolated areas not exceeding 1.00 sqm 5({m2
DEMOLITIONS & ALTERATIONS
To Collection
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DEMOLITIONS & ALTERATIONS (Continued)

COLLECTION

Page 8:
Page 9:
Page 10:
Page 11:

DEMOLITIONS & ALTERATIONS
Carried to Summary:
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SUBSTRUCTURE
GENERAL
It will be deemed that the Contractor has inspected the note

drawings and site and has consulted available information
concerning sub-soil conditions before submitting his tender.

By pricing these works the Contractor will be held to have note
visited the site and formed his own opinion as to the extent of
the actual work involved, including for all temporary works
over and above those measured below, and for monitoring
the adjacent buildings for both movement and vibration, as
necessary to properly carry out the works.

The quantities for excavation items are based on the volume note
as per the substructure design and no allowance is made for
overdig, the contractor's operational requirements or
temporary works when excavating other than as required in
the Agreed Rules of Measurement e.qg. working space.

Where concrete in foundations, beds etc. is measured as cast note
against the faces of the excavations; and should the
Contractor opt to use shuttering the following rates for
concrete shall be deemed to include for all such shuttering.

Daywork joints in concrete are at the discretion of the note
Contractor

GROUND INVESTIGATION
Trial Holes (6nr)
Excavating

13.A | depth not exceeding 2.00m; through masonry floor 4({m3
construction; inside existing building

EXCAVATION

Excavation

Excavating to reduce levels
13.B | depth not exceeding 2.00m - Inside existing building 74| m3
Breaking out existing
13.C brick, block, stonework 7|m3
Disposal

Keeping the surface of the site and excavations free of

13.D surface water 1|item
13.E ground water 1|item

Excavated material
13.F off site 741 m3

Filling
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Code Description Quantity Unit Rate Total

SUBSTRUCTURE (Continued)

Recycled foam glass layer, Galpor foam glass gravel equal or
other approved; depositing in layers maximum 200 thick;
compacting; All in accordance with Architects Specification

14.A to make up levels; average thickness exceeding 250mm 37(m3
Surface treatments

Blinding filling with 50 thick sand Type T3
14.B generally 124| m2
IN-SITU CONCRETE

TY-Mawr Sublime equal or other approved Limecrete slab; 2:1
aggregate:lime by volume; Roundtower NHL5, well graded
sharp sand; screed fibres at 1kg per tonne of aggregate;
vibrating; all as per the suppliers recommendations; all as per
Architects specification M14/110

Beds

14.C not exceeding 150mm thick inside existing building; poured 19| m3
on or against earth or unblinded hardcore
Screeds

14.D 100mm thick 124\ m2

Cocciopesto flooring (lime-pozzolanic monolithic screed); mix
1:1.5:1.5 binder:cocciopesto fines:Sharp Sand; NHL 3.5;
crushed terracotta/brick (cocciopesto) grading 0-4 fines
(40-50%) 4-8mm (30-40%) 8-12mm (10-20%; vibrating;
Merseille soap wash; all as per Architects specification

M15/110

Screeds

14.E 100mm thick 19| m2
REINFORCEMENT

Reinforcement; Stainless Steel Grade 316 as specified

Straight or bent
14.F nominal size not exceeding 12mm diameter 0.31|tonne
FORMWORK

Formwork; Type B finish, as specified

Edges of beds
14.G height not exceeding 250mm high; vertical 44(m
14.H height not exceeding 250mm high; vertical; CURVED 18| m
SUNDRIES
SUNDRIES

Designed joints
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Code Description Quantity Unit Rate Total
SUBSTRUCTURE (Continued)
Isolation joints incorporating 20 thick 'Korkpack' compressible
filler board
15.A 100 deep; sealing with approved two-part polysulphide 9m

sealant; in accordance with the manufacturers instructions

15.B 150 deep; sealing with approved two-part polysulphide 9(m
sealant; in accordance with the manufacturers instructions

Surface finishes
Trowelled

15.C level 247 | m2
Closed trowelled; light honing
15.D level 19| m2

Geotextile membrane; Geotextile - Multitrack 100; including
proprietary tapes and sealants at junction with existing walls
and at junctions and penetrations; all as per Engineers

specification

Floors inside existing building

15.E over 300mm wide; horizontal; laid on concrete/sand 247 | m2
blinding

15.F not exceeding 300mm wide; vertical; laid against masonry 20| m2
Insulation

Cork edge insulation; as per the suppliers recommendations;
all in accordance with Architects specification P10/225

Floors inside existing building

15.G 40 thick x 150 high; vertical at edge of slab 5/m
15.H 40 thick x 150 high; vertical at edge of slab 39| m
15.) 40 thick x 150 high; vertical at edge of slab; CURVED 18| m
15.K Extra; 25mm thick lime mortar levelling coat applied to wall; 62(m

Sand:NHL 3.5 Lime
SURFACE PAVING, FENCING AND LANDSCAPING

Gravel; Selected washed and graded Wexford beach pebble;
sized 10-16mm; placed in pre-formed trench to edge of floor
slab; all installed as per Architects Specification Q25/450

Pavings
15.L 100mm wide x 150mm deep; falls and crossfalls 54| m
SUBSTRUCTURE
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SUBSTRUCTURE (Continued)

COLLECTION

Page 13:
Page 14:
Page 15:

SUBSTRUCTURE
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WALL FINISHES: EXTERNALLY

IN-SITU FINISHES

New lime render works to masonry; walls to be washed down
with water and stiff brush to remove dust and any organic
matter prior to plastering; all loose material to be removed;
rake out joints to provide key; undercoat 8-10mm thick,
second undercoat 6 -8mm thick; mix 1:2:5 lime putty to
wexford sand 5mm down, 7kg hair perm m3; final coat
3-6mm thick mix 1:2:5 lime putty to wexford sand 5mm
down, 3-5kg hair per m3; apply scud coat as necessary; all as
per Manufacturer's instructions and in accordance with
Architects specification M20 310

Walls

17.A 6 thick (nominal); over 300 wide; fearthered to reveals 82| m2

WALL FINISHES: EXTERNALLY
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WALL FINISHES: EXTERNALLY (Continued)
COLLECTION
Page 17:

WALL FINISHES: EXTERNALLY
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WALL FINISHES: INTERNALLY

GENERAL

The following prices are to include for all labours associated Note
with works to the existing building, a protected structure,
where appropriate including all raking or curved cutting to
existing as indicated on the drawings and complying with the
Conservation Specification and Method Statements.

TREATMENT/REPAIRS

The Contractor shall allow for carrying out the work in stages note
or sections as necessary to maintain the integrity and stability
of the structures.

Specialist Cleaning System to existing external facade before
and after works; Stonehealth Steam DOFF IIl System
Stonehealth Thermatech system or equivalent; soiling and
coating removal; superheated water system; including
inspection, samples, protection of elements being retained
including windows, doors, features, etc, sealing to ensure no
water ingress into building; chemical additives as necessary;
number of coats as necessary to complete clean; make good
any disturbed mortar/ pointing using matching repair
methods as per the Conservation Specification; all as per
Contractor's appointed Specialist; as per Conservation
Architects Specification

Clean down and treat existing brick masonry walls

19.A walls; over 300mm wide 103|m2
19.B Extra; light steam cleaning upon completion 103 | m2
19.C vaulted ceiling; over 300mm wide 493 | m2
19.D Extra; light steam cleaning upon completion 493 | m2

Existing brickwork walls; carefully cut/rake out all existing
joints to nominal 25mm depth, taking care not to damage the
existing brickwork; dampen and re-point with flush joint using
lime mortar to match existing (exact mix to be determined
through test samples); 1:2 1/2 NHL 2 hydraulic lime:sand
(Wicklow sand); samples required for approval of colour and
grading; samples required for approval of colour and grading;
all in accordance with the Architects specification C41/810 &

820

Walls
19.E sample panel; 1m2 each; including removal 5(nr
19.F over 300mm wide; in isolated areas not exceeding 1mz2; 10 m2

making good

19.G over 300mm wide; CURVED; in isolated areas not exceeding 49| m2
1m2; making good

Crack Repairs
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WALL FINISHES: INTERNALLY (Continued)

Existing brickwork walls; carefully cut/rake out all existing
joints to nominal 25mm depth, taking care not to damage the
existing brickwork; dampen and re-point with flush joint using
lime mortar to match existing (exact mix to be determined
through test samples); 1:3 feebly hydraulic lime:sand
(Wicklow sand); samples required for approval of colour and
grading; samples required for approval of colour and grading;
all in accordance with the Architects specification C41-610

Walls

20.A over 300mm wide; in isolated areas not exceeding 1mz2; 5|m2
making good

20.B over 300mm wide; CURVED; in isolated areas not exceeding 5|m2

1m2; making good

Brick, Block and Stonework Repairs

Carefully cut out section of existing failed brick to full depth of
existing brick; re-build with matching brick, new brick to
match existing; dampen and re-point with flush joint using
lime mortar to match existing (exact mix to be determined
through test samples) 1:2 1/2 NHL 2 hydraulic lime:sand
(Wicklow sand); samples required for approval of colour and
grading; all to match existing

Walls
20.C sample panel; 1m2 each; including removal 1| m2
20.D 215mm wide; in isolated areas not exceeding 1m2; making 3|m2
good where fixings removed
20.E Extra; replacing damaged bricks to match existing 3| m2
20.F 215mm wide; CURVED; in isolated areas not exceeding 5|m2

1m2; making good where fixings removed
20.G Extra; replacing damaged bricks to match existing 3({m2

Carefully cut out section of existing failed brick minimum
20mm depth of existing brick; re-build with matching mortar
repair; austentitic stainless steel , phosphor bronze or copper
alloy wire 2-4mm diameter, formed to profile of repair,
including drilling oles for fixing with and including epoxy resin;
repair mortar sand:stone dust mix, proportions determined by
site trials, built up in 12mm layers; scraped back; finish to
match existing in 1:3 non hydraulic lime putty:sand and stone
dust; felt faced float finish to match existing bricks; samples
required for approval of colour and grading; all to match

existing
20.H standard brick units to walls 12| nr
20.) standard brick units to ceiling - Curved 12| nr

IN-SITU FINISHES
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WALL FINISHES: INTERNALLY (Continued)

New lime render works to masonry; walls to be washed down
with water and stiff brush to remove dust and any organic
matter prior to plastering; all loose material to be removed;
rake out joints to provide key; undercoat 8-10mm thick,
second undercoat 6 -8mm thick; mix 1:3 lime NHL 3.5 to 40%
wexford sand 5mm down, 50% wexford beach pebble 10%
limestone dust; all as per Manufacturer's instructions and in
accordance with Architects specification M20 340

Walls

21.A 20 thick (nominal); over 300 wide; fearthered to reveals 82| m2
WALL FINISHES: INTERNALLY
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WALL FINISHES: INTERNALLY (Continued)
COLLECTION
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WALL FINISHES: INTERNALLY
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EXTERNAL WALLS: COMPLETION

EXTERNAL WALLS: COMPLETIONS

The work shall include the detailed design, shop drawings, note
supply, fitting and weathering of aluminium and timber
windows, screens and doors.

Hinges to opening sections are to be heavy duty and shoot note
bolt locking.
All glazing shall be factory fitted hermetically sealed double note

glazed units to meet the environment and acoustic
performance requirements.

Fitted windows and frames shall achieve airtight seal. note

In all cases Contractor shall refer to Architects Drawings and note
Specification. Descriptions below are indicative and the
Contractor shall read the descriptions below in conjunction
with the detailed drawings and specification when pricing

WOODWORK

Softwood; sawn; work permanently concealed in the finished
work; pressure impregnated

First fixings; grounds for frames
23.A 75x 15 103|m

Ecological Building Systems, Pro Clima 'Intello Plus' equal or
other approved high performance airtightness sealant tape;
forming continuous airtight seal at junctions; dressed over
window straps; joints sealed with approved joint adhesive to
concrete/blockwork; all as per the manufacturer's
instructions and Architects Specification

Junction windows and reveals
23.B lapped joints, sealed; vertical/horizontal; 150-300mm girth 103|m

Composite item, doors, Hardwood for joinery, selected for
high quality work; Vac-Vac treated; all as specified; framed in

Zyle Fenster equal or other approved doorset; contemporary
front door; Mechanical strength Class 3; 1.6 W/m2K thermal
performance; leaf thickness, head, stiles and bottom rail,
hardwood panels and beads, frames all to manufacturers
standards; plugged and screwed, including manufacturers
standard ironmongery in Grade 316 including hinges, closers,
handles, locks & push / kick plates; finished complete; 20mm
thick Partel Alma Vert (300kg/m2) at junction of frame and
wall, S/S fastners with 70mm dia retaining heads; PDM
weatherseal; including fixings; all supplied, fixed with and
including packing, bolts, drips, flashings, weathering, sealing
junctions, bends at jambs, angles, mastic etc.; all as specified
and indicated on Drawings L20.430

New solid timber double door unit with fixed glazed fanlight

23.C double doors 2470 x 2300mm high; Type 1A - D01 1l|nr
23.D double doors 2470 x 2715mm high; Type 1B - D02 1|nr
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EXTERNAL WALLS: COMPLETION (Continued)

NON-STRUCTURAL METALWORK
Door and frame sizes are nominal note

Schuco Jansen Janisol Arte 2.0 equal or other approved;
External proprietary louvered vent; u-value 1.6W/m2K;
profiled aluminium frame to head and jambs; all factory
finished Anodic bronze metallic RAL finish - Interpon B2525
Sable YX355X, Grade C3 by GSB international approved
applicator;; all supplied, fixing and sealing in mastic complete;
20mm thick Partel Alma Vert (300kg/m2) at junction of frame
and wall, S/S fastners with 70mm dia retaining heads; EPDM
weather seal; fixed with bolts and including all flashings,
angles, lugs, brackets, mastic etc.; All in accordance with the
manufacturer's instructions and as specified L10 311 and as
per Drawing C-001 Window Schedule

Composite item; aluminium louver and frames

24.A 625 x 595mm high; triangle shaped; Window Type 1 - W-04, 2|(nr
W-10

24.B 290 x 715mm high; Window Type 2 - W-02, W-08, W-12 3(nr

24.C 875 x 835mm high; Window Type 4 - W-14, W-15 2({nr

Schuco Jansen Janisol Arte 2.0 equal or other approved;
External glazed window; u-value 1.6W/m2K; profiled
aluminium frame to head and jambs; all factory finished
Anodic bronze metallic RAL finish - Interpon B2525 Sable
YX355X, Grade C3 by GSB international approved applicator;
all supplied, fixing and sealing in mastic complete; 20mm
thick Partel Alma Vert (300kg/m?2) at junction of frame and
wall, S/S fastners with 70mm dia retaining heads; EPDM
weather seal; fixed with bolts and including all flashings,
angles, lugs, brackets, mastic etc.; All in accordance with the
manufacturer's instructions and as specified L10 310 and as
per Drawing C-001 Window Schedule

Composite item; alu-clad windows and frames

24.D 355 x 895mm high; Window Type 3 - W-01, W-03, W-05, 8|nr
W-06, W-07, W-09, W-11, W-13

EXTERNAL WALLS: COMPLETION
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EXTERNAL WALLS: COMPLETION (Continued)
COLLECTION
Page 23:
Page 24:

EXTERNAL WALLS: COMPLETION
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FLOOR FINISHES

GENERAL

The following prices are to include for all labours associated
with working in the existing building, a protected structure,
where appropriate including all raking or curved cutting to
existing as indicated on the drawings and complying with the
Conservation Specification and Method Statements.

STONEWORK

Leinster Limestone natural cut stone sills/tresholds; tooled
finish; bedded and jointed in 1:2 NHL5:wexford sand; all as
per ARchitects Specification F30/721

Threshold piece
26.A 2750 x 250 x 100mm thick; to limecrete base 2| nr
26.B 2750 x 350 x 100mm thick; to limecrete base 2| nr
Sundries

Damp proof courses; Ethylene propylene diene monomer
(EPDM); 1.25mm thick; 200mm sealed laps; welded joints

26.C over 225mm wide; horizontal/vertical to thresholds 3lm
TILE, SLAB AND MOSAIC FINISHES

Clay Pavers; Vande Moortel (Clay & Co) equal or other
approved; colour pearl grey; 188 x 46 x 63mm; SRV/PTV 40
wet & dry; herringbone pattern; bedded in 40mm thick 2:5
NHLS5 lime:sharp well graded sand; Lime:sand grout per
manufacturers standard; all in accordance with
manufacturer's instructions and the Architect's specification

M40 110

Floors
26.D over 300mm wide; to limecrete 105|m2
26.E Extra; curved cutting 34Im
26.F Extra; achieving required moisture content in limecrete 105| m2

floors prior to laying of floor finish; to manufacturers
requirements

26.G Extra; brushed Stainless Steel trim; grade 316; 100mm 16| m
high; fixed to limecreet screed with and including fixings; to
junction of clay pavers and cocciopesto floor screed; CURVED

Re-lay existing bricks to dovecote; previously set aside;
bedded and grouted in 40mm thick 2:5 NHL5 lime:sharp well
graded sand; Lime:sand; all in accordance with
manufacturer's instructions and the Architect's specification

Floors
26.H over 300mm wide; to limecrete 23| m2
26.) Extra; new bricks to match existing 3({m2

FLOOR FINISHES
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FLOOR FINISHES (Continued)
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Page 26:

FLOOR FINISHES
Carried to Summary:

The Wonderful Barn, Page 27 of 46
Leixlip.
June 2026



Austin Reddy and Company Pricing Document

Code Description Quantity Unit Rate Total

MECHANICAL SERVICES INSTALLATIONS

MECHANICAL INSTALLATION
General

The Mechanical Installation is to be undertaken as a Domestic Note
Sub-Contract to the Main Contractor. The prices hereunder
shall be deemed to include for profit, general attendance and
special attendances as necessary by the Main Contractor.

The following section is not in accordance with ARM5. The Note
Contractor shall include for all items in the Mechanical
Services Installations as per the Specification and Drawings as
issued by Renaissance Engineering.

The prices hereunder shall include for all work in the design, Note
execution and testing of mechanical installation in accordance
with the Specification.

The prices hereunder shall include for the co-ordination of the Note
design and installation of the mechanical installation. The
Contractor shall ensure compatibility of design performance
and consistency of any design assumptions for the mechanical
installation.

Mechanical Services Installation; provide everything
necessary for the proper installation of the mechanical
services, all in accordance with the 2hp Hayes Higgins
Partnership, Drawings, Site Specific Mechanical Specification,
Site Specific Controls Specification, Mechanical Datasheets,
General Mechanical Specification, General Controls

Specification

28.A |Element 51 - Heating Center 1|item
28.B  |Element 53 - Water Distribution 1|item
28.C [Element 56 - Heating & Cooling Installation 1|item
28.D |Element 58 - Fire Suppression 1|item
28.E |Element 59 - Preliminaries

28.F General preliminaries 1|item
28.G Insurances 1|item
28.H Compliance with Programme 1|item
28.) Site supervision & setting out 1|item
28.K Co-ordination with other trades and staff 1|item
28.L Attendances on utilities suppliers 1|item
28.M Mobile platforms, hoisting, temporary power, scaffolding 1|item
28.N Record drawings (hard copies and electronic copies on CD) 1|item
28.P Testing, commissioning & completion certificates 1|item
28.Q Handover Attendances, Aftercare (incl. 1 year maintenance) 1|item
28.R Spare Parts 1|item
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MECHANICAL SERVICES INSTALLATIONS (Continued)
29.A Complete O&M Manuals (hard copies and electronic copies 1|item

on CD)

SUNDRIES AND BUILDERS WORK

It should be noted that where opes for services are measured Note
as cut or formed in the structure and they are to facilitate
both mechanical and electrical services routes they are
generally measured as Builders Works under the Mechanical
Services Installations.

Special works such as firestopping shall only be measured and Note
allowed for where specifically required.

Sundries
Marking positions of holes, mortices and chases

29.B mechanical installation 1|item

MECHANICAL SERVICES INSTALLATIONS
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MECHANICAL SERVICES INSTALLATIONS (Continued)
COLLECTION
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MECHANICAL SERVICES INSTALLATIONS
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ELECTRICAL SERVICES INSTALLATIONS

ELECTRICAL INSTALLATION
General

The Electrical Installation is to be undertaken as a Domestic Note
Sub-Contract to the Main Contractor. The prices hereunder
shall be deemed to include for profit, general attendance and
special attendances as necessary by the Main Contractor.

The following section is not in accordance with ARM5. The Note
Contractor shall include for all items in the Electrical Services
Installations as per the Specification and Drawings as issued
by Renaissance Engineering.

The prices hereunder shall include for all work in the design, Note
execution and testing of electrical installation in accordance
with the Specification.

The prices hereunder shall include for the co-ordination of the Note
design and installation of the electrical installation. The
Contractor shall ensure compatibility of design performance
and consistency of any design assumptions for the electrical
installation.

Electrical Services Installation; provide everything necessary
for the proper installation of the electrical services, all in
accordance with the 2hp Hayes Higgins Partnership Drawings,
Electrical Datasheets, General Electrical Specification, Site
Specific Electrical Specification

31.A |Element 60 - Site Services 1|item
31.B |Element 61 - Electrical Supply and Mains Distribution 1|item
Installation
31.C |Element 62 - Power 1|item
31.D [Element 63 - Lighting 1|item
31.E |Element 64 - Data & Communication 1|item
31.F |Element 67 & 68 Protection & Communications 1|item
31.G |Element 69 Miscellaneous Electrical Services 1|item
Element 69 - Preliminaries 1
31.H General preliminaries 1|item
31 Insurances 1|item
31.K Compliance with Programme 1|item
31.L Site supervision & setting out 1|item
31.M Co-ordination with other trades and staff 1|item
31.N Attendances on utilities suppliers 1|item
31.P Mobile platforms, hoisting, temporary power, scaffolding 1|item
31.Q Record drawings (hard copies and electronic copies on CD) 1|item
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ELECTRICAL SERVICES INSTALLATIONS (Continued)
32.A Testing & Commissioning, including IST tests & Bcar Certs 1|item
32.B Handover Attendances, Aftercare (incl. 1 year maintenance) 1|item
32.C Spare Parts as per schedule 1|item
32.D Complete O&M Manuals (hard copies and electronic copies 1|item

on CD)
SUNDRIES AND BUILDERS WORK
It should be noted that where opes for services are measured Note
as cut or formed in the structure and they are to facilitate
both mechanical and electrical services routes they are
generally measured as Builders Works under the Mechanical
Services Installations.
Special works such as firestopping shall only be measured and Note
allowed for where specifically required.
Sundries
Marking positions of holes, mortices and chases
32.E electrical installation 1|item

ELECTRICAL SERVICES INSTALLATIONS
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FITTINGS

BUILT IN FITTINGS

All Fittings to Comply with drawings and Architect's note
Specification

Please refer to Section N of the Architects Specification for note
fittings specification

Contractor to submit design and detail of all fitted furniture note
before manufacture for approval

The sizes given below are indicative and based on dimensions note
on drawings, confirm dimensions on site for all units prior to
production and installation

Composite Items; to BS 1186-2; Services Cabinet; unit
complete; softwood timber carcassing; European Oak to BS
EN 13990, Grade A, 22mm thick, tongued and grooved,
Plywood to BS EN 636; square edges; fixings 50 x 8 gauge
wood screws, pilot holes; including all necessary doors,
shelves, shelf support, infill panels, wall caps; cutting for
openings, buffers, hinges, locks, approved ironmongery in
brushed stainless steel; allow for keylocks to doors; holes and
gromits for cabling; including all decoration; All in accordance
with Architects Drawing Nr. C-020 and Specification

Services Cabinet

Floor mounted unit; overall length 3095mm x 600 deep x 1|nr
1500mm high; 150mm high plinth skirting; intermediate
vertical supports at equal centres; 3nr equal width doors; all
as per Architects Drawing L-020

34.A Extra; 800mm wide x 400mm high laminated glass glazed 1|nr
vision panel; including all frames, bedding, trims and beads

NON STRUCTURAL METALWORK

Composite items; Plate to oculus

Stainless Steel perforated cover above oculus; Stainless steel
Grade 1.4404 to BS EN 10088 (Grade 316 L); consisting of
12mm thick perforated sheet; frame and M20 bolt stainless
steel grade A4; As per Architects Specification H75/460

34.B 1600mm diameter 1{nr

Composite items; Barn Light Fitting

Stainless Steel lighting support unit; Stainless steel Grade
Grade 316; T Section 50 x 100mm high - CURVED, bolted to L
bracket 35 x 50mm 12Nr in total fixed to masonry wall 2nr
M10 bolt stainless steel grade 150mm long; As per Architects
Specification F30/265

34.C 4820mm diameter; Refer to Drawing L101 and Detail A-020 1({nr
FITTINGS
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FITTINGS (Continued)
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SITEWORKS
GENERAL
It will be deemed that the Contractor has inspected the note

drawings and site and has consulted available information
concerning sub-soil conditions before submitting his tender.

By pricing these works the Contractor will be held to have note
visited the site and formed his own opinion as to the extent of
the actual work involved, including for all temporary works
over and above those measured below, and for monitoring
the adjacent buildings for both movement and vibration, as
necessary to properly carry out the works.

GROUND INVESTIGATION
Trial Holes (2nr)
Excavating

36.A |depth not exceeding 2.00m 2({m3
EXCAVATION

Excavation

Excavating foundation trenches
36.B depth not exceeding 2.00m 16| m3

Extra on excavation items for

Breaking out existing

36.C brick, block, stonework 2|m3

Disposal

Keeping the surface of the site and excavations free of

36.D surface water 1|item

36.E ground water 1|item
Excavated material

36.F off site 16| m3
Filling

Cut stone, T1 Struc; compliant to S.R. 21 Annex E; depositing
in layers maximum 150 thick; compacting to clause 802 of
D.O.E. Specification for Roadworks

36.G to excavations; average thickness over 250mm 5|m3
UNDERPINNING

The measured work hereinafter includes the underpinning of Note
approximately 5 metres of the foundations of the existing
Wonderful Barn; in sections not exceeding 1000mm in length

Temporary supports

To existing walls total length 4m, in 4Nr. sections; sections
and sequence to be agreed with the Structural Engineer
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SITEWORKS (Continued)
37.A generally 1|Iltem

Preparation

Cutting away existing projecting foundation; concrete

37.B 1200 x 300; 1000 long (maximum) sections; access from 41m
both sides

Preparing surfaces of existing foundation to receive new
concrete underpinning

37.C 1000 wide; approximately 1000 long sections; access from 4im
both sides

Excavation
Preliminary trench

37.D maximum depth not exceeding 2.00m; access from both 4({m3
sides

Under existing structure
37.E maximum depth not exceeding 2.00m; access from one side 2({m3

Extra on excavation items for

Breaking out existing
37.F rock 2({m3
Working space

Excavating; backfilling with cut stone, clause 804, depositing
in 150 layers; compacting; disposing of surplus excavated
material by removing from site

37.G depth not exceeding 2.00m 4({m2
Underpinning
Reinforced poured concrete; Grade C25/N20; all as specified

37.H underpinning to existing foundations; against face of 4\ m3
excavation one side; shuttering one side; 1000 long sections;
access from one side

Non-shrinkable grout handpacked between new and
underside of existing foundations

37.) 75 thick; access from one side 4| m2
Filling

Cut stone, clause 804; depositing in layers maximum 150
thick; compacting

37.K to excavations; average thickness exceeding 250mm; access 4|/ m3
from one side

IN-SITU CONCRETE

Concrete; Grade C20; all as specified
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SITEWORKS (Continued)
Blinding
38.A poured on or against earth or unblinded hardcore 1/m3

Reinforced poured concrete; Grade C20:; all as specified

Foundations

38.B poured on or against earth or unblinded hardcore; in 3({m3
trenches

REINFORCEMENT

Reinforcement; B.S. 4483 as specified

Fabric
38.C reference A142, weighing 2.22 kg/m2; 450 laps; horizontal 31({m2
FORMWORK

Formwork; Type A finish, as specified

Sides of foundations
38.D height 250 - 500mm; vertical 33(m
SUNDRIES

Dowel bars; 16 diameter; Fischer FIS-V chemical mortar 300
deep into existing structure at abutments; set projecting and
cast into new reinforced concrete

38.E 750 long; to foundations 12(nr
STONEWORK

Random rubble stone wall to match existing; courses and
layout to match existing; rubble stone core; through stones
every 1m2 or 2nr band stones per m2; bedded, jointed and
pointed in lime mortar in accordance with the Specification
for Lime Mortar; complete including all necessary cutting,
miters, fitted ends, bonding, etc; all in accordance with
Architects Specification

Walls in trenches

38.F 550mm thick; faced both side 12| m2
Walls

38.G 550mm thick; faced both side 41| m2

38.H Extra; tooting and bonding to existing 13| m
Sundries

Helifix Cem Ties equal or other approved grouted tie; one side
drilled and grouted in existing masonry other side bonded into
bed joint; All in accordance with the Manufacturers
instructions and Engineers Drawings

38.) at 600 centres; minimum 300mm each side of joint 12(nr
38.K at 600 centres; minimum 450mm each side of joint 24 |nr
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SITEWORKS (Continued)

Wall Top

Turf garden wall tops; consisting of topsoil layer, commercial
turf layer, capping turf obtained from on site, edges tinned
with hand sawand turned overhanging walls; all firmly
consolidated with rubber mallet; butt joints; fixed with
bamboo pegs, malletted in at various angles; wall tops
re-bedded in lime mortot; flaunching to wall top;, taking care
not to damage the existing masonry using lime mortar NHL5
to Specification Z21/315 (exact mix to be determined through
test samples); samples required for approval of colour and
grading; including all necessary formwork; all in accordance
with the Architects specification and Drawing A-050

Wall tops
39.A sample panel; 1m each; including removal 2|nr
39.B top of new walls 550mm wide 17| m

39.C Extra; weepholes 11|nr
SITEWORKS
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SITEWORKS (Continued)
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SITE SERVICES - PIPED AND DUCTED

RADON DEPRESSURIZATION

Excavating trenches; grading bottom; earthwork support;
backfilling with granular material, Clause 804; compacting;
disposing of surplus excavated material off site

For pipes not exceeding 250 nominal diameter
41.A average 1.00m deep 11|m
Plain poured concrete, Class C20 Grade ST4 to BS EN 206

Beds and surrounds; poured against face of excavation; 12mm
breaks at 5m centers; breaks filled with compressible material

41.B 350 x 350 thick; to 100 nominal diameter pipe 11|m

"Wavin", equal or other approved, uPVC drain and fittings;
joints in running length, couplers; all in accordance with
manufacturers instructions

Pipes; 100mm nominal diameter
41.C laid in trenches 11|m
41.D laid in trenches; vertical 2|m

Extra over pipes on which they occur for

41.E junctions 2|{nr
41.F upstand bends 2({nr
41.G Necoflex easi-sump cap-link; radon vent caps in external 2({nr

concrete paths
Accessories

Sump; including excavation and disposal, etc.; comprising
Necoflex or equal approved easi-sump

41.H laid in position; connecting all pipework 1l|nr

SITE SERVICES - PIPED AND DUCTED
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SITE SERVICES - ELECTRICAL

ALTERATIONS

Cutting to existing structure; carrying out all needling, shoring
and temporary works; providing all labour and materials in
breaking out or building up as necessary to execute the
following work in relation to opes in existing masonry walls
and include for forming level cills / thresholds; square jambs
as necessary; all disposal and making good structures and
finishes disturbed; making good around demolished elements
with brick/ masonry as specified

Cutting to form opening in existing 600 (nominal) thick
masonry wall, plastered both sides with lime plaster; inserting
precast concrete lintels 100 x 65mm, wedging and pinning to
underside of existing construction and packed with dry mixed
mortar; forming level threshold; square jambs; all making
good

43.A ope size 1000 wide x 600 high - below ground 3(nr
SITE SERVICES - ELECTRICAL

General

The Contractor shall include within the Preliminaries for all note
necessary liaison and coordination with the relevant services
providers in respect of service connections

Service trenches

Excavating trenches; grading bottom; earthwork support;
backfilling with clause 804/ 808 material; compacted as per
clause 802; disposing of surplus excavated material off site;
marker tape with trace wire shall be in accordance with the
relevant services providers

43.B average 1.00m deep; 1Nr. 160mm ducts 27|m
43.C average 1.00m deep; 1Nr. 160mm ducts; 2Nr. 100mm ducts 39(m

Extra over excavating trenches irrespective of depth

Breaking out existing

43.D concrete 2|m3

43.E brick, block, stonework 2|m3
Disposal

43.F surface water 1|item

43.G ground water 1|item

Pipe bedding; sand or pea-gravel; 75 minimum fine sand/pea
gravel bedding below; 100 minimum fine sand/pea gravel
backfilling over pipe or cable; 200 minimum fine sand/pea
gravel backfilling around pipe or cable; warning tape &
marker boards shall be in accordance with the relevant
services providers

Beds and surrounds
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SITE SERVICES - ELECTRICAL (Continued)
44 A to INr. 160mm ducts 27\m
44.B to INr. 160mm ducts; 2Nr. 100mm ducts 39| m
Ducts

Class 'B' uPVC ducting laid in trench including approved cable
draw-wire threaded through

44.C 160 diameter 105|m

44.D Extra; bend 10| nr

44.E Extra; easy sweep upstand bend 4(nr
Chambers

Excavating; removing spoil off site; 150mm plinth C/W A393
central mesh in base and min 1 top course of engineering
brickwork; brick corbelled internally; 40mm max corbel per
course; solid concrete block walls 215 thick, 5N strength;
cutting/forming opes for pipes; mortar surround to pipes;
800x800mm class F900 cast iron/ductile iron cover and frame,
marked to suit site service distribution

44.F 1200mm x 1200mm x 800mm deep internal 2({nr
Connections

44.G Electrical connection; to existing ESB pole 1|nr

SITE SERVICES - ELECTRICAL
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