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LINE OF SCAFFOLDING

Site Constraints and Contractor Operational
Requirements

· The works will only be able to commence on site from 31 August 2026
and must be completed before 30 October 2026. During this time the
museum will be closed to the public while the internal works to the
building are ongoing; once these works are complete the museum
reopen to the public; while the external works to the building are
ongoing. During this period the contractor will have to provide for
making suitable access; including providing temporary gates;
protecting all building entrance steps, railings, public roads, paths,
services, etc., as necessary and reinstating all work damaged to its
original condition to the ER's satisfaction and providing security and
traffic direction.

· No dedicated parking facilities are available within the vicinity of the
site, the contractor is to made suitable arrangements for personnel
access and material transport to the site.

· Water and ESB connections required for the execution of the Works
shall be supplied from the subject building. The Contractor shall
coordinate all temporary connections and usage requirements with the
Employer and ensure that existing services are not disrupted during
the course of the Works.

· Contractor to provide their own temporary welfare facilities

· The contractor is to make their own arrangements for an off site
compound, due to the restricted nature of the site.

· The existing external artefacts and planters shall be carefully removed
off site, safely stored off site during the works and reinstalled on
completion of the works in their original location.

· The building is bounded on all sides by public roads, with each
elevation located in close proximity to active vehicular and pedestrian
routes. Particular care shall therefore be taken in the planning and
execution of all external Works.

· All scaffolding required to facilitate the Works shall be designed,
erected, and operated to accommodate existing structures, materials,
site constraints, and any other obstructions located within the
compound areas.

· Scaffolding and associated access arrangements shall be erected and
dismantled in carefully phased stages to ensure that road closures are
minimised and that traffic and pedestrian circulation can be maintained
safely at all times. Any required traffic management measures shall be
coordinated with the relevant local authority and implemented in
accordance with statutory requirements.

· The Contractor shall be fully responsible for the security, safety, and
protection of the site, the Works, stored materials, and the public for
the duration of the Contract.

· The Contractor shall cooperate fully with adjoining property owners,
museum management and staff, members of the public, and the local
authority in relation to access, safety, noise control, deliveries, and
general coordination of the Works.

· All Works shall be planned and executed so as to minimise disruption
to the operation of the surrounding area, adjacent properties, public
access routes, and local traffic movements, while ensuring that all
contractual obligations and programme commitments are achieved.

LOCATION OF EXTERNAL ARTIFACTS
AND PLANTERS TO BE TEMPORARILY
RELOCATED
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· The existing drainage on the southwestern side
of the building is inadequate and is to be
upgraded during works. This upgraded system
will serve the 2 No. downpipes on the
southeastern elevation.

· The cobblestones at the southwestern side of
the building will have to be carefully lifted and
reinstated on completion of works. Refer to
Method Statements for further details.

Location of newly
proposed manhole

New rainwater gully with
trapped outlet and ductile
iron D400 gully grating

New rainwater gully with trapped outlet
and ductile iron D400 gully grating

New rainwater gully with trapped outlet
and ductile iron D400 gully grating

Install 2 No. safety anchor points are to be
installed to the timber frame of attic
hatches that lead out to the roof valleys.
Final positions shall be confirmed by the
engineer following inspection of the
existing structure and verification of
suitable load-bearing substrate.

Existing surface
water drain

Existing foul sewer
375mm UPVC

New 200mm diameter UPVC
surface water drain. Connect to

the existing public surface water
drainage system

New 160mm diameter
UPVC surface water drain

7386

9642

7540

12385

12385

16805

16805
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EXISTING SURFACE WATER SERVICES

PROPOSED SURFACE WATER SERVICES

EXISTING FOUL SERVICES
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OFFICE

TOILET

DISPLAY AREA 1

ENTRANCE ARCADE

STORE

COLLAPSED CEILIN*
%OARDED 8P

31
34

COLLAPSED CEILIN*
%OARDED 8P

16372

12
25

4

A-A
A-A

14978

67
34

2773

24
58

10
46

10487 37
66

· The existing historic Lath & Plaster ceiling in the ground floor Entrance Arcade
(hatched area) is to be repaired / replaced as required with any reinstatement
works carried out using traditional lath and lime plaster.

· The ceiling is to be painted on completion of works using a breathable clay-based
paint as approved by the conservation architect.

· The works will involve the temporary removal and disconnection of
surface-mounted fixtures, which shall be reinstated and reconnected upon
completion of the works.

· There are vents in the ceiling which are to be maintained on completion of works.

· The timber floor finish above the ground floor arcade ceiling shall be temporarily
lifted in its entirety to assess the condition of the joists to determine of any
required remedial works, including joist replacement or sistering. The lifting of the
floor finish will also facilitate the execution of works required to suspend the ceiling
below. The floor will be reinstated on completion of repair works to the ceiling
below.

location of modern timber fire
door with original wrought iron

hinges to be repaired

aprox. location of existing vents
along northeastern wall

location of surface
fixings indicated in green

Internal walls where highlighted in orange are to be
painted with a clay based paint as approved by the
conservation architect

Corner crack: Rack out crack,
removing all loose material. Pack the
crack with NHL 3.5 mortar and pinning
stones if required to fully fill the crack.
Drill across the crack from the corner
and install 1.2m long sock anchors to
specification.

STORE 2

DISPLAY AREA 3

DISPLAY AREA 2

STORE 1

LINE OF E;ISTIN*
+ATC+ IN RED

COLLAPSED CEILIN*
%OARDED 8P

16405

12
39

1

C-C

B-B

C-C

B-B

A-A
A-A

21
69

65
3

9272

38
41

2980

38
41

14943

67
71

2878

15
37

· The existing hatch will be partially closed up and finished to match surround ceiling
fabric, namely traditional lath & plaster.

· A new hatch is to be provided which will align with a new mobile ladder.
· The hatch will be approx. 940 mm x 500 mm and be positioned 3,520 mm from the

floor.
· Trimmers are to be installed on all side using double 225x44mm trimmers fixed

together with M10 bolts.
· The new hatch is to have a 30-minute fire rated access panel.
· A new mobile ladder certified to EN 131 is to be purchased and assembled in Store

1 by the contractor.
· The contractor is to ensure that the specified ladder will indeed fit the subject

storeroom for access through the newly located hatch attic prior to ordering.

Repair/replacement works are to
be carried out to 2 No. windows
on the southeastern elevation.

NOTE: the outlet
from the sink
connects to the
down pipe / SVP on
the northern corner

· The existing historic Lath & Plaster ceiling in the first floor Display Area 3 and two
adjacent stores (hatched area) is to be repaired / replaced as required with any
reinstatement works carried out using traditional lath and lime plaster.

· The ceiling is to be painted on completion of works using a breathable clay-based
paint as approved by the conservation architect.

· The works will involve the temporary removal and disconnection of
surface-mounted fixtures, which shall be reinstated and reconnected upon
completion of the works.

Internal walls where
highlighted in orange are to
be painted with a clay based
paint as approved by the
conservation architect

· 200x75x23 Kg PFC channel to be
installed where indicated. Fix to
existing timber beam under
partition with M10 bolts, double
washers and nuts at 600mm
centres, staggered 50mm above
and below the central line.

· 60 minute fire rated plaster board
with skim finish to match
surround wall is to be applied to
either side of the new channel.

SVP

EXISTING GROUND FLOOR PLAN
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The dotted yellow line corresponds to the area of
the facade to be cleaned using the doff system

· The suspected OPC render is to be carefully removed from
all window reveals on the northeastern (front) elevation
and 1 No. window reveal at first floor level on the
northwestern elevation. The window reveals are to be
re-rendered with a traditional lime render with smooth
finish.

· Any slates that may become loose or damaged during
works are to be reinstated or replaced to match existing.

The vegetation (highlighted in
green) on the high-level cornice
is to be carefully removed during
works.

The brick (highlighted in
pink) is to be raked &
repointed throughout
using traditional lime
mortar. On completion,
the brickwork is to be
cleaned using the DOFF
/ THERMATECH or
similar approved
systemsystem

The slate is to be
cleaned using the
DOFF / THERMATECH
or similar approved
system

The cracks in the 2 No.
arches indicated are to
be stitched repaired with
brick replacement works
carried out as required

3.5 NHL haunching is to be applied to
top of all 6 No. piers (indicated in
green)on the front /northeastern
elevation to ensure the effect run off of
water.

Large centre window - install a lead
trim under lead sill, fold and secure
existing lead sill to trim and include
welded joint.

The timber windows and
doors (highlighted in
blue) are to be stripped
and repainted to match
existing colour.

Loose paint shall be removed from walls and
rendered piers (highlighted in cream). The walls shall
then be cleaned using the DOFF / THERMATECH or
similar approved system throughout, followed by
repainting using a clay-based paint

Install 2 No. safety anchor points are to be
installed to the timber frame of attic
hatches that lead out to the roof valleys.
Final positions shall be confirmed by the
engineer following inspection of the existing
structure and verification of suitable
load-bearing substrate.

69
27

11
32

9

50
67

The dotted yellow line corresponds
to the area of the facade to be
cleaned using the DOFF / THERMATECH
or similar approved system

The existing rainwater goods shall
be removed in full and replaced
with new cast iron rainwater
goods to be sized up throughout
with 150mm half round gutters

· The suspected OPC render is to be carefully removed from
all window reveals on the northeastern (front) elevation
and 1 No. window reveal at first floor level on the
northwestern elevation. The window reveals are to be
re-rendered with a traditional lime render with smooth
finish.

· Any slates that may become loose or damaged during
works are to be reinstated or replaced to match existing.

The brick (highlighted in
pink) is to be raked &
repointed throughout
using traditional lime
mortar. On completion, the
brickwork is to be cleaned
using the DOFF /
THERMATECH or similar
approved system

The slate is to be
cleaned using the DOFF
/ THERMATECH or
similar approved
system

All downpipes are to be connected into
existing/upgraded surface water drains
with new gulleys installed if required

Loose paint shall be removed from walls  (highlighted in cream). The walls shall
then be cleaned using the DOFF / THERMATECH or similar approved system
throughout, followed by repainting using a clay-based paint

The timber windows and
doors (highlighted in
blue) are to be stripped
and repainted to match
existing colour.

Install 2 No. safety anchor points are to be
installed to the timber frame of attic
hatches that lead out to the roof valleys.
Final positions shall be confirmed by the
engineer following inspection of the existing
structure and verification of suitable
load-bearing substrate.

SV
P
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The dotted yellow line corresponds
to the area of the facade to be
cleaned using the DOFF / THERMATECH
or similar approved system

The fire doors on the southwestern
elevation, including timber doors,
hinges and fixings, are to be
repaired on a like for like basis and
the door rehung on completion

The existing rainwater goods shall
be removed in full and replaced
with new cast iron rainwater
goods to be sized up throughout
with 150mm half round gutters

All downpipes are to be connected into
existing/upgraded surface water drains
with new gulleys installed if required

The masonry cracks on the southwestern
and southeastern elevations (shown in
red) are to be stitched repaired. The
corresponding cracking internally are to
first pointed prior grouting works

The timber windows and
doors (highlighted in
blue) are to be stripped
and repainted to match
existing colour.

Loose paint shall be removed from walls  (highlighted
in cream). The walls shall then be cleaned using the
DOFF / THERMATECH or similar approved system
throughout, followed by repainting using a clay-based
paint

Corner crack: Rack out crack,
removing all loose material. Pack the
crack with NHL 3.5 mortar and pinning
stones if required to fully fill the crack.
Drill across the crack from the corner
and install 1.2m long sock anchors to
specification.

50
67

73
76

11
11

8

The dotted yellow line corresponds
to the area of the facade to be
cleaned using the DOFF / THERMATECH
or similar approved system

The masonry cracks on the southwestern
and southeastern elevations (shown in
red) are to be stitched repaired. The
corresponding cracking internally are to
first pointed prior grouting works

Repair/replacement works
are to be carried out to 2
No. first floor windows
(highlighted in green) on the
southeastern elevation

The existing rainwater goods shall
be removed in full and replaced

with new cast iron rainwater
goods to be sized up throughout

with 150mm half round gutters

Loose paint shall be removed
from walls  (highlighted in
cream). The walls shall then be
cleaned using the DOFF /
THERMATECH or similar
approved system throughout,
followed by repainting using a
clay-based paint

During works to the
rainwater goods, there is to
be a new gully installed to
serve the downpipe on the
southeastern elevation and
then connected to the
nearby gully

The timber windows and doors
(highlighted in blue) are to be stripped
and repainted to match existing colour.

Corner crack: Rack out crack,
removing all loose material.
Pack the crack with NHL 3.5
mortar and pinning stones if
required to fully fill the crack.
Drill across the crack from the
corner and install 1.2m long
sock anchors to specification.
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DISPLAY AREA 2

STAIRWELL

DISPLAY AREA 128
67

10
90

5
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24

· The internal cracks on the external walls
(shown in red) which correspond to the
cracks visible externally are to be
repointed using a traditional lime mortar
prior the grouting works.

· Following internal crack repairs, the
corresponding walls are then to be
painted with a breathable clay-based
painted as approved by the conservation
architect.

· The southeastern wall (hatched in
purple) of Store 1 on the first floor,
where the plaster is coming away from
the underlying masonry, is to be
replastered using a traditional
lime-based plaster. The surface area of
the subject section of wall to be
plastered is approx. 3.16sqm.

STAIRWELL

41
35

71
02

· There is crack stitching to be carried
out to the spine wall at first floor
level next to the stairwell. The crack
on the side of the stairwell
(indicated in green) over the door is
to be stitched.

· Following internal crack repairs, the
corresponding walls are then to be
painted with a breathable clay-based
painted as approved by the
conservation architect.

· 200x75x23 Kg PFC channel to be
installed where indicated. Fix to
existing timber beam under
partition with M10 bolts, double
washers and nuts at 600mm
centres, staggered 50mm above
and below the central line.

· 60 minute fire rated plaster board
with skim finish to match surround
wall is to be applied to either side
of the new channel.

DISPLAY AREA 2

DISPLAY AREA 1

37
02

51
33

· The cracks on the spine wall within
the Display Area 2 (shown in red)
are to be   pointed using lime
mortar.

· Following pointing works, the
corresponding walls are then to be
painted with a breathable
clay-based painted as approved by
the conservation architect.
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CONNECTION PIPE
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SEE NOTE 7

SEE NOTE 7
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REFER TO INDEX SHEET FOR NOTES REGARDING DESIGN RESPONSIBILITY & RISK ASSESSMENT

1. ALL DIMENSIONS ARE IN MILLIMETRES (mm) UNLESS NOTED OTHERWISE.

2. AS FAR AS PRACTICABLE, JUNCTIONS AND SERVICE CONNECTIONS SHALL BE BUILT IN FOR ALL PLANNED
USERS WHEN THE SEWER IS BEING CONSTRUCTED. WHERE IT IS NECESSARY TO MAKE A
POST-CONSTRUCTION CONNECTION THE DEVELOPER SHALL BRING THE SERVICE CONNECTION TO THE
INSPECTION CHAMBER, INSTALL THE INSPECTION CHAMBER AND SEAL THE UPSTREAM END UNTIL THE
CONNECTION IS REQUIRED.

3. THE VERTICAL ANGLE BETWEEN THE SERVICE CONNECTING PIPE AND THE HORIZONTAL SHALL BE WITHIN
THE ACCEPTABLE RANGE OF 30° to 90°.

4. WHERE THE SERVICE PIPE CONNECTION WITHIN THE FOOTPRINT OF THE SELF LAY AGREEMENT IS BEING
MADE TO A SEWER WITH A NOMINAL INTERNAL DIAMETER OF 300mm DIAMETER OR LESS, CONNECTIONS
SHALL BE MADE USING 45° ANGLE JUNCTIONS.

5. WHERE THE CONNECTION IS BEING MADE TO A SEWER WITH A NOMINAL
INTERNAL DIAMETER GREATER THAN 300mm, THE FOLLOWING SHALL APPLY :

A. WHERE THE DIAMETER OF THE CONNECTING PIPE IS GREATER THAN HALF THE DIAMETER OF THE SEWER,
AN ACCESS MANHOLE SHALL BE CONSTRUCTED TO FORM THE CONNECTION POINT; OR,

B. WHERE THE DIAMETER OF THE CONNECTION PIPE IS LESS THAN OR EQUAL TO HALF THE DIAMETER OF THE
SEWER, THEN THE CONNECTION SHALL BE MADE USING A PREFORMED Y-BRANCH FITTING WITH A 45 DEG.
SLOW BEND TO FORM THE CONNECTION TO THE WORKS.

6. CONNECTION USING SADDLES MAY ONLY BE USED IN EXCEPTIONAL CIRCUMSTANCES AND ONLY TO WHERE
THE CONNECTION IS TO AN EXISTING SEWER. CONNECTIONS MADE WITH SADDLE FITTINGS SHALL BE MADE
BY CUTTING AND SAFELY REMOVING A CORE FROM THE PIPE AND JOINTING THE SADDLE FITTING TO THE
PIPE IN ACCORDANCE WITH THE MANUFACTURER'S INSTRUCTIONS TO ENSURE A WATERTIGHT JOINT. THE
CONNECTING PIPE  SHALL NOT PROTRUDE INTO THE SEWERS

7. THE USE OF 90° "Y"-BRANCH OR SADDLE CONNECTIONS TO THE SEWER MAY BE ALLOWED, PROVIDED THE
SADDLE OR BRANCH INCORPORATES A SWEPT TEE CONNECTION TOWARDS THE DIRECTION OF FLOW OF
THE SEWER.
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CAST IRON GRATING COVER LOCKABLE TYPE TO
B.S.497 GRADE E + IS 261

BITUMINOUS SEALANT

PRECAST CONCRETE ROAD GULLY TO
B.S.5911:PART 200,
WITH STOPPER AND CHAIN, 750mm DEEP, Ø
450mm WITH MIN. GRIT SUMP OF 0.033m³

GULLY HIGH LEVEL OVERFLOW TO SURFACE
WATER NETWORK

TYPICAL GULLY DETAIL @1:20

TYPICAL SEWER / SERVICE PIPE CONNECTION @ NTS
(IRISH WATER REF. STD-WW-04)
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