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FORM OF TENDER 

To The Employer Mayo County Council 

 Address of Employer Áras an Chontae, The Mall, Castlebar, Co. Mayo, F23 WF90 

 For the attention of1 Hugh Kelly  

  Regarding2 Great Western Greenway - Newport Town Ground Investigation 

Date        

 

A Dhaoine Uaisle 

We have examined and understand the Conditions of the Investigation Contract and attached forms and the 
documents listed in the attached Schedule.  We offer to complete the Investigation on the terms of and in 
conformity with those documents for the Price of 

     3 
euro excluding all VAT4, 

as adjusted in accordance with the Contract.  

If included in the attached Schedule, we also offer to accept appointment as project supervisor for the 
construction stage on the terms required by the Contract. 

In consideration of your providing us with the contract documents, we agree not to withdraw this offer until the 
latest of  

(a) 1805 days after the end of the last day for submission of this Tender 

(b) expiry of at least 21 days written notice to terminate this Tender given by us, which may not issue  

     prior to the expiry of the period at (a) 

Your acceptance of this Tender within that time will result in this contract being formed between us.   

We agree that you are not bound to accept the lowest or any tender you may receive. 

We agree that, if any contract formed by acceptance of this tender is determined to be void, voidable, 
unenforceable, or ineffective, any damages for which you may be liable will not exceed the amount that would 
have been payable under clause 14.3 of the attached Conditions on a termination to which that clause applied. 

 

Is sinne, le meas  
  

 
1 Insert name of contact person identified in tender documents 
2 Insert name of Project 
3 Lump sum in words 
4 Please refer to www.revenue.ie for details of current rates of VAT 
5 If not otherwise specified, read as 180 days 

http://www.revenue.ie/
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Signature of authorised person  

Name in capitals  

Title  

On behalf of 

Tenderer’s name in full  

Postal address  

  

In the presence of 

Name of witness  

Signature of witness  

Witness’s occupation  

Witness’s address  

 

TENDER ACCEPTED 
 

Signed on behalf of the Employer6 

 

Signature of an officer authorised 
to sign contracts on behalf of the 

Employer 

 

Name in capitals  

Title  

Date   

  

 
6 To be completed and signed only after all award procedures have been completed. Acceptance of the tender will result in a  
binding contract. 
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  SCHEDULE 

Clause  

1.1 Employer’s Representative AtkinsRéalis Ireland Limited 

Documents stating the Scope GI Specification  

Pricing Document  

Drawings  

 

1.8 Performance Bond is not required 

 The amount of the performance bond shall be N/A%7 of the initial 
Contract Sum up to issue of the Certificate of the date the 
Investigation is complete under the Contract and N/A%8 of the initial 
Contract Sum for N/A.9 

Project supervisor for the 
construction stage 

Contractor or nominee is to be project supervisor for the construction 
stage 

 

3.1 Documents containing 
Contractor’s Proposals (if any) 

       

 

4.6 Weather station Met Eireann station nearest the Site 

 

7.1 Payment on the basis of Milestones Table below 

 

12.3 Minimum indemnity limit for 
public liability insurance.  

€6,500,000  for any one event. (Limit may be on an annual 
aggregate basis for products liability, collapse, 
vibration, subsidence, removal and weakening of 
supports and accidental pollution.) 

Minimum indemnity limit for 
employer’s liability insurance  €13,000,000 for any one event 

 

12.4 Professional Indemnity 
Insurance 

is required 

Minimum indemnity limit for 
professional indemnity insurance 

annual aggregate 

€6,500,000 

 

 

12.5 Maximum levels of excess for   

  insurance of Investigation €10,00010 

  public liability  €6,50011 

  employer’s liability €6,50012 

   professional indemnity €70,00013 

 
7 If no percentage specified, 10% applies. 
8 If no percentage specified, 5% applies. 
9 If not otherwise specified, read as 450 days. 
10 If no amount stated, €10,000 applies. 
11 If no amount stated, €6,500 applies. 
12 If no amount stated, €6,500 applies. 
13 If no amount stated, €70,000 applies. 
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13.2 Licence, and not copyright is required for the 
following documents, if any 

      

 

16.2, 
16.3 

Body to appoint the arbitrator, if none agreed Engineers Ireland14 

Person to appoint adjudicator, if not agreed Chairperson of the Panel of Adjudicators 

 

18.1 Subject to clause 18.2 of the Conditions, the 
monetary amount of the Contractor’s liability 
to the Employer under or arising out of this 
Contract shall not exceed the amount stated 
here15. €[      ] ([     ] euro)  

 

The arbitration rules are the Capital Works Management Framework (CWMF) Arbitration Rules for use with 
Public Works and Construction Services Contracts (AR1) published on 
http://constructionprocurement.gov.ie/arbitration-rules/  on the date 10 days before the latest date for 
submission of Tenders for this contract (disregarding any amendments posted on that date). 

Milestones Table (Clause 7.1) (if used) 

 

Event % of Price 

Fieldwork complete  46 %16 

Draft report issued  46 %17 

Final report issued  5 %18 

12 months after Investigation complete and clause 4.4 complied with  3 %19 

            % 

            % 

            % 

Tasks Table (Clauses 4.1, 4.2, 7.3) 

 

Task 
Last Date for 
Permission20 

Performance 
Period21 

Rate of Price reduction if 
Task not completed within 

Performance Period 

Fieldwork 3 weeks from 
contract date 

3 weeks € 500 per day 

Draft report issued 6 weeks from 
contract date 

4 weeks € 100 per day 

Final report issued 6 weeks from 
contract date 

6 weeks € 100 per day 

 
14 If left left blank the default is the President, Engineers Ireland 
15 If no sum is stated, the applicable amount is an amount equal to the Price. 
16 If no percentage specified, 46% applies. 
17 If no percentage specified, 46% applies. 

 
18 If no percentage specified, 5% applies. 
19 If no percentage specified, 3% applies. 

20 Number of days after contract date 
21 Number of days after permission to start 

http://constructionprocurement.gov.ie/arbitration-rules/
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12 months after Investigation 
complete and clause 4.4 complied 
with 

6 weeks from 
contract date 

52 weeks € 0 per day 

                  €       per day 

                  €       per day 

                  €       per day 

                  €       per day 

                  €       per day 

                  €       per day 

                  €       per day 

 


